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PACKAGE- 6A 

TENDER FOR SUPPLY AND SAFE KEEPING OF LIGHT FIXTURE FOR 

VARIOUS BUILDINGS AT PROPOSED PERMANENT CAMPUS (PHASE I)  

OF 

NALANDA UNIVERSITY, AT RAJGIR, BIHAR. 

 

  

NOTICE INVITING TENDER 
 

NALANDA UNIVERSITY, RAJGIR, BIHAR. 

 

Every care has been taken while preparing this document to cover all necessary 
information, matters, specifications, general conditions, special conditions & 

provisions for smooth and complete execution of works. However, in case of any 

omission in the tender/ contract document, the most recent version of correction 

slips (as on 16th July 2018) of General Conditions of Contract (GCC) for CPWD Works, 

2014 shall be the reference manual. 
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NALANDA UNIVERSITY 

Notice Inviting e-Tenders 

The Registrar, Nalanda University on Behalf of the Vice Chancellor, Nalanda 

University invites online the bids from firms/contractors of repute in two bid system 

for the following work: 

 

NIT No: NU/Engg/2018-19/Light/6APh1/Vol-I/07 Dated 18.09.2018 

NAME OF WORK: Supplying and Safe keeping of Light Fixture for Various buildings 

including procurement of fixture and safe keeping till handing over to client or 

installing agency with complete scope at permanent campus of Nalanda University 

(NU) Project. 

Estimated Cost: Rs. 19.14 Crores,  

Earnest Money: 29.14 Lacs,  

Period of Completion: 12 Months  

Last time and date of submission of bid: 09.10.2018 upto 3.30 pm 
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Summary of Scope of work 

 
This tender is invited for Supplying and Safe keeping of Light Fixture for 

Various buildings including procurement of fixture and safe keeping till 

handing over to client or installing agency with complete scope at 

permanent campus of Nalanda University (NU) Project. The INSTALLATION 

OF LIGHTFIXTURER SHALL BE DONE BY THE CLIENT THROUGH EXISTING 

CONTRACTOR (OTHERTHAN HIGHMAST) of the project comprising of the 
following: 

1. Supply and Safe Keeping of Light Fixture within the campus. 

  

Site is located along the Patna - Rajgir Highway and is well connected with the city 

of Rajgir, Bihar. Total area of the site is approximately 455 acres (“Site”). 

 

The proposed campus of Nalanda University is planned to be developed on a mostly 
flat terrain in the foot hill of Nalanda Hills. The site is located in Gangatic plains area 

of Southern Bihar. 

 

Entire campus is planned to be constructed in two phases. The first phase will be of 

approximately 140,200 Smt. of built up area. This tender is being invited for 

Supplying and Safe Keeping of Light Fixture for Various Buildings at Nalanda 

University Campus.  

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



DEVELOPMENT OF PERMANENT CAMPUS (PHASE-I) FOR NALANDA UNIVERSITY 
 

FOR OWNER P a g e  | 4 FOR CONTRACTOR 

Contents 
SECTION 1 ................................................................................................................................................... 9 

TECHNICAL PART ......................................................................................................................................... 9 

INFORMATION &INSTRUCTIONS TO BIDDERS FOR e-TENDERING ........................................................ 10 

NOTICE INVITING TENDER..................................................................................................................... 12 

INTEGRITY AGREEMENT ........................................................................................................................ 20 

Brief Particulars of the Work................................................................................................................. 38 

GENERAL GUIDELINES FOR BIDDERS ..................................................................................................... 38 

SECTION 2 ................................................................................................................................................. 58 

PROFORMA OF SCHEDULES: A TO F .......................................................................................................... 58 

SCHEDULE A .............................................................................................................................................. 59 

SCHEDULE OF QUANTITIES ....................................................................................................................... 59 

SCHEDULE B .......................................................................................................................................... 60 

SCHEDULE C .......................................................................................................................................... 60 

SCHEDULE D .......................................................................................................................................... 60 

SCHEDULE E .......................................................................................................................................... 61 

SCHEDULE F (GENERAL RULES & DIRECTIONS) ..................................................................................... 62 

CLAUSE 1: Performance Guarantee ...................................................................................................... 63 

CLAUSE 2 and Clause 2 A: Compensation for Delay and Incentive for early completion ...................... 63 

CLAUSE 5: Time and Extension for Delay .............................................................................................. 63 

Clause 7A .............................................................................................................................................. 69 

CLAUSE 10B (i)  & 10B (ii) : Secured Advance & Mobilization Advance. ................................................ 70 

CLAUSE 11 : Work to be executed in accordance with Specifications, Drawings, and Orders etc. ....... 70 

CLAUSE 12 : Deviations/Variations/ Extent and Pricing ........................................................................ 70 

CLAUSE 16 : Action in casework not done as per Specifications ........................................................... 70 

CLAUSE.17 : Contractor Liable for Damages/ Defects during defects liability period ........................... 70 

CLAUSE 4.38: Settlement of Disputes ................................................................................................... 71 

SECTION 3 ................................................................................................................................................. 73 

GENERAL RULES & DIRECTIONS ................................................................................................................ 73 

SECTION 4 ................................................................................................................................................. 78 

GENERAL CONDITIONS OF CONTRACT ...................................................................................................... 78 

CLAUSES OF CONTRACT ............................................................................................................................ 83 

CLAUSE.1    Performance Guarantee..................................................................................................... 83 

CLAUSE. 1A.    Recovery of Security Deposit ......................................................................................... 84 



DEVELOPMENT OF PERMANENT CAMPUS (PHASE-I) FOR NALANDA UNIVERSITY 
 

FOR OWNER P a g e  | 5 FOR CONTRACTOR 

CLAUSE. 2.    Compensation for Delay ................................................................................................... 85 

CLAUSE 2 A Incentive for Early Completion .......................................................................................... 86 

CLAUSE. 3. When Contract can be Determined .................................................................................... 86 

CLAUSE 3A. Work cannot be Started Due to Reasons not within the Control of the Contractor. ......... 88 

CLAUSE. 4 Contractor Liable to Pay Compensation even if Action not taken as Clause 3 (When 

Contract can be determined) ................................................................................................................ 89 

CLAUSE. 5 Time and Extension for Delay .............................................................................................. 89 

CLAUSE. 6. Measurement of Work Done .............................................................................................. 92 

CLAUSE. 6A. Computerized Measurement Book ................................................................................... 93 

CLAUSE. 7.    Payment on intermediate Certificate to be regarded as Advances .................................. 95 

CLAUSE 7A ............................................................................................................................................ 96 

CLAUSE. 8 Completion Certificate and completion plans...................................................................... 96 

CLAUSE. 8A Contractor to keep site clean ........................................................................................ 96 

CLAUSE 8B Completion plans to be submitted by the contractor ......................................................... 97 

CLAUSE.9 Payment of final bill .......................................................................................................... 97 

CLAUSE. 9A Payment of Contractor’s Bills to Banks .............................................................................. 98 

CLAUSE. 10. Materials supplied by the Owner ...................................................................................... 98 

CLAUSE. 10A Materials to be provided by the Contractor .................................................................... 98 

CLAUSE. 10BSecured Advance on Non-perishable Materials .............................................................. 100 

CLAUSE. 10C. Payment on Account of Increase in Price/Wages due to statutory Order(s) ................ 100 

CLAUSE. 10CAPayment due to variation in prices of materials after receipt of tender ...................... 100 

CLAUSE.10CC.Payment due to Increase/Decrease in Prices/Wages (excluding materials covered under 

clause 10CA after Receipt of Tender for Works .................................................................................. 100 

CLAUSE.10D Dismantled Material Owner’s Property .......................................................................... 100 

CLAUSE. 11 Work to be executed in Accordance with Specifications, Drawings, and Orders etc. ...... 100 

CLAUSE. 12 Deviations / Variations Extent and Pricing ....................................................................... 101 

CLAUSE.13.Foreclosure of Contract due to Abandonment or Reduction in Scope of Work(s)............ 103 

CLAUSE14. Carrying out part work at risk & cost of contractor. .................................................... 105 

CLAUSE.15.Suspension of Work .......................................................................................................... 106 

CLAUSE.16.Action in case work not done as per Specifications .......................................................... 107 

CLAUSE. 17. Contractor Liable for Damages/ Defects during defects liability period ......................... 108 

CLAUSE.18.Contractor to provide tools & plants etc. ......................................................................... 109 

CLAUSE.18A.Recovery of Compensation paid to Workmen ................................................................ 110 

CLAUSE.18B.Ensuring Payment and Amenities to Workers if Contractor fails .................................... 110 

CLAUSE.19 .Labour Laws to be complied with, by the Contractor ...................................................... 110 



DEVELOPMENT OF PERMANENT CAMPUS (PHASE-I) FOR NALANDA UNIVERSITY 
 

FOR OWNER P a g e  | 6 FOR CONTRACTOR 

CLAUSE 19A Child Labour:................................................................................................................... 111 

CLAUSE 19B Payment of wages: ......................................................................................................... 111 

Clause 19C .......................................................................................................................................... 112 

CLAUSE 19D ........................................................................................................................................ 112 

CLAUSE 19E ......................................................................................................................................... 112 

CLAUSE 19F Leave and pay during leave: ............................................................................................ 113 

CLAUSE 19G ........................................................................................................................................ 113 

CLAUSE 19 H ....................................................................................................................................... 114 

CLAUSE 19I .......................................................................................................................................... 114 

CLAUSE 19J  Occupation of Buildings by Unauthorized persons ......................................................... 114 

CLAUSE 19K Employment of skilled/semi-skilled workers .................................................................. 115 

CLAUSE 19 L Contribution of EPF and ESI ............................................................................................ 115 

CLAUSE. 20. Minimum Wages Act to be complied with ...................................................................... 115 

CLAUSE. 21. Work not to be sublet. Action in case of insolvency ....................................................... 115 

CLAUSE. 22.   Compensation ............................................................................................................... 116 

CLAUSE. 23. Changes in firm’s Constitution to be intimated .............................................................. 116 

CLAUSE. 24. Works to be executed under the Contract ...................................................................... 116 

CLAUSE.25 .Settlement of disputes & Arbitration............................................................................... 116 

CLAUSE. 26. Contractor to indemnify Owner against Patent Rights ................................................... 118 

CLAUSE 27 Lump sum provision in Tender. ......................................................................................... 118 

CLAUSE.28 .Action where no Specifications are specified .................................................................. 118 

CLAUSE. 29. Withholding and lien in respect of sum due from contractor ......................................... 119 

CLAUSE. 29A.Lien in respect of claims in other Contracts................................................................... 120 

CLAUSE 30. Employment of Coal Mining or Controlled area labour not permissible. ......................... 120 

CLAUSE. 31 .Unfiltered Water Supply ................................................................................................. 120 

CLAUSE 31A Departmental Water supply if available. ........................................................................ 121 

CLAUSE 32. Alternate water arrangements ........................................................................................ 121 

CLAUSE. 33. Return of Surplus materials ............................................................................................ 121 

CLAUSE. 34 Hire of Plant & Machinery ............................................................................................... 122 

Clause 35. Conditions relating to use of asphaltic materials. .............................................................. 122 

CLAUSE 36. Employment of technical Staff and employees ................................................................ 122 

CLAUSE. 37 .Levy/Taxes payable by Contractor .................................................................................. 124 

CLAUSE 38 Conditions for Reimbursement of levy/taxes if levied after receipt of tenders. ............... 124 

CLAUSE. 39 .Termination of Contract on death of contractor ............................................................ 125 



DEVELOPMENT OF PERMANENT CAMPUS (PHASE-I) FOR NALANDA UNIVERSITY 
 

FOR OWNER P a g e  | 7 FOR CONTRACTOR 

CLAUSE 40 If relative working in Nalanda University then the contractor not allowed to tender: ..... 125 

CLAUSE 41 No Gazzeted Engineer to work as contractor within one year of Retirement................... 125 

CLAUSE 42 Return of material & recovery for excess material issued. ............................................... 126 

CLAUSE. 43. .Compensation during warlike situations........................................................................ 126 

CLAUSE. 44.   Apprentices Act provisions to be complied with ........................................................... 126 

CLAUSE. 45.   Release of Security Deposit after labour clearance ....................................................... 127 

SECTION 5 ............................................................................................................................................... 128 

SPECIAL CONDITIONS OF CONTRACT ...................................................................................................... 128 

General instructions:........................................................................................................................... 130 

Additional Definitions ......................................................................................................................... 132 

CLAUSE. 5.1 :EARNEST MONEY ....................................................................................................... 133 

CLAUSE.5.2 : Sub-Contractors ......................................................................................................... 134 

CLAUSE.5.3 :Site office .................................................................................................................... 134 

CLAUSE. 5.4 :   Reinforcement steel and structural steel ................................................................ 134 

CLAUSE. 5.5: Electricity ................................................................................................................... 134 

CLAUSE.5.6 :Fossils: ........................................................................................................................ 135 

CLAUSE.5.7 :Insurance .................................................................................................................... 135 

CLAUSE.5.8:Good For Construction Drawings, Details and Clearance to Construct. ....................... 137 

CLAUSE.5.9 : Protection of Persons, Works and Property ............................................................... 138 

CLAUSE.5.10 : Site Security: ............................................................................................................ 142 

CLAUSE.5.11 :Warranty/Guarantee ................................................................................................ 142 

CLAUSE.5.12 : Contractor’s Responsibilities and Work Control ...................................................... 142 

CLAUSE.5.13 : Co-operation with other contractors/specialized agencies/sub-contractors ........... 148 

CLAUSE.5.14 : Percentage Rates ..................................................................................................... 148 

CLAUSE.5.15 :Inspection and rectification of Works ....................................................................... 150 

CLAUSE.5.16 :Rejected items .......................................................................................................... 152 

Clause.  5.17 : On Account Payment of Interim Bills ....................................................................... 152 

Clause. 5.18 :  Payment of Final Bill ................................................................................................ 153 

CLAUSE.5.19 : Limit of price Adjustment ........................................................................................ 153 

CLAUSE.5.20 : Exemption from price Adjustment ........................................................................... 154 

CLAUSE.5.21 : Specifications ........................................................................................................... 154 

CLAUSE.5. 22 :  Setting Out ............................................................................................................. 155 

Deleted ........................................................................................................................................... 155 

CLAUSE.5.23 : Contractor shall submit fabrication/ shop drawings/ Technical data sheet for 

obtaining approval .......................................................................................................................... 155 



DEVELOPMENT OF PERMANENT CAMPUS (PHASE-I) FOR NALANDA UNIVERSITY 
 

FOR OWNER P a g e  | 8 FOR CONTRACTOR 

CLAUSE.5.24 : Quality Assurance .................................................................................................... 155 

CLAUSE.5.25 : Special Conditions – Light Fixtures ........................................................................... 158 

CLAUSE. 5.26 : Store : ...................................................................................................................... 166 

CLAUSE 5.27 : Inspection: ............................................................................................................... 166 

CLAUSE 5.28 : Pre Dispatch Inspection: .......................................................................................... 166 

CLAUSE 5.29 : Material Supply Lot : ................................................................................................ 167 

CLAUSE 5.30 : Fake Inspection Call : ............................................................................................... 167 

CLAUSE.5.31 :Special Conditions For Directives Of Hon'ble National Green Tribunal 04.12.2014 & 

10.04.2015 And EIA Guidance Manual ............................................................................................ 167 

SECTION 6 ............................................................................................................................................... 170 

ADDITIONAL CONDITIONS FOR GREEN BUILDING PRACTICES ................................................................ 170 

SECTION 7 ............................................................................................................................................... 181 

C.P.W.D. SAFETY CODES AND RULES....................................................................................................... 181 

SECTION 8 ............................................................................................................................................... 188 

Model Rules for the Protection of Health and Sanitary Arrangements for Workers Employed by Nalanda 

University (As per Standard Central P.W.D. Procedure)or its Contractors.............................................. 188 

SECTION 9 ............................................................................................................................................... 195 

Nalanda university Contractor’s Labour Regulations as per Standard (C.P.W.D.) Regulation ................. 195 

SECTION 10 ............................................................................................................................................. 202 

LIST OF ACTS AND OMISSONS FOR WHICH FINES CAN BE IMPOSED ...................................................... 202 

Form H   CHECK LIST FOR BIDDER ....................................................................................................... 204 

 

 

 

  



DEVELOPMENT OF PERMANENT CAMPUS (PHASE-I) FOR NALANDA UNIVERSITY 
 

FOR OWNER P a g e  | 9 FOR CONTRACTOR 

 

 

 

 

 

SECTION 1 

TECHNICAL PART 

  



DEVELOPMENT OF PERMANENT CAMPUS (PHASE-I) FOR NALANDA UNIVERSITY 
 

FOR OWNER P a g e  | 10 FOR CONTRACTOR 

INFORMATION &INSTRUCTIONS TO BIDDERS FOR e-TENDERING 

 

The Registrar, Nalanda University on Behalf of the Vice Chancellor, Nalanda 

University invites online percentage rate bids from firms/contractors of repute in two 

bid system for the following work: 

 

NAME OF WORK: Supplying and Safe keeping of Light Fixture for Various buildings 

including procurement of fixture and safe keeping till handing over to client or 

installing agency with complete scope at permanent campus of Nalanda University 

(NU) Project. 

Estimated Cost  Rs. 19.14 Crores 

Earnest Money  Rs. 29.14 Lacs (to be 

refunded after submission 

of Performance Guarantee) 

Performance Guarantee  5% of Tendered Value. 

Security Deposit  2.5% of Tendered Value 

e-Tender Processing Fee Rs. 15000 ( Fifteen 

Thousand Only) 

Time Allowed  12 Months 

Date of Uploading Notice Inviting Tender  

Pre-bid Meeting 25.09.2018 at 11.30AM at 

NU Rajgir. 

Last Date of Submission of Tender Date & Time 09.10.2018 up to 3.30 PM 

Date & Time of Opening of Technical Tender 

(Eligibility) Documents 

10.10.2018 at 4.00 PM 

 

General Information:   

1) Pre-bid meeting shall be held with the prospective bidders in the office of Nalanda 

University, at Rajgir, on 25.09.2018 at 11.30 AM. The detailed address of the 

venue is as follows: 

Nalanda University, 

Rajgir, District Nalanda,  

Bihar - 803116, India. 

 

The Program of Pre Bid Meeting is as follows. 

a) Welcome of the Prospective bidders by Nalanda University. 

b) Introduction of Project.  
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c) Presentation of the Project Details by Vastu Shilpa Consultants and their 

Associate Consultants regarding the Scope of the complete Project in General 

and regarding the works to be covered under the scope of Present Tender. 

d) Presentation and Discussions of Queries raised by the bidders. 

e) Interactive session between The Executives of Nalanda University, 

Representatives of the Vastu Shilpa Consultants and the representatives of 

Prospective Bidders. 

2)Bidders should send all their queries by email, at least Two days before pre -tender 

meeting, to project manager on phase1.tender@nalandauniv.edu.in The bidders’ 

authorised representatives are advised to attend the pre-tender meeting. In 

response to the queries and clarifications sought by the bidders during the pre-tender 

meeting, certain modifications/clarification may be issued to all bidders by the project 

manager, as may be deemed necessary through an Addendum and not through the 

minutes of the pre-tender meeting and will be uploaded on website hosting the tender 

document. No separate communication in this regard shall be sent to the individual 

bidders. Bidders are advised to periodically check the website hosting the tender for 

any addendum until 2 days before the date of submission of the tender.  

3) Technical tender (which essentially covers the documents in support of meeting 

the eligibility criteria) of only those bidders shall be opened first on due date and 

time as mentioned above who have paid tender fees and deposited earnest money 

as prescribed. The time and date of opening of financial tender of only those bidders 

qualifying the Technical tender shall be communicated to them at later date. 

Bidders are advised to ensure that they have submitted all requisite documents as 

per the list given in the table below. A checklist in this regard as per Form H is to be 

completed, signed, sealed and submitted along with the covering letter of the tender 

documents. 

1 Check list of documents submitted by bidder (Form H) 204 

3 Certificate of financial turnover (Form A) 48 

4 Bank solvency certificate (Form B) 49 

5 Details of eligible works of similar nature completed & 

project specific work during the last seven years (Form C) 

50 

6 Certificates of Works Experience (Form D). 51 

7 Structure & Organization (Form E). 52 
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NOTICE INVITING TENDER 

 
1. Percentage rate tenders (in e-tendering mode) are invited by the Nalanda 

University from the eligible contractors in two-tender system for the development 

of its permanent campus at the Site i.e. Rajgir, Bihar. 

2. Name of the Work: Supplying and Safe keeping of Light Fixture for Various 

buildings including procurement of fixture and safe keeping till handing over to client 

or installing agency with complete scope at permanent campus of Nalanda University 

(NU) Project.  

(a) The estimated cost of Work is Rs. 19,14,10,923/- (Rupees Nineteen Crore 

Fourteen Lakh Ten Thousand Nine Hundred Twenty Three Only/-). 

(b) Intending bidders is eligible to submit the bid provided he has definite proof 

from the appropriate authority, which shall be to the satisfaction of the 

competent authority, of having satisfactorily completed similar works of 

magnitude specified below:- 

1. Three similar works each costing not less than Rs. 7.66 Crores 

(Rupees Seven Crore Sixty Six Lakh only) or completed two 

similar works each costing not less than Rs. 11.48 Crore (Rupees 

Eleven Crore Forty Eight Lakh only) or completed one similar work 

costing not less than Rs. 15.31 Crore (Rupees Fifteen Crore Thirty 

One Lakh only) during the last seven (7) years ending previous day of 

the last day of submission of Tender. For this purpose cost of work shall 

mean gross value of the completed work. This should be certified by an 

officer not below the rank of Executive Engineer/Project Manager or 

equivalent. 

For the purpose of this clause, “similar work” shall mean “Supply only 

OR Supply and Safe keeping / Installation of Light Fixture within 

a single order, in India, within last seven years”.   

The value of executed works shall be brought to current costing level by 

enhancing the actual value of work at simple rate of 7% per annum, 

calculated from the date of completion to the previous day of the last 

day of submission of the Tender. 

 

The following are also be allowed to participate in the tender: 
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The OEM as per the preferred make list of this NIT or their perpetual 

authorized distributor for the region covering Nalanda University, Rajgir. 

 

2.  The bidder should have had average annual financial turnover 

(gross) of Rs. 9.57 Crore (Rupees Nine Crore Fifty Seven Lakh 

only) of Similar works during the immediate last five consecutive 

financial years balance sheets, ending 31st March 2018, duly audited by 

Charted Accountant. Year in which no turnover is shown would also be 

considered for working out the average. 

3.  The bidder should not have incurred any loss (Profit after tax should 

be positive) in more than two (2) years during available last Five 

consecutive financial years balance sheets, ending 31st March 2018 , 

duly certified and audited by the Chartered Accountant.  

4.  The bidder shall furnish a solvency certificate of value not less than 

Rs. 7.66 Crores (Rupees Seven Crore Sixty Six Lakh only) certified 

by his bankers. Such certificate shall not be of a date, which is more 

than six months prior to the date of submission of tender. 

5.  The bidder shall have sufficient number of technical and administrative 

employees for proper execution of the Contract. The bidder shall have 

to submit a list of these employees stating clearly how these would be 

involved in this work within 15 days of award of work. 

(c) Intending bidders are advised to ensure that they meet the minimum 

eligibility criteria as per the detailed terms and evaluation parameters 

enumerated in this document before they submit their tender documents. 

 

2. An agreement shall be executed by and between the NU and the successful bidder 

for the “SUPPLYING AND SAFE KEEPING OF LIGHT FIXTURE FOR VARIOUS 

BUILDINGS AT THE PROPOSED PERMANENT CAMPUS, RAJGIR, BIHAR.” in 

the given format as per the terms and conditions stipulated in the tender 

documents. The percentage rates shall be quoted by the bidder as per various 

terms and conditions of this document, which shall form part of the agreement. 

3. The time allowed for carrying out the Work shall 12 months from the date of 

initiation as defined in Schedule –F or from the first date of handing over of the 

Site, whichever is later. 
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4.  The Site shall be handed over to the successful bidder at the time of award of 

contract on “as is where is” basis.  

5. The tender documents consisting of drawings, specifications, schedule of 

quantities of the various classes of work to be done and the set of terms & 

conditions of contract to be complied with and other necessary documents can be 

seen on the website of NU at http://www.nalandauniv.edu.in  and also 

athttp://www.eprocure.gov.in/eprocure/app 

6. Intending bidders are advised to obtain valid class-II (or appropriate class) digital 

signature to participate in tendering. 

7. The interested bidders shall upload their e-tenders in 

http://www.eprocure.gov.in/eprocure/app and also physically submit the hard 

copies of tenders as per the guidelines given on page no. 15 & 16 of this document 

at Reception of Nalanda University’s Rajgir office both within the stipulated time 

and date as indicated above. The detailed address of the Nalanda University’s 

Rajgir Office  is as follows: 

Nalanda University, 

Rajgir, District Nalanda,  

Bihar - 803116, India. 

 

8. While submitting the revised tender, contractor can revise the percentage rate 

offered one or more item(s) any number of times but before last time and date of 

submission of tender as notified.   

a) Earnest Money Deposit (EMD) shall be accepted only in the form of Deposit at 

Call receipt/Demand Draft drawn in favour of, Nalanda University, payable at 

Rajgir, Bihar from any scheduled bank guaranteed by the Reserve Bank of 

India. The intending bidder has to scan and upload all the details such as 

Banker's name, Demand Draft number, amount and date to the e-Tendering 

website within the period of tender submission and original should be 

deposited at project office of Nalanda University. Alternatively, a part of the 

EMD is acceptable in the form of bank guarantee of any scheduled bank having 

validity for 120 days or more from the last date of receipt of tenders. In such 

case, Rs 14,57,000/- (Rupees Fourteen Lakh Fifty Seven Thousand 

Only) of the EMD shall have to be deposited in the form of Deposit at Call 

receipt/Demand Draft drawn in favour of Nalanda University, Rajgir, Bihar 

from any scheduled bank, and balance in the form of Bank Guarantee of any 

scheduled bank, which is to be scanned and uploaded by the intending bidders. 

http://www.nalandauniv.edu.in/
http://www.eprocure.gov.in/eprocure/app
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The amount of the EMD can be paid by multiple Deposits at Call 

receipt/Demand Drafts along with Bank Guarantee of any scheduled bank. The 

bank guarantee shall be in the format as prescribed in this document.. 

 

b) Bank Details of Nalanda university is as follows: 

1. Name of Bank :HDFC BANK LTD 

2. Name & Address of Branch :DHARAMSHALA ROAD, DIST NALANDA, City 

:RAJGIR 803116, State :BIHAR 

3. Branch Code :2059 

4.IFSC Code of respective branch :HDFC0002059 

c) Interested bidders who wish to participate in the tender shall pay Rs. 15,000/ 

(Rupees Fifteen Thousand only) as e-Tender Processing Fee  of Nalanda 

University, Rajgir, Bihar in the form of Demand Draft of any scheduled bank, 

a copy of which shall have to be scanned and uploaded to the e-Tendering 

website before tender submission 

The tender shall be accompanied with the following documents: 

a) Deposit at Call receipt/Demand Draft and/or Bank Guarantee against the EMD 

and Demand Draft for the-Tender Processing Fee shall be placed in a sealed 

Envelope 1 super scribed as “Earnest Money and Cost of e-Tender 

Processing Fee” with name of Work and due date of opening of the tender 

also mentioned thereon. 

b) Copies of certificates of work experience and other prequalifying documents as 

specified in the NIT shall be deposited in a sealed Envelope 2A super scribed as 

"Eligibility Documents".  

c) All the tender documents (Notice Inviting Tender, Schedule of Quantities, BOQ, 

Technical Specifications and Tender drawings) uploaded by the University shall 

be duly signed on each page by the authorized signatory of the bidder, stamped 

and placed in a sealed Envelope 2B super scribed as “Signed Tender 

Documents”. The documents In this envelop 2B is not required to be uploaded 

in the e-tendering website (http://www.eprocure.gov.in/eprocure/app). 

However a declaration must be uploaded under the relevant packet stating on 

oath that the signed tender documents will be submitted physically on or before 

03:00 PM on 09.10.2018 at Nalanda University, Rajgir Office. 

d) Both the envelops, Envelop 2A & 2B shall be put in to a large envelop super 

scribed as “Envelop 2 Technical Tender”. 

e) Bill of quantities duly filled in and compiled with rates quoted as percentage 

below/above/ at par with  the rates entered in the Schedule of quantities, total 

http://www.eprocure.gov.in/eprocure/app
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amounts, tendered (in duplicate) and other relevant commercial information 

(tender) signed by authorized signatory shall be placed separately in a sealed 

Envelope 3. Bidder must submit a soft copy of BOQ with rates quoted as 

percentage below/above/ at par with the rates entered in the Schedule of 

quantities and amounts in editable Format on a CD also in the envelope. 

Envelope 4 shall be super scribed as “Financial Tender” and opened only after 

bidder’s eligibility to participate in the tender is successfully established and 

accepted by NU. 

f)  All the three envelopes shall be placed in large sealed envelope marked as 

“Tender for SUPPLYING AND SAFE KEEPING OF LIGHT FIXTURE FOR 

VARIOUS BUILDINGS AT THE PERMANENT CAMPUS OF NALANDA 

UNIVERSITY, RAJGIR, BIHAR.” with due mention of Name of work, date and 

time of opening of tender. The large sealed envelope shall be submitted in the 

Rajgir office of Nalanda University up to 03:30 PM on or before 09.10.2018 .The 

Technical tender documents submitted shall be opened at 04:00 PM on 

10.10.2018 in presence of intending bidders who chose to remain present. The 

large sealed envelope shall be addressed to the Registrar, Nalanda University, 

Rajgir, Bihar. 

g) Technical tender documents submitted by intending bidders shall be opened 

only of those bidders, whose Earnest Money Deposit and e- Tender Processing 

Fee and other documents placed in the Envelope 1 are found in order. 

h) Opening of e-Tender shall be in the following sequence: 

i) EMD and e-Tender Processing Fee of which hard copies are placed in 

Envelope 1; 

ii) Eligibility documents of which hard copies are placed in Envelope 2; 

iii) Financial Tender of which hard copies are placed in Envelope 3, to be 

opened only for the bidders fulfilling necessary eligibility criteria per this 

tender document and accepted by NU. The date of opening of financial 

tender shall be intimated separately to each successful/eligible bidders 

evaluated on the basis of eligibility criteria. 

 

9. The tender submitted shall become invalid if: 

i) The bidders are found ineligible; or 

ii) The bidders fail to upload all the documents (Including GST registration 

/ any other statutory tax registration) as stipulated in this tender 

document. 

iii) If any discrepancy is noticed between the documents as uploaded at the 

time of submission of e-Tender and hard copies as submitted physically 

in the office of the tender opening authority. 

iv) The lowest bidder does not deposit physical EMD within a week of 

opening of bid. 

v) If a tenderer quotes nil rates against each item in item rate tender or 

does not quote any percentage above/below on the total amount of the 
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tender of any section/sub head in percentage rate tender, the tender 

shall be treated as invalid and will not be considered as lowest tenderer.  

10. The contractor whose bid is accepted will be required to furnish performance 

guarantee of 5% (Five Percent) of the tender amount within the period specified 

in Schedule F. This guarantee shall be in the form of Deposit at Call receipt of any 

scheduled bank/Banker's cheque of any scheduled bank/Demand Draft of any 

scheduled bank or Government Securities or Fixed Deposit Receipts or Guarantee 

Bonds of any Scheduled Bank or the State Bank of India in accordance with the 

prescribed form. In case the contractor fails to deposit the said performance 

guarantee within the period as indicated in Schedule 'F', including the extended 

period if any, the Earnest Money deposited by the contractor shall be forfeited 

automatically without any notice to the contractor. The earnest money deposited 

along with tender shall be returned after receiving the aforesaid performance 

guarantee. 

 The contractor whose tender is accepted will also be required to furnish either 

copy of applicable licenses/registrations or proof of applying for EPFO, ESIC and 

BOCW Welfare Board including Provident Fund Code No. if applicable and also 

ensure the compliance of aforesaid provisions by the sub-contractors, if any 

engaged by the contractor for the said work and Programme Chart (Time and 

Progress) within the period specified in Schedule F. 

11. Intending bidders must inspect and examine the Site and its surroundings and 

satisfy themselves before submitting their tenders as to the nature of the ground 

and sub-soil (so far as is practicable), form and nature of the Site, the means of 

access to the Site, the accommodation as may be required and in general, shall 

obtain all necessary information as to the risks involved, contingencies and other 

circumstances which may have a bearing or influence or affect the decision of 

submission of tender. A bidder shall be deemed to have full knowledge of the Site 

whether or not an inspection has been undertaken by the bidder or not and no 

extra charge consequent on any misunderstanding or otherwise shall be allowed 

in the amount quoted in the tender. The bidder shall be responsible for arranging 

and maintaining cost of all materials, tools & plants, water, electricity, access, 

facilities for workers and all other services required for executing the Work unless 

otherwise specifically provided for in this document and/or the agreement and/or 

any other letter, circular, notification issued or document released by NU. 

Submission of a tender by a bidder implies that he has read this notice and all 

other contract documents and has made himself aware of the scope and 

specifications of the Work to be executed and of conditions and local conditions 

and other factors having a bearing on the execution of the Work. Bidder shall 

submit the Affidavit for Site Visit in the form as prescribed in FORM “G”. 

12. Owner is not bound to accept the lowest or any other tender and reserves to 

itself the right to reject any or all the tenders received without assigning any 

reason thereof. Owner also reserves the right to restrict the list of qualified 

contractors to any number deemed suitable by it, if too many tenders are received 

satisfying the laid down criteria. All tenders in which any of the prescribed 

conditions are not fulfilled or any condition including that of conditional rebate is 
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put forth by the bidder shall be rejected summarily. Tenders subject to any 

conditions proposed by the bidder shall not be accepted and shall be liable to be 

rejected.  

13. Canvassing either directly or indirectly, in connection with tender is strictly 

prohibited and the tenders submitted by the bidders who resort to canvassing shall 

be liable to be rejected.  

14. Owner reserves the right of accepting the whole or any part of the tender and 

the bidders shall be bound to perform the same at the quoted rate. 

15. The bidder shall intimate the names of persons who are or were working in 

any capacity with the bidder or are subsequently employed by the bidder and who 

are or have been an officer in NU. 

16. The contractor shall not be permitted to tender for this work if his near relative 

is employed by Nalanda University in any capacity. He shall also intimate the 

names of persons who are working with him in any capacity or are subsequently 

employed by him and who are near relatives to any officer in Nalanda University 

or in the Ministry of External Affairs. Any breach of this condition by the contractor 

would render liable to be debarred from participating in tender process. 

17. No engineer of Gazetted rank or other Gazetted officer employed in 

Engineering or Administrative duties in an Engineering department of Government 

of India is allowed to work as a contractor for a period of one year after his 

retirement from Government service, without the previous permission of the 

Government of India in writing. This contract is liable to be cancelled if either the 

contractor or any of his employees is found to be such a person who had not 

obtained permission of the Government of India as aforesaid before submission of 

the tender or engagement in the contractor’s service. 

18. The tender for the Work shall remain open for acceptance for a period of 60 

(sixty) days from the date of opening of Technical tender. In case any bidder 

withdraws its tender before the end of sixty days or issue of letter of acceptance, 

whichever is earlier, or makes such modifications in the terms and conditions of 

the tender which are not acceptable to the Owner, then the Owner shall, without 

prejudice to any other right or remedy available under the contract or law, be at 

liberty to forfeit 50% of the EMD. Further, such bidder shall be debarred from 

participating in the re-tendering process of the Work. 

19. This notice-inviting Tender shall form a part of the agreement and shall be 

read and construed accordingly. The successful bidder, on acceptance of its tender 

by the Owner, shall within 15 days from the stipulated date of initiation of the 

Work, execute an agreement consisting of: - 

  The Notice Inviting Tender, general conditions, all the documents including 

additional conditions, specifications, drawings and minutes of pre-tender meeting, 

addendums and corrigendum, if any, forming the tender as issued at the time of 
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invitation of tender and acceptance thereof together with any correspondence 

leading thereto. 
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Note : Integrity Agreement will be signed and sealed by the Authorised 

Representative of bidder as per the format of NIT on bidder's letter head initially. 

Formal agreement on stamp paper shall be signed between NU and the successful 

bidder only, at the time of Signing of agreement for the work. 

INTEGRITY AGREEMENT 

On account of the e-tendering process adopted by NU, the bidder does not sign any 

document physically and entire tender document is submitted online through digital 

signature. However, the bidder shall be required to physically submit a set of 

documents in the office of Registrar, NU. In order to maintain transparency and 

integrity in the process of awarding contract, it is essential for NU and bidders to 

agree and abide by certain principles and policies. NU and bidders agree to following: 

i) NU shall remain committed to follow the principles of transparency, equity and 

competitiveness in public procurement; 

ii) The Notice Inviting Tender (NIT) is an invitation to offer made on the condition 

that the bidder shall sign the Integrity Agreement, which is an integral part of 

tender/tender documents, failing which the bidder will stand disqualified from the 

tendering process and the tender of the bidder shall be liable to be rejected 

summarily. 

iii)  The bidders agree and acknowledge that the NIT is an invitation to offer made 

on the condition that the bidders shall sign an Integrity Agreement in the format 

as provided for in this document. Such Integrity Agreement shall form an integral 

part of the tender documents. Any failure on the part of any bidder to execute the 

Integrity Agreement shall render such bidder disqualified from the tendering 

process. The bidder agree and acknowledge that bidding for the Work as envisaged 

in this document shall be regarded as an unconditional and absolute acceptance 

of the condition of executing the Integrity Agreement. 

iv) The bidders acknowledge, agree and confirm acceptance and compliance with 

the Integrity Agreement in letter and spirit and further agree that execution of the 

Integrity Agreement shall be separate and distinct from the main agreement, 

which shall come into existence once tender is finally accepted by NU. The bidders 

acknowledge and accept the tenure of the Integrity Agreement, which shall be in 

the line with Article 1 of the format of Integrity Agreement as prescribed herein. 

The bidders acknowledge that in the event of failure to sign and accept the Integrity 

Agreement, while submitting the tender/tender documents, NU shall have 

unqualified, absolute and unfettered right to disqualify the bidder and reject the 

tender in accordance with terms and conditions of the tender. In addition to other 

components of tender document, the Integrity Pact shall also be signed between The 

Registrar, NU and successful bidder after acceptance of tender.  
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To, 

……………………….., 

……………………….., 

Sub: Notice Inviting Tender for Supplying and Safe Keeping of Light Fixture at various 

Buildings at the Proposed Permanent Campus of Nalanda University, Rajgir, Bihar. 

Dear Sir, 

It is here by declared that the Nalanda University is committed to follow the principle 

of transparency, equity and competitiveness in public procurement. 

The subject Notice Inviting Tender (NIT) is an invitation to offer made on the 

condition that the Bidder will sign the integrity Agreement, which is an integral part 

of tender/tender documents, failing which the bidder will stand disqualified from the 

tendering process and the tender of the bidder would be summarily rejected. 

This declaration shall form part and parcel of the Integrity Agreement and signing of 

the same shall be deemed as acceptance and signing of the Integrity Agreement on 

behalf of the NU. 

Yours faithfully 

Registrar, NU 
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INTEGRITY AGREEMENT 

To, 

The Registrar, 

Nalanda University, Rajgir, Bihar 

Sub: Submission of Tender for Supplying and Safe Keeping of Light Fixture for 

various buildings at the Proposed Permanent Campus of Nalanda University, Rajgir, 

Bihar. 

Dear Sir, 

I/We, -----(Name of The bidder)---------------------------------------------------------

---------, acknowledge that the Nalanda University is committed to follow the 

principles thereof as enumerated in the Integrity Agreement enclosed with the 

tender/tender document. 

I/We agree that the Notice Inviting Tender (NIT) is an invitation to offer made on the 

condition that I/We will sign the enclosed integrity Agreement, which is an integral 

part of tender documents, failing which I/We will stand disqualified from the 

tendering process. I/We acknowledge that THE MAKING OF THE TENDER SHALL BE 

REGARDED AS AN UNCONDITIONAL AND ABSOLUTE ACCEPTANCE of this condition 

of the NIT. 

I/We confirm acceptance and compliance with the Integrity Agreement in letter and 

spirit and further agree that execution of the said Integrity Agreement shall be 

separate and distinct from the main contract, which will come into existence when 

tender is finally accepted by NU. I/We acknowledge and accept the duration of the 

Integrity Agreement, which shall be in the line with Article 1 of the enclosed Integrity 

Agreement. 

I/We acknowledge that in the event of my/our failure to sign and accept the Integrity 

Agreement, while submitting the tender/tender documents, NU shall have 

unqualified, absolute and unfettered right to disqualify the bidder and reject the 

tender in accordance with terms and conditions of the tender. 

Yours faithfully 

 

(Duly authorized signatory of the Bidder) 
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(To be signed by the bidder and the Registrar, NU) 

INTEGRITY AGREEMENT 

THIS INTEGRITY AGREEMENT is made at ............... on this........... Day of 
...........2018 

BETWEEN 

The Vice Chancellor, Nalanda University represented through the Registrar, Nalanda 

University (hereinafter referred as “NU” or “Owner” which expression shall unless 

repugnant to the context or meaning thereof is deemed to include its successors & 

permitted assigns) of the FIRST PART: 

AND 

..................................................................................................... (Name 

and Address of the Individual/firm/Company) 

through.................................................................... (Hereinafter referred to as 

the (Details of duly authorized signatory) “Bidder/Contractor” and which expression 

shall unless repugnant to the meaning or context hereof include its successors and 

permitted assigns) of the SECOND PART 

Each of the NU/Owner and Bidder/Contractor individually referred to as the “Party” 

and collectively referred to as the “Parties”.                                     

Preamble  

WHEREAS the Owner floated a tender for Supplying and Safe Keeping of Light Fixture 

for Various buildings at the Proposed Permanent Campus of Nalanda University, 

Rajgir, Bihar.(“Tender”) and intends to award, under laid down organizational 

procedure, contract for ………………………………………….(Name of Work) hereinafter 

referred to “Contract”. 

AND WHEREAS the Owner values full compliance with all applicable laws of the land, 

rules, regulations, economic use of resources and of fairness/transparency in its 

relation with its bidder(s) and contractor(s). 

AND WHEREAS to meet the purpose aforesaid, the Parties have agreed to enter into 

this Integrity Agreement (hereinafter referred to as “Integrity Pact” or “Pact”), the 

terms and conditions of which shall also be read as integral part and parcel of the 

tender documents and Contract between the Parties. 

NOW, THEREFORE, in consideration of mutual covenants contained in this 

Pact, the Parties hereby agree as follows and this Pact witnesses as under: 
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Article 1: Commitment of the Owner  

1)  The Owner commits itself to take all measures necessary to prevent corruption 

and to observe the following principles: 

(a)  No employee of the Owner, personally or through any of his/her family 

members, will in connection with the Tender, or the execution of the Contract , 

demand, take a promise for or accept, for self or third person, any material or 

immaterial benefit which the person is not legally entitled to. 

(b)  The Owner will, during the tender process, treat all bidder(s) with equity and 

reason. The Owner will, in particular, before and during the tender process, 

provide to all bidder(s) the same information and will not provide to any bidder(s) 

confidential/additional information through which the bidder(s) could obtain an 

advantage in relation to the tender process or the Contract execution. 

(c)  The Owner shall endeavour to exclude from the tender process any person, 

whose conduct in the past has involved any bias of any nature. 

2)  If the Owner obtains information on the conduct of any of its employees which 

is a criminal offence under the Indian Penal Code (IPC) or Prevention of Corruption 

Act, 1988 or is in violation of the principles herein mentioned or if there be a 

substantive suspicion in this regard, the Owner will be at liberty to take appropriate 

disciplinary action or initiate disciplinary proceedings as per its internal policies 

and procedures. 

Article 2: Commitment of the Bidder(s)/Contractor(s) 

1)  Each Bidder/Contractor shall be required to (including their respective officers, 

employees and agents) adhere to the highest ethical standards and shall report to 

the Owner of any suspected acts of fraud or corruption or coercion or collusion of 

which it has knowledge or becomes aware, during the tendering process and 

throughout the negotiation and award of the Contract. 

2)  The Bidder(s)/Contractor(s) commits themselves to take all measures 

essential to prevent any act of corruption. The Bidders/Contractors commit 

themselves to observe the following principles during their participation in the 

Tender process and during the execution of the Contract: 

a)  The Bidder(s)/Contractor(s) will not, directly or through any other person or 

firm, offer, promise or give to any of the owner’s employees involved in the Tender 

process or execution of the Contract, or to any third person any material or other 

benefit which such person is not legally entitled to, in order to obtain in exchange 

any advantage of any kind whatsoever during the Tender Process or during the 

execution of the Contract. 

b) The Bidder(s)/Contractor(s) shall not enter with other Bidder(s) in to any 

undisclosed agreement or understanding, whether formal or informal. This applies 

in particular to prices, specifications, certifications, subsidiary contracts, 
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submission or non-submission of tenders or any other actions to restrict 

competitiveness or to cartelize in the tendering process. 

c)  The Bidder(s)/Contractor(s) will not commit any offence under the relevant 

Indian Penal Code (IPC)/PC Act. Further the Bidder(s)/Contractor(s) will not use 

improperly, (for the purpose of competition or personal gain), or pass on to others, 

any information or documents provided by the Owner as part of the business 

relationship regarding plans, technical proposals and business details, including 

information contained or transmitted electronically or otherwise. 

d) The Bidder(s)/Contractor(s) of foreign origin shall disclose the names and 

addresses of agents/representatives in India, if any. Similarly 

Bidder(s)/Contractor(s) of Indian nationality shall disclose names and addresses 

of foreign agents/representatives, if any. Either the Indian agent on behalf of the 

foreign principal or the foreign principal directly can submit tender in the process 

of tender, but not both. In cases where an agent participates in the tender on 

behalf of one bidder, such agent shall not be permitted to quote on behalf of any 

another bidder along with the first manufacturer in a subsequent/parallel tender 

for the same item. 

e)  The Bidder(s)/Contractor(s) will, when presenting tender, disclose any and all 

payments made, is committed to make or intends to make to agents, brokers or 

any other intermediaries in connection with the award of the Contract. 

3)  The Bidder(s)/Contractor(s) will not instigate any third person to commit 

offences mentioned above or be an accessory to such offences. 

4)  The Bidder(s)/Contractor(s) will not, directly or through any other person or 

firm indulge in fraudulent practice means wilful misrepresentation or omission of 

facts or submission of fake/forged documents in order to induce public official to 

act in reliance thereof, with the purpose of obtaining unjust advantage by or 

causing damage to justified interest of others and/or to influence the procurement 

process to the detriment of the interest of the Owner. 

5)  The Bidder(s)/Contractor(s) will not, directly or through any other person or 

firm use coercive practices (means the act of obtaining something, compelling an 

action or influencing a decision through intimidation, threat or the use of force 

directly or indirectly, where potential or actual injury may befall upon a person, 

his/ her reputation or property to influence their participation in the tendering 

process). 

Article 3: Consequences of Breach 

Without prejudice to any rights that may be available to the Owner under law or the 

Contract or the Contract or its established policies and laid down procedures, the 

Owner shall have the following rights in case of breach of this Integrity Pact by the 

Bidder(s)/Contractor(s) and the Bidder/ Contractor accepts and undertakes to 

respect and uphold the Owner’s absolute right: 
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1)  If the Bidder(s)/Contractor(s), either before award or during execution of 

Contract has committed a transgression through a violation of Article 2 above or 

in any other form, such as to put his reliability or credibility in question, the Owner 

after giving 14 days’ notice to the Bidder/Contractor shall have the powers to 

disqualify the Bidder(s)/Contractor(s) from the process of Tender or 

terminate/determine the Contract, if already executed or exclude the 

Bidder/Contractor from future contract award processes. The imposition and 

duration of the exclusion will be determined by the severity of transgression and 

determined by the Owner. Such exclusion may be forever or for a limited period 

as decided by the Owner. 

2)  Forfeiture of EMD/Performance Guarantee/Security Deposit: If the 

Owner has disqualified the Bidder(s) from the Tender process prior to the award 

of the Contract or  terminated/determined the Contract or has accrued the right 

to terminate/determine the Contract according to Article 3(1), the Owner apart 

from exercising any legal rights that may have accrued to the Owner, may in its 

considered opinion forfeit the entire amount of Earnest Money Deposit, 

Performance Guarantee and Security Deposit rendered by the Bidder/Contractor. 

3)  Criminal Liability: If the Owner obtains knowledge of conduct of a Bidder or 

Contractor, or of an employee or a representative or an associate of a Bidder or 

Contractor which constitutes corruption within the meaning of the Indian Penal 

Code (IPC) Act or if the Owner has substantive suspicion in this regard, the Owner 

will forthwith inform the same to any law enforcing agencies for further 

investigation.. 

Article 4: Previous Transgression 

1)  The Bidder/Contractor declares that no previous transgressions occurred in 

the last five (5) years with any other company in any country confirming to the 

anti-corruption approach or with the Central Government or State Government or 

any other Central/State Public Sector Enterprises in India that could justify its 

exclusion from the process of Tender. 

2)  If the Bidder makes incorrect statement on this subject, he can be disqualified 

from the process of Tender or action can be taken for  banning of business 

dealings/holiday listing of the Bidder/Contractor as deemed fit by  the Owner. 

3)  If the Bidder/Contractor can prove that he has resorted / recouped the damage 

caused by him and has installed a suitable corruption prevention system the Owner 

may, at its sole discretion, revoke the exclusion prematurely. . 

Article 5: Equal Treatment of all Bidders/Contractors/Subcontractors 

1)  The Bidder(s)/Contractor(s) undertake(s) to demand from all sub-contractors 

a commitment in conformity with this Integrity Pact. The Bidder/Contractor shall 

be responsible for any violation(s) of this Integrity Pact by any of its 

subcontractors/sub-vendors. 
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2)  The Owner will enter into such agreements or pacts on identical terms as this 

Integrity Pact with all Bidders and Contractors. 

3)  The Owner will disqualify Bidders, who do not submit the duly signed Integrity 

Pact between the owner and the Bidder, along with the Tender or violate its 

provisions at any stage of the Tender process, from the Tender process. 

Article 6- Duration of the Pact 

 This Pact begins when both parties (the Owner and the Bidder/Contractor) 

have legally signed it. It expires for the Contractor/Vendor  twelve (12) months after 

the completion of work under the contract or till the continuation of defect liability 

period, whichever is more and for all other Bidders, till the Contract has been 

awarded 

 If any claim is made/lodged during the time, the same shall be binding and continue 

to be valid despite the lapse of this Pact as specified above, unless it is 

discharged/determined by the Owner. 

Article 7- Other Provisions 

1)  This Integrity Pact is subject to Indian laws and the place of performance and 

jurisdiction is the place of office of the Owner/NU who has floated the Tender. 

2)  Any change, amendment, modification or supplement or addendum to the 

Integrity Pact can only be brought into effect by way of mutual written agreement 

between the parties to the Integrity Pact.  

3)  If the Contractor is a partnership or a consortium, this Pact shall be signed by 

all the partners or by one or more partners holding power of attorney signed by 

all partners and consortium members. In case the contractor is a company, the 

Pact must be signed by a representative duly authorized by board resolution of 

such company. 

4) Should one or several provisions of this Integrity Pact turn out to be invalid, the 

remainder of the Integrity Pact remains valid. In this case, the Parties will strive 

to come to an agreement to their original intensions. 

5)  It is agreed term and conditions that any dispute or difference arising between 

the Parties with regard to the terms of this Integrity Agreement/ Pact, any action 

taken by the Owner in accordance with this Integrity Agreement / Pact or  

interpretation thereof shall not be subject to arbitration. 

 

Article 8- LEGAL AND PRIOR RIGHTS 

All rights and remedies of the Parties hereto shall be in addition to all the other legal 

rights and remedies belonging to such Parties under the contract and/or law and the 

same shall be deemed to be cumulative and not alternative to such legal rights and 
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remedies aforesaid. For the sake of brevity, both the Parties agree that this Integrity 

Pact shall have precedence over the Tender/Contact documents with regard to any 

of the provisions covered under this Integrity Pact. 

IN WITNESS WHEREOF the Parties have signed and executed this Integrity Pact at 

the place and date first above mentioned in the presence of following witnesses 

:............................................................... 

(For and on behalf of Owner) 

................................................................. 

(For and on behalf of Bidder/Contractor) 

WITNESSES (Signature, name and address) 

1 .............................................. 

2 ............................................... 

Place: 

Dated: 
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FORM OF BANK GUARANTEE FOR EARNEST MONEY 

WHEREAS, contractor......................................................... (Name of contractor)                        

(Hereinafter called “the Contractor") has submitted his tender dated.................... 

(Date) for Work of........................................................................................ 

(Name of work) (Hereinafter called “the Tender")  

KNOW ALL PEOPLE by these presents that We, __________ (name of bank) having 

our registered office at..................................................................... 

(Hereinafter called "the Bank") are bound unto The Registrar, Nalanda University, 

Rajgir (hereinafter called “the Owner”) in the sum of Rs.......................... (Rs. in 

words .......................................................................................) for which 

payment well and truly to be made to the said Owner, the Bank binds itself, his 
successors and assigns by these presents.  

SEALED with the Common Seal of the said Bank this .................day of................. 

20.... 

The conditions of this obligation are:  

1) If after opening of the Tender, the Contractor withdraws the Tender during the 

period of validity of Tender (including extended validity of the Tender) specified 

in the Form of  Tender;  

2) If the Contractor having been notified of the acceptance of his Tender by the 

Owner:  

a. fails or refuses to execute the Form of Agreement in accordance with the 

instructions to contractor, if required; 

or 

b. fails or refuses to furnish the Performance Guarantee, in accordance with the 
provisions of the Notice Inviting Tender and instructions given to the Contractor;  

or 

c. If the contractor withdraws his tender before the expiry of the validity period, 

or before the issue of letter of acceptance, whichever is earlier, or makes any 

modification in the terms and conditions of the tender, which are not acceptable 

to the NU. 

We undertake to pay to the Owner, without any protest or demur, an amount equal 

to the amount specified in this Bank Guarantee or part thereof upon receipt of the 

first written demand received from the Owner, without the Owner having to 

substantiate his demand, provided that in his demand the Owner will clearly note 

that the amount claimed by him is due to him owing to occurrence of one or any of 

the above conditions, specifying the occurred  condition or conditions entitling the 

Owner to claim the amount under the present Bank Guarantee.  

This Guarantee will remain in force up to and including the date ----------(validity 

period of 120 Days from the last date of receipt of the Tender) after the deadline 

for submission of tender as such deadline is stated in the Instructions to contractor 

or as it may be extended by the Owner, notice of which extension(s) to the Bank is 
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hereby waived. Any demand in respect of this Guarantee should reach the Bank not 

later than the above date.  

DATE: ………………………… SIGNATURE OF THE BANK:  

 
 

.  

SEAL: 

WITNESS: ………………………  

(SIGNATURE, NAME AND ADDRESS) 
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(To be executed by and between the Owner and the successful bidder) 

 

FORMAT OF AGREEMENT  

 

This agreement is executed at ______ (place of execution) on the 

___________________________   day of ______________________, 20__ 

BETWEEN 

 

 __________________________________________________________ 

__________________________, which expression shall mean and include its 

successors and assigns (name and address of the Owner) (“Owner”) of the FIRST 

PART 

AND 

__________________________________________________________________

_______ 

__________________________________________________________________

____________________,  

(name and address of the successful bidder) (“Contractor”) of the SECOND PART 

 

The Owner and the Contractor shall be individually referred to as the “Party” and 

collectively referred to as the “Parties” 

 

Whereas the Owner is desirous of Supplying and Safe Keeping of Light Fixtures 

for Various Buildings at the Proposed Permanent Campus of Nalanda 

University, Rajgir, Bihar and had invited tenders by issuing Notice Inviting Tender 

(“Tender”) for selection of a contractor for constructing the said campus. The 

Contractor has submitted its tender pursuant to the issuing of the Tender by the 

Owner. WHEREAS the details of the work proposed to be executed by the Contractor 

is more particularly specified in the Tender  for Supplying and Safe Keeping of 

Light Fixtures for Various Buildings at the Proposed Permanent Campus of 

Nalanda University, Rajgir, Bihar, ( name and identification number of Contract) 

( “Works”) and the Owner has accepted the Tender submitted by the Contractor for 

the execution and completion of the Works and the remedying of any defects therein, 

at a contract price of 

Rs.................................................................................................................

................................................... (Rupees _____________________(in words)) 

 

WHEREAS the Owner is now desirous of laying down the terms and conditions 

governing the execution of the Works and has therefore, requested the Contractor 

to execute the present Agreement.  
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NOW THIS AGREEMENT WITNESSETH as under: 

 

1. In this Agreement, words and expressions shall carry the same meanings as are 

ascribed to them in the Conditions of Contract as more particularly mentioned in the 

Tender. The Parties agree that the Tender shall form an integral part of this 

Agreement and shall be read and construed accordingly. 

 

2. In consideration of the payments to be made by the Owner to the Contractor as 

the consideration for execution of the Works (“Consideration”), the Contractor hereby 

covenants with the Owner to execute and complete the Works and remedy the 

defects therein in conformity in all aspects with the provisions of the Tender and this 

Agreement. 

 

3. The Owner hereby covenants to pay the Contractor in consideration of the 

execution and completion of the Works and in the remedying the defects wherein the 

Contract Price or such other sum as may become payable under the provisions of the 

Tender and this Agreement at the times and in the manner prescribed under the 

Tender. 

 

4. The following documents shall be deemed to form and be read and construed as 

part of this Agreement: 

i)  Letter of Acceptance; 

ii) Notice to proceed with the Works; 

iii)  Contractor’s Tender; 

iv) Contract Data; 

v)  Conditions of Contract (including Special Conditions of Contract); 

vi)  Specifications; 

vii)  Drawings; 

viii) Bill of Quantities; and 

ix)  Any other documents listed in the Contract Data as forming part of the 

Contract. 

In witness whereof the Parties have caused this Agreement to be executed on the 

day and year first written above. 

The Common Seal of 
__________________________________________________________________

__________________________________________________________________

__________________________________________________________________

____________ 

was hereunto affixed in the presence of: 

Signed Sealed and Delivered by the said 

____________________________________________________ 
__________________________________________________________________

________ 

__________________________________________________________________

________ 

Binding Signature of Owner 

____________________________________________________________ 
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Binding Signature of Contractor 

___________________________________________________________ 

in the presence of 

__________________________________________________________________
________ 
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Percentage Rate Tender & Contract for Supply work 

Tender for the work of: -This tender is invited online for the Supplying and Safe 

Keeping of Light Fixtures for Various Buildings at the Proposed Permanent 

Campus of Nalanda University, Rajgir, Bihar.    

i) To be submitted by the bidders in hard copy in the Rajgir office of Nalanda 

University,-up to 03:30 PM on______________ . 

ii) To be opened in presence of bidders who may be present at 04:00 PM 

on_________________ at the Rajgir office of Nalanda University. 

TENDER 

I/We have read and examined the notice inviting tender, bill of quantity, 

Specifications, Drawings & Designs, General Rules and Directions, Conditions of 

Contract, clauses of contract, Special conditions& other documents and Rules 

referred to in the conditions of contract and all other contents in the tender document 

for the work. 

I/We hereby tender to execute the work of NU mentioned above and detailed in the 

schedule of quantities within the time frame specified in Schedule F of the tender 

documents, and in accordance with the specifications, designs, drawing and 

instructions/orders of the engineer in charge meeting all the Conditions of Contract 

with such materials as are provided for In the drawings, technical specifications or 

the schedule of quantities. 

I/We agree to keep the tender open and valid for 60 (Sixty) days from the due date 

of opening of Technical tender and shall not make any modifications in its terms and 

conditions. 

A sum of Rs. 29.14 Lacs is hereby forwarded in the form of a Receipt of Deposit at 

Call receipt/ a demand draft of a Scheduled Bank as earnest money. If I/We, fail to 

furnish the prescribed performance guarantee within prescribed period and form, 

I/We agree that NU shall without prejudice to any other right or remedy, be at liberty 

to forfeit the said earnest money absolutely. Further, if I/We fail to commence work 

as specified, I/We agree that NU shall without prejudice to any other right or remedy 

available in law, be at liberty to forfeit the said earnest money and the performance 

guarantee absolutely, otherwise the said earnest money shall be retained by Owner 

towards security deposit to execute all the works referred to in the tender documents 

upon the terms and conditions contained or referred to those in excess of that limit 

at the rates to be determined in accordance with the provision contained in Clause 

Deviations/Variations Extent and Pricing of the tender form. Further, I/We agree that 

in case of forfeiture of Earnest Money & Performance Guarantee as aforesaid, I/We 

shall be debarred from participating in the re-tendering process of the work. 

I/We hereby declare that I/we shall treat the Tender Documents, drawings and other 

records connected with the Work as secret / confidential documents and shall not 

communicate nor use any information derived there from to any persons other than 
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a person to whom I/we am/are authorized to communicate the same or use the 

information in any manner prejudicial to the interest of Nalanda University. 

Dated        Signature of Contractor 

Witness        

Name ………………………………   Name ……………………………… 

Address ………………………………    Address ……………………………… 

Occupation ………………………………    Telephone ………………………………                                                           

ACCEPTANCE 

The above offer is hereby accepted by me on behalf of The Nalanda University Rajgir, 

Bihar. For a sum of Rs. -------------------------- (Rupees ---------------------------)  

The letters referred to below shall from part of this agreement: 

(a)  

(b)  

(c)  

Dated         For & on behalf of NU 

             

           Signature 
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Form of Performance Security (Guarantee)Bank Guarantee Bond 

In consideration of the Nalanda University (hereinafter called “the Owner”) having 

offered to accept the terms and conditions of the proposed agreement between The 

Registrar, Nalanda University and ………………………(hereinafter called “the said 

Contractor(s)”) for the work…………………………………………………… (herein after called “the 

said agreement”) having agreed to production of an irrevocable Bank Guarantee for 

Rs. ………….(Rupees ………………………………… only) as a security/guarantee from the 

contractor(s) for compliance of his obligations in accordance with the terms and 

conditions in the said agreement. 

1. We, ………………………………. (hereinafter referred to as “the Bank”) hereby undertake 

to pay to the Owner an amount not exceeding Rs. ……………………….. 

(Rupees………………. Only) on demand by the Owner. 

2. We, ……………………………….(indicate the name of the Bank) do hereby undertake to 

pay the amounts due and payable under this guarantee without any demure, merely 

on a demand from the Owner stating that the amount claimed as required to meet 

the recoveries due or likely to be due from the said contractor(s). Any such demand 

made on the bank shall be conclusive as regards the amount due and payable by the 

bank under this Guarantee. However, our liability under this guarantee shall be 

restricted to an amount not exceeding Rs. ………………….. (Rupees ……………….only) 

3. We, the said bank further undertake to pay to the Owner any money so demanded 

notwithstanding any dispute or disputes raised by the contractor(s) in any suit or 

proceeding pending before any court or Tribunal relating thereto, our liability under 

this present being absolute and unequivocal. The payment so made by us under this 

bond shall be a valid discharge of our liability for payment there under and the 

Contractor(s) shall have no claim against us for making such payment. 

4. We, ……………………………. (indicate the name of the Bank) further agree that the 

guarantee herein contained shall remain in full force and effect during the period that 

would be taken for the performance of the said agreement and that it shall continue 

to be enforceable till all the dues of the Owner under or by virtue of the said 

agreement have been fully paid and its claims satisfied or discharged or till Engineer-

in-Charge on behalf of the Owner certified that the terms and conditions of the said 

agreement have been fully and properly carried out by the said Contractor(s) and 

accordingly discharges this guarantee. 

5. We, ……………………………. (indicate the name of the Bank) further agree with the 

Owner that the owner shall have the fullest liberty without our consent and without 

affecting in any manner our obligation hereunder to vary any of the terms and 

conditions of the said agreement or to extend time of performance by the said 

Contractor(s) from time to time or to postpone for any time or from time to time any 

of the powers exercisable by the Owner against the said contractor(s) and to forbear 

or enforce any of the terms and conditions relating to the said agreement and we 

shall not be relieved from our liability by reason of any such variation, or extension 

being granted to the said Contractor(s) or for any forbearance, act of omission on 

the part of the Owner or any indulgence by the Owner to the said Contractor(s) or 
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by any such matter or thing whatsoever which under the law relating to sureties 

would, but for this provision, have effect of so relieving us. 

6. This guarantee will not be discharged due to the change in the constitution of the 

Bank or the Contractor(s). 

7. We, ……………………………. (Indicate the name of the Bank) lastly undertake not to 

revoke this guarantee except with the previous consent of the Owner in writing. 

8. This guarantee shall be valid up to …………………………unless extended on demand 

by the Owner. Notwithstanding anything mentioned above, our liability against this 

guarantee is restricted to Rs.…………………… (Rupees ………………..) and unless a claim 

in writing is lodged with us within six months of the date of expiry or the extended 

date of expiry of this guarantee all our liabilities under this guarantee shall stand 

discharged. 

 

 

Dated the ………………..day of ……………………for………………….(indicate the name of the 

Bank) 
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Brief Particulars of the Work 

Nalanda University was established in November 2010. It came into being by an Act 

of the Indian Parliament – a testimony to the important status that Nalanda 

University occupies in the Indian intellectual landscape. Nalanda is a standalone 

international university unlike any other established in the country. Located in the 

town of Rajgir, in the northern Indian State of Bihar, Nalanda University is mandated 

to be “an international institution for the pursuit of intellectual, philosophical, 

historical and spiritual studies”. This new university contains within it a memory of 

the ancient Nalanda University and is premised on the shared desire of Member 

States of the East Asia Summit countries to re-discover and strengthen “educational 

co-operation by tapping the East Asia Regions centres of excellence in education ... 

[and] to improve understanding and the appreciation of one another’s heritage and 

history” 

The proposed site for the University is located in the Nalanda district of Bihar and 

fronts the State Highway 71. The site for the University is on the South West outskirts 

of Rajgir town at a distance of 3.5 kms from the current urban edge of the town. 

Rajgir also happens to be the administrative sub division of Nalanda district.  

The whole campus is planned to be constructed in two phases. The first phase will 

be of approximately 1,40,200 Sqm of Built up area.  

This tender document is for Supplying and Safe keeping of Light Fixture for 

Various buildings including procurement of fixture and safe keeping till 

handing over to client or installing agency with complete scope of at 

permanent campus of Nalanda University 

GENERAL GUIDELINES FOR BIDDERS 

1. GENERAL:  

1.1 Letter of transmittal and forms, terms and conditions for deciding eligibility 

are given in this tender document.  

1.2 All information called for in the enclosed forms should be furnished against the 

relevant columns in the forms. If for any reason, information is furnished on a 

separate sheet, this fact should be mentioned against the relevant column. In 

case no information is to be provided in a particular column, “nil” or “no such 

case” or “not available” entry should be made in that column. If any 

particulars/query is not applicable in case of a bidder, “not applicable” shall be 

mentioned against such particular/query. The bidders are cautioned that not 

giving complete information called for in the application forms or not giving it 

in clear terms or making any change in the prescribed forms or deliberately 

suppressing the information may result in the tender being summarily 

disqualified and rejected entitling the Owner to forfeit the EMD and e-Tender 
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Processing Fee without any further notice to the bidder. Tenders made by 

telegram or telex and including those received late shall not be entertained 

and returned unaccepted.  

1.3 The tender should be type written. The bidder should sign each page of 

application. Scanned copies of these signed documents should be uploaded for 

online submission. 

1.4 Overwriting should be avoided. Corrections, if any, should be made by neatly 

crossing out, initiating, dating and rewriting. Pages of eligibility criteria are 

numbered. Additional sheets, if any added by the bidder, should also be 

numbered by him. They should be submitted as a package with signed letter 

of transmittal. 

1.5 The bidder may furnish any additional information, which he thinks is 

necessary to establish his capabilities to successfully complete the envisaged 

Work. Bidders are, however, advised not to furnish any superfluous 

information. No information shall be entertained after uploading of eligibility 

criteria document unless it is called for by the Engineer-in-Charge.  

 It is desirable that the bidder is not contesting or defending any legal proceeding 

before a court of law or tribunal or quasi-judicial or administrative authority 

(“Legal Proceedings”). The bidder must submit information of all on-going Legal 

Proceedings and for the past seven (7) years. In the event the bidder has not 

been subject to any such Legal Proceedings either in process or in the past 

seven (7) years, an affidavit to this effect, duly notarized shall be submitted in 

original.  

1.6 Any information furnished by the bidder found to be incorrect either 

immediately or at a later date, shall render such bidder liable to be debarred 

from tendering/taking up of the Work.  

1.7 The bidder shall not have been black listed by any State/Central Government 

Department or Public Sector Undertaking or any autonomous body. The bidder 

shall submit a duly notarized affidavit, stating on oath that the bidder has not 

been blacklisted. Applications received without such affidavit in original shall 

stand automatically rejected. NU shall be entitled to forfeit the EMD and e-

Tender Processing Fee on account of any such rejection. 

1.8 The Contract means the documents forming the tender and acceptance 

thereof and the formal agreement executed between the competent authority 
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on behalf of the President of India and the Contractor, together with the 

documents referred to therein including these conditions, the specifications, 

designs, drawings and instructions issued from time to time by the Engineer-

in- Charge and all these documents taken together, shall be deemed to form 

one contract and shall be complementary to one another. 

2. DEFINITIONS:  

In this document the following words and expressions shall carry the meaning hereby 

assigned to them:  

2.1 “Owner/Purchaser/Employer/NU” shall mean and refer to the Nalanda 

University, Rajgir, Bihar  

2.2 “Vice Chancellor” shall mean and refer to the Vice Chancellor of NU 

2.3 “Registrar” shall mean and refer to Registrar of NU 

2.4 “Project Manager” shall mean and refer to the person/Project Management 

Consultants (PMC) nominated as Project Manager by NU and shall report to 

Engineer in Charge. 

2.5 “Architect Consultants” shall mean and refer to the Consultants appointed by 

NU as Architect Consultants. 

2.6 "MEP Consultant" shall mean and refer to the Consultants appointed by 

“Architect Consultants”  as  MEP Consultants. 

2.7 “Engineer in Charge” shall mean and refer to an authorized Engineer Officer 

appointed by NU who shall supervise and be In-Charge of the work. 

2.8 “Bidder” shall mean and refer to an individual, proprietary firm, firm in 

partnership, limited company (private or public) or corporation but shall not 

include a joint venture and special purpose vehicle. 

2.9 “Year” means financial year unless stated otherwise. 

2.10 “Market Rate” shall be the rate as decided by the Engineer-in-Charge on the 

basis of the prevailing cost of materials and labour at the site (where the work 

is being executed) involved in executing that item plus the percentage 

mentioned in Schedule ‘F’ to cover, all overheads and profits, provided that no 

extra overheads and profits shall be payable on the part(s) of work assigned 

to other agency(s) by the contractor as per terms of contract. 

 

3. METHOD OF APPLICATION:  
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3.1 If the bidder is an individual, the application for submitting tender shall be 

signed by such individual above the full type written name and current 

address.  

3.2 If the bidder is a proprietary concern, the application for submitting tender 

shall be signed by the proprietor above full type written name and the full 

name of the proprietor firm with its current address. 

3.3 If the bidder is a partnership firm, the application for submitting tender shall 

be signed by all the partners of the partnership firm above their full typewritten 

names and current address, or, alternatively, by one or more partners holding 

power of attorney for the firm and/or other partners. A notarized copy of such 

power of attorney shall be submitted along with the application and it must be 

disclosed that the firm is duly registered under the INDIAN PARTNERSHIP 

ACT 1932. The application shall also be accompanied with a notarized copy 

of the partnership deed and current addresses of all the partners of the firm. 

3.4 If the bidder is a limited company or a corporation, the application for 

submitting tender shall be signed by a duly authorized person holding power 

of attorney for signing the application accompanied by a copy of the power of 

attorney. The bidder shall also furnish a notarized copy of the Memorandum 

and Articles of Association of the company. 

4. FINAL DECISION MAKING AUTHORITY  

The NU reserves the right to accept or reject any tender and to annul the process 

and reject all tenders at any time without assigning any reason thereof or incurring 

any liability to the bidders.  

5. Particulars of the work given in Brief are to be considered Provisional. They 

are liable to change and must be considered only as advance information to assist 

the Bidders. 

6.    SITE VISIT  

The bidder shall visit the Site of Work, at his own cost, and examine the Site and its 

surroundings to satisfy himself and collect all information that may be considered 

necessary for proper assessment of the scope of Work enumerated in the this tender 

document.  Contact Person at Nalanda University for Coordination of Site Visit. 

Ms. Swati Krishna, 
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Junior Engineer Electrical, Nalanda University, Rajgir. 

Email: skrishna@nalandauniv.edu.in 

 

7. Initial CRITERIA FOR ELIGIBILITY (TECHNICAL TENDER)  

7.1 The eligibility criteria applicable for the bidders for the present tender in terms 

of the scope of Work shall be: 

Three similar works each costing not less than Rs. 7.66 Crores (Rupees 

Seven Crore Sixty Six Lakh only) or completed two similar works each 

costing not less than Rs. 11.48 Crore (Rupees Eleven Crore Forty Eight 

Lakh only) or completed one similar work costing not less than Rs. 15.31 

Crore (Rupees Fifteen Crore Thirty One Lakh only) during the last seven 

(7) years ending previous day of the last day of submission of Tender. For this 

purpose cost of work shall mean gross value of the completed work. This 

should be certified by an officer not below the rank of Executive 

Engineer/Project Manager or equivalent. 

For the purpose of this clause, “similar work” shall mean “Supply only OR 

Supply and Safe keeping / Installation of Light Fixture within a single order, in 

India, within last seven years”.   

The following are also be allowed to participate in the tender: 

The OEM as per the preferred make list of this NIT or their perpetual 

authorized distributor for the region covering Nalanda University, Rajgir. 

The value of executed works shall be brought to current costing level by enhancing 

the actual value of work at simple rate of 7% per annum, calculated from the date 

of completion to the previous day of the last day of submission of the Tender. 

7.2. The bidder should have had average annual financial turnover (gross) of 

Rs. 9.57 Crore (Rupees Nine Crore Fifty Seven Lakh only) of similar 

works during the immediate last five consecutive financial years balance 

sheets, ending 31st March 2018 , duly audited by Charted Accountant. Year in 

which no turnover is shown would also be considered for working out the 

average. 

7.3. The bidder should not have incurred any loss (Profit after tax should be 

positive) in more than two (2) years during available last five consecutive 

financial years balance sheets, ending 31st March 2018 , duly certified and 

audited by the Chartered Accountant.  
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7.4. The bidder shall furnish a solvency certificate of value not less than Rs. 

7.66 Crores (Rupees Seven Crore Sixty Six Lakh only) certified by his 

bankers. Such certificate shall not be of a date, which is more than six months 

prior to the date of submission of tender. 

7.5. The bidder shall have sufficient number of technical and administrative 

employees for proper execution of the Contract. The bidder shall have to 

submit a list of these employees stating clearly how these would be involved 

in this work within 15 days of award of work. 

8. Evaluation Criteria for Eligibility (Technical Tender) 

8.1 The details submitted by the bidders will be evaluated in the following manner: 

8.1.1. The initial criteria for eligibility prescribed in para 7.0 above in respect of 

experience of eligible similar class of works completed, loss, solvency and 

financial turn over etc. shall be first scrutinized and the bidder’s eligibility for 

the work shall be determined.  

 

The bidders qualifying the initial criteria as set out in Para 7.0  above will be evaluated 

for following criteria by scoring method on the basis of details furnished by such 

bidders: 

(A)  

 

 

Financial strength (Form 

“A” and “B”) 

A Turn over 

B Solvency 

Maximum 20 

marks 

16 

4 

(B) Experience in eligible similar 

nature of Work during last 

seven years. (Form “C”} 

Maximum 20 

marks 

(C) Performance on Works 

(time Over run) (Form 

“D”) 

Maximum 20 

marks 

(D) Performance on quality of 

eligible similar works 

executed (Form “D”) 

Maximum 40  

marks 

Total 100  Marks 

 

The owner reserves the right to restrict the list of such qualified contractor to any 

number deemed suitable by it. 
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8.1.2 Evaluation of Performance: The NU reserves the right of physical 

inspection of completed projects of bidders conducted by a tender evaluation 

committee constituted by the Competent Authority, NU for evaluating the 

quality of work. The tender evaluation committee may visit and inspect all the 

eligible works that have been executed and submitted by the bidders in the 

Technical tender. The marks for quality will be given based on this inspection, 

if inspection is carried out. The Committee may also at its discretion, call for 

information from owners of  eligible works carried out by bidders or the works 

in progress  by bidders and evaluate the projects regarding all submission 

done by the bidder including litigations.  The bidder shall submit a self-certified 

self-evaluation calculation sheet for evaluation parameters mentioned in Form 

F.  

8.1.3 To become eligible for short-listing, the bidder shall secure at least 50 % marks 

in each section  A, B, C, and D and sixty percent marks in aggregate. However 

the qualifying 50% marks must be on both the attributes of section A 

separately. In case of eligible similar works being more than one, average 

value of performance of works for time overrun and quality shall be taken on 

the basis of performance report of these works. 

 

 

 

9 FINANCIAL INFORMATION 

The bidder shall furnish the Annual Financial Statements for the last five (5) 

years ending 31st March 2018 in “Form A” and Solvency Certificate in “Form 

B”. 

10 DISCLOSURE OF EXPERIENCE IN SIMILAR WORKS 

10.1 The bidder shall furnish the List of eligible similar works successfully completed 

during the preceding seven years (ending previous day of the last day of 

submission of tenders) in ‘Form C’. 

 

11 ORGANISATION INFORMATION 

The bidder shall be required to submit the information in respect of its organization 

in Form E. 

12. LETTER OF TRANSMITTAL 
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The bidder shall submit the Letter of Transmittal in the format as prescribed in this 

document. 

13. OPENING OF THE FINANCIAL TENDER 

After evaluation of applications, a list of short listed agencies will be prepared. 

Thereafter, the financial tenders of only the qualified and technically acceptable 

bidders shall be opened at the notified time, date and place in the presence of the 

qualified bidders or their representatives. The validity of the tenders shall be 60 

(Sixty) days and shall be reckoned from the date of opening of the Technical 

Tender. 

14. AWARD CRITERIA 

14.1 The Owner reserves the right, without being liable for any damages or any 

obligation to inform the bidder, to: 

14.1.1. Amend the scope and value of Work to the bidder. 

14.1.2. Reject any or all of the applications without assigning any reason. 

14.2 Any effort on the part of the bidder or his agent to exercise any influence 

or to pressurize the Owner shall result in rejection of his tender. The Owner 

clarifies that any kind of canvassing or any act of similar nature is expressly 

prohibited. 
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INFORMATION REGARDING ELIGIBILITY CRITERION 

LETTER OF TRANSMITTAL 

From: 

To 

The Registrar, 

Nalanda University, Rajgir, Bihar. 

Dear Sir, 

Subject: Tender for Supplying and Safe keeping of Light Fixtures for Various 

Buildings within the Proposed Permanent Campus of Nalanda University, 

Rajgir, Bihar 

TENDER NO : NU/Engg/2018-19/Light/File6APh1/Vol-I/07 Dated 18.09.2018 

Having examined the details given in Press –Notice and Technical Tender document 

for the above work in the subject hereinabove, I/we hereby submit the relevant 

information as hereunder: 

a. I/We hereby certify that all the statement made and information supplied in the 

enclosed Forms A to E and accompanying statement are true and correct in all 

respects and no information has been concealed and misrepresented. 

b. I/We have furnished all information and details necessary for certifying the 

eligibility and that no further pertinent information required to be shared 

remains undisclosed. 

c. I/We hereby submit the requisite certified solvency certificate and authorize the 

Vice Chancellor, NU to approach the bank, issuing the solvency certificate to 

confirm the correctness and veracity thereof. I/We also authorize Vice 

Chancellor, NU to approach individuals, owners, firms and corporations to verify 

my/our competence and reputation. 

d. I/We submit the following certificates in support of my/our suitability, technical 

knowledge and capability for having successfully completed the following works: 

Sr.No. Name of Work  Certificate from 

   

   

   

 

Certificate: 
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 It is certified that the information given in the enclosed Eligibility Tender are correct. 

It is also certified that I/we shall be liable to be debarred, disqualified/cancellation of 

enlistment in case any information furnished by me/us is found to be incorrect. 

Enclosures: Seal of bidder 

Date of submission  

SIGNATURE (S) OF BIDDER (S) 
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FORM A 

 

FINANCIAL INFORMATION 

Financial Analysis-Details to be furnished duly supported by figures in balance 

sheet/profit & loss account for the last five (5) years duly certified by the Chartered 

Accountant, as submitted by the bidder to the Income Tax Department (copies of all 

the documents to be attached). 

 

S. 

No.  

 

Description Years 

 2013-

2014 

2014-

2015 

2015-

2016 

2016-

2017 

2017-

2018 

i) Gross 

Annual 

turnover  

     

ii) Turnover on 

similar 

works  

     

iii) Profit/Loss       

 

i. Financial arrangements for carrying out the proposed work. 

ii. Solvency Certificate from Bankers of bidder in the prescribed Form B 

 

                                                                      SIGNATURE OF BIDDER (S) 

 

Signature of Chartered Accountant with Seal 
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FORM B 

(FORM OF BANKER’S SOLVENCY CERTIFICATE FROM A SCHEDULED BANK) 

SOLVENCY CERTIFICATE 

 

This is to certify that to the best of our knowledge and information that M/s. 

/Shri……………………………………… having marginally noted address, a customer of our 

bank are/is respectable and can be treated as good for any engagement up to a limit 

of Rs……………(Rupees………………………………………………………………………………..…). 

This certificate has been issued at the specific request for limited purpose of 

submitting the Tender to the Nalanda University, Rajgir, Bihar and shall not be used 

for any other purpose whatsoever.  

This certificate is issued without any guarantee or responsibility on the bank or any 

of our officers and employees. 

 

 

 

(Signature) 

For the Bank 

 

 

GENERAL INSTURCTIONS: 

(1) Banker’s Solvency Certificate must be on the letterhead of the bank issuing such 

certificate, sealed in a cover addressed to the Vice Chancellor, NU. 

(2) In case the Solvency Certificate is issued at the request of a partnership firm, 

such certificate must include names of all partners as recorded with the Bank. 

(3) The Solvency Certificate shall not be more than 6 months old from the original 

date of submission of tender. 
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FORM C 

 

DETAILS OF SIMILAR WORKS COMPLETED DURING THE LAST SEVEN YEARS 

ENDING PREVIOUS DAY OF LAST DATE OF SUBMISSION OF TENDER 

A B C D E F G H I J 

S
r.
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o
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f 
w

o
rk
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t 
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r 
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r 

s
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n
s
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n
g
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a
n
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a
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o
n
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t 
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f 

w
o
rk

 i
n
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f 
R
u
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e
e
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D
a
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 o
f 
c
o
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n
c
e
m
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t 

a
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e
r 

c
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f 
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f 
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m
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n

 

L
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a
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n
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a
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n
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g
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in
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e
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*

 

N
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m
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s
s
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p
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n
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u
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b
e
r 

o
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o
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e
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e
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n
c
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a
y
 b

e
 

m
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W
h
e
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e
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a
s
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o
n
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n
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a
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b
a
c
k
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a
s
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e
s
/N

o
 

1          

2          

3          

 

*Indicate gross amount claimed and amount awarded by the Arbitrator. 

 

 

SIGNATURE OF BIDDER (S) 
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FORM D (On letterhead of respective owners of the Work) 

PERFORMANCE REPORT OF WORKS REFERRED TO IN ‘FORM C’ 

1 Name of work/ Project & 

Location 

 

2 Agreement No.   

3 Estimated Cost   

4 Tendered Cost   

5 Date of Start   

6 Date of completion   

 (i) Stipulated Date of Completion  

 (ii) Actual Date of Completion  

7 (i) Whether case of levy of 

compensation for delay 

has been decided or not. 

(ii) If decide, amount of 

compensation levied for 

delayed completion, if 

any 

 

Yes/No 

8 Performance Report   

 1) Quality of Work  Outstanding/Very Good/Good/Poor  

 2) Financial Soundness  Outstanding/Very Good/Good/Poor  

 3) Technical Proficiency  Outstanding/Very Good/Good/Poor  

 4) Resourcefulness  Outstanding/Very Good/Good/Poor  

 5) General Behaviour Outstanding/Very Good/Good/Poor  

Dated:  

 

Stamp: 

Signed by Ex. Engineer or equivalent and 

attested by first class judicial magistrate or 

equivalent or Group A Gazetted officer of 

Central or any State Government or 

equivalent. 

 

Certified that the above information is complete and that the information furnished 

above is true, correct and not misleading to my/our knowledge and belief. 
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FORM E 

STRUCTURE & ORGANIZATION 

1 Name & Address of the bidder 

 

 

2 Telephone No./Telex No./Fax No./e-mail 

address 

 

 

3 Legal status of the bidder (attach copies of 

original document defining the legal status).  

 

       

a)  

 

An Individual 

 

 

 

 b) A Proprietary Firm  

      

b)  

 

A firm in partnership  

 

 

       

c)  

 

A limited company or Corporation   

4 Particulars of registration with various Government bodies (attach attested 

photo-copy).  (Company Registration, PAN no., CST and VAT Registration, 

Service Tax Registration, PF Registration, ESI Registration, Registration as a 

Contractor with CPWD/MES/State PWD etc. ant information about others) 

 

 ORGANIZATION/PLACE OF REGISTRATION  REGISTRATION No. 

 1   

 2   

5 Names and Titles of Directors& Officers with 

designation to be deputed for the Works  
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6 Designation of individuals authorized to act for 

the organization.  

 

 

7 Has the bidder or any constituent partner in 

case of partnership firm/Limited Company/Joint 

Venture, ever been convicted by a court of law? 

If so, give details.  

 

 

8 In which field of Electrical Engineering the 

bidder has specialization and interest?    

 

9 Any other information considered necessary but 

not included above.  

 

 

 

Certified that the information mentioned above is complete and no information has 

been left undisclosed and that the information furnished above is true, correct and 

not misleading to my/our knowledge and belief. 

SIGNATURE OF BIDDER (S)  
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FORM F 

CRITERIA FOR ELIGIBILITY CRITERION EVALUATION OF 

CONTRACTORS 

 A
tt

r
ib
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s
  

M
a
x
. 

M
a
r
k
s

 

M
a
r
k
s
 

O
b

ta
in

e
d

 

B
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th

e
 
B
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t 

E
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n

 

C
r
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r
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 *
1
 

       R
e
m

a
r
k
s

 

A Financial 

strength 

20  (i) 60% marks for minimum 

eligibility criteria 

  

  

  

A1 Average 

annual 

turnover 

16  (ii) 100% marks for twice the 

minimum eligibility 

criteria or more 

  

A2 Solvency 

Certificate  

4  In between (i) & (ii) – on pro-

rata basis 

  

B Experience 

of Work 

during last 

seven years. 

20  (i) 60% marks for minimum 

eligibility criteria (ii) 100% 

marks for twice the minimum 

eligibility criteria or more In 

between (i) & (ii) – on pro-rata 

basis 

 

C Performanc

e on works 

(time over 

run) 

20    

  

  

  

  

  

  

  

 Parameter -     SCORE  

  

  

  

  

Calculation 

for Points 

  If TOR 

= 

1 2.0 3.0 >3.5 Maximum 

Marks (20) 

  

1 Without levy 

of 

compensatio

n 

   20 15 10 10   

    

2 With levy of 

compensatio

n 

   10 5 0 -5    

  

3  Levy of 

compensatio

n not 

decided 

  10 10 0 0    
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 TOR (Time Over Run) = AT/ST, where AT=Actual Time; ST=Stipulated 

Time.  

D Performanc

e of works 

(Quality) 

4

0 

  

  

  

  

Outstanding Quality 40 Marks            

Very Good Quality 30 Marks           

Good Quality 20 Marks                                

Poor Quality 0 Marks The 

evaluation will be done by the 

expert committee/jury nominated 

by the Nalanda University for the 

purpose based on documents 

submitted and/or other means as 

decided by the committee/jury 

who may include visit of the site 

of project referred to by the 

bidder or any other project 

deemed fit by Engineer In 

Charge.                                                                                    

The bidder must submit precise 

certificate given by the 

Owner/owner signed by an officer 

not below the rank of Executive 

Engineer or equivalent Preferably 

with photographic evidence to 

support evaluation for this 

category, in case of absence of 

such document Zero (0) marks 

shall be awarded for the specific 

category of evaluation.   

  

  

  

      

To become eligible for short listing the bidder must secure at least 50% marks in 

each section A1, A1, A, B, C, and D and sixty percent marks in aggregate.  The 

Institute reserves the right to restrict the list of qualified contractors to any 

number deemed suitable by it. 

Marking for Time overrun shall be exempted for OEM and OEM perpetual 

authorised distributors 

*1- Precise certificate given by the Owner signed by an officer not below the rank 

of Executive Engineer or equivalent shall be furnished along with photographic 

evidence to support evaluation for this category, in case of absence of such 

document Zero (0) marks shall be awarded for the specific category of evaluation.  

*1 – In place of a copy of bill/final bill, The Bidder can also submit a certificate by 

the Owner or his authorised representative, stating the quantity of works executed 

for each Work Specific items mentioned in  qualifying criteria above, in support of 

his claim regarding his having executed the work specific items. 

 

 

FORM G 
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GENERAL INSTRUCTIONS FOR THE AFFIDAVIT: 

• The affidavit shall be executed on appropriate non-judicial stamp paper of 

minimum value as applicable in the State of Bihar and notarized by a Notary 

Public; 

• Scanned copy of the affidavit shall be uploaded at the time of submission of 

the tender in soft copy. 

AFFIDAVIT FOR SITE VISIT 

I, ____________, aged ___ years, son/daughter of________, presently residing at 

___________and authorized by ___________________ (name of bidder) 

(“Bidder”) to solemn this affidavit on behalf of the Bidder, solemnly affirm on oath 

as hereunder: 

1.  The Bidder confirms that the Bidder has duly undertaken the visit of the 

proposed project site of Nalanda University, located at Rajgir, Bihar. 

2.  The Bidder has inspected and examined its surroundings and has satisfied 

itself about the site conditions and site logistics. The Bidder confirms that it is 

aware of the ground conditions and nature of the site, means of access to the site 

and the accommodation area required for establishing the labour camp. The Bidder 

agrees and confirms it shall be solely responsible for arranging and maintaining 

the afore-mentioned at its own cost including all materials, tools & plants, water, 

electricity, access, facilities for workers and all other services required for 

executing the Work unless otherwise specifically provided for in the contract 

documents.  

3. The Bidder confirms and agrees that the submission of the tender implies that 

the requisite site visit has already been undertaken and that the Bidder has 

acquainted itself with the local conditions and other factors having a bearing on 

the execution of the Work.  

DEPONENT 

VERIFICATION 

I, ____________, aged ___ years, son/daughter of________, presently residing at 

___________and authorized by Bidder verify that the information mentioned above 

is true and correct to the best of my knowledge and belief.  

DEPONENT 
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Requirement of technical Staff 

Technical Staff 

The bidder shall deploy sufficient number of technical and administrative employees 

for smooth execution of the Work. However Minimum Technical Staff to be deployed 

at site at all times during the execution of the work will be as per following table. The 

bidder shall submit a list of employees stating clearly the responsibility to be assigned 

to each of such employees. Further, the bidder shall have the capability and 

resources to arrange at least 15±10% numbers of skilled and 25±10% numbers of 

unskilled labourers per day continuously for various stages of the Work. The bidder 

shall have to demonstrate the capability to arrange such workers and additional 

numbers as per the requirement assessed by the Engineer-in-Charge for timely 

completion of various stages of the Work. The capability as claimed by the bidder 

shall be supported by the past performance and an undertaking.  

Technical Staff Requirement of Technical 

staff 

Minimum 

experience of 

Execution 

work (Years) Qualification Number 

Electrical 

Technician 

 

 

 

 

Store Incharge 

• Site Supervisor  

 

Diploma Engineer 

Or              

ITI Technician 

 

Experienced Store 

Keeper 

 

 

 

 

 

1 

 

 

1 

 

 

 

 

5 

 

10 

 

5 
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SECTION 2 

 

PROFORMA OF SCHEDULES: A TO F 
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SCHEDULE A 

SCHEDULE OF QUANTITIES 
 

 

As per Separate sheet Attached with this NIT 
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SCHEDULE B 

Schedule of materials to be issued to the Contractor 

Sr. 

No. 

Description 

of item 

Quantity Rates in figures & 

words at which the 

material will be 

charged to the 

contractor 

Place of issue 

 

1 2 3 4 5 

 NIL NIL NIL NIL 

 

 

SCHEDULE C 

Tools and plants to be made available to the Contractor: 

Sr. No. Description of item Quantity 

1 2 3 

 

NIL NIL 

 

 

SCHEDULE D 

Extra schedule for specific requirements / documents for the work if any.  

The bidder may give additional information other then sought for in the preceding 

paragraph. 
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SCHEDULE E 

Reference to General Conditions of Contract. 

Name of Work: Supplying and Safe Keeping of Light Fixtures for Various 

Buildings the Proposed Permanent Campus of Nalanda University, Rajgir, 

Bihar. 

Estimated cost of work: Rs.19.14 Crores 

Earnest Money: Rs 29.14 lacs 

(ii) Performance Guarantee: 5%(Five percent) of tendered value 

(iii) Security Deposit : 2.5% (Two Point Five Percent) of tendered value 

 

  



DEVELOPMENT OF PERMANENT CAMPUS (PHASE-I) FOR NALANDA UNIVERSITY 
 

FOR OWNER P a g e  | 62 FOR CONTRACTOR 

SCHEDULE F (GENERAL RULES & DIRECTIONS) 

 

1. Authority Inviting Tender. - Registrar, Nalanda University, Rajgir, 

Bihar. 

2. Maximum percentage for quantity of items of work to be executed 

beyond which rates are to be determined in accordance with Clauses 

“Deviation, Extra items and pricing & Deviation submitted items and 

pricing” Please refer below  

Definitions: 

Sr. No DESCRIPTION DETAILS 

1 Owner Vice Chancellor, Nalanda 

University, Rajgir, Bihar 
 

2 Tender Accepting Authority Registrar, Nalanda University, 

Rajgir, Bihar. 

 

3 Engineer In charge Authorized Engineer Officer 

appointed  by Nalanda 

University Rajgir, Bihar 

 

4 Project Manager Nominated Person/PMC by NU 
 

5 Architect Consultants Consultants, appointed by NU 

as Architect Consultants. 
 

6 Percentage on cost of 

materials and Labour to cover 

all overheads and profits for 

Extra Items 

15% For Electrical works. 

 
 

7 Rates considered for 

Estimate 
DSR 2016 & Market Rates as 

applicable. (with correction slips 

issued up to the previous day of 
the last date of submission of 

tenders), 
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CLAUSE 1: Performance Guarantee 

 

1 Time allowed for submission of 

Performance Guarantee 

Programme Chart (Time and 

Progress) and applicable labour 

Licenses, Registration with 

EPFO, ESIC, and BOCW Welfare 

board or proof of applying there 

from the date of issue of letter 

of acceptance 

15 (Fifteen) Days 

2 Maximum allowable extension 

beyond the period provided in 1 

above 

7 (Seven) Days with late fee @ 

0.1% per day of the Performance 

Guarantee amount. 

 

CLAUSE 2 and Clause 2 A: Compensation for Delay and Incentive for 

early completion 

 

1 Authority for fixing 

compensation under its 

clause 

Vice Chancellor, Nalanda 

University, Rajgir, Bihar 

2 Incentive for early 

completion 

Applicable as per detailed 

Clause. 

 

CLAUSE 5: Time and Extension for Delay 

 

1 Number of days from the date 

of issue of letter of 

acceptance for reckoning 

date of start. 

22 (Twenty Two) days. 

 

 Milestone(s) as per table given below:-  

Though the overall time of completion is 12 months the contractor shall complete the 

supply of the fixtures for the priority building and remaining buildings well in time so 

that the building can be occupied as per the university’s schedule. Any delay in 

achieving specified timeline given in the Milestones (as mentioned below) of these 

building shall invite withholding of payments as indicated against each and every 

Milestone: 

 



DEVELOPMENT OF PERMANENT CAMPUS (PHASE-I) FOR NALANDA UNIVERSITY 
 

FOR OWNER P a g e  | 64 FOR CONTRACTOR 

Project Milestone Schedule: 

Sr. 

No. 

Description of Milestone (Physical) Time 

allowed in 

Months 

(from date 

of start) 

Amount to be 

with-held in case 

of non-

achievement of 

milestone 

Milestone of Works (Time duration 12  Months) 

1 Submission of Technical Data sheets for 

Fixtures for approval from NU. The NU 

will approved on the recommendations 

of the Architect consultant followed by 

the proof checking and vetting of PMC 

for priority Buildings 

7 Days 0.5% of tendered 

amount 

2 Submission of Technical Data sheets for 

Fixtures for approval from NU. The NU 

will approved on the recommendations 

of the Architect consultant followed by 

the proof checking and vetting of PMC 

for Remaining Buildings 

25 Days 0.5% of tendered 

amount 

3 Inspection call at the Manufacturers 

Works and Inspection at Works For 

Priority Buildings as per List A & B 

45 Days 0.25% of tendered 

amount 

4 Supply of Light Fixture to site For 

Priority Buildings as per List A & B 

60 Days  1 % of the 

tendered Amount 

5 Inspection call at the Manufacturers 

Works and Inspection at Works For 

Remaining Buildings as per List A & B 

4 Months 0.25% of tendered 

amount 

6 Supply of Light Fixture to site For 

Second Set of Buildings as per List A & 

B 

6 months  0.25 % of the 

tendered Amount 

7 Supply of Light Fixture to site For 

remaining Buildings as per List A & B 

12 Months 0.25 % of the 

tendered Amount 

7 Safe Keeping Till Handing 

over to 

Client or 

Installing 

Contractor 

1% of tendered 

amount.  
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Note: Withheld amount shall be released if and when subsequent milestone 

is achieved. 

LIST A 

Priority Buildings 

OUTREACH + EXTENSION 

OUTREACH CHILLER 

OUTREACH SUBSTATION 

BLOCK A 

BLOCK B LAB 01 

BLOCK D LAB 02 

CRECHE 

PRIMARY 

CENTRAL RECIEVING STATION 

ENTRY GATE 1 

ENTRY GATE 2 

PARKING 1@ RAJGIR DRIVE 

PARKING 2@ HOSTEL 

SUBSTATION ACADEMIC SPINE 

ROAD LIGHTING 

 

Second Set Buildings 

SECONARY SCHOOL 

BLOCK C  

BLOCK C ARCADE 

BLOCK E ARCADE 

BLOCK E OFFICE  

ARCADE H (NEXT TO COMMUNICATION 
CENTER) 

CHILLER BLOCK - ACADEMIC SPINE 

MEDICAL CENTER 

FACULTY CLUB 

STADIUM 

COMMERCIAL CENTER 

ESR 1 & 2 

DINNING HAL AND KITCHEN 

SUBSTATION DINING AND HOSTEL 

PARKING 3@ SCHOOL 

PARKING 4 @ ACADEMIC SPINE 

PARKING 5@ VC BUNGALOW 

ENTRY GATE 3,4,5 

SCHOOL PLANT ROOM 

  

Remaining Buildings. 

SPORTS CENTER 
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ESR 3,4,5 

BLOCK B, ACADEMIC SPINE 

BLOCK D, ACADEMIC SPINE 

BLOCK E, ACADEMIC SPINE 

COMMUNICATION CENTER 

CAMPUS INN  

INTERNATIONAL CENTER 

KAMAL SAGAR AND PERIPHERAL 
ROADS 

ALL ROADS 

CAMPUS AMENITIES AND 

AMPHITHEATRE 

SUBSTATION NEAR SPORTS FIELD 

CRICKET GROUND 

ATHLETIC TRACK AND FOOTBALL 

FIELD 

SCHOOL MOUNDS 

 

LIST B 

SCHEDULE OF QUANTITY FOR LIGHT FIXTURES FOR NALANDA UNIVERSITY  

S.No. Type of Fixture (For 

ready reference 

only at present) 

BOQ 

Line 

items 

Quantity - Total 

Non-Residential 

 
Major Supply 

Milestone 1  

(60 days from 

LOA) 

Major Supply 

Milestone 2  

( six months 

from LOA) 

Major Supply 

Milestone 3  

(Twelve 

months from 

LOA) 

          
 

      

1 COB cyliner-15w  1 Each 2,462 
 

  1,256 1,256 

2 COB cyliner-25w  2 Each 2,298 
 

  1,172 1,172 

3 COB cyliner-40w  3 Each 2,189 
 

2,010     

4 Surfaced downligh-

18w  

4 Each 615   627     

5 Surfaced downligh-

24w  

5 Each 1,441 
 

156 657 657 

6 Recessed donlight-

12w 

6 Each 930 
 

351 299 299 

7 recessed downlight 

18w 

7 Each 94 
 

96     

8 9w T5 8 Each 257 
 

83 90 90 
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9 Liner Led light-30w 9 Each 399 
 

13 197 197 

10 Surfaced IP 

protection-utility 

36w 

10 Each 402 
 

47 182 182 

11 Bulk head-10w 11 Each 73 
 

52 11 11 

12 Liner -sea through 

type fixtuer 

12 Each 64 
 

14 26 26 

13 Ring 1000mm 13 Each 33 
 

8 13 13 

14 Ring 1500mm 13 Each 31 
 

6 13 13 

15 foot light 9w 14 Each 293 
 

146 77 77 

16 Bollards option 2 15 Each 164 
 

56 56 56 

17 Post top option 1 16 Each 1782 
 

909 909 
 

18 Ground Burial 

Fixture 

25 Each 48 
 

16 16 16 

19 Wall Washer 18,19 Each 48 
 

16 16 16 

20 Bracket Light 

Fixture-10W Fixture 

23 Each 52 
 

53     

21 Bracket Light 

Fixture-20W Fixture 

24 Each 118 
 

120     

22 Indoor Sports 

Midbay LED 

17 Each 44 
 

    45 

23 Street Light Fixtre 

with Single Pole 

20 Each 942 
 

384 289 289 

24 High Mast 20m - 

250W 

22   6 
 

6     

25 High Mast 30m - 

2000W Cricket 

Pavallian 

21   4 
 

  4 
 

               

14,019.00  

            4,606.00          4,716.00           4,761.00  

Note : The University may reschedule the milestone as per the project requirement. 
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1 Total Time allowed for 

execution of work 

12  (Twelve) Months 

2 Authority to decide 

Extension of Time 

Vice Chancellor, Nalanda University, 

Rajgir, Bihar  

3 Rescheduling of Milestones Engineer In Charge, and the 

Rescheduling is to be approved by Vice 

Chancellor, Nalanda University (NU) 

 

Clause 5  

Schedule of handing over of site  

Part   Portion of site   Description   Time Period for handing over 
reckoned from date of issue 
of letter of intent.  

 1  Buildings  Handing over of the 
building for 
installation work 
Installation is not in 
scope of the supplier, 
however, the 
supervision shall be 
performed by the 
supplier to see the 
installation as per 
manufacturer 
guidelines.  
The high mast section 
shall be designed, 
supplied, installed, 
tested and 
commissioned by the 
supplier.  
 
 

  Within 10 Days 
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Schedule of issue of Designs  

 
Part   Portion of Design   Description   Time Period for issue of design 

reckoned from date of receipt 
of tenders  

 Part A   Portion already included in NIT   Tender Drawings  Included in Tender Set 

 

 
Clause 5.4  

Schedule of rate of recovery for delay in submission of the modified program 

in terms of delay days  

 

I. More than 5 Crore and 
less than 20 Crore – as 
per cpwd 

Rs. 2500 

 

CLAUSE 7 : Payment on Intermediate Certificate to be regarded as Advances 

As per Detailed Clause 

Clause 7A 

 

1 Whether Clause 7 A shall 

be applicable 

yes 

 

List of Testing Equipment.  

1 List of Testing equipment to 

be provided by the contractor 

at site laboratory. 

As per (Table-1) of Annexure-1 

attached. 
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CLAUSE 10B (i)  & 10B (ii) : Secured Advance & Mobilization 

Advance. 

1 Secured advance on Non-

perishable materials & 

Mobilization Advance. 

Applicable as per detailed clause. 

 

CLAUSE 11 : Work to be executed in accordance with Specifications, 

Drawings, and Orders etc. 

1 Specifications Detailed Specifications and related 

IS/IEC and other mentioned codes 

For Light Fixture.  

 

CLAUSE 12 : Deviations/Variations/ Extent and Pricing 

1 Deviation limit beyond 

clause 4.23 shall apply for 
all building work (Above 

plinth level). 

30 % (Thirty per cent). 

2 Deviation Limit beyond 
clauses 4.23 for work up to 

plinth level 

100% (One Hundred per cent) 

 

Note:- For concrete road work, all items of work above GSC/WMM level  shall 

be treated as work other than foundation. 

CLAUSE 16 : Action in casework not done as per Specifications 

1 Competent Authority for 
deciding reduced rates. 

Engineer in Charge 

 

CLAUSE.17 : Contractor Liable for Damages/ Defects during defects 

liability period 

 

4 Defects Liability Period 60 months from completion of 

the project as a whole. 
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CLAUSE 4.38: Settlement of Disputes 

 

1 Settlement of Disputes Committee appointed by NU 
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Employment of Technical Staff and employees 

Requirement of Technical Representative(s) in progressive manner in satisfaction of 

Project Manager & Engineer-In-Charge with its recovery Rate. 

S. 

No. 

 

Minimum 

Qualification of 

Technical 

Representative 

Discipline Minimum 

Experience 

 

Number Rate at which 

recovery shall be 

made from the 

contractor in the 

event of not 

fulfilling provision 

of clause Figures 

1. Diploma 

Engineer  

or 

ITI Technician  

Electrical Five Years 

 

 

Ten Years  

 

 

One 

 

Rs. 15,000/ 

p.m.  

Rs. 15,000/-

p.m.  

.  

2. Experience 

Store Keeper 

Store- In-

charge 

Five years One Rs. 15,000/-

p.m. 
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SECTION 3 

GENERAL RULES & DIRECTIONS 
 

 

 

 

  



DEVELOPMENT OF PERMANENT CAMPUS (PHASE-I) FOR NALANDA UNIVERSITY 
 

FOR OWNER P a g e  | 74 FOR CONTRACTOR 

General Rules & Directions: 

1. The Tender shall state the work to be carried out, the date for submitting and 

opening tenders and the time allowed for executing the Work, the amount of earnest 

money to be deposited with the tender, the amount of the security deposit and 

performance guarantee to be deposited by the successful bidder and the percentage 

if any, to be deducted from the security deposit. Copies of the specifications, designs 

and drawings and any other documents required in connection with the Work signed 

for the purpose of identification by the officer inviting tender shall also be open for 

inspection by the bidder at the office of NU during office hours. 

2. The work must be executed by valid and relevant electrical licence holder. The 

contractor has to submit copy of the electrical licence within 7 days from date of 

Letter of Intent. 

3. In the event of the tender being submitted by a firm, it must be signed 

separately by each partner thereof or in the event of the absence of any partner, it 

must be signed on behalf of such partner by a person holding a valid power of 

attorney from such absentee partner specifically for the purposes of the tender. Such 

power of attorney shall be produced along with the tender. Any firm submitting its 

bid pursuant to the tender shall be duly registered under the Indian Partnership Act, 

1932. 

4. Receipts for payment made on account of completed Work, when executed by 

a firm, must also be signed by all the partners, except where contractors are 

described in their tender as a firm, in which case the receipts must be signed in the 

name of the firm by one of the partners, or by some other person having due 

authority to give effectual receipts for the firm. 

4 A This tender being a Percentage Rate Tender, contractor shall fill up the usual 

printed form, stating at what percentage below/above (in figures as well as in words) 

the total estimated cost given in Schedule of Quantities at Schedule-A, he will be 

willing to execute the work. The tender submitted shall be treated as invalid if:- 

1. The contractor does not quote percentage above/below on the total amount 

of tender or any section/sub head of the tender. 

2. The percentage above/below is not quoted in figures & words both on the 

total amount of tender or any section/sub head of the tender. 

3. The percentage quoted above/below is different in figures & words on the 

total amount of tender or any section/sub head of the tender. 

Tenders, which propose any alteration in the work specified in the said form of 

invitation to tender, or in the time allowed for carrying out the work, or which contain 

any other conditions of any sort including conditional rebates, will be summarily 

rejected.  

4B  In case the lowest tendered amount (estimated cost +/- amount worked on the 

basis of percentage above/below) of two or more contractors is same, such lowest 

contractors will be asked to submit sealed revised offer in the form of letter 

mentioning percentage above/ below on estimated cost of tender including all sub 

sections/sub heads as the case may be, but the revised percentage quoted 

above/below on tendered cost or on each sub section/ sub head should not be higher 
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than the percentage quoted at the time of submission of tender. The lowest tender 

shall be decided on the basis of revised offers. In case any of such contractor refuses 

to submit revised offer, then it shall be treated as withdrawal of his tender before 

acceptance and 50% of earnest money shall be forfeited. 

If the revised tendered amount of two more contractors received in revised offer is 

again found to be equal, the lowest tender, among such contractors, shall be decided 

by draw of lots in the presence of the Tender Evaluation Committee and any other 

member nominated by the Competent Authority at NU& the lowest contractors those 

have quoted equal amount of their tenders.  

In case all the lowest contractors those have quoted same tendered amount, refuse 

to submit revised offers, then tenders are to be recalled after forfeiting 50% of EMD 

of each contractor.  

Contractor(s), whose earnest money is forfeited because of non-submission of 

revised offer, shall not be allowed to participate in the re-tendering process of the 

work.  

5. The NU will open tenders in the presence of any intending contractors who 

may be present at the time, and will enter the amounts of the several tenders in a 

comparative statement in a suitable form. In the event of a tender being accepted, 

a receipt for the earnest money shall there upon be given to the contractor who shall 

thereupon for the purpose of identification sign copies of the specifications and other 

documents mentioned above. In the event of a tender being rejected, the earnest 

money shall thereupon be returned to the respective bidders without any interest on 

such earnest money. 

 

6. The NU shall have the right of rejecting all or any of the tenders and shall not 

be bound to accept the lowest or any other tender. 

7. The receipt of an accountant or clerk for any money paid by the bidder shall 

not be considered as an acknowledgment for payment to the NU and the bidder shall 

be responsible for ensuring that a receipt signed by the NU or a duly authorized 

cashier is obtained for monies paid. 

8. The bidders shall sign a declaration under the Officials Secret Act, 1923, for 

maintaining secrecy of the tender documents, drawings or other records connected 

with the Work awarded to the bidder. The unsuccessful bidders shall return all the 

drawings shared during the course of the tender process. 

9. Use of correcting fluid, anywhere in tender document shall not be permitted. 

Such tender shall be liable to be rejected. 

10. This tender being a Percentage Rate Tender, only percentage quoted shall be 

considered. Any tender containing item rates is liable to be rejected. Percentage 

quoted by the contractor in percentage rate tender shall be accurately filled in figures 

and words, so that there is no discrepancy. 

11. This tender being a Percentage Rate Tender, the bidder shall quote 

percentage below/above (in figures as well as in words) at which he will be willing to 
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execute the work. He shall   also work out the total amount of his offer and the same 

should be written in figures as well as in words in such a way that no interpolation is 

possible. In case of figures, the word ‘Rs.’ should be written before the figure of 

rupees and word ‘P’ after the decimal figures, e.g. ‘Rs. 2.15P and in case of words, 

the word ‘Rupees’ should precede and the word ‘Paisa’ should be written at the end. 

 

12. The Contractor whose tender is accepted, shall be required to furnish 

performance guarantee of 5% (five per cent) of the tendered amount within the 

period specified herein. Deposit at Call receipt of any scheduled bank/Banker's 

cheque of any scheduled bank/Demand Draft of any scheduled bank or Government 

Securities or Fixed Deposit Receipts or Guarantee Bonds of any Scheduled Bank or 

the State Bank of India in accordance with the prescribed form. 

 

13.   The bidder whose tender is accepted shall be required to furnish by way of 

Security Deposit for the fulfilment of the Contract, an amount equal to 2.5% of the 

tendered value of the work. The Security Deposit shall be collected by deductions 

from the running bills as well as final bill of the Contractor at the rates mentioned 

above. The Security Deposit shall also be accepted in cash or in the shape of 

Government securities, Fixed deposit receipt of a scheduled bank or State Bank of 

India will also be accepted for this purpose provided conformity advice is enclosed.  

14.  On acceptance of the tender, the name of the accredited representative(s) of 

the bidder, responsible for taking instructions from the Engineer-in-Charge, shall be 

communicated in writing to the Engineer-in-Charge/Architect Consultants with a copy 

to the Owner. 

15. GST (as applicable as per the government norms- purchase tax, turnover tax, 

Excise duty, Entry Tax, Royalties) Labour Cess or any other tax applicable in respect 

of the Contract shall be payable by the Contractor and NU shall not entertain any 

claim whatsoever in respect of the same. However, in respect of service tax, same 

shall be paid by the Contractor to the concerned department on demand and it shall 

be reimbursed by the NU on recommendation of Engineer-in-Charge upon 

satisfaction that the requisite service tax has been actually and genuinely, duly 

verified by Charted accountant of the contractor paid by the Contractor. The 

applicable and eligible service tax shall be reimbursed preferably within 7 days but 

not later than 30 days of submission of documentary proof of payment provided 

same are in order. 

16. The contractor shall give a list of both Nalanda University officials/employees 

and/or any other official/employees of the Consultants appointed by NU in regard to 

this Project related to him. 

17. The tender for the work shall not be witnessed by a contractor or contractors 

who himself/ themselves has/have tendered or who may and has/have tendered for 

the same work. Failure to observe this condition would render, tenders of the 

contractors tendering, as well as witnessing the tender, liable to summary rejection. 
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18. The ESI and EPF contribution on the part of employer in respect of this contract 

shall be paid by the contractor. These contributions on the part of the employer paid 

by the contractor shall be reimbursed by the Engineer-in-Charge to the contractor 

on actual basis. The applicable and eligible amount of EPF & ESI shall be reimbursed 

preferably within 7 days but not later than 30 days of submission of documentary 

proof of payment provided same are in order. 

19. The Contractor shall comply with the provisions of the Apprentices Act, 1961, 

and the rules and orders issued there under from time to time. Any failure to so shall 

amount to a breach of the Contract and the Owner may in its discretion, without 

prejudice to any other right or remedy available in law, cancel the Contract. The 

Contractor shall also be liable for any pecuniary liability arising on account of any 

violation under the provisions of the Apprentices Act, 1961. 
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SECTION 4 

GENERAL CONDITIONS OF CONTRACT 
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Definitions 

The Contract means the documents forming the tender and acceptance thereof and 

the formal agreement executed between the Competent Authority, Nalanda 

University and the Contractor, together with the documents referred to therein 

including these conditions, the specifications, designs, drawings and instructions 

issued from time to time by the Engineer-In-Charge/the Competent Authority at NU  

and all these documents taken together, shall be deemed to form one contract and 

shall be complementary to one another. In the contract, the following expressions 

shall, unless the context otherwise requires, have the meanings, hereby respectively 

assigned to them:- 

Work: 

The expression work or works shall, mean unless there be something either in the 

subject or context repugnant to such construction the context otherwise requires be 

construed and taken to mean the works by or by virtue of the contract contracted to 

be executed whether temporary or permanent, and whether original, altered, 

substituted or additional. 

Site: 

The Site shall mean the land/or other places on, into or through which work is to be 

executed under the contract or any adjacent land, path or street through which work 

is to be executed under the contract or any adjacent land, path or street which may 

be allotted or used for the purpose of carrying out the contract.  

Contractor: 

The Contractor shall mean the individual, firm or company, whether incorporated or 

not, undertaking the works and shall include the legal personal representative of such 

individual or the persons composing such firm or company, or the successors of such 

firm or company and the permitted assignees of such individual, firm or company. 

Owner: 

Owner shall mean the Nalanda University, Rajgir, BIHAR. 

Project Manager: 

Means the authorized Engineer Officer nominated by the Project Management 

Consultant appointed by Nalanda University. He will report to the Engineer-In-Charge 

and will be responsible for day to day supervision of project execution and will assist 

Engineer-in-Charge in Planning, Quality Assurance and Control, Execution and 

monitoring the Progress of work.  

Architect Consultants: 

Architect Consultants shall mean the Architect Consultant appointed by NU including 

its associate architects and their authorized consultants and Engineers to design and 

assist the Engineer In Charge in monitoring the Architectural, Structural, Electrical, 

Plumbing, Acoustic, HVAC, Landscape and Infrastructure works and also to check 
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quality, project scheduling, cost control, installation of systems and equipment in the 

Works and ensure that the same is done as per the drawings approved.  

Engineer-in-Charge: 

Engineer-in-Charge (EIC) shall mean the authorized Engineer Officer appointed by 

NU, who shall supervise and be in charge of the work. Engineer-in-Charge will 

administer the contract with the assistance of his authorized subordinate Engineers.  

Accepting Authority: 

Accepting Authority shall mean the authority mentioned in Schedule ‘F’.  

Excepted Risk: 

Excepted Risk are risk due to riots (other than those on account of Contractor’s 

employees), war (whether declared or not) invasion, act of foreign enemies, 

hostilities, civil war, rebellion revolution, insurrection, military or usurped power, any 

acts of Owner damage from aircraft, acts of God, such as earthquake, lightening and 

unprecedented floods and other causes over which the Contractor has no control and 

accepted as such by the Accepting Authority (i.e. either the Owner or an Agency 

appointed by the Owner) or causes solely due to use or occupation by Owner of the 

part of the Work in respect of which a certificate of completion has been issued or a 

cause solely due to Owner’s faulty design of works.. 

Market Rate: 

Market rate shall be the rate as decided by the Engineer-in-Charge in consultation 

with Architect Consultants and Project Management Consultant (PMC) on the basis 

of the cost of materials and labour at the site where the Work is to be executed plus 

the percentage mentioned in Schedule ‘F’ to cover all overheads and profits of the 

Contractor and approved by the NU, provided that no extra overheads and profits 

shall be payable on the part(s) of work assigned to other agency(s) by the contractor 

as per terms of contract.   

Tendered value: 

Tendered value / Contract value means the value of the entire Work as stipulated in 

the letter of award. 

Date of commencement of work: 

The Date of commencement of work shall be the date when contract comes into 

existence i.e. the date the Letter of Acceptance by NU is awarded or the first date of 

handing over of the site, whichever is later, in accordance with the phasing if any, as 

indicted in the tender document.  

Scope & Performance  

Where the context so requires, words imparting the singular only also include the 

plural and vice versa. Any reference to masculine gender shall whenever required 

include feminine gender and vice versa. 
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The contractor shall be furnished, free of cost one certified copy of the contract 

documents including specifications, Schedule of Rates and such other printed and 

published documents, together with all drawings as may be forming part of the 

tender papers. None of these documents shall be used for any purpose other than 

that of this contract. 

Works to be carried out 

The Work to be carried out under the Contract shall, except as otherwise provided in 

these conditions shall include all labour, materials, tools and plants, equipment and 

transport to be provided at the cost and expense of the Contractor which may be 

required in preparation of and for and in the full and entire execution and completion 

of the Works. The descriptions given in the Schedule of Quantities (Schedule A) shall 

unless otherwise stated, be held to include wastage on materials, carriage and 

cartage, carrying and return of empties, hoisting, setting, fitting and fixing in position 

and all other labours necessary in and for the full and entire execution and completion 

of the Works as aforesaid in accordance with good practice and recognized principles. 

Sufficiency of Tender:  

The Contractor shall be deemed to have satisfied himself before tendering as to the 

correctness and sufficiency of his tender for the works and of the rates and prices 

quoted in the Schedule of Quantities and Tender Documents, which rates and prices 

shall, except as otherwise provided, cover all its obligations under the contract and 

all matters and things necessary for the proper completion and maintenance of the 

works. 

Discrepancies and Adjustment of Errors:  

The several documents forming the Contact are to be taken as mutually explanatory 

of one another, detailed drawings being followed in preference to small scale drawing 

and figured dimensions in preference to scale and special conditions in preference to 

General Conditions. 

In the case of discrepancy between the schedule of Quantities, the Specifications and 

/ or the Drawings, the following order of preference shall be observed:- 

I) Description of Schedule of Quantities. 

ii) Particular Specifications 

iii) Special Conditions. 

iv) Additional Conditions 

v) General Conditions 

vi) Drawings. 

Vii) CPWD general specification  
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viii) Relevant IS or any other international code in case IS code is not available. 

ix) Indian Standard Specifications of BIS. 

x) Accepted good Engineering Practice based on experience of Foreign Countries’’ 

Codes. 

If there are varying or conflicting provisions made in any one document forming part 

of the contract, the Accepting Authority shall be the deciding authority with regard 

to the intention of the document and his decision shall be final and binding on the 

contractor.  

Any error in description, quantity or rate in Schedule of Quantities or any Omission 

there from shall not vitiate the Contract or release the Contractor from the execution 

of the whole or any part of the works comprised therein according to drawings and 

specifications or from any of his obligations under the contract. 

Signing of Contract: The successful bidder/contractor, on acceptance of his tender 

by the Accepting Authority, shall, within 15 days from the stipulated date of start of 

the work, sign the contract consisting of: 

i. The notice inviting tender, all the documents including drawings, if any, 

forming the tender as issued at the time of invitation of tender and acceptance 

thereof together with any correspondence leading thereto. 

ii. Standard C.P.W.D. Form as mentioned in Schedule ‘F’ consisting of: 

a. Various standard clauses with corrections up to the date stipulated in 

Schedule ‘F’ along with annexures thereto. 

b. C.P.W.D. Safety Code 

c. Model Rules for the protection of health, sanitary arrangements for 

workers employed by CPWD or its contractors. 

d. CPWD Contractor’s Labour Regulations. 

e. List of Acts and omissions for which fines can be imposed. 

iii. No payment for the work done will be made unless contract is signed by the 

contractor 
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CLAUSES OF CONTRACT 
 

CLAUSE.1    Performance Guarantee 

(i)The contractor shall submit an irrevocable Performance Guarantee of 5% (Five 

percent) of the tendered amount in addition to other deposits mentioned elsewhere 

in the contract for his proper performance of the contract agreement, (not 

withstanding and/or without prejudice to any other provisions in the contract) within 

period specified in Schedule ‘F’ from the date of issue of letter of acceptance. This 

period can be further extended by the Engineer-in-Charge up to a maximum period 

as specified in schedule ‘F’ on written request of the contractor stating the reason 

for delays in procuring the Performance Guarantee, to the satisfaction of the 

Engineer-in-Charge. This guarantee shall be in the form of Deposit at Call receipt of 

any scheduled bank/Bankers Cheque of any scheduled bank/Demand Draft of any 

scheduled bank or Government Securities or Fixed Deposit Receipts or Guarantee 

Bonds of any Scheduled Bank or the State Bank of India in accordance with the form 

annexed hereto. In case a fixed deposit receipt of any Bank is furnished by the 

contractor to the Nalanda University as part of the performance guarantee and the 

Bank is unable to make payment against the said fixed deposit receipt, the loss 

caused thereby shall fall on the contractor and the contractor shall forthwith on 

demand furnish additional security to the Nalanda University to make good the 

deficit. 

(ii)The Performance Guarantee shall be initially valid up to the stipulated date of 

completion plus 60 days beyond that. In case the time for completion of work gets 

enlarged, the contractor shall get the validity of Performance Guarantee extended to 

cover such enlarged time for completion of work. After recording of the completion 

certificate for the work by the Engineer In charge, the performance guarantee shall 

be returned to the contractor, without any interest. 

iii) The Engineer-in-Charge shall not make a claim under the performance guarantee 

except for amounts to which the Nalanda University is entitled under the contract 

(not withstanding and/or without prejudice to any other provisions in the contract 

agreement) in the event of: 

(a) Failure by the contractor to extend the validity of the Performance Guarantee 

as described herein above, in which event the Engineer-in-Charge may claim the 

full amount of the Performance Guarantee. 

(b) Failure by the contractor to pay Nalanda University any amount due, either 

as agreed by the contractor or determined under any of the Clauses/Conditions 

of the agreement, within 30 days of the service of notice to this effect by 

Engineer-in-Charge. 

(iv)  In the event of the contract being determined or rescinded under provision of 

any of the Clause/Condition of the agreement, the performance guarantee shall 

stand forfeited in full and shall be absolutely at the disposal of the Nalanda 

University. 
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(v) On substantial completion of any work which has been completed to such an 

extent that the intended purpose of the work is met and ready to use, then a 

provisional completion certificate shall be recorded by the Engineer-In-Charge. The 

provisional certificate shall have appended with a list of outstanding balance item 

of work that need to be completed in accordance with the provisions of the contract. 

This provisional completion certificate shall be recorded by the concerned Engineer-

In-Charge with the approval of Project manager/ chief Project manager/ 

Superintending Engineer. After recording of the provisional completion certificate 

for the work by the competent authority, the 80% of performance guarantee shall 

be returned to the contractor, without any interest.  

However in case of contracts involving Maintenance of building and services. Any 

other work after construction of same building and services/ other work, then 40% 

of performance guarantee shall be returned to the contractor without any interest 

after recording the provisional completion certificate. 

CLAUSE. 1A.    Recovery of Security Deposit 

 

The person/persons whose tender(s) may be accepted (hereinafter called the 

contractor) shall permit Nalanda University, at the time of making any payment to 

him for work done under the contract to deduct a sum at the rate 2.5% (two decimal 

five per cent) of the gross amount of each running and final bill, till the sum 

deducted will amount to security deposit of 2.5 % (two decimal five per cent) of 

the tendered value of the work. Such deductions will be made and held by Nalanda 

University by way of Security Deposit unless he/they has/have deposited the 

amount of Security at the rate mentioned above in the form of Government 

Securities or fixed deposit receipt. In case a fixed deposit receipt of any Bank is 

furnished by the contractor to the Nalanda University as part of the security deposit 

and the Bank is unable to make payment against the said fixed deposit receipt, the 

loss caused thereby shall fall on the contractor and the contractor shall forthwith 

on demand furnish additional security to the Nalanda University to make good the 

deficit.  

All compensations or the other sums of money payable by the contractor under the 

terms of this contract may be deducted from, or paid by the sale of a sufficient part 

of his security   deposit or from the interest arising there from, or from any sums 

which may be due to or may become due to the contractor by Owner on any account 

whatsoever and in the event of his Security Deposit being reduced by reason of any 

such deductions or sale as aforesaid, the contractor shall within 10 days make good 

in fixed deposit receipt tendered by the State Bank of India or by Scheduled Banks 

or Government Securities (if deposited for more than 12 months) endorsed in favour 

of the  Nalanda University, any sum or sums which may have been deducted from, 

or raised by sale of his security deposit or any part thereof. The security deposit 

shall be collected from the running bills and the final bill of the contractor at the 

rates mentioned above.  
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The security deposit as deducted above can be released against bank guarantee 

issued by a scheduled bank, on its accumulations to a minimum of Rs.5 lac subject 

to the condition that amount of such bank guarantee, except last one, shall not be 

less than Rs.5 lac. Provided further that the validity of bank guarantee, including 

the one given against the earnest money shall be in conformity with provisions 

contained in this clause 17 which shall be extended from time to time depending 

upon extension of contract granted under provisions of Clause 2 (Compensation for 

delay) Clause 5 (Time and Extension for delay). 

No interest shall be paid on the amount retained as Security Deposit by NU. 

Security deposit shall be released as follows:  

 Security deposit shall be released after the completion of the Defects Liability 

period.  

CLAUSE. 2.    Compensation for Delay 

If the contractor fails to maintain the required progress in terms of clause 5 (Time 

and Extension for delay) or to complete the work and clear the site on or before the 

contract or justified extended date of completion as per clause 5 (excluding any 

extension under Clause 5.5) as well as any extension granted under clauses 12 and 

15, he shall, without prejudice to any other right or remedy available under the law 

to the Owner on account of such breach, pay as agreed compensation the amount 

calculated at the rates stipulated below as the authority specified in schedule-F 

(whose decision in writing shall be final and binding) may decide on the amount of 

tendered value of the work for every completed day/month (as determined) that 

the progress remains below that specified in Clause 5  (Time and Extension for 

delay) or that the work remains incomplete.  

This will also apply to items or group of items for which a separate period of 

completion has been specified. 

Compensation for delay of work @ 1 % per month of delay to be computed on per 

day basis. 

Provided always that the total amount of compensation for delay to be paid under 

this Condition shall not exceed 10% (Ten per cent) of the Tendered Value of work 

or of the Tendered Value of the Sectional part of work as mentioned in Schedule ‘F’ 

for which a separate period of completion is originally given. 

In case no compensation has been decided by the authority in Schedule ‘F’ during 

the progress of work, this shall be no waiver of right to levy compensation by the 

said authority if the work remains incomplete on final justified extended date of 

completion. If the Engineer In Charge decides to give further extension of time 

allowing performance of work beyond the justified extended date, the contractor 

shall be liable to pay compensation for such extended period. If any variation in 

amount of contract takes place during such extender period beyond justified 

extended date and the contractor becomes entitled to additional time under clause 

12, the net period for such variation shall be accounted for while deciding the period 

for levy of compensation. However, during such further extended period beyond the 
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justified extender period, if any delay occurs by events under sub clause 5.2, the 

contractor shall be liable to pay compensation for such delay. 

Provided that compensation during the progress of work before the justified 

extended date of completion for delay under this clause shall be for non-

achievement of sectional completion or part handing over of work on 

stipulated/justified extended date for such part work or if delay affects any other 

works/ services. This is without prejudice to right of action by the Engineer In 

Charge under clause 3 for delay in performance and claim for compensation under 

that clause. 

In case action under clause 2 has not been finalized and the work has been 

determined under clause 3, the right of action under this clause shall remain post 

determination of contract but levy of compensation shall be for days the progress 

is behind the schedule on date of determination, as assessed by the authority in 

Schedule ‘F’, after due consideration of justified extension. The compensation for 

delay, if not decided before the determination of contract, shall be decided after 

determination of contract. 

The amount of compensation may be adjusted or set-off against any sum payable 

to the Contractor under this or any other contract with the Nalanda University. In 

case, the contractor does not achieve a particular milestone mentioned in schedule 

F, or the re-scheduled milestone(s) in terms of Clause 5 (Time and Extension for 

delay), the amount shown against that milestone shall be withheld, to be adjusted 

against the compensation levied as above. Withholding of this amount on failure to 

achieve a milestone shall be automatic without any notice to the contractor. 

However, if the contractor catches up with the progress of work on the subsequent 

milestone(s), the withheld amount shall be released. In case the contractor fails to 

make up for the delay in subsequent milestone(s), amount mentioned against each 

milestone missed subsequently also shall be withheld. However, no interest, 

whatsoever, shall be payable on such withheld amount.  

CLAUSE 2 A Incentive for Early Completion 

 

NOT APPLICABLE 

 

 

CLAUSE. 3. When Contract can be Determined 

 

Subject to other provisions contained in this clause, the Engineer – in charge may 

without prejudice to any other rights or remedy against the Contractor in respect 

of any delay, inferior workmanship or any claims for damages and/or any other 

provisions of this contract or otherwise, whether or not the date of completion has 

or has not elapsed, by notice in writing, absolutely determine the contract in any of 

the following cases: 

(i) If the contractor having been given , the Engineer-in-Charge a notice in 

writing to rectify, reconstruct or replace any defective work or that the work is being 
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performed in an inefficient or otherwise improper or un-workman like manner or 

shall omit to comply with the requirement of such notice for a period of seven days 

thereafter. 

(ii) If the Contractor has, without reasonable cause suspended the progress of 

the Work or has failed to proceed with the work with due diligence and continues to 

do so after a notice in writing of seven days from the Engineer-in-Charge.  

(iii) If the contractor fails to complete the work or section of work with 

individual date of completion on or before the stipulated date or justified 

extender date, on or before such date of completion; and the Engineer-in-

Charge without any prejudice to any other right or remedy under any other 

provision in the contract has given further reasonable time in a notice given 

in writing in that behalf as either mutually agreed or in absence of such 

mutual agreement by his own assessment making such time essence of 

contract and in the opinion of Engineer-in-charge the contractor will be 

unable to complete the same or does not complete the same within the 

period specified. 

 (iv) If the contractor persistently neglects to carry out his obligations under the 

contract and/ or commits default in complying with any of the terms and conditions 

of the contract and does not remedy it or take effective steps to remedy it within 7 

days after a notice in writing is given to him in that behalf by the Engineer-in-

Charge. 

(v) If the contractor shall offer or give or agree to give to any person in service 

of Nalanda university or consultants or to any other person on his behalf any gift or 

consideration of any kind as an inducement or reward for doing or forbearing to do 

or for having done or forborne to do any act in relation to the obtaining or execution 

of this or any other contract for Nalanda University. 

(vi) If the contractor shall enter into a contract with Owner in connection with which 

commission has been paid or agreed to be paid by him or to his knowledge, unless 

the particulars of any such commission and the terms of payment thereof have been 

previously disclosed in writing to the Engineer-in-Charge 

(vii) If the contractor had secured the contract with Owner as a result of wrong 

tendering or other non-bonafide methods of competitive tendering or commits 

breach of integrity agreement. 

(viii) If the contractor being an individual, or if a firm, any partner thereof shall 

at any time be adjudged insolvent or have a receiving order or order for 

administration of his estate made against him or shall take any proceedings for 

liquidation or composition (other than a voluntary liquidation for the purpose of 

amalgamation or reconstruction) under any Insolvency Act for the time being in 

force or make any conveyance or assignment of his effects or composition or 

arrangement for the benefit of his creditors or purport to do so, or if any application 

be made under any Insolvency Act for the time being in force for the sequestration 

of his estate or if a trust deed be executed by him for benefit of his creditors. 
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(ix) If the Contractor being a company shall pass a resolution or the court shall 

make an order that the company shall be wound up or if a receiver, or a manager 

on behalf of a creditor shall be appointed, or if circumstances shall arise which 

entitle the court or the creditor to appoint a receiver or a manager, or which entitle 

the court to make a winding up order. 

(x) If the contractor shall suffer an execution being levied on his goods and 

allow it to be continued for a period of 21 days. 

(xi) If the contractor assigns (excluding part(s) of work assigned to other 

agency(s) by the contractor as per terms of contract), transfers, sublets 

(engagement of labour on a piece-work basis or of labour with materials not to be 

incorporated in the work, shall not be deemed to be subletting) or otherwise parts 

with or attempts to assign, transfer, sublet or otherwise parts with the entire works 

or any portion thereof without the prior written approval of the Engineer -in-Charge. 

When the Contractor has made himself liable for action under any of the cases 

aforesaid, the Engineer-in-Charge on behalf of the Nalanda University shall have 

powers: 

(a) To determine the contract as aforesaid so far as performance of work by 

the contractor is concerned (of which determination notice in writing to the 

contractor under the hand of the Engineer-in-Charge shall be conclusive 

evidence). Upon such determination, the, Security Deposit already recovered and 

Performance Guarantee under the contract shall be liable to be forfeited and shall 

be absolutely at the disposal of the Owner. 

(b) After giving notice to the contractor to measure up the work of the contractor 

and to take such whole, or the balance or part thereof, as shall be un-executed 

out of his hands and to give it to another contractor to complete the work. The 

contractor, whose contract is determined as above, shall not be allowed to 

participate in the tendering process for the balance work. 

In the event of anyone or more of the above course(s) of action(s) being adopted 

by the Engineer-in-Charge the Contractor shall have no right to claim compensation 

for any loss sustained by him by reason of his having purchased or procured any 

materials or entered into any engagement or made any advances on account or 

with a view to the execution of the Work or the performance of the contract And In 

case action is taken under any of the provisions aforesaid, the Contractor shall not 

be entitled to recover or be paid any sum for any work thereof actually performed 

under this contract unless and until the Engineer-in-Charge has certified in writing 

the performance of such Work and the value payable in respect thereof and the 

Contractor shall only be entitled to be paid the value so certified. 

CLAUSE 3A. Work cannot be Started Due to Reasons not within the 

Control of the Contractor.  

 

In case, the work cannot be started due to reasons not within the control of the 

contractor within 1/8th of the stipulated time for completion of work or one month 
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whichever is higher, either party may close the contract by giving notice to the 

other party stating the reasons. In such eventuality, the Performance Guarantee 

of the contractor shall be refunded within 21 days.  

 
Neither party shall claim any compensation for such eventuality. This clause 

is not applicable for any breach of the contract by either party. 

 

CLAUSE. 4 Contractor Liable to Pay Compensation even if Action not 

taken as Clause 3 (When Contract can be determined) 

 

In any case in which any of the powers conferred upon the Engineer-in-Charge by 

Clause 3 (when contract can be determined) thereof, shall have become exercisable 

and the same are not exercised, the non-exercise thereof shall not constitute a 

waiver of any of the conditions hereof and such powers shall notwithstanding be 

exercisable in the event of any future case of default by the contractor and the 

liability of the contractor for compensation shall remain unaffected. In the event of 

the Engineer-in-Charge putting in force all or any of the powers vested in him under 

the preceding clause he may, if he so desires after giving a notice in writing to the 

contractor, take possession of (or at the sole discretion of the Engineer-in-Charge 

which shall be final and binding on the contractor) use as on hire (the amount of 

the hire money being also in the final determination of the Engineer-in-Charge) all 

or any tools, plant, materials and stores, in or upon the works, or the site thereof 

belonging to the contractor, or procured by the contractor and intended to be used 

for the execution of the work/or any part thereof, paying or allowing for the same 

in account at the contract rates, or, in the case of these not being applicable, at 

current market rates to be certified by the Engineer-in-Charge, whose certificate 

thereof shall be final, and binding on the contractor, clerk of the works, foreman or 

other authorized agent to remove such tools, plant, materials, or stores from the 

premises (within a time to be specified in such notice) in the event of the contractor 

failing to comply with any such requisition, the Engineer-in-Charge may remove 

them at the contractor’s expense or sell them by auction or private sale on account 

of the contractor and his risk in all respects and the certificate of the Engineer-in-

Charge as to the expenses of any such removal and the amount of the proceeds 

and expenses of any such sale shall be final and conclusive against the contractor. 

 

 

CLAUSE. 5 Time and Extension for Delay 

 

The time allowed for execution of the Works as specified in Schedule F or the 

extended time in accordance with these conditions shall be the essence of the 

contract. The execution of the works shall commence from such time period as 

mentioned in Schedule F or from the date of handing over of the site, notified by 

the Engineer-in-Charge, whichever is later. However, the handing over of site 

by the Engineer in Charge, in full or in part (if so provided in contract), 
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shall be completed within two months for issue of acceptance letter. If the 

Contractor commits default in commencing the execution of the work as aforesaid, 

the performance guarantee shall be forfeited by the Engineer In charge 

and shall be absolutely at disposal of the Owner without prejudice to any other 

right or remedy available in law. 

5.1 The contractor shall submit within twenty one days of award of work as in 

consideration of  

a) Schedule of handing over of site as specified in the Schedule ‘F” 

b) Schedule of issue of designs as specified in the schedule ‘F’  

 

(i) The contractor shall submit a programme Chart (Time and Progress) for each 

mile stone. The Engineer in Charge may within 30 days thereafter, if required 

modify, and communicate the program approved to the contractor failing 

which the program submitted by the contractor shall be deemed to be 

approved by the Engineer-in-Charge. The work programme shall include all 

details of balance drawings and decisions required to complete the contract 

with specific dates by which these details are required by the contractor 

without causing any delay in execution of the work. The Chart shall be 

prepared in direct relation to the time stated in the Contract documents for 

completion of items of the works. It shall indicate the forecast of the dates of 

commencement and completion of various trades of sections of the work and 

may be amended as necessary by agreement between the Owner and the 

Contractor within the limitations of time imposed in the Contract documents, 

and further to ensure good progress during the execution of the work, the 

contractor shall in all cases in which the time allowed for any work, exceeds 

one month (save for special jobs for which a separate program has been 

agreed upon) complete the work as per mile stones given in Schedule F. 

(ii) In case of non-submission of construction programme by the contractor the 

program approved by the Engineer-in-charge shall be deemed to be final. 

(iii) The approval by the Engineer-in-charge of such programme shall not relieve 

the contractor of any of the obligations under the contract. 

(iv) The contractor shall submit the Time and progress chart and progress report 

using mutually agreed software or in other format decided by Engineer-in-

Charge for the work done during previous month to the Engineer-in-charge 

on or before 5th day of each month failing which a recovery Rs. 5000/- shall 

be made on per week or part basis in case of delay in submission of the 

monthly progress report.  

5.2 If the work(s) were delayed by: - 

(i) Force majeure, or 

(ii) Abnormally bad weather, or 

(iii) Serious loss or damage by fire, or 

(iv) Civil commotion, local commotion of workmen, strike or lockout, affecting 

any of the trades employed on the work, or 
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(v) Delay on the part of other contractors or tradesmen engaged by Engineer-

in-Charge in executing work not forming part of the Contract, or 

(vi) Any other cause like above which, in the reasoned opinion of the 

Engineer-in-Charge is beyond the Contractor’s control.  

Then upon the happening of any such event causing delay, the Contractor shall 

immediately give notice thereof in writing to the Engineer In Charge for entry in 

the hindrance register (physical or web-based as prescribed in Schedule F) 

but shall nevertheless use constantly his best endeavours to prevent the delay in 

overall completion of the work or make good the delay and shall do all that may be 

reasonably required to the satisfaction of the Engineer-in-Charge to proceed with 

the works. The contractor shall have no claim of damages for extension of 

time granted or rescheduling of milestone/s for evens listed in sub clause 

5.2. 

5.3 In case the work is hindered by any reason, in the opinion of the 

contractor, by the owner or for someone for whose action the owner is 

responsible, the contractor may immediately give notice thereof in writing 

to the Engineer in Charge in the same manner as prescribed under sub 

clause 5.2 seeking extension of time or reschedule of milestone/s. The 

authority as indicated in schedule ‘F’ shall, if justified, give a fair and 

reasonable extension of time and reschedule the milestones for completion 

of work after due consideration of the same within 30 days of receipt of 

such request. In event of non-application by the contractor for extension 

of time Engineer in Charge after affording opportunity to the contractor 

may give, supported with a programme, a fair and reasonable extension 

within a reasonable period of occurrence of the event. Such extension of 

time or rescheduling of milestone/s shall be without prejudice to any other 

right or remedy of the parties in contract or in lay; provided further that 

for concurrent delays under this sub clause and sub clause 5.2 to the extent 

the delay is coveted under sub clause 5.2 the contractor shall be entitled 

to only extension of time and no damages. 

5.3 Request for rescheduling of Mile stones or extension of time, to be eligible for 

consideration, shall be made by the Contractor (As per Appendix XVI) in writing with 

supporting documents within fourteen days of the happening of the event causing 

delay on the prescribed form i.e Form of application by the contractor for 
seeking reschedule of milestones (Appendix-XVI) or form of application by 

the contractor for seeking extension of time (Appendix- XVII) respectively 

to the authority as indicated in Schedule-F. The contractor shall indicate in such 

a request the period by which rescheduling of milestone/s or extension of 

time is desired. With every request for rescheduling of milestones, or if at 

any time the actual progress of work falls behind the approved program by 

more than 10% of the stipulated period of completion of contract, the 
contractor shall produce a revised program which shall include all details of 

pending drawings and decisions required to complete the contract and also 

the target dates by which these details should be available without causing 

any delay in execution of the work. A recovery as specified in Schedule ‘F’ 
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shall be made on per day basis in case of delay in submission of the revised 

program.  
 

 

5.4 In any such case the authority as indicated in Schedule ‘F’ may give a 

fair and reasonable extension of time for completion of work or reschedule 
the mile stones. Such extension or rescheduling of the milestones shall be 

communicated to the Contractor by the authority as indicated in Schedule 

‘F’ in writing, within 30 days of the date of receipt of such request from the 

Contractor in prescribed form. In event of non-application by the contractor 

for extension of time E-in-C after affording opportunity to the contractor, 

may give, supported with a program (as specified under 5.4 above), a fair 
and reasonable extension within a reasonable period of occurrence of the 

event.  
 

 

5.5  In case the work is delayed by any reasons, in the opinion of the 

Engineer-in-Charge, by the contractor for reasons beyond the events 

mentioned in clause 5.2 or clause 5.3 or clause 5.4 and beyond the justified 

extended date; without prejudice to right to take action under Clause 3, 

the Engineer-in-Charge may grant extension of time required for 

completion of work without rescheduling of milestones. The contractor 

shall be liable for levy of compensation for delay for such extension of time. 

 

CLAUSE. 6. Measurement of Work Done 

 

Engineer-in-Charge shall, except as otherwise provided, ascertain and determine 

by measurement the value in accordance with the contract of Work done. 

All measurement of all items having financial value shall be entered in Measurement 

Book and/or level field-books complete record is obtained of all works performed 

under the contract. 

All measurements and levels shall be taken jointly by the Engineer-in-Charge or his 

authorized representative and by the Contractor or his authorized representative 

from time to time during the progress of the Work and such measurements shall be 

signed and dated by the Engineer-in-Charge or their authorized representative and 

the Contractor or their authorized representatives in token of their acceptance. If 

the Contractor objects to any of the measurements recorded, a note shall be made 

to that effect along with reasons and signed by both the parties. 

If for any reason the Contractor or his authorized representative is not available 

and the Work of recording measurements is suspended by the Engineer-in-Charge 

or his authorized representative, the Engineer-in-Charge and the Owner shall not 

entertain any claim from the Contractor for any loss or damages on this account. If 

the Contractor or his authorized representative does not remain present at the time 

of such measurements after the Contractor or his authorized representative has 
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been given a notice in writing three (3) days in advance or fails to countersign or 

to record objection within a week from the date of the measurement, then such 

measurements recorded in his absence by the Engineer-in-Charge or his 

representative shall be deemed to be accepted by the Contractor. 

The Contractor shall, without any extra charge, provide all assistance with every 

appliance, labour and other things necessary for measurements and recording 

levels. 

Except where any general or detailed description of the Work expressly shows to 

the contrary, measurements shall be taken in accordance with the procedure set 

forth in the specifications notwithstanding any provision in the relevant Standard 

Method of measurement or any general or local custom. In the case of items, which 

are not covered by specifications, measurements shall be taken in accordance with 

the relevant standard method of measurement issued by the Bureau of Indian 

Standards and if for any item no such standard is available then a mutually agreed 

method shall be followed. 

The Contractor shall give not less than seven days’ notice  to the Engineer-in-Charge 

or his authorized representative in-charge of the Work before covering up or 

otherwise placing beyond the reach of measurement any Work in order that the 

same may be measured and correct dimensions thereof may be taken before the 

same is so covered up or placed beyond the reach of measurement and shall not 

cover up or placed beyond the reach of measurement any Work without the consent 

in writing of the Engineer-in-Charge or his authorized representative  in charge of 

the Work who shall within the aforesaid period of 7 days inspect the work, and ‘if 

any Work shall be covered up  or be placed beyond the reach of measurement 

without such notice having been given or Engineer- in - charge’s consent being 

obtained in writing, the same shall be uncovered at Contractor’s expense or in 

default thereof no payment or allowance shall be made for such Work or of the 

material with which the same was executed. 

Engineer-in-Charge or his authorized representative may cause either themselves 

or through another officer of the Authority to check the measurements recorded 

jointly or otherwise as aforesaid and all provisions stipulated herein above shall be 

applicable to such checking of measurements or levels. 

It is also a term of this contract that recording of measurements of any item of 

Work in the measurement book and/or its payment in the interim bill, on account 

bill or final bill shall not be considered as conclusive evidence as to the sufficiency 

of any Work or material to which it relates nor shall it relieve the Contractor from 

liabilities from any over measurement or defects noticed till completion of the 

defects liability period. 

 

CLAUSE. 6A. Computerized Measurement Book 
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Engineer-in-Charge shall, except as otherwise provided, ascertain and determine 

by measurement the value of work done in accordance with the contract.  

All measurements of all items having financial value shall be entered by the 

contractor and compiled in the shape of the Computerized Measurement Book 

having pages of A-4 size as per the format suggested by the Engineer–in-charge so 

that a complete record is obtained of all the items of works performed under the 

contract. 

All such measurements and levels recorded by the contractor or his authorized 

representative from time to time, during the progress of the work, shall be got 

checked by the contractor from the Engineer-in-Charge or his authorized 

representative as per interval or program fixed in consultation with Engineer-in-

Charge or his authorized representative. After the necessary corrections are made 

by the Engineer-in-Charge, the measurement sheets shall be returned to the 

contractor for incorporating the corrections and for resubmission to the Engineer-

in- Charge for the dated signatures by the Engineer-in- Charge and the contractor 

or their representatives in token of their acceptance. 

Whenever bill is due for payment, the contractor would initially submit draft 

computerized measurement sheets and these measurements would be got 

checked/test checked from the Engineer-in-Charge and/or his authorized 

representative. The contractor will, thereafter, incorporate such changes, as may 

be done during these checks/test checks in his draft computerized measurements, 

and submit to the Engineer in Charge computerized measurement book, duly 

bound, and with its pages machine numbered. The Engineer-in- Charge and/or his 

authorized representative would thereafter check this MB, and record the necessary 

certificates for their checks/test checks. 

The final, fair, computerized measurement book given by the contractor, duly 

bound, with its pages machine numbered, should be 100% correct, and no cutting 

or over-writing in the measurements would thereafter be allowed. If at all any error 

is noticed, the contractor shall have to submit a fresh computerized MB with its 

pages duly machine numbered and bound, after getting the earlier MB cancelled by 

the Engineer in charge.  

The contractor shall also submit to the Engineer in charge separately his 

computerized Abstract of Cost and the bill based on these measurements, duly 

bound, and its pages machine numbered along with two spare copies of the “bill. 

Thereafter, this bill will be processed by the Engineer-in-Charge and allotted a 

number as per the computerized record in the same way as done for the 

measurement book meant for measurements. 

The contractor shall, without extra charge, provide all assistance with every 

appliance, labour and other things necessary for checking of measurements/levels 

by the Engineer-in- Charge or his representative. 

Except where any general or detailed description of the work expressly shows to 

the contrary, measurements shall be taken in accordance with the procedure set 

forth in the specifications notwithstanding any provision in the relevant Standard 
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Method of measurement or any general or local custom. In the case of items, which 

are not covered by specifications, measurements shall be taken in accordance with 

the relevant standard method of measurement issued by the Bureau of Indian 

Standards and if for any item no such standard is available then a mutually agreed 

method shall be followed. 

The contractor shall give not less than seven days’ notice to the Engineer-in-Charge 

or his authorized representative in charge of the work before covering up or 

otherwise placing beyond the reach of checking and/or test checking the 

measurement of any work in order that the same may be checked and/or test 

checked and correct dimensions thereof be taken before the same is covered up or 

placed beyond the reach of checking and/or test checking measurement and shall 

not cover up and place beyond reach of measurement any work without consent in 

writing of the Engineer-in-Charge or his authorized representative in charge of the 

work who shall within the aforesaid period of seven days inspect the work, and if 

any work shall be covered up or placed beyond the reach of checking and/or test 

checking measurements without such notice having been given or the Engineer-in-

Charge’s consent being obtained in writing the same shall be uncovered at the 

Contractor’s expense, or in default thereof no payment or allowance shall be made 

for such work or the materials with which the same was executed. 

Engineer-in-Charge or his authorized representative may cause either themselves 

or through another officer of the Authority to check the measurements recorded by 

contractor and all provisions stipulated herein above shall be applicable to such 

checking of measurements or levels. 

It is also a term of this contract that checking and/or test checking the 

measurements of any item of work in the measurement book and/or its payment in 

the interim, on account of final bill shall not be considered as conclusive evidence 

as to the sufficiency of any work or material to which it relates nor shall it relieve 

the contractor from liabilities from any over measurement or defects noticed till 

completion of the defects liability period. 

 

CLAUSE. 7.    Payment on intermediate Certificate to be regarded as 

Advances 

The following percentage of contract rates for the various items included in the 

contract shall be payable against the stage of work shown herein. 

 

S No Stage of Work Fixtures 

1) After initial inspection( 
Wherever specified ) & 

delivery at site in good 

condition on pro rata basis 

 

85% 
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2) On successful handing over 
to client for beneficial use 

15% 

 

The Owner shall release 75% of the value of the interim bill submitted by the 

contractor immediately on adhoc basis on preliminary scrutiny of the bill by 

Engineer-in-charge. Such adhoc payment shall be regarded as the advance 

payments against the submitted bill. The advance payments so allowed shall be 

adjusted in the subsequent interim bill by checking the detailed measurement 

sheets to be submitted by the contractor within 10 days of the interim payment. In 

case of delay in submission of bill by the contractor a simple interest @ 10% per 

annum shall be paid to the Government from the date of expiry of prescribed time 

limit which will be compounded on yearly basis.  

CLAUSE 7A 

No running account bill shall be paid for the work till the applicable labour licenses, 

registration with EPFO, ESIC and BOCW Welfare board, whatever applicable are 

submitted by the contractor to the engineer-in-Charge. 

CLAUSE. 8 Completion Certificate and completion plans 

Within ten days of the completion of the work, the contractor shall give notice of 

such completion to the Engineer-in-Charge and within thirty days of the receipt of 

such notice, the Engineer-in-Charge shall inspect the work and if there is no defect 

in the work, shall furnish the contractor with a final certificate of completion, 

otherwise a provisional certificate of physical completion indicating defects (a) to 

be rectified by the contractor and/or (b) for which payment will be made at reduced 

rates, shall be issued. But no final certificate of completion shall be issued, nor shall 

the work be considered to be complete until the contractor shall have removed from 

the premises on which the work shall be executed all scaffolding, surplus materials, 

rubbish and all huts and sanitary arrangements required for his/their work people 

on the site in connection with the execution of the works as shall have been erected 

or constructed by the contractor(s) and cleaned off the dirt from all wood work, 

doors, windows, walls, floor or other parts of the building, in, upon, or about which 

the work is to be executed or of which he may have had possession for the purpose 

of the execution; thereof, and not until the work shall have been measured by the 

Engineer-in-Charge. If the contractor shall fail to comply with the requirements of 

this Clause as to removal of scaffolding, surplus materials and rubbish and all huts 

and sanitary arrangements as aforesaid and cleaning off dirt on or before the date 

fixed for the completion of work, the Engineer-in-Charge may at the expense of the 

contractor remove such scaffolding, surplus materials and rubbish etc., and dispose 

of the same as he thinks fit and clean off such dirt as aforesaid, and the contractor 

shall have no claim in respect of scaffolding or surplus materials as aforesaid except 

for any sum actually realized by the sale thereof. 

 

CLAUSE. 8A Contractor to keep site clean 
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When any repair or maintenance of works are carried out, the splashes and 

droppings from white washing, colour washing, painting etc., on walls, floor, 

windows, etc. shall be removed and the surface cleaned simultaneously with the 

completion of these items of work in the individual rooms, quarters or premises etc. 

where the work is done: without waiting for the actual completion of all the other 

items of work in the contract. In case the contractor fails to comply with the 

requirements of this clause, the Engineer-in-Charge shall have the right to get this 

work done at the cost of the contractor or through any other agency. Before taking 

such action, the Engineer-in-Charge shall give ten days’ notice in writing to the 

contractor. 

CLAUSE 8B Completion plans to be submitted by the contractor 

The contractor shall submit completion plan as required vide General Specifications 

for Electrical works (Part-I internal) 2005 and (Part-ll External) 1994 as applicable 

within thirty days of the completion of the work In case, the contractor fails to 

submit the completion plan as aforesaid, he shall be liable to pay a sum equivalent 

to 2.5% of the value of the work subject to a ceiling of Rs.15, 000 (Rs. Fifteen 

thousand only) as may be fixed by the Superintending Engineer concerned and in 

this respect the decision of the Superintending Engineer shall be final and binding 

on the contractor. 

 

The contractor shall submit completion plan for water, sewerage and drainage line 

plan within Thirty days of the completion of the work. 

 

In case, the contractor fails to submit the completion plan as aforesaid, the 

department will get it done through other agency at his cost and actual expenses 

incurred plus Rs. 15,000/- For the same shall be recovered from the contractor. 

 

 

CLAUSE.9 Payment of final bill 

 

The final bill shall be submitted by the contractor in the same manner as specified 

in interim bills within three months of physical completion of the work or within one 

month of the date of the final certificate of completion furnished by the Engineer-

in-Charge whichever is earlier. No further claims shall be made by the contractor 

after submission of the final bill and these shall be deemed to have been waived 

and extinguished. Payments of those items of the bill in respect of which there is 

no dispute and of items in dispute, for quantities and rates as approved by Engineer-

in-Charge, will, as far as possible be made within the period of 6 (six) months, the 

period being reckoned from the date of receipt of the bill by the Engineer-in-Charge 

or his authorized representative, complete with account of materials issued by the 

Owner and the dismantled materials. 
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In case of delay in payment of final bills after prescribed time limit, a simple interest 

@ 7.5% per annum shall be paid to the contractor from the date of expiry of 

prescribed time limit which will be compounded on yearly basis, provided the final 

bill submitted by the contractor found to be in order. 

 

CLAUSE. 9A Payment of Contractor’s Bills to Banks 

 

Payments due to the contractor may, if so desired by him, be made to his bank, 

registered financial, co-operative or thrift societies or recognized financial 

institutions instead of direct to him provided that the contractor furnishes to the 

Engineer-in-Charge (1) an authorization in the form of a legally valid document such 

as a power of attorney conferring authority on the bank; registered financial, co-

operative or thrift societies or recognized financial institutions to receive payments 

and (2) his own acceptance of the correctness of the amount made out as being 

due to him by the Owner or his signature on the bill or other claim preferred against 

the Owner before settlement by the Engineer-in-Charge of the account or claim by 

payment to the bank, registered financial, co-operative or thrift societies or 

recognized financial institutions. While the receipt given by such banks; registered 

financial, co-operative or thrift societies or recognized financial institutions shall 

constitute a full and sufficient discharge for the payment, the contractor shall 

whenever possible present his bills duly receipted and discharged through his bank, 

registered financial, co-operative or thrift societies or recognized financial 

institutions.  

Nothing herein contained shall operate to create in favour of the bank; registered 

financial, co-operative or thrift societies or recognized financial institutions any 

rights or equities visa-vis the Owner. 

 

 

CLAUSE. 10. Materials supplied by the Owner 

 

No material is planned to be procured by the Owner for supply to the contractor 

however in case of any subsequent mutual understanding entered into between the 

Owner and the Contractor, it is decided that certain materials are to be supplied by 

the Owner to the Contractor in to the best interest of the Project, the modalities for 

such Owner supplied material shall be as per mutual understanding between the 

Owner and the Contractor.  

 

CLAUSE. 10A Materials to be provided by the Contractor 

 

The contractor shall, at his own expense, provide all materials, required for the 

works other than those, which are stipulated, to be supplied by the Owner. 
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The contractor shall, at his own expense and without delay, submit to the Engineer-

in- Charge samples of materials to be used on the work and shall get these approved 

in advance from PMC & Architect Consultants. All such materials to be provided by 

the Contractor shall be in conformity with the specifications laid down or referred 

to in the contract. The contractor shall, if requested by the Engineer-in-Charge 

furnish proof, to the satisfaction of the Engineer-in-Charge/ that the materials so 

comply. The Engineer-in-Charge shall within thirty days of submission of samples 

or within such further period as he may require intimate to the Contractor in writing 

whether samples are approved by him or not. If samples are not approved, the 

Contractor shall forthwith arrange to supply to the Engineer-in-Charge for his 

approval, fresh samples complying with the specifications laid down in the contract. 

When materials are required to be tested in accordance with specifications, approval 

of the Engineer-in-Charge shall be issued after the test results are received. 

The Contractor shall at his risk and cost submit the samples of materials to be tested 

or analysed and shall not make use of or incorporate in the work any materials 

represented by the samples until the required tests or analysis have been made and 

materials finally accepted by the Engineer-in-Charge. The Contractor shall not be 

eligible for any claim or compensation either arising out of any delay in the work or 

due to any corrective measures required to be taken on account of and as a result 

of testing of materials. 

The contractor shall, at his risk and cost, make all arrangements and shall provide 

all facilities as the Engineer-in-Charge may require for collecting, and preparing the 

required number of samples for such tests at such time and to such place or places 

as may be directed by the Engineer-in-Charge and bear all charges and cost of 

testing unless specifically provided for otherwise elsewhere in the contract or 

specifications. The Engineer in- Charge or his authorized representative shall at all 

times have access to the works and to all workshops and places where work is being 

prepared or from where materials, manufactured articles or machinery are being 

obtained for the works and the contractor shall afford every facility and every 

assistance in obtaining the right to such access. 

The Engineer-in-Charge shall have full powers to require the removal from the 

premises of all materials which in his opinion are not in accordance with the 

specifications and in case of default, the Engineer-in-Charge shall be at liberty to 

employ at the expense of the contractor, other persons to remove the same without 

being answerable or accountable for any loss or damage that may happen or arise 

to such materials. The Engineer-in-Charge shall also have full powers to require 

other proper materials to be substituted thereof and in case of default, the Engineer-

in-Charge may cause the same to be supplied and all costs which may attend such 

removal and substitution shall be borne by the Contractor. 

The contractor shall at his own expense, provide a material-testing lab at the site 

for conducting routine field tests. The lab shall be equipped at least with the testing 

equipment as specified. 

 



DEVELOPMENT OF PERMANENT CAMPUS (PHASE-I) FOR NALANDA UNIVERSITY 
 

FOR OWNER P a g e  | 100 FOR CONTRACTOR 

CLAUSE. 10BSecured Advance on Non-perishable Materials 

 

No Secured advance shall be paid. Contractor shall be paid as per payment terms. 

Mobilization Advance 

 

No Mobilisation advance shall be paid.  

 

CLAUSE. 10C. Payment on Account of Increase in Price/Wages due 

to statutory Order(s) 

DELETED 

CLAUSE. 10CAPayment due to variation in prices of materials after 

receipt of tender 

No variation in Prices/ Rates of any item of works shall be payable and the 

prices shall remain firm during the period of the contract and also fir the 

extended period of contract. Therefore no claims on this account shall be 

acceptable. 

 

CLAUSE.10CC.Payment due to Increase/Decrease in Prices/Wages 

(excluding materials covered under clause 10CA after Receipt of 

Tender for Works 

 

No variation in Prices/ Wages shall be payable and the prices shall remain 

firm during the period of the contract and also fir the extended period of 

contract. Therefore no claims on this account shall be acceptable. 

 
 

CLAUSE.10D Dismantled Material Owner’s Property 

 

The contractor shall treat all materials obtained during dismantling of a structure, 

excavation of the site for a work, etc. as Owner’s property and such materials shall 

be disposed of to the best advantage of Owner according to the instructions in 

writing issued by the Engineer-in-Charge. 

 

CLAUSE. 11 Work to be executed in Accordance with Specifications, 

Drawings, and Orders etc. 

 

The contractor shall execute the whole and every part of the work in the most 

substantial and workmanlike manner both as regards materials and otherwise in 

every respect in strict accordance with the specifications. The contractor shall also 
conform exactly, fully and faithfully to the design, drawings and instructions in writing 

in respect of the work signed by Engineer-In-Charge and the contractor shall be 

furnished free of charge one copy of the contract documents together with 



DEVELOPMENT OF PERMANENT CAMPUS (PHASE-I) FOR NALANDA UNIVERSITY 
 

FOR OWNER P a g e  | 101 FOR CONTRACTOR 

specifications, designs, drawings and instructions as are not included in the standard 

specifications of Central Public Works Department specified in Schedule ‘F’ or in any 

Bureau of Indian Standard or any other, published standard or code or, Schedule of 

Rates or any other printed publication referred to elsewhere in the contract. 
 

The contractor shall comply with the provisions of the contract and with the care 

and diligence execute and maintain the works and provide all labour and materials, 

tools and plants including for measurements and supervision of all works, structural 

plans and other things of temporary or permanent nature required for such 

execution and maintenance in so far as the necessity for providing these, is specified 

or is reasonably inferred from the contract. The Contractor shall take full 

responsibility for adequacy, suitability and safety of all the works and methods of 

construction. 

 

CLAUSE. 12 Deviations / Variations Extent and Pricing 

 

The Owner shall have power  

(I) To make alteration in, omissions from, additions to or substitutions for the 

original specifications, drawings, designs and instructions that may appear to him 

to be necessary or advisable  during the progress of the Work, and 

(II) To omit a part of the Work(s) in case of non-availability of a portion of the 

site or for any reasons, and Contractor shall be bound to carry out the Works in 

accordance with any instructions given to him in writing signed by the Engineer-

in-Charge and such alterations omissions, additions or substitutions shall form 

part of the contract as if originally provided therein and any altered, additional 

or substituted Work which the Contractor may be directed to do in the manner 

specified above as part of the Works, shall be carried out by the Contractor on 

the same conditions in all respects including price on which he agreed to do the 

main Work except as hereafter provided.  

12.1. The time for completion of the Works shall in the event of any deviations 

resulting in additional cost over the Tendered Value sum being ordered, be 

extended, if requested by the Contractor, as follows: 

(I) in the proportion which the additional cost of the altered, additional or 

substituted Work, bears to the original Tendered Value plus 

(II) 25% of the time calculated in (i) above or such further additional time as 

may be considered reasonable by the Engineer-in-Charge. 

(III) Any Further deviation beyond this limit upto 1.5 times of the tendered 

amount shall be approved by Chief Engineer with recorded reason and in 

exceptional case, ADG shall have full power to approved the deviation beyond 

1.5 times of tendered amount with recorded reason and take suitable corrective 

action. 

12.2 Deviation, Extra items and Pricing 
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In the case of extra items (items that are completely new, and are in addition to 

the items contained in the contract) the contractor may within fifteen days of receipt 

of order or occurrence of the item(s) claim rates, supported by proper analysis 

which shall include invoices, vouchers etc and Manufacturer’s 

specifications, for the work failing which the rate approved later by the 

Engineer-in-Charge shall be binding and the engineer-in-charge shall within 

prescribed time limit of one month of the receipt of the claims supported by analysis, 

after giving consideration to the analysis of the rates submitted by the contractor, 

determine the rates on the basis of the market rates and the contractor shall be 

paid in accordance with the rates so determined. 

Deviation, Substituted items, Pricing 

In the case of substituted items (items that are taken up with partial substitution 

or in lieu of items of work in the contract), the rate for the agreement item (to be 

substituted) and substituted item shall also be determined in the manner as 

mentioned in the following para. 

(a) If the market rate for the substituted item so determined is more than the 

market rate of the agreement item (to be substituted), the rate payable to the 

contractor for the substituted item shall be the rate for the agreement item (to be 

substituted) so increased to the extent of the difference between the market rates 

of substituted item and the agreement item (to be substituted). 

(b) If the market rate for the substituted item so determined is less than the market 

rate of the agreement item (to be substituted), the rate payable to the contractor 

for the substituted item shall be the rate for the agreement item (to be substituted) 

so decreased to the extent of the difference between the market rates of substituted 

item and the agreement item (to be substituted). 

 

Deviation, Deviated Quantities, Pricing 

In the case of contract items, substituted items, contract cum substituted items, 

which exceed the limits laid down in Schedule-F, the contractor may within fifteen 

days of receipt of order or occurrence of the excess, claim revision of the rates, 

supported by proper analysis for the work in excess of the above mentioned limits, 

provided that if the rates so claimed are in excess of the rates specified in the 

schedule of quantities, the Engineer-in-Charge shall within prescribed time limit of  

receipt of the claims supported by analysis, after giving consideration to the analysis 

of the rates submitted by the contractor, determine the rates on the basis of the 

market rates and the contractor shall be paid in accordance with the rates so 

determined. 

12.3 The provisions of the preceding paragraph shall also apply to the decrease in 

the rates of items for the work in excess of the limits laid down in Schedule-F, and 

the Engineer in-Charge shall after giving notice to the contractor within one month 

of occurrence of the excess and after taking into consideration any reply received 

from him within fifteen days of the receipt of the notice, revise the rates for the 
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work in question within one month of the expiry of the said period of fifteen days 

having regard to the market rates. 

12.4 .The contractor shall send to the Engineer-in-Charge once every three months, 

an up to date account giving complete details of all claims for additional payments 

to which the contractor may consider himself entitled and of all additional work 

ordered by the Engineer-in-Charge which he has executed during the preceding 

quarter failing which the contractor shall be deemed to have waived his right. 

However, the Owner may authorize consideration of such claims on merits. 

12.5  For the purpose of operation of Schedule-F the following works shall be 

treated as works relating to work up to plinth level. 

(i) For buildings and basements: All works up to respective plinth level or up 

tofloor1level. 

(ii)For abutments, piers and well staining: all works up to1.2m above the bed 

level: 

 (iii) For retaining wall, wing walls, compound walls, chimneys, overhead 

reservoirs/ tanks and other elevated structures: All works up to1.2meter above 

the formation ground level 

 (iv)For reservoirs/tanks (other than overhead reservoirs/tanks): All works up 

to1.2meters above the formation ground level: 

v) For basement: All works up to 1.2 m above ground level or up to floor 1 level 

whichever is lower. 

 (vi) For Roads, all items of Excavation and filling including treatment of Sub base. 

 

12.6 Any operation incidental to or necessarily has to be in contemplation of bidder 

while filling tender, or necessary for proper execution of the item included in the 

Schedule of quantities or in the schedule of rates mentioned above, whether or not, 

specifically indicated in the description of the item and the relevant specifications, 

shall be deemed to be included in the rates quoted by the bidder or the rate given 

in the said schedule of rates, as the case may be. Nothing extra shall be admissible 

for such operations. 

 

CLAUSE.13.Foreclosure of Contract due to Abandonment or Reduction 

in Scope of Work(s). 

 

If at any time after acceptance of the tender or during the progress of work, the 

purpose or object for which the work is being done changes due to any 

supervening cause and as a result of which the work has to be abandoned 

or reduced in scope, the Engineer in-Charge shall give notice in writing to that 
effect to the Contractor stating the decision as well as the cause for such 

decision and the Contractor shall act accordingly in the matter. The Contractor shall 

have no claim to any payment of compensation or otherwise whatsoever on account 

of any profit or advantage which he might have derived from the execution of the 

Works in full but which he did not derive in consequence of the foreclosure of the 

whole or part of the Works. 
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The Contractor shall be paid at contract rates for the full amount for Work(s) 

executed at site and, in addition, a reasonable amount as certified by the Engineer-

in-Charge for the items hereunder mentioned which could not be utilized on the 

Work to the full extent in view of the foreclosures: 

i) Any expenditure incurred on preliminary site work, e.g. temporary access 

roads, temporary labour huts, staff quarters and site office; storage 

accommodation and water storage tanks. 

ii) The Owner shall have the option to take over Contractor’s materials or any 

part thereof either brought to site or of which the Contractor is legally bound 

to accept delivery from suppliers (for incorporation in or incidental to the work) 

provided, however, the Owner shall be bound to take over the materials or 

such portions thereof as the Contractor does not desire to retain. For materials 

taken over or to be taken over by the Owner, the cost of such materials as 

detailed by Engineer-in-Charge shall be paid. The cost shall, however, take 

into account purchase price, cost of transportation and deterioration or 

damage which may have been caused to materials whilst in the custody of the 

Contractor. 

ii) If any materials supplied by Owner are rendered surplus, the same except 

normal wastage shall be returned by the contractor to Owner at rates not 

exceeding those at which these were originally issued, less allowance for any 

deterioration or damage which may have been caused whilst the materials 

were in the custody of the contractor. In addition, cost of transporting such 

materials from site to Owner stores, if so required by Owner, shall be paid. 

 Reasonable compensation for transfer of T & P from site to contractor’s 

permanent stores or to his other works, whichever is less. If T & P are not 

transported to either of the said places, no cost of transportation shall be 

payable.  

iii) Reasonable compensation for repatriation of contractor’s site staff and 

imported labour to the extent necessary. 

The contractor shall, if required by the Engineer- in-Charge, furnish to him, books 

of account, wage books, time sheets and other relevant documents and evidence 

as may be necessary to enable him to certify the reasonable amount payable 

under this condition.  

The reasonable amount of items on (i), (iv) and (v) above shall not be in excess 

of 2% of the cost of the work remaining incomplete on the date of closure, i.e. 

total stipulated cost of the work as per accepted tender less the cost of work 

actually executed under the contract and less the cost of contractor’s materials at 

site taken over by the Government as per item (ii) above. Provided always that 

against any payments due to the contractor on this account or otherwise, the 

Engineer-in-Charge shall be entitled to recover or be credited with any 

outstanding balances due from the contractor for advance paid in respect of any 

tool, plants and materials and any other sums which at the date of termination 
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were recoverable by the Government from the contractor under the terms of the 

contract.  

A compensation for such eventuality, on account of damages etc. shall be payable 

@ 0.5% of cost of work remaining incomplete on date of closure i.e. total 

stipulated cost of the work less the cost of work actually executed under the 

contract shall be payable. 

CLAUSE14. Carrying out part work at risk & cost of contractor. 

 

If Contractor 

• At any time makes default during currency of  the Work  or does not execute  

any part of the Work with the due diligence and continues to do so after a notice in 

writing of 7 days from the Owner/Engineer-in-Charge; or 

• Commits default in complying with any of the terms and conditions of the 

contract and does not remedy it or takes effective steps to remedy it or take 

effective steps to remedy it within 7 days even after a notice in writing is given in 

that behalf by the Owner/Engineer-in-Charge; or 

• Fails to complete the Work(s) or items of Work, with individual dates of 

completion, on or before the date(s) so determined  and does not complete them 

within the period specified in the notice given in writing in that behalf by the 

Engineer-in-Charge. 

The Engineer- in-Charge without invoking action under clause 3 (when Contract can 

be determined) may, without prejudice to any other right or remedy against the 

contractor which have either accrued or accrue thereafter to Owner, by a notice in 

writing to take the part work / part incomplete work of any item(s) out of his hands 

and shall have powers to:  

a) Take possession of the site and any materials, constructional plant, 

implements, stores, etc. thereon; and/or  

b) Carry out the part work/ part incomplete Work of any item(s) by any 

means at the risk and cost of the Contractor. 

The Engineer-in-Charge shall determine the amount, if any, is recoverable from the 

contractor for completion of the part work/ part incomplete work of any item(s) 

taken out of his hands and execute at the risk and cost of the contractor, the liability 

of contractor on account of loss or damage suffered by Owner because of action 

under this clause shall not exceed 10% (Ten per cent) of the tendered value of the 

work. 

In determining the amount, credit shall be given to the contractor with the value of 

work done in all respect in the same manner and at the same rate as if it had been 

carried out by the original contractor under the terms of his contract, the value of 

contractor's materials taken over and incorporated in the work and use of plant and 

machinery belonging to the contractor. The certificate of the Engineer-in-Charge as 

to the value of work done shall be final and conclusive against the contractor 
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provided always that action under this clause shall only be taken after giving notice 

in writing to the contractor. Provided also that if the expenses incurred by the 

Authority are less than the amount payable to the contractor at his agreement rates, 

the difference shall not be payable to the contractor. 

Any excess expenditure incurred or to be incurred by Owner in completing the part 

work/ part incomplete work of any item(s) or the excess loss of damages suffered 

or may be suffered by Owner as aforesaid after allowing such credit shall without 

prejudice to any other right or legal remedy available to Owner as per agreement 

be recovered from any money due to the contractor on any account, and if such 

money is insufficient, the contractor shall be called upon in writing and shall be 

liable to pay the same within 30 days. 

If the contractor fails to pay the required sum within the aforesaid period of 30 

days, the Engineer-in-Charge shall have the right to sell any or all of the contractors' 

unused materials, constructional plant, implements, temporary building at site etc. 

and adjust the proceeds of sale thereof towards the dues recoverable from the 

contractor under the contract and if thereafter there remains any balance 

outstanding, it shall be recovered in accordance with the provisions of the contract. 

In the event of above course being adopted by the Engineer-in-Charge, the 

contractor shall have no claim to compensation for any loss sustained by him by 

reason of his having purchased or procured any materials or entered into any 

engagements or made any advance on any account or with a view to the execution 

of the work or the performance of the contract. 

CLAUSE.15.Suspension of Work 

 

(i) The Contractor shall, on receipt of the order in writing of the Engineer-in-

Charge (whose decision shall be final and binding on the Contractor) suspend the 

progress of the Works or any part thereof for such time and in such manner as the 

Engineer-in-Charge may consider necessary so as not to cause any damage, or 

injury to the Work already completed or endanger the safety thereof for any of the 

following reason: 

• On account of any default on the part of the Contractor or; 

• For proper execution of the Works or part thereof for reasons other than the 

default of the Contractor; or 

• For safety of the Works or part thereof. 

The Contractor shall, during such suspension, properly protect and secure the 

Work(s) to the extent necessary and carry out the instructions given in that 

behalf by the Engineer-in-Charge. 

(ii) If the suspension is ordered for reasons as per (b) and (c) of para (i) above; 

• The Contractor shall be entitled to an extension of time equal to the period 

of every such suspension plus 25% for completion of the item or group of items of 
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Work for which a separate period of completion is specified in the contract and of 

which the suspended Work forms a part, and; 

• If the total period of all such suspensions in respect of an item or group of 

items or Work for- which a separate period of completion is specified in the contract 

exceeds thirty days, the Contractor shall, in addition to the compensation payable 

under the Contract be entitled to such compensation as the Engineer-in-Charge may 

consider reasonable in respect of salaries and/or wages paid by the Contractor to 

his employees and labour at site, remaining idle during the period of suspension by 

adding thereto 2% (to such compensation payable) to cover indirect expenses of 

the Contractor; provided the Contractor submits his claim supported by details to 

the Engineer-in-Charge within fifteen days of the expiry of the period of 30 days. 

• If the Works or part thereof is suspended on the orders of the Engineer-in-

Charge for more than three months at a time, except when suspension is ordered 

for reason as per para (i) (a) above, the Contractor may after receipt of such order 

serve a written notice on the Engineer-in-Charge requiring permission within fifteen 

days from receipt by the Engineer-in-Charge of the said notice, to proceed with the 

Work or part thereof in regard to which progress has been suspended and if such 

permission is not granted within that time, the Contractor, if he intends to treat the 

suspension, where it affects only a part of the Works as an omission of such part 

by the Owner or where it affects whole of the Works, as an abandonment of the 

Works by the Owner, shall within ten days of expiry of such period of 15 days give 

notice in writing of his intention to the Engineer-in-Charge. In the event of the 

Contractor treating the suspension as an abandonment of the contract by the 

Owner, he shall have no claim to payment of any compensation on account of any 

profit or advantage which he might have derived from the execution of Work in full, 

but which he could not derive in consequence of the abandonment. He shall, 

however, be entitled to such compensation, as the Engineer-in-charge may consider 

reasonable in respect of salaries and/or wages paid to his employees and labour at 

site remaining idle in consequence adding to the total thereof 2% to cover indirect 

expenses of the Contractor provided the Contractor submits his claim supported by 

details to the Engineer-in-Charge within 15 days of the expiry of the period of 3 

months. 

 

CLAUSE.16.Action in case work not done as per Specifications 

 

All Works under or in course of execution or executed in pursuance of the Contract 

shall at all times be open and accessible to the inspection and supervision of the 

Engineer-in-charge, his authorized subordinates in charge of the Work and all 

superior officers, officer of Quality assurance unit of the Owner or any organization 

engaged by the Owner for quality assurance and of the Chief Technical Examiner’s 

Office, and the Contractor shall, at all times during the usual working hours and at 

all other times at which  reasonable notice of the visit of such officers has been 

given to the Contractor either himself be present to receive orders and instructions 

or have a responsible agent duly accredited in writing, present for that purpose. 
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Orders given to the Contractor’s agent shall be considered to have the same force 

as if they had been given to the Contractor himself. 

If it shall appear to the Engineer-In-Charge or his authorized subordinates in 

charge of the Work or to the Chief Engineer in charge of Quality Assurance or his 

subordinate officers or the officers of the organization engaged by the Owner for 

quality assurance or to the Chief Technical Examiner or his subordinate officers, 

that any Work has been executed with unsound, imperfect, or unskilful 

workmanship, or with materials or articles provided by him for the execution of the 

work which are unsound or of a quality inferior to that contracted or otherwise not 

in accordance with the Contract, the Contractor shall, on demand in writing, which 

shall be made within twelve months of the completion of the Work from the 

Engineer-in-Charge specifying the work, materials or articles complained of, 

notwithstanding that the same may have been passed, certified and paid for 

forthwith rectify, or remove and reconstruct the Work so specified in whole or in 

part, as the case may require or as the case may be, remove the materials or 

articles so specified and provide other proper  and suitable materials or articles at 

his own charge and cost. In the event of failing to do so within a period specified 

by the Engineer-in- charge in his demand aforesaid, then the Contractor shall be 

liable to pay compensation at the same rate as under clause 2 of the Contract (for 

non-completion of the work in time) for this default. 

In such case the Engineer-in-Charge may not accept the item of Work at the rates 

applicable under the contract, but may accept such items at reduced rates as the 

Authority specified in Schedule F may consider reasonable during the preparation 

of on account bills or final bill, if the item is so acceptable without detriment to the 

safety and utility of the item and the structure or he may reject the work outright 

without any payment and/or get it and other connected and incidental items 

rectified, or remove and re-executed at the  risk and cost of the contractor. 

Decision of the Engineer-in-Charge to be conveyed in writing in respect of the same 

will be final and binding on the contractor.  

 

CLAUSE. 17. Contractor Liable for Damages/ Defects during defects 

liability period 

 

If the Contractor or his working people or servants shall break, deface injure or 

destroy any part of building/ installation/ equipment in which they may be working, 

or any building road, road curb, fence, enclosure, water pipe, cables, drains, 

electric or telephone post or wires, trees, grass or grassland, or cultivated ground 

contiguous to the premises on which the Work or any part is being executed, or if 

any damage shall happen to the Work while in progress, from any cause 

whatsoever, or if any defect, shrinkage or other faults appear in the Work within 

12 (Twelve) months after a certificate final or otherwise of its completion shall have 

been given by the Engineer-in-charge as aforesaid arising out of defect or improper 

materials or workmanship, the Contractor shall upon receipt of a notice in writing 
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on that behalf by the Engineer-in-Charge make the same good at his own expense 

or In default of the Contractor to make such payments, the Engineer-in Charge 

shall cause the same to be made good by other workmen and deduct the expense 

incurred from any sums that may be due or at any time thereafter may become 

due to the Contractor or from his security deposit or the proceeds of sale thereof 

or of a sufficient portion thereof. The security deposit of the contractor shall not be 

refunded before the expiry of twelve months after the issue of the certificate final 

or otherwise, of completion of work, or till the final bill has been prepared and 

passed whichever is later. Provided that in the case of road work, if in the opinion 

of the Engineer-in-Charge, half of the security deposit is sufficient, to meet all 

liabilities of the contractor under this contract, half of the security deposit will be 

refundable after six months and the remaining half after twelve months of the issue 

of the said certificate of completion or till the final bill has been prepared and 

passed whichever is later. 

In case of Maintenance and Operation works of E&M services, the security deposit 

deducted from contractors shall be refunded within one month from the date of 

final payment or within one month from the date of completion of the maintenance 

contract whichever is earlier. 

 

 

CLAUSE.18.Contractor to provide tools & plants etc. 

 

The contractor shall provide at his own cost all materials (except such special 

materials, if any, as may in accordance with the contract be supplied from the 

Owner’s store), machinery, tools & plants as specified in Schedule-F. In addition to 

this, appliances, implements, other plants, ladders, cordage, tackle, scaffolding 

and temporary works required for the proper execution of the work, whether 

original, altered or substituted and whether included in the specifications or other 

documents forming part of the contract or referred to in these conditions or not, 

or which may be necessary for the purpose of satisfying or complying with the 

requirements of the Engineer-in-Charge as to any matter as to which under these 

conditions he is entitled to be satisfied, or which he is entitled to require together 

with carriage therefore to and from the work. The contractor shall also supply 

without charge the requisite number of persons with the means and materials, 

necessary for the purpose of setting out works, and counting, weighing and 

assisting the measurement for examination at any time and from time to time of 

the work or materials. 

Failing his so doing, the same may be provided by the Engineer-in-Charge at the 

expense of the contractor and the expenses may be deducted, from any money 

due to the contractor, under this contract or otherwise and/or from his security 

deposit or the proceeds of sale thereof, or of a sufficient portions thereof. 
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CLAUSE.18A.Recovery of Compensation paid to Workmen 

 

In every case in which by virtue of the provisions sub-section (1) of Section 12, of 

the Workmen’s Compensation Act, 1923, Owner is obliged to pay compensation to 

workman employed by the contractor, in execution of the works, Owner will recover 

from the contractor, the amount of the compensation so paid; and, without 

prejudice to the rights of the Owner under sub-section (2) of Section 12, of the 

said Act, Owner shall be at liberty to recover such amount or any part thereof by 

deducting it from the security deposit or from any sum due by Owner to the 

contractor whether under this contract or otherwise. Owner shall not be bound to 

contest any claim made against it under sub-section (1) of Section 12, of the said 

Act, except on the written request of the contractor and upon his giving to Owner 

full security for all costs for which Owner might become liable in consequence of 

contesting such claim. 

 

CLAUSE.18B.Ensuring Payment and Amenities to Workers if 

Contractor fails 

 

ln every case in which by virtue of the provisions of the Contract Labour (Regulation 

and Abolition) Act, 1970, and of the Contract Labour (Regulation and Abolition) 

Central Rules, 1971, Owner is obliged to pay any amounts of wages to a workman 

employed by the contractor in execution of the works, or to incur any expenditure 

in providing welfare and health amenities required to be provided under the above 

said Act and the rules under Clause 19H or under the C.P.W.D. Contractor’s Labour 

Regulations, or under the Rules framed by Government from time to time for the 

protection of health and sanitary arrangements for workers employed by C.P.W.D. 

Contractors, Owner will recover from the contractor, the amount of wages so paid 

or the amount of expenditure so incurred; and without prejudice to the rights of the 

Owner under sub-section(2) of Section 20, and sub-section (4) of Section 21, of the 

Contract Labour (Regulation and Abolition) Act, 1970, Owner shall be at liberty to 

recover such amount or any part thereof by deducting it from the security deposit 

or from any sum due by Owner to the contractor whether under this contract or 

otherwise. Owner shall not be bound to contest any claim made against it under 

sub-section (1) of Section 20, sub-section (4) of Section 21, of the said Act, except 

on the written request of the contractor and upon his giving to the Owner full 

security for all costs for which Owner might become liable in contesting such claim. 

CLAUSE.19 .Labour Laws to be complied with, by the Contractor 

 

The contractor shall obtain a valid license under the Contract Labour (Regulation & 

Abolition) Act, 1970, and the Contract Labour (Regulation and Abolition) Central 

Rules, 1971, before the commencement of the work, and continue to have a valid 

license until the completion of the work. The contractor shall also comply with 

provision of the interstate migrant workmen (Regulation of employment & condition 
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of services) Act 1979. The contractor shall also abide by the provisions of the Child 

Labour (Prohibition and Regulation) Act, 1986. 

The contractor shall also comply with the provisions of the building and other 

Construction Workers (Regulation of Employment & Conditions of Service) Act, 1996 

and the building and other Construction Workers Welfare Cess Act, 1996. 

Any failure to fulfil these requirements shall attract the penal provisions of this 

contract arising out of the resultant non-execution of the work. 

CLAUSE 19A Child Labour: 

No labour below the age of fourteen years shall be employed on the work. 

CLAUSE 19B Payment of wages: 

(i) The contractor shall pay to labour employed by him either directly or through 

subcontractors, wages not less than fair wages as defined in the C.P.W.D. 

Contractor’s Labour Regulations or as per the provisions of the Contract Labour 

(Regulation and Abolition) Act, 1970 and the contract Labour (Regulation and 

Abolition) Central Rules, 1971, wherever applicable. 

(ii) The contractor shall, notwithstanding the provisions of any contract to the 

contrary, cause to be paid fair wage to labour indirectly engaged on the work, 

including any labour engaged by his sub-contractors in connection with the said 

work, as if the labour had been immediately employed by him. 

(iii) In respect of all labour directly or indirectly employed in the works for 

performance of the contractor’s part of this contract, the contractor shall comply 

with or cause to be complied with the Central Public Works Department  contractor’s 

Labour Regulations made by Government from time to time in regard to payment 

of wages, wage period, deductions from wages recovery of wages not paid and 

deductions unauthorized made, maintenance of wage books or wage slips, 

publication of scale of wages and other terms of employment, inspection and 

submission of periodical returns and all other matters of the like nature or as per 

the provisions of the Contract Labour (Regulation and Abolition) Act, 1970, and the 

Contract Labour (Regulation and Abolition) Central Rules, 1971, wherever 

applicable. 

(iv) (a) The Engineer-in-Charge concerned shall have the right to deduct from the 

moneys due to the contractor any sum required or estimated to be required for 

making good the loss suffered by a worker or workers by reason of non-fulfilment 

of the conditions of the contract for the benefit of the workers, non-payment of 

wages or of deductions made from his or their wages which are not justified by 

their terms of the contract or non-observance of the Regulations. 

(b) Under the provision of Minimum Wages (Central) Rules, 1950, the contractor 

is bound to allow to the labours directly or indirectly employed in the works one 

day rest for 6 days continuous work and pay wages at the same rate as for duty. 

In the event of default, the Engineer-in-Charge shall have the right to deduct the 

sum or sums not paid on account of wages for weekly holidays to any labours 
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and pay the same to the persons entitled thereto from any money due to the 

contractor by the Engineer-in-Charge concerned. 

(v) The contractor shall comply with all the Central, State Laws & other statutory 

and regulatory provisions and Rules including but not limited to the provisions of 

the Payment of Wages Act, 1936, Minimum Wages Act 1948, Minimum Wages 

(Central) Rules, 1950, Employees Liability Act, 1938, Workmen’s Compensation Act, 

1923, Industrial Disputes Act, 1947, Maternity Benefits Act, 1961, Child Labour 

(Prohibition and Regulation) Act, 1986 and the Contractor’s Labour (Regulation and 

Abolition) Act 1970, or the modifications thereof or any other laws relating thereto 

and the rules made there under from time to time. 

(vi) The contractor shall indemnify and keep indemnified Owner against payments 

to be made under and for the observance of the laws aforesaid and the C.P.W.D. 

Contractor’s Labour Regulations without prejudice to his right to claim indemnity 

from his sub-contractors. 

(vii) The laws aforesaid shall be deemed to be a part of this contract and any breach 

thereof shall be deemed to be a breach of this contract. 

(viii) Whatever is the minimum wage for the time being, or if the wage payable is 

higher than such wage, such wage shall be paid by the contractor to the workmen 

directly without the intervention of Jamadar (head of the labour Gang) and that 

Jamadar shall not be entitled to deduct or recover any amount from the minimum 

wage payable to the workmen as and by way of commission or otherwise. 

(ix) The contractor shall ensure that no amount by way of commission or otherwise 

is deducted or recovered by the Jamadar from the wage of workmen. 

Clause 19C 

In respect of all labour directly or indirectly employed in the work for the 

performance of the contractor’s part of this contract, the contractor shall at his own 

expense arrange for the safety provisions as per C.P.W.D Safety Code framed from 

time to time and shall at his own expense provide for all facilities in connection 

therewith. In case the contractor fails to make arrangement and provide necessary 

facilities as aforesaid, he shall be liable to pay a penalty of Rs.200/- for each default 

and in addition, the Engineer-in- Charge shall be at liberty to make arrangement 

and provide facilities as aforesaid and recover the costs incurred in that behalf from 

the contractor. 

CLAUSE 19D 

Deleted 

CLAUSE 19E 

In respect of all labour directly or indirectly employed in the works for the 

performance of the contractor’s part of this contract, the contractor shall comply 

with or cause to be complied with all the rules framed by Government from time to 

time for the protection of health and sanitary arrangements for workers employed 

by the Owner and its contractors. 
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CLAUSE 19F Leave and pay during leave: 

Leave and pay during leave shall be regulated as follows: 

1. Leave:  

(i) in the case of delivery - maternity leave not exceeding 8 weeks, 4 weeks 

up to and including the day of delivery and 4 weeks following that day,  

(ii) in the case of miscarriage – up to 3 weeks from the date of miscarriage.  

2. Pay:  

(i) in the case of delivery - leave pay during maternity leave will be at the 

rate of the women’s average daily earnings, calculated on total wages earned 

on the days when full time work was done during a period of three months 

immediately preceding the date on which she gives notice that she expects 

to be confined or at the rate of Rupee one only a day whichever is greater.  

(ii) in the case of miscarriage - leave pay at the rate of average daily earning 

calculated on the total wages earned on the days when full time work was 

done during a period of three months immediately preceding the date of such 

miscarriage.  

3. Conditions for the grant of Maternity Leave:  

No maternity leave benefit shall be admissible to a woman unless she has been 

employed for a total period of not less than six months immediately preceding the 

date on which she proceeds on leave.  

4. The contractor shall maintain a register of Maternity (Benefit) in the Prescribed 

Form as shown in appendix -I and II, and the same shall be kept at the place of 

work. 

CLAUSE 19G 

In the event of the contractor(s) committing a default or breach of any of the 

provisions of the Central Public Works Department, Contractor’s Labour Regulations 

and Model Rules for the protection of health and sanitary arrangements for the 

workers as amended from time to time or furnishing any information or submitting 

or filing any statement under the provisions of the above Regulations and’ Rules 

which is materially incorrect, he/they shall, without prejudice to any other liability, 

pay to the Owner a sum not exceeding Rs.200/- for every default, breach or 

furnishing, making, submitting, filing such materially incorrect statements and in 

the event of the contractor(s) defaulting continuously in this respect, the penalty 

may be enhanced to Rs.200/- per day for each day of default subject to a maximum 

of 5 per cent of the estimated cost of the work put to tender. The decision of the 

Engineer-in-Charge shall be final and binding on the parties.  

Should it appear to the Engineer-in-Charge that the contractor(s) is/are not properly 

observing and complying with the provisions of the C.P.W.D. Contractor’s Labour 

Regulations and Model Rules and the provisions of the Contract Labour (Regulation 

and Abolition) Act 1970, and the Contract Labour (R& A) Central Rules 1971, for 

the protection of health and sanitary arrangements for work-people employed by 
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the contractor(s) (hereinafter referred as “the said Rules”) the Engineer-in-Charge 

shall have power to give notice in writing to the contractor(s) requiring that the said 

Rules be complied with and the amenities prescribed therein be provided to the 

work-people within a reasonable time to be specified in the notice. If the 

contractor(s) shall fail within the period specified in the notice to comply with 

and/observe the said Rules and to provide the amenities to the work-people as 

aforesaid, the Engineer-in-Charge shall have the power to provide the amenities 

hereinbefore mentioned at the cost of the contractor(s). The contractor(s) shall 

erect, make and maintain at his/their own expense and to approved standards all 

necessary huts and sanitary arrangements required for his/their work-people on the 

site in connection with the execution of the works, and if the same shall not have 

been erected or constructed, according to approved standards, the Engineer-in-

Charge shall have power to give notice in writing to the contractor(s) requiring that 

the said huts and sanitary arrangements be remodelled and/or reconstructed 

according to approved standards, and if the contractor(s) shall fail to remodel or 

reconstruct such huts and sanitary arrangements according to approved standards 

within the period specified in the notice, the Engineer-in-Charge shall have the 

power to remodel or reconstruct such huts and sanitary arrangements according to 

approved standards at the cost of the contractor(s).  

CLAUSE 19 H 

Deleted 

CLAUSE 19I 

The Engineer-in-Charge may require the contractor to dismiss or remove from the 

site of the work any person or persons in the contractors’ employ upon the work 

who may be incompetent or misconduct himself and the contractor shall forthwith 

comply with such requirements. In respect of maintenance/repair or renovation 

works etc. where the labour have an easy access to the individual houses, the 

contractor shall issue identity cards to the labourers, whether temporary or 

permanent and he shall be responsible for any untoward action on the part of such 

labour. Engineer-in-charge will display a list of contractors working in the 

colony/Blocks on the notice board in the colony and also at the service center, to 

apprise the residents about the same. 

CLAUSE 19J  Occupation of Buildings by Unauthorized persons 

It shall be the responsibility of the contractor to see that the building under 

construction is not occupied by anybody unauthorized during construction, and is 

handed over to the Engineer-in-Charge with vacant possession of complete building. 

If such building though completed is occupied illegally, then the Engineer-in-Charge 

shall have the option to refuse to accept the said building/buildings in that position. 

Any delay in acceptance on this account will be treated as the delay in completion 

and for such delay, a levy up to 5% of tendered value of work may be imposed by 

the Engineer-in-charge whose decision shall be final both with regard to the 

justification and quantum and be binding on the contractor.  

However, the Engineer in charge through a notice may require the contractor to 

remove the illegal occupation any time on or before construction and delivery. 
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CLAUSE 19K Employment of skilled/semi-skilled workers 

The contractor shall, at all stages of work, deploy skilled/semi-skilled tradesmen 

who are qualified and possess certificate in particular trade from CPWD Training 

Institute/Industrial Training Institute/National Institute of construction 

Management and Research (NICMAR)/ National Academy of Construction, CIDC or 

any similar reputed and recognized Institute managed/ certified by State/Central 

Government. The number of such qualified tradesmen shall not be less than 20% 

of total skilled/semi-skilled workers required in each trade at any stage of work. 

The contractor shall submit number of man days required in respect of each trade, 

it’s scheduling and the list of qualified tradesmen along with requisite certificate 

from recognized Institute to Engineer in charge for approval. Notwithstanding such 

approval, if the tradesmen are found to have inadequate skill to execute the work 

of respective trade, the contractor shall substitute such tradesmen within two days 

of written notice from Engineer in-Charge. Failure on the part of contractor to obtain 

approval of Engineer-in-Charge or failure to deploy qualified tradesmen will attract 

a compensation to be paid by contractor at the rate of Rs. 100 per such tradesman 

per day. Decision of Engineer-in-Charge as to whether particular tradesman 

possesses requisite skill and amount of compensation in case of default shall be 

final and binding.  

CLAUSE 19 L Contribution of EPF and ESI 

The ESI and EPF contributions on the part of employer in respect of this contract 

shall be paid by the contractor. These contributions on the part of employer paid by 

the contractor shall be reimbursed by the Engineer-in-charge to the contractor on 

actual basis. The applicable and eligible amount of EPF & ESI shall be reimbursed 

preferably within 7 days but not later than 30 days of submission of documentary 

proof of payment provided same are in order. 

 

CLAUSE. 20. Minimum Wages Act to be complied with 

 

The contractor shall comply with all the provisions of the Minimum Wages Act, 1948, 

and Contract Labour (Regulation and Abolition) Act, 1970, amended from time to 

time and rules framed there under and other labour laws affecting contract labour 

that may be brought into force from time to time. 

 

CLAUSE. 21. Work not to be sublet. Action in case of insolvency 

 

The contract shall not be assigned or sublet without the written approval of the 

Engineer-in-Charge. And if the contractor shall assign or sublet his contract, or 

attempt to do so, or become insolvent or commence any insolvency proceedings or 

make any composition with his creditors or attempt to do so, or if any bribe, 

gratuity, gift, loan, perquisite, reward or advantage pecuniary or otherwise, shall 

either directly or indirectly, be given, promised or offered by the contractor, or any 
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of his servants or agent to any officer or person in the employ of Owner or any of 

its formally appointed consultants in any way relating to their office or employment, 

or if any such officer or person shall become in any way directly or indirectly 

interested in the contract, the Engineer-in-Charge on behalf of the Owner (Nalanda 

University shall have power to adopt the course specified in Clause 3 (when contract 

can be determined) hereof in the interest of Owner and in the event of such course 

being adopted, the consequences specified in the said Clause 3  shall ensue. 

 

CLAUSE. 22.   Compensation 

 

All sums payable by way of compensation under any of these conditions shall be 

considered as reasonable compensation to be applied to the use of Owner without 

reference to the actual loss or damage sustained and whether or not any damage 

shall have been sustained. 

 

CLAUSE. 23. Changes in firm’s Constitution to be intimated 

 

Where the contractor is a partnership firm, the previous approval in writing of the 

Engineer-in-Charge shall be obtained before any change is made in the constitution 

of the firm. Where the contractor is an individual or a Hindu undivided family 

business concern, such approval as aforesaid shall likewise be obtained before the 

contractor enters into any partnership agreement where under the partnership firm 

would have the right to carry out the works hereby undertaken by the contractor. 

If previous approval as aforesaid is not obtained, the contract shall be deemed to 

have been assigned in contravention of Clause 21 (Work not be sublet Action in 

case of insolvency) hereof and the same action may be taken, and the same 

consequences shall ensue as provided in the said Clause 21 (Work not be sublet. 

Action in case of insolvency) 

CLAUSE. 24. Works to be executed under the Contract 

 

All works to be executed under the contract shall be executed under the direction 

and subject to the approval in all respects of the Engineer-in-Charge who shall be 

entitled to direct at what point or points and in what manner they are to be 

commenced, and from time to time carried on. 

CLAUSE.25 .Settlement of disputes & Arbitration 

 

Except where otherwise provided in the contract, all questions and disputes relating 

to the meaning of the specifications, design, drawings and instructions herein before 

mentioned and as to the quality of workmanship or materials used on the Work or 

as to any other question, claim, right, matter or thing whatsoever in any way arising 

out of or in relation to the contract, design, drawings, specification, estimates, 
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instructions, orders or these conditions or otherwise concerning the Work or the 

execution or failure to execute the same whether arising during the progress of the 

Work or after the cancellation, termination, completion or abandonment thereof 

shall be dealt with as mentioned hereinafter 

(a) If the Contractor considers any Work demanded of him to be outside the 

requirements of the Contract, or disputes any drawings, record or decision 

given in writing by the Engineer-in-Charge or if the Engineer in Charge 

considers any act or decision of the contract on any matter in connection 

with or arising out of the contract or carrying out of the Work to be 

unacceptable he shall promptly within 15 days request the Owner in writing 

for written instruction or decision on such matters. Thereupon, the Owner shall 

give his written instructions or decisions within a period of one month from the 

receipt of the Contractor’s letter. 

If the Owner fails to give his instructions or decision in writing within the 

aforesaid period or if the Contractor is dissatisfied with the instructions or 

decision of the Owner, the Contractor may, within 15 days of the receipt of the 

Owner’s decision, give notice to the Owner to appoint an Arbitrator failing 

which the said decision shall be final, binding and conclusive and not referable 

to adjudication by the Arbitrator. It is a term of contract that each party 

invoking arbitration must exhaust the aforesaid mechanism of settlement of 

claims/disputes prior to invoking arbitration. 

(b) Disputes or difference shall be referred for adjudication through 

arbitration by a Tribunal having sole arbitrator where Tendered amount is 

Rs. 100 Crore or less. Where Tendered Value is more than Rs. 100 Crore, 

Tribunal shall consist of three Arbitrators as above. The requirements of the 

Arbitration and Conciliation Act, 1996 (26 of 1996) and any further statutory 

modifications or re-enactment thereof and the rules made there under and 
for the time being in force shall be applicable.  

 
It is a term of this Contract that the party invoking Arbitration shall give a list of 

disputes with amounts claimed there under in respect of each such dispute along 

with the notice for appointment of Arbitrator and giving reference to the rejection 

by the Owner of the appeal. 

 

It is also a term of this contract that any member of the Arbitration Tribunal 

shall be a Graduate Engineer with experience in handling public works 

engineering contracts at a level not lower than Chief Engineer (Joint 
Secretary level of Government of India). This shall be treated as a 

mandatory qualification to be appointed as arbitrator.  

 
 
Parties, before or at the time of appointment of Arbitral Tribunal may agree 
in writing for fast track arbitration as per the Arbitration and Conciliation 

Act, 1996 (26 of 1996) as amended in 2015.  

Subject to provision in the Arbitration and Conciliation Act, 1996 (26 of 

1996) as amended in 2015 whereby the counter claims if any can be directly 
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filed before the arbitrator without any requirement of reference by the 

appointing authority, the arbitrator shall adjudicate on only such disputes 

as are referred to him by the appointing authority and give separate award 

against each dispute and claim referred to him and in all cases where the 
total amount of the claims by any party exceeds Rs. 1,00,000/-, the 

arbitrator shall give reasons for the award.  

 
It is also a term of the contract that if any fees and other expenses are payable to 

the Arbitrator, these shall be paid as per the act. 

 
The place of arbitration shall be as mentioned in Schedule F. In case there 

is no mention of place of arbitration, the arbitral tribunal shall determine 

the place of arbitration. The venue of the arbitration shall be such place as 

may be fixed by the Arbitral Tribunal in consultation with both the parties. 

Failing any such agreement, then the Arbitral Tribunal shall decide the 

venue.  
 

 

CLAUSE. 26. Contractor to indemnify Owner against Patent Rights 

 

The contractor shall fully indemnify and keep indemnified the Owner against any 

action, claim or proceeding relating to infringement or use of any patent or design 

or any alleged patent or design rights and shall pay any royalties which may be 

payable in respect of any article or part thereof included in the contract. In the 

event of any claims made under or action brought against Owner in respect of any 

such matters as aforesaid, the contractor shall be immediately notified thereof and 

the contractor shall be at liberty, at his own expense, to settle any dispute or to 

conduct any litigation that may arise there from, provided that the contractor shall 

not be liable to indemnify the Owner if the infringement of the patent or design or 

any alleged patent or design right is the direct result of an order passed by the 

Engineer-in-Charge in this behalf. 

 

CLAUSE 27 Lump sum provision in Tender. 

Deleted. 

 

CLAUSE.28 .Action where no Specifications are specified 

 

In the case of any class of work for which there is no such specifications as referred 

to in Clause 11, such work shall be carried out in accordance with the Bureau of 

Indian Standards Specifications. In case there are no such specifications in Bureau 

of Indian Standards, the work shall be carried out as per manufacturers’ 

specifications, if not available then as per District Specifications. In case there are 
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no such specifications as required above, the work shall be carried out in all respects 

in accordance with the instructions and requirements of the Engineer-in-Charge. 

 

CLAUSE. 29. Withholding and lien in respect of sum due from 

contractor 

 

(i) Whenever any claim or claims for payment of a sum of money arises out of or 

under the contract or against the contractor, the Engineer-in-Charge or the  Owner 

shall be entitled to withhold and also have a lien to retain such sum or sums in 

whole or in part from the security, if any deposited by the contractor and for the 

purpose aforesaid, the Engineer-in-Charge or the Owner shall be entitled to withhold 

the security deposit, if any, furnished as the case may be and also have a lien over 

the same pending finalization or adjudication of any such claim. In the event of the 

security being insufficient to cover the claimed amount or amounts or if no security 

has been taken from the contractor, the Engineer-in-Charge or the Owner shall be 

entitled to withhold and have a lien to retain to the extent of such claimed amount 

or amounts referred to above, from any sum or sums found payable or which may 

at any time thereafter become payable to the contractor under the same contract 

or any other contract with the Engineer-in-Charge of the Owner or any contracting 

person through the Engineer-in-Charge pending finalization of adjudication of any 

such claim. 

It is an agreed term of the contract that the sum of money or moneys so withheld 

or retained under the lien referred to above by the Engineer-in-Charge or  the Owner 

will be kept withheld or retained as such by the Engineer-in-Charge or  Owner till 

the claim arising out of or under the contract is determined by the arbitrator by the 

competent court, as the case may be and that the contractor will have no claim for 

interest or damages whatsoever on any account in respect of such withholding or 

retention under the lien referred to above and duly notified as such to the 

contractor. For the purpose of this clause, where the contractor is a partnership firm 

or a limited company, the Engineer-in-Charge or the Owner shall be entitled to 

withhold and also have a lien to retain towards such claimed amount or amounts in 

whole or in part from any sum found payable to any partner/limited company as 

the case may be, whether in his individual capacity or otherwise. 

(ii) Owner shall have the right to cause an audit and technical examination of the 

works and the final bills of the contractor including all supporting vouchers, abstract, 

etc., to be made after payment of the final bill and if as a result of such audit and 

technical examination any sum is found to have been overpaid in respect of any 

work done by the contractor under the contract or any work claimed to have been 

done by him under the contract and found not to have been executed, the contractor 

shall be liable to refund the amount of over-payment and it shall be lawful for Owner 

to recover the same from him in the manner prescribed in sub-clause (i) of this 

clause or in any other manner legally permissible; and if it is found that the 

contractor was paid less than what was due to him under the contract in respect of 
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any work executed by him under it, the amount of such under payment shall be 

duly paid by Owner to the contractor, without any interest thereon whatsoever. 

Provided that the Owner shall not be entitled to recover any sum overpaid, nor the 

contractor shall be entitled to payment of any sum paid short where such payment 

has been agreed upon between the Engineer-in-Charge on the one hand and the 

contractor on the other under any term of the contract permitting payment for work 

after assessment by the Engineer-in-Charge. 

 

CLAUSE. 29A.Lien in respect of claims in other Contracts 

 

Any sum of money due and payable to the contractor (including the security deposit 

returnable to him) under the contract may be withheld or retained by way of lien 

by the Engineer-in-Charge or the Owner or any other contracting person or persons 

through Engineer-in-Charge against any claim of the Engineer-in-Charge or the 

Owner or such other person or persons in respect of payment of a sum of money 

arising out of or under any other contract made by the contractor with the Engineer-

in-Charge or the Owner or with such other person or persons. 

It is an agreed term of the contract that the sum of money so withheld or retained 

under this clause by the Engineer-in-Charge or the Owner will be kept withheld or 

retained as such by the Engineer-in-Charge or the Owner or till his claim arising out 

of the same contract or any other contract is either mutually settled or determined 

by the arbitration clause or by the competent court, as the case may be and that 

the contractor shall have no claim for interest or damages whatsoever on this 

account or on any other ground in respect of any sum of money withheld or retained 

under this clause and duly notified as such to the Contractor. 

 

CLAUSE 30. Employment of Coal Mining or Controlled area labour not 

permissible. 

This clause is not relevant to this work and hence deleted. 

 

CLAUSE. 31 .Unfiltered Water Supply 

 

The Contractor(s) shall make his/their own arrangements for water required for the 

work and nothing extra will be paid for the same. This will be subject to the following 

conditions: 

(i) That the water used by the contractor(s) shall be fit for construction purposes 

to the satisfaction of the Engineer-in-Charge. 

(ii) The Engineer-in-Charge shall make alternative arrangements for supply of 

water at the risk and cost of contractor(s) if the arrangements made by the 

contractor(s) for procurement of water are in the opinion of the Engineer-in- 

Charge, unsatisfactory. 
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CLAUSE 31A Departmental Water supply if available. 

Water if available may be supplied to the contractor by the Owner subject to the 

following conditions. 

i) The water charges @ 1 % shall be recovered on gross amount of the work 

done.  

ii) The contractor shall make his own arrangement of water connection and 

laying of pipelines from existing main of source of supply.  

iii) The Owner do not guarantee to maintain uninterrupted supply of water and 

it will be incumbent on the contractor to make alternative arrangements 

for water at his own cost in the event of any temporary break down in the 

Government water main so that the progress of his/their work is not held 

up for want of water. No claim of damage or refund of water charges will 

be entertained on account of such break down. 

 

CLAUSE 32. Alternate water arrangements 

i) Where there is no piped water supply arrangement and the water is taken 

by the contractor from the wells or hand pump constructed by the Owner, 

no charge shall be recovered from the contractor on that account. The 

contractor shall, however, draw water at such hours of the day that it does 

not interfere with the normal use for which the hand pumps and wells are 

intended. He will also be responsible for all damage and abnormal repairs 

arising out of his use, the cost of which shall be recoverable from him. The 

Engineer-in-Charge shall be the final authority to determine the cost 

recoverable from the contractor on this account and his decision shall be 

binding on the contractor. 

ii) The contractor shall be allowed to construct temporary wells in Owner’s 

land for taking water for construction purposes only after he has got 

permission of the Engineer-in- Charge in writing. No charges shall be 

recovered from the contractor on this account, but the contractor shall be 

required to provide necessary safety arrangements to avoid any accidents 

or damage to adjacent buildings, roads and service lines. He shall be 

responsible for any accidents or damage caused due to construction and 

subsequent maintenance of the wells and shall restore the ground to its 

original condition after the wells are dismantled on completion of the work. 

 

CLAUSE. 33. Return of Surplus materials 

 

Notwithstanding anything contained to the contrary in this contract, where any 

materials for the execution of the contract are procured with the assistance of 

Owner either by issue from the Owner’s stocks or purchase made under orders or 

permits or licenses issued by Owner, the contractor shall hold the said materials 

economically and solely for the purpose of the contract and not dispose of them 

without the written permission of the Owner and return, if required by the Engineer-
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in-Charge, all surplus or unserviceable materials that may be left with him after the 

completion of the contract or at its termination for any reason whatsoever on being 

paid or credited such price as the Engineer-in-Charge shall determine having due 

regard to the condition of the materials. The price allowed to the contractor however 

shall not exceed the amount charged to him excluding the element of storage 

charges. The decision of the Engineer-in-Charge in this regard shall be final and 

conclusive. In the event of breach of the aforesaid condition, the contractor shall in 

addition to throwing himself open to action for contravention of the terms of the 

license or permit and/or for criminal breach of trust, be liable to Owner for all 

moneys, advantages or profits resulting or which in the usual course would have 

resulted to him by reason of such breach.  

 

CLAUSE. 34 Hire of Plant & Machinery  

This clause is deleted as the Owner cannot supply any Plant and Machinery. 

 

Clause 35. Conditions relating to use of asphaltic materials. 

 

Deleted 

 

CLAUSE 36. Employment of technical Staff and employees 

 

Contractors Superintendence, Supervision, Technical Staff & Employees 

(i) The contractor shall provide all necessary superintendence during execution of 

the work and all along thereafter as may be necessary for proper fulfilling of the 

obligations under the contract. 

The contractor shall immediately after receiving letter of acceptance of the tender 

and before commencement of the work, intimate in writing to the Engineer-in-

Charge, the name(s), qualifications, experience, age, address(s) and other 

particulars along with certificates, of the principal technical representative to be in 

charge of the work and other technical representative(s) who will be supervising the 

work. Minimum requirement of such technical representative(s) and their 

qualifications and experience shall not be lower than specified in Schedule-F. The 

Engineer-in-Charge shall within 3 days of receipt of such communication intimate in 

writing his approval or otherwise of such a representative(s) to the contractor. Any 

such approval may at any time be withdrawn and in case of such withdrawal, the 

contractor shall appoint another such representative(s) according to the provisions 

of this clause. Decision of the Tender accepting Authority shall be final and binding 

on the contractor in this respect. Such a principal technical representative and other 

technical representative(s) shall be appointed by the contractor soon after receipt of 

the approval from Engineer-in-charge and shall be available at site before start of 

work. 
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All the provisions applicable to the principal technical representative under the Clause 

will also be applicable to other technical representative(s) The principal technical 

representative and other technical representative(s) shall be present at the site of work 

for supervision at all times when any construction activity is in progress and also 

present himself/themselves, as required, to the Engineer-in-Charge and or his 

designated representative to take instructions. Instructions given to the principal 

technical representative or other technical representative(s) shall be deemed to have 

the same force as if these have been given to the contractor. The principal technical 

representative and other technical representative(s) shall be actually available at site 

fully during all stages of execution of work, during recording/checking/test checking 

of measurements of works and whenever so required by the Engineer-in-Charge and 

shall also note down instructions conveyed by the Engineer-in-Charge or his 

designated representative(s) in the site order book and shall affix his/their signature 

in token of noting down the instructions and in token of acceptance of 

measurements/checked measurements/test checked measurements. The 

representative(s) shall not look after any other work other than this project. 

Substitutes, duly approved by Engineer-in-Charge of the work in similar manner as 

aforesaid shall be provided in event of absence of any of the representative(s) by 

more than two days. 

If the Engineer-in-Charge, whose decision in this respect is final and binding on the 

contractor, is convinced that no such technical representative(s) is/are effectively 

appointed or is/are effectively attending or fulfilling the provision of this clause, a 

recovery (non-refundable) shall be effected from the contractor as specified in 

Schedule ‘F’ and decision of the Engineer-in-Charge as recorded in the site order 

book and measurement recorded checked/test checked in Measurement Books shall 

be final and binding on the contractor. . Further if the contractor fails to appoint 

suitable technical Principal technical representative and/or other technical 

representative(s) and if such appointed persons are not effectively present or are 

absent by more than two days without duly approved substitute or do not discharge 

their responsibilities satisfactorily, the Engineer-in-Charge shall have full powers to 

suspend the execution of the work until such date as suitable other technical 

representative(s) is/are appointed and the contractor shall be held responsible for 

the delay so caused to the work. The contractor shall submit a certificate of 

employment of the technical representative(s) (in the form of copy of Form-16 or 

CPF deduction issued to the Engineers employed by him) along with every on account 

bill/final bill and shall produce evidence if at any time so required by the Engineer-

in-Charge. 

 

(ii) The contractor shall provide and employ on the site only such technical assistants 

as are skilled and experienced in their respective fields and such foremen and 

supervisory staff as are competent to give proper supervision to the work. 

The contractor shall provide and employ skilled, semiskilled and unskilled labour as 

is necessary for proper and timely execution of the work. 
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The Engineer-in-Charge shall be at liberty to object to and require the contractor to 

remove from the works any person who in his opinion misconducts himself, or is 

incompetent or negligent in the performance of his duties or whose employment is 

otherwise considered by the Engineer-in-Charge to be undesirable. Such person shall 

not be employed again at works site without the written permission of the Engineer-

in-Charge and the persons so removed shall be replaced as soon as possible by 

competent substitutes. 

CLAUSE. 37 .Levy/Taxes payable by Contractor 

 

(i) All statutory taxes, duties, Cess or any other payment or deduction due to be paid 

to any of the central, state or local authority including but not limited to GST, Building 

and other Construction Workers Welfare Cess or any other tax, levy or Cess in respect 

of input for or output by this contract shall be payable by the contractor and Owner 

shall not entertain any claim whatsoever in this respect except as provided under 

Clause 38.  

 

If pursuant to or under any law, notification or order any royalty, cess or the like 

becomes payable by the Government of India and does not any time become payable 

by the contractor to the State Government, Local authorities in respect of any 

material used by the contractor in the works, then in such a case, it shall be lawful 

to the Owner and it will have the right and be entitled to recover the amount paid in 

the circumstances as aforesaid from dues of the contractor. 

 

CLAUSE 38 Conditions for Reimbursement of levy/taxes if levied 

after receipt of tenders. 

a) GST, labour cess and other statutory deductions etc shall be made at source 

as per prevalent law. The deductions of security deposit, income tax etc shall be done 
after calculation of due payments and net payment shall be reduced accordingly. 

Copy of GST registration shall be submitted with the tender document during its 

submission. All tendered rates under the contract shall be inclusive of any tax, levy or cess 

application on last stipulated date of receipt of tender including extension if any. No 

adjustment i.e. increase or decrease shall be made of any variation in the rate of GST, 
Building or other Construction workers Welfare cess or any tax, levy or cess applicable on 

Inputs. However, effect of variation in rates of GST of Building and Other construction 

Workers Welfare Cess or imposition or repeal of any other tax, levy or cess applicable on 

output of the works contract shall be adjusted on either side, increase or decrease. Provided 

for Buildings and Other Construction Workers Welfare Cess or any tax (other than GST), levy 
or cess varied or imposed after the last date of receipt of tender including extension if any, 

any increase shall be reimbursed to the contractor only if the contractor necessarily and 

properly pays such increased amount of taxes/levies/cess. Provided further that such 

adjustment including GST shall not be made in the extended period of contract for which the 
contractor alone is responsible for delay as determined by authority for extension of time 

under Clause 5 of Schedule F.  

b) The Contractor shall keep necessary books of accounts and other documents 

for the purpose of this condition as may be necessary and required, and shall allow 

inspection of the same by a duly authorized representative of the Owner and/or 
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Engineer-in-Charge and shall also furnish such other information/document as the 

Engineer-in-Charge may require from time to time. 

c) The Contractor shall, within a period of 30 days of the imposition of any such 

further tax or levy or cess, give a written notice thereof to the Engineer-in-Charge 

that the same is given pursuant to this condition, together with all necessary 

information relating thereto. 

CLAUSE. 39 .Termination of Contract on death of contractor 

 

Without prejudice to any of the rights or remedies under this contract, if the 

contractor dies, the Engineer in Charge on behalf of the Owner shall have the option 

of terminating the contract without compensation to the contractor if there is no legal 

heir or successor of the contractor capable of completing the remaining work. The 

decision of the Engineer In charge in this regard shall be final and binding. 

 

CLAUSE 40 If relative working in Nalanda University then the 

contractor not allowed to tender: 

 

The contractor shall not be permitted to tender for the work in Nalanda University 

where his near relative is posted as an officer in any capacity. He shall also intimate 

the names of persons who are working with him in any capacity or are subsequently 

employed by him and who are near relatives to any Officer in the Nalanda University 

or in the Ministry of External Affairs. Any breach of this condition by the contractor 

would render him liable to be rejected from participating in this or any other 

subsequent tender(s).  

NOTE: By the term “near relatives” is meant wife, husband, parents and 

grandparents, children and grandchildren, brothers and sisters, uncles, aunts and 

cousins and their corresponding in-laws. 

 

CLAUSE 41 No Gazzeted Engineer to work as contractor within one 

year of Retirement. 

No engineer of gazetted rank or other gazetted officer employed in engineering or 

administrative duties in an engineering department of the Government of India shall 

work as a contractor or employee of a contractor for a period of one year after his 

retirement from government service without the previous permission of Government 

of India in writing. This contract is liable to be cancelled if either the contractor or 

any of his employees is found at any time to be such a person who had not obtained 

the permission of Government of India as aforesaid, before submission of the tender 

or engagement in the contractor’s service, as the case may be. 
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CLAUSE 42 Return of material & recovery for excess material issued. 

This Clause is deleted as the Owner is not going to supply any materials. 

 

CLAUSE. 43. .Compensation during warlike situations 

 

The work (whether fully constructed or not) and all materials, machines, tools and 

plants, scaffolding, temporary buildings and other things connected therewith shall 

be at the risk of the contractor until the work has been delivered to the Engineer-in-

Charge and a certificate from him to that effect obtained. In the event of the work 

or any materials properly brought to the site for incorporation in the work being 

damaged or destroyed in consequence of hostilities or warlike operation, the 

contractor shall when ordered (in writing) by the Engineer-in-Charge to remove any 

debris from the site, collect and properly stack or remove in store all serviceable 

materials salvaged from the damaged work and shall be paid at the contract rates in 

accordance with the provision of this agreement for the work of clearing the site of 

debris, stacking or removal of serviceable material and for reconstruction of all works 

ordered by the Engineer-in-Charge, such payments being in addition to 

compensation up to the value of the work originally executed before being damaged 

or destroyed and not paid for. In case of works damaged or destroyed but not already 

measured and paid for, the compensation shall be assessed by the Engineer in 

Charge. The contractor shall be paid for the damages/destruction suffered and for 

restoring the material at the rate based on analysis of rates tendered for in 

accordance with the provision of the contract. The certificate of the Engineer-in-

Charge regarding the quality and quantity of materials and the purpose for which 

they were collected shall be final and binding on all parties to this contract.  

Provided always that no compensation shall be payable for any loss in consequence 

of hostilities or warlike operations (a) unless the contractor had taken all such 

precautions against air raid as are deemed necessary by the Engineer-in-Charge (b) 

for any material etc. not on the site of the work or for any tools, plant, machinery, 

scaffolding, temporary building and other things not intended for the work.  

In the event of the contractor having to carry out reconstruction as aforesaid, he 

shall be allowed such extension of time for its completion as is considered reasonable 

by the Engineer in Charge. 

 

CLAUSE. 44.   Apprentices Act provisions to be complied with 

 

The contractor shall comply with the provisions of the Apprentices Act, 1961 and the 

rules and orders issued thereunder from time to time. If he fails to do so, his failure 

will be a breach of the contract and the Engineer-in-Charge may, in his discretion, 

cancel the contract. The contractor shall also be liable forany pecuniary liability 

arising on account of any violation by him of the provisions of the said Act. 
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CLAUSE. 45.   Release of Security Deposit after labour clearance 

Release of Security Deposit of the work shall not be refunded till the contractor 

produces a clearance deposit after labour certificate from the Labour Officer. As soon 

as the work is virtually complete the contractor shall apply for the clearance 

certificate to the Labour Officer under intimation to the Engineer-in-Charge. The 

Engineer-in-Charge, on receipt of the said communication, shall write to the Labour 

Officer to intimate if any complaint is pending against the contractor in respect of the 

work. If no complaint is pending, on record till after 3 months after completion of the 

work and/or no communication is received from the Labour Officer to this effect till 

six months after the date of completion, it will be deemed to have received the 

clearance certificate and the Security Deposit will be released if otherwise due. 
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General instructions: 

The tender shall be written in English language. All other information such as 

documents and drawings supplied by the bidder shall also be in English language 

only. Drawings and design shall be dimensioned according to the metric system of 

measurements. Tender shall be forwarded under cover or a letter typewritten on the 

bidder’s letterhead and duly signed by the bidder. Signature must be in long hand, 

executed in ink by a duly authorized principal/representative of the bidder. No oral, 

telegraphic or telephonic tenders or subsequent modifications there to shall be 

entertained.  If a tender is submitted on behalf of the firm, then all the partners shall 

sign the Tender or the Tender may be signed by one of the partners in whose favour 

all the remaining partners have given such signing partner a valid General Power of 

Attorney. In case of tender submitted by a company, the person who has been 

authorized by the Board of Directors of the company through a resolution shall sign 

the tender. Copy of power of attorney/resolution as the case may be, and the 

authority letter in favour of the person signing must accompany the tender. 

The inspection of CEA (Electrical inspector) local electricity department shall be the 

responsibility of contractor (if applicable). However on submission of the bills the 

inspection charge shall be released to the contractor. The work must be executed 

through a valid electrical licence holder and the supply, installation, testing and 

commissioning job description must be submitted by the contractor on green card as 

required to the electrical inspector in advance before charging of the system / line 

The Bidder shall quote the percentage above/below the total estimated cost given in 

Schedule of Quantities. Incomplete offer under the tender shall be liable for rejection. 

Quantities shown in the Schedule of Quantities are approximate and can increase or 

decrease. No claim shall be entertained for any item of work due to variation in the 

quantities. 

The tender shall be typed or written in indelible ink and shall be signed by the bidder 

or a person(s) duly authorized to sign under a valid Power of Attorney/Board 

Resolution on behalf of the Bidder. The person or persons signing the tender shall 

initial at all pages of the tender document and an initial shall be affixed at all such 

places where any insertions, corrections or amendments are made by hand.  

The bidder shall sign at the bottom right hand corner of every page of the tender 

documents in token of acceptance of tender conditions and for the purpose of 

identification. 

The Contractor shall give his address for communication along with telephone/e-mail 

address and all communication made by NU to the said address by registered post 

acknowledgement due, speed post, courier or any other mode of service shall be 

deemed to have been effected provided that communication made by mobile, 

telephone or e-mail shall be followed by a written communication through 

courier/post. All correspondence addressed to NU shall be in the name of Registrar, 

Nalanda University, Rajgir, Bihar. 



DEVELOPMENT OF PERMANENT CAMPUS (PHASE-I) FOR NALANDA UNIVERSITY 
 

FOR OWNER P a g e  | 131 FOR CONTRACTOR 

Submission of a tender by a bidder implies that he has read all the terms and 

conditions contained in this document and all other contract documents and has 

acquainted himself of the nature, scope and specifications of the Works to be 

executed. The Contractor shall also be deemed to have acquainted himself of the 

local conditions and other factors, which might have a bearing on the execution of 

the Works. NU shall in no event be held liable for any loss/damage/harm for costs 

or otherwise caused to the Contractor due to such non-acquaintance.  

Against the loss/damage/harm caused, NU shall not be liable for any act or omission 

of the act of the Contractor in so far as any violation of any of the aforementioned 

act. 

Bidders have to compulsorily submit the entire tender Contract Documents. Every 

Bidder shall submit all documents issued to him for the purpose of this tender after 

duly filling the same in all respects. Tender Contracts, which are found to be vague, 

irrelevant and incomplete, shall be summarily rejected. 

Unless otherwise stated, the contract shall be for the whole Work as described in the 

“Schedule of items of Works” and under the drawings. The Contractor shall be bound 

to complete the whole Work within such stipulated time as set out in the schedule of 

items of Works and the drawings, including such additional items as may be 

necessary, if any, as per drawings and instructions. On the Completion of work, 

inspect the work and certify The Architect Consultant shall The issuance of certificate 

of completion,  as issued by the Engineer-in-Charge on or by the Competent 

Authority at Nalanda University shall be mandatory for indicating the successful 

completion of work and such certificate of completion will be conclusive proof of 

completion of Work. Such certificate shall be issued only after the inspection of work 

by Architects Consultants and obtaining certificate from him that work is executed 

as per approved design and specifications 

The work to be carried out under the contract shall, except as otherwise provided in 

these conditions shall include all labour, materials, tools, plants, equipment, 

transport and royalties, taxes, labour cess etc., which may be required in preparation 

of the full and entire execution and completion of the Works. The descriptions given 

in the Schedule of Quantities shall, unless otherwise stated be held to include 

wastage of materials, carrying and all other labour necessary for the full and entire 

execution and completion of the Work as aforesaid in accordance with the 

specifications, good practice and recognized principles. 

The Contractor shall be deemed to have satisfied itself before submission of the 

tender as to the correctness and sufficiency of the tender for the Works and of the 

rates and prices quoted in the Schedule of Quantities, which rates and prices shall, 

except as otherwise provided, cover all his obligations under the Contract and all 

matters and things necessary for the proper completion and maintenance of the 

Works. Under no circumstances shall the Contractor withdraw from the Contract once 

the tender is accepted. In an event of withdrawal or default by the Contractor, the 

deposit of earnest money made by the Contractor shall stand forfeited.  
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No cost payable for preparing tender: The bidder shall not be entitled to claim 

any costs, charges, expenses in connection with preparation and submission and 

subsequent clarification of its tender in the event of withdrawal of the invitation of 

tenders by NU. 

The Contractor shall comply with the provisions of the Apprentices Act, 1961, 

Minimum Wages Act, 1948, Workmen’s Compensation Act, 1923, Contract Labour 

(Regulation and Abolition) Act, 1970, Payment of Wages Act, 1936, Owner’s Liability 

Act, 1938, Maternity Benefits Act, 1961, and the Industrial Disputes Act, 1947 as 

may be applicable and the rules and regulations issued there under from time to 

time. The list of the statutes mentioned above is an indicative list and all enactments 

applicable for workmen shall be complied with by the bidder. Any failure to comply 

with such statutes shall amount to breach of the Contract and the Engineer-in-Charge 

may, at his discretion, terminate the Contract without any prior notice being 

furnished to the Contractor. The Contractor shall also be liable for any pecuniary 

liability arising on account of violation of any of the said statutes and shall indemnify 

and keep the NU indemnified for any loss or damage arising on account of the same.  

The provisions in the Tender documents shall prevail over the contents of the above 

paragraphs if there is any contradiction or variation in the conditions mentioned 

hereinabove and those contained in the Contract Documents. 

Additional Definitions 

Nominated Sub-Contractor: 

Nominated Sub-Contractor shall mean any person or agency appointed by NU for the 

execution of any particular Work or providing any services under the Contract. 

Samples: 

Samples are physical samples, which illustrate materials, equipment or workmanship 

and establish standards by which the Work will be judged. 

Shop drawings: 

Shop drawings means those drawings or other documents which are specifically 

prepared by or on behalf of the Contractor to illustrate details of construction for the 

purpose of fabrication or installation or any other construction related works 

mentioned in the Tender which required by the Architect Consultants and are 

submitted to the Engineer In charge for the approval/suggestion/verification from 

Architect Consultants as the Contractor’s intended method of achieving the end result 

required by the Contract Drawings and Specifications. 

Submittals: 

Submittals includes progress schedules, setting out drawings, shop drawings, testing 

and inspection reports, and other information required by the Contract Documents 

to be submitted by the Contractor for information or approval by the Engineer in 

Charge. 
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Virtual Completion:  

Virtual Completion shall mean completion of the Works as per drawings and 

specifications to the entire satisfaction of Engineer in Charge/ Architect Consultants/ 

NU whose decision shall be final and binding on the parties in this regard and 

particularly the act of securing by the Contractor to get the virtual completion 

certificate from the Engineer in charge and submission of the same to the NU to start 

the Defect liability period of the contract. 

Final Completion: 

Final Completion shall mean the completion of the Works and any necessary 

rectification directed to be carried out during the Defects Liability Period and any 

extension thereof by the Contractor and securing of such final completion certificate 

from the Engineer in Charge/ Architect Consultants/ NU, and also obtaining the final 

handing over of the Works to the NU, and the acceptance of the same. 

Jurisdiction of Courts: The Court at Bihar Sharif/High Court at Patna in the state 

of Bihar shall have the Jurisdiction to decide any dispute arising out of or in respect 

of the contract for this work. 

 

CLAUSE. 5.1 :EARNEST MONEY 

The earnest money is paid by each bidder to enable the NU to ensure that a bidder 

does not back out of his tender before its acceptance, or refuse to execute the work 

after it has been awarded to him.  

 Deposit of earnest money 

Earnest Money can be paid in the form of a Deposit at Call receipt/ Demand Draft or 

Banker`s Cheque of any Scheduled Bank drawn in favour of Nalanda University 

Rajgir, Bihar along with Bank Guarantee of any Scheduled Bank wherever applicable. 

It shall be scanned and uploaded to the e-Tendering website within the period of 

tender submission and original should be deposited in office of NU. 

Earnest money is acceptable in the form of bank guarantee. Rs 14.57 Lacs of earnest 

money will have to be deposited in the form of a Receipt of Deposit at Call 

receipt/Demand Draft or Banker`s Cheque of any Scheduled Bank drawn in favour 

of Nalanda University Rajgir, Bihar, which is to be scanned and uploaded by the 

intending bidders.  

The intending bidder has to fill all the details such as Banker's name, Demand Draft/ 

Banker's Cheque/Bank Guarantee number, amount and date. 

The amount of EMD can be paid by multiple Demand Draft  / Banker's Cheque / along 

with multiple Bank Guarantee of any Scheduled Bank. 

 

The Earnest Money will be returned to the unsuccessful bidders within a week from 

the date of award of tender. Entry of Demand Draft received as earnest money with 
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the tenders may be kept in the Tender Opening Register, and these need not be 

deposited in the bank except for the successful bidder. The Earnest Money will be 

returned to the successful bidder after he furnishes Performance Guarantee and duly 

enters into the contract within such time as per Schedule-F, the successful bidder 

shall furnish the required Performance Guarantee and attend the office of the NU for 

execution of the contract documents. 

Forfeiture of earnest money 

If any bidder withdraws his tender before the expiry of the validity period, or before 

the issue of letter of acceptance, whichever is earlier, or makes any modification in 

the terms and conditions of the tender which are not acceptable to the NU, without 

prejudice to any other right or remedy, be at liberty to forfeit 50% of the said earnest 

money as aforesaid. Further the bidder shall not be allowed to participate in the 

retendering process of the work. 

If contractor fails to furnish the prescribed performance guarantee within the 

prescribed period, the earnest money is absolutely forfeited automatically without 

any notice. 

In case the bidder fails to commence the work specified in Schedule-F or such time 

period as mentioned in letter of award, after the date on which the Engineer-in-

charge issues written orders to commence the work, or from the date of handing 

over of the site, whichever is later, the NU shall, without prejudice to any other right 

or remedy, be at liberty to forfeit whole of the earnest money absolutely. 

If only a part of the work as shown in the tender is awarded, and the contractor does 

not commence the work, the amount of the earnest money to be forfeited should be 

worked out with reference to the estimated cost of the work so awarded. 

In case of forfeiture of earnest money as prescribed in above, the bidder shall not be 

allowed to participate in the retendering process of the work. 

CLAUSE.5.2 : Sub-Contractors 

 

Not Applicable 

 

CLAUSE.5.3 :Site office 

NOT APPLICABLE 

CLAUSE. 5.4 :   Reinforcement steel and structural steel 

Not Applicable 

 

CLAUSE. 5.5: Electricity 
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The Owner shall not provide electrical power. Contractor has to arrange with 

necessary permission from relevant authority if any at his own cost electrical power 

for construction or for general lighting and other usage 

The Contractor shall, at his own cost, provide approved temporary electrical 

connections, cables, distribution boards and related equipment for construction, as 

required by the Engineer-in-Charge. 

The Contractor shall permit and enable all sub-Contractors to use his power & 

distribution facilities. The Sub-Contractor shall pay such amount for the use of 

power & distribution facilities as may be determined between the Contractors. 

The Contractor shall, at his own cost and in order to prevent interruption of the 

Work(s) due to power failures, provide for stand-by diesel generators of sufficient 

capacity as per the requirements to supply adequate electricity for the Works and 

for other uses. 

Disruptions in power supply, whether due to power failures, load shedding, 

generator breakdowns, non-availability of Electric Supply or any other reason, shall 

not be accepted as a valid reason for delays and deficiencies in the Work or for 

claims for additional payments.  

The Contractor shall, at his own cost supply the required electrical power supplies 

to the Site offices of the Owner as directed by the Engineer-In-Charge.  

CLAUSE.5.6 :Fossils: 

All fossils, coins, articles of value or antiquity and structures and other remains or 

things of geological or archaeological interest discovered on the Site shall, as 

between the Owner and the Contractor, be deemed to be the absolute property of 

the Owner. The Contractor shall take reasonable precautions to prevent his workmen 

or any other persons from removing or damaging any such article or thing and shall, 

immediately upon discovery thereof and before removal, acquaint the Engineer of 

such discovery and carry out the Engineer’s instructions for dealing with the same. 

If, by reason of such instructions, the Contractor suffers delay and/or incurs costs 

then the Engineer shall, after due consultation with the Owner and the Contractor, 

determine: 

 

CLAUSE.5.7 :Insurance 

 

The Contractor shall at his own expense arrange for all insurance policies, including 

workmen compensation policy and Contractor’s All Risk policy (CAR Policy) in the 

amount of the Contract effective from the date of commencement of Work(s) and 
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until final completion of the Work(s) also taking into consideration the defects liability 

period, against all of the following risks. 

a) Injuries and damage of persons, property, machinery, equipment, vehicles, 

animals or things, within or outside the site, arising out of his operations or of any 

sub-Contractors, nominated or otherwise, or out of any actions of his employees, 

agents or representatives, limited to Rs. 20,00,000 (Rupees Twenty Lacs) per 

accident 

b) Injuries to his or any Sub-Contractor’s employees. 

c) Damage to or loss of the property, equipment, and materials at site, of the 

Owner, Contractor and all Sub-Contractors, as a result of natural causes such as 

lightning, storm, flood, rain, fire, earthquake, explosion, landslide, etc. 

d) Damage and injuries to persons, property and materials arising out of riot 

and civil commotion, theft, sabotage malicious acts, terrorist activities, flood, water 

logging etc. 

The insurance policy or policies to cover risks of every nature shall be in the joint 

names of the Owner and Contractor, and the original of such policy/ policies shall be 

lodged with the Engineer-in-Charge. The Contractor shall also lodge the premium 

receipts with the Engineer-in-Charge, such standing jointly in the names of the 

Owner and the Contractor. 

If the Contractor fails to arrange the requisite insurance or fails to renew the policies, 

the Owner shall arrange for obtaining the requisite insurance policies and or renew 

them and recover the cost of all premiums from the Contractor and/or subsequently 

deduct such amount from the payments due and payable by the Owner to the 

Contractor from the bills raised by the Contractor in respect of the Work(s) executed.  

No certificate of payment shall be issued by the Engineer-in-Charge whether for an 

interim or of the final bill raised by the Contractor if the Contractor fails to arrange 

for total insurance cover. 

The Contractor shall reinstate in a manner approved by the Engineer-in-Charge all 

damage of every sort caused entirely at his cost so as to deliver up to the Owner the 

whole of the Work(s) complete and perfect in all respects, and so certified by the 

Engineer-in-Charge and also make good or otherwise satisfy all claims for damage 

to property of third parties. 
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The Contractor shall be responsible for anything within his control and for all risks 

and consequences, which are not included in the purview of the insurance policies. 

The insurance cover shall stand extended until final completion of the Works and the 

contract and shall also cover the defects liability period. 

The Contractor undertakes not to cancel any insurance policy nor reduce its scope 

without the written consent of the Engineer-in-Charge. 

The Contractor undertakes to file necessary insurance claims jointly with the Owner 

and also to join the Owner in filing any claim the Owner chooses to. 

Payments against all insurance claims shall be received in the name of the Owner 

and commensurate adjustments shall be made in accounts with the Contractor. 

The aforesaid insurance policy/policies shall not be cancelled till the Engineer-in-

Charge has agreed to their cancellation. 

The Contractor shall prove to the Engineer-in-Charge from time to time that it has 

taken out all insurance policies referred to above and has paid the necessary 

premium for keeping the policies alive till the end of the defects liability period. 

The Contractor shall ensure that similar insurance policies are taken out by his Sub-

Contractor (if any) and shall be responsible for any claims of losses to the Owner 

resulting from their failure to obtain adequate insurance protections in connection 

thereof. The Contractor shall also obtain the originals of the policies and the premium 

receipts from the Sub-Contractor and shall lodge the same with the Engineer-in-

Charge. 

CLAUSE.5.8:Good For Construction Drawings, Details and Clearance 

to Construct. 

After the acceptance of the Letter of Intent, issued by the Owner – Nalanda 

University, The contractor will be issued “Good for construction” drawings for works. 

The contractor will arrange to mobilize his resources in very positive and judicious 

manner to start work on maximum possible fronts. The contractor will submit a 

detailed Execution Plan in the form of Bar Chart/PERET chart, for the entire project 

based on the Tendered drawings and initial GFC drawings. This Execution Plan will 

be discussed with Project Management Consultants, Architect Consultants and NU in 

detail and will be finalized subject to changes, if any, and will be agreed to by all the 

stake holders. If the contractor fail to show reasonable progress for the works for 

which the drawings and details are already available, Then the Owner Nalanda 
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University, through the Engineer In Charge, will take suitable punitive action like 

withholding the payments due to contractor, which is equivalent to the amount to be 

withheld for completion of nearest mile stone as per this Notice Inviting Tender. The 

withheld amount will be released as soon as the corrective action is taken by the 

Contractor, for making up the time lost due to delay. 

CLAUSE.5.9 : Protection of Persons, Works and Property 

 

Accident or Injury to Workmen 

 The Owner shall not be liable for or in respect of any damages or compensation 

payable to any workman or other person in the employment of the Contractor or any 

Subcontractor, other than death or injury resulting from any act or default of the 

Owner, his agents or servants.  

Accident Prevention: 

a) General:  

 In performing this contract, the Contractor shall provide for protecting the lives 

and health of employees and other persons preventing damage to or theft or loss of 

property, materials, supplies, and equipment; and avoiding Work interruptions. For 

these purposes, the Contractor shall- Provide appropriate safety barricades, signs, 

and signal lights. 

 Comply with the standards issued by any statutory bodies having jurisdiction 

over occupational health and safety and Ensure that any additional measures as 

required by the Engineer-in-Charge for this purpose. 

b) Records.  

 The Contractor shall maintain an accurate record of exposure data on all 

accidents taken place incidental to performance of Work(s) under this contract 

resulting in death, traumatic injury, occupational disease, or damage to or theft / 

loss of property, materials, supplies, or equipment. The Contractor shall report this 

data in the manner prescribed by the Engineer-in-Charge. 

c) Sub-Contractors:  

 The Sub-Contractors shall be bound to comply with the clause in the same 

manner as complied with by the Contractor. In the event of non-compliance by the 
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Sub-Contractor of such clause, the Contractor shall be responsible for compliance of 

the Sub-Contractor.  

d) Written program:  

 Before commencing the Work, the Contractor shall submit to the Engineer-in-

Charge a written proposal for implementing this clause, 

Hazardous Material Identification. 

a) Notification: 

 The Contractor shall notify the Engineer-in-Charge in writing of all hazardous 

material 5 days before delivery of the material. This obligation applies to all materials 

delivered under this contract, which will involve exposure to hazardous materials or 

items containing these materials. 

b) Responsibility of Contractor:  

Neither the requirement of this clause nor any act or failure to act by the Owner shall 

relieve the Contractor of any responsibility or liability for the safety of Owner, 

Contractor, or Sub-Contractor’s personnel or property. 

c) Compliance with laws:  

The Contractor shall comply with applicable laws, including the Public Liability 

Insurance Act 1991, Fatal Accident Act 1855, codes, ordinances, and regulations 

(Including the obtaining of licenses and permits) in connection with hazardous 

materials. Contractor shall pay fees and other expenses for obtaining such permission 

or licenses. 

d) Sub-Contractors:  

The Contractor shall insert these above clauses, relating to hazardous material, with 

appropriate changes on entering into contracts or agreements with Sub-Contractors 

and the sub-contractors shall be bound and be liable to comply with the same, and 

in the event of non-compliance of the same, the Contractor shall be held liable for 

damages or otherwise on the acts of the Sub-Contractor in this regard.                                                     

Protection of Property 

a) Vegetation, structures and equipment:  

 The Contractor shall preserve and protect all structures, equipment, and 

vegetation on or adjacent to the Work site, and which do not unreasonably interfere 
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with the Work required under this contract and shall not be removed by the 

Contractor. The Contractor shall only remove trees when specifically authorized to 

do so, and shall avoid damaging vegetation that will remain in place. 

b) Utilities and improvements: 

 The Contractor shall protect from damage and have all existing improvements 

and utilities at or near the Work site and on adjacent property of a third party, the 

locations of which are made known to or should be known by the Contractor. The 

Contractor shall be liable to repair any damage caused to those facilities, including 

those that are the property of a third party, resulting from failure to comply with the 

requirements of this contract or failure to exercise reasonable care in performing the 

Work. If the Contractor fails or refuses to repair the damage promptly, the Engineer-

in-Charge may have the necessary Work performed and charge the cost to the 

Contractor or reduce such amounts from the bills of the Contractor due and payable 

by the Owner. 

c)    Contractor shall be required to work within specified areas and they 

shall be allowed to use only those areas around the works under their scope, for 

storage of their materials, construction of site offices, erection of batching plant etc. 

at predetermined locations as shown on the plans. The area so demarcated, shall be 

barricaded in such a way that the construction activities or the moving vehicular 

traffic involved in carriage of construction materials/ construction waste etc. do not 

create interference with any other areas within the premises or activities of the 

Institute or the activities of other contractor/s working within the premises.      

d)     The contractor shall provide suitable barricading approximately 2.0 m 

high, with suitably painted with three rows of G.I. Sheets about 2’-6” to 3’- 0” wide 

(75 cms to 90 cms.) nailed or bolted with wooden poles spaced 2 to 3 meter apart 

and each pole 1.6 m to 2 m long 8 cm. to 10 cm. dia. The poles will be embedded in 

mobile iron pedestal rings suitably framed for giving stable support as per direction 

of the Engineer-in-charge. All management (including watch and ward) of barricades 

shall be the full responsibility of the contractor. The barricades shall be removed only 

after completion of the work or part of the work. The contractor’s rate shall include 

all above items of work and nothing extra shall be paid to the contractor over and 

above his quoted rates. 

e)  The positioning of barricading will be reviewed from time to time and 

necessary shifting barricading as directed by Engineer - in – charges shall be done 
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forthwith by the contractor.  Payment of initial erection of barricading and the shifting 

thereof at a later date as per requirement shall be made under relevant tender items    

f)      Contractor will make his own arrangements for making temporary 

roads and approaches to various locations of work under their scope and up to 

disposal sites marked on the drawing. These internal approaches and temporary 

roads shall be made in such a way that they do not affect construction activities of 

permanent roads within the premises at any time. 

Watchmen and Security 

The Contractor shall provide sufficient personnel and materials to provide adequate 

protection to the property and personnel at the site, in transit and stored 

goods/materials including but not limited to measures specifically required by and 

under the Contract Documents and any security requirements under this contract. 

Corrective Action 

a) Authority to Stop Work:  

 The Engineer-in-Charge shall notify the Contractor of any non-compliance with 

the safety and property protection measures as required under this contract of which 

the Engineer-in-Charge becomes aware and of the corrective action required. This 

notice, when delivered to the Contractor or the Contractor’s authorized 

representative at the site of the Work shall be deemed sufficient notice of non- 

compliance and corrective action required. After receiving the notice, the Contractor 

shall immediately take necessary steps to correct the action. If the Contractor fails 

or refuses to take corrective action promptly, the Engineer-in-Charge shall at his 

discretion after due consultation with the Owner may issue an order stopping all or 

part of the Work(s) until satisfactory corrective action has been taken. The Contractor 

shall not base any claim or request for equitable adjustment for additional time or 

money on any stop Work order issued under these circumstances. 

b) Rectification:  

 The Contractor shall be solely responsible to make good at his cost any 

damage to the Works, property of the Owner and/or any adjacent property, to the 

satisfaction of the Engineer-in-Charge. In case the contractor fails to do so within a 

reasonable time the Engineer-in-Charge shall get the same executed at the risk & 

cost of the contractor & deduct the same from his due payments. 
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CLAUSE.5.10 : Site Security: 

Not Applicable 

CLAUSE.5.11 :Warranty/Guarantee 

The Contractor shall be responsible for the proper performance of the Fixtures, 

including after installation till the warranty/ Guarantee period, as specified under the 

Contract Documents. 

Subject to Clause the Contractor shall, at his own cost and in the shortest possible 

time, repair and remove any defect or deficiency in the Fixtures supplied, which may 

appear prior to or during the defect liability period, to the satisfaction of the Engineer-

in-Charge. 

A guarantee will be given by the Contractor for the all the fixtures supplied in this 

contract including its functioning, replacement of parts etc. as specified under the 

Contract Documents. 

The defect liability period and the Guarantee shall be minimum of 5 Years for all 

fixtures. 

All the Guarantees referred above shall commence from the date of Completion 

Certificate. 

CLAUSE.5.12 : Contractor’s Responsibilities and Work Control 

 

The Contractor shall have complete control of the Works and shall effectively and 

diligently control, direct and supervise his employees, supervisors, subordinates and 

Sub-Contractor(s) so as to ensure timely completion of the Works in order and in 

conformity with the Contract Documents. It shall be the sole responsibility of the 

Contractor for construction means, methods, techniques, sequences and 

procedures, and for coordinating the various parts of the Work, whether carried out 

by the Contractor or any Sub-Contractor. 

The Contractor shall provide adequate, qualified and experienced personnel for the 

proper superintendence and execution of the Works until completion. The category 

and strength of such personnel shall be determined by the Engineer-in-Charge, and 

such approved site organization strength shall be maintained by the Contractor at 



DEVELOPMENT OF PERMANENT CAMPUS (PHASE-I) FOR NALANDA UNIVERSITY 
 

FOR OWNER P a g e  | 143 FOR CONTRACTOR 

all times until completion of Work(s), and also during defects liability period and as 

may be decided by the Engineer-in-Charge. 

The Contractor shall be responsible for the design, erection, operation, maintenance 

and removal of temporary structures and other facilities at his own cost during 

completion of the Works. Any approval sought, given or implied, regarding 

sufficiency, stability and safety of temporary staging and facilities, shall in any way 

not relieve the Contractor of his responsibility.  

a) The Contractor shall study all Contract Documents and promptly report 

to the Engineer-in-Charge any non-conformity, discrepancy, inconsistency or 

omission he may discover in the same. In the event of such discovery, the Contractor 

shall not proceed with the affected Works until he has received due corrections and 

clearances from the Engineer-in-Charge. 

b) The Contractor shall be deemed to have thoroughly studied and satisfied 

himself regarding Contract Documents and particularly all drawings before 

commencement of the Work(s). Should any discrepancy or error be discovered 

during execution of parts of the Work(s) necessitating demolition, repairs or 

reconstruction, all such remedial measures shall be carried out only with the 

approval of the Engineer-in-Charge and entirely at the cost of the Contractor. In 

such an event the Contractor shall neither claim any extra payment nor any 

extension of time for any delay caused by virtue of such demolition, repairs and 

reconstruction. 

 Any instructions given to the Contractor’s supervisory staff by the Engineer-

in-Charge shall be deemed to have been given to the Contractor. Instructions that 

involve any variations in design or specifications and which may have a bearing on 

time and cost shall be through a written Change Order by the Engineer-in-Charge 

and at rates agreed in writing prior to implementation 

 The Contractor shall at his own cost, obtain any permits or authorizations 

necessary for the execution of the Work and obtaining any permits or approvals for 

the works executed by him, from all concerned statutory and Owner 

Authorities/Authority’s, including but not limited to Municipal bodies, Electrical 

Authority, Fire Service Authorities etc., 
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 The Contractor shall not be entitled to claim additional sums on account of 

having to work overtime in order to complete an operation that cannot be 

interrupted, for working in extended shifts / night shifts /holidays. 

 In the event the Contractor chooses to work overtime, in extended night shifts 

as and by way of overtime either by working extended/night shifts or morning or 

holidays in order to complete the Work(s) within the specified period or on holidays, 

he shall do so by obtaining prior written approval from the Engineer-in-Charge at 

least twenty-four hours in advance. The Contractor moreover shall ensure that in 

any of the above circumstances he maintains the full-agreed strength of his 

supervisory staff. 

 The Contractor shall take all necessary precautions to protect the site and 

Works, materials, plant and equipment, whether his own or belonging to the Owner 

or any Sub-Contractors, against hazards of fire, rains, floods, landslides, 

underground water, accidents, etc. 

 The Contractor shall not be permitted to replace nor remove his Project 

Manager/Project Engineer / Site Engineer etc. from the site without the prior written 

approval of the Engineer-in-Charge. 

Submittals 

a) “Shop drawings” means those drawings or other documents, which are 

specifically prepared by or on behalf of the Contractor to illustrate details of 

construction for the purpose of fabrication or installation and are submitted to the 

Owner to indicate the Contractor’s intended method of achieving the end result 

required by the Contract Drawings and Specifications. 

b) “Project data” includes standard drawings, diagrams, layouts, 

schematics, descriptive literature, illustrations, schedules, performance and test 

data, and similar materials furnished by the Contractor to explain in detail specific 

portions of the Work required by the. Contract. 

c) “Samples” are physical examples, which illustrate materials, equipment 

or workmanship and establish standards by which the Work will be judged. 

d) “Other submittals” includes progress schedules, setting drawings, testing 

and inspection reports, and other information required by the Contract Documents 

to be submitted by the Contractor for information or approval by the Owner. 
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Schedules of Submittals 

Promptly after contract award the Contractor shall submit to the Engineer-in-Charge 

the submittal schedule showing when product data sheets, samples and other 

submittals required by and under the Tender Documents would be submitted for the 

approval of the Engineer-in-Charge. 

Review and approval of submittals by Contractor 

The Contractor shall co-ordinate and compiles all submittals required by and under 

the Contract Documents, and thoroughly check them for accuracy, completeness, 

and compliance in accordance with contract requirements and shall indicate his 

approval thereon in the form required by the Contract Documents as evidence of 

such co-ordination and checking. Submittals to the Engineer-in-Charge without the 

approval of the Contractor shall be returned by the Engineer-in-Charge for 

resubmission. Submission of shop drawings, product data or samples shall constitute 

a representation that the Contractor has agreed to, asserted and guaranteed that 

the assemblies, products or materials indicated therein will be available in a timely 

manner and in the quantities required for the project as set out under the Contract 

Documents. 

Submission 

All submittals shall be in English language, and any system of dimensions (i.e.; 

English or metric) shown shall be consistent with that used in the Contract 

Documents. The Contractor shall submit all Submittals in the form and number 

required by the Contract Documents within required time limits and sufficiently in 

advance of construction requirements to permit adequate review by the Owner for 

correction, approval and resubmission if required. No extension of time shall be 

allowed on account of any delay by the Owner in approving such submittals, if the 

Contractor has failed to act promptly and responsively in making his submissions. 

Each submittal shall be identified as required by the Contract Documents.                 

Action on Submittals 

The Engineer-in-Charge will indicate an approval or disapproval of the Submittals for 

and on behalf of the Owner requiring approval by the Owner and if not approved as 

submitted shall indicate the Owner’s reasons thereof. Approval by the Engineer-in-

Charge shall not relieve the Contractor from responsibility for any errors or omissions 

in his submittals, nor from responsibility for complying with the requirements of this 
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contract, except with respect to variations described by the Contractor and approved 

in accordance with "Variations in Submittals" Clause. The approval of the Engineer-

in-Charge on the submittals will be for general compliance with the intent of the 

Contract Documents and with the information given therein, and shall not be 

construed  

a) As permitting any departure from the contract requirements  

b) As relieving the Contractor of responsibilities for any error including details, 

dimensions, materials, etc. and  

c) As approving departures from details appearing on Contract ‘Drawings and 

Specifications. 

Where approval of Submittals is required, the Contractor shall perform the Work in 

accordance with such approved Submittals. Any Work performed by the Contractor 

prior to such approval by the Engineer-in-Charge shall be at the sole risk and liability 

of the Contractor. 

Variation in Submittals 

If Submittals contain any variations from the contract requirements, other than those 

requested on previous submittals, the Contractor shall specifically describe such 

variations in writing and the reasons thereof to the Engineer-in-Charge. If the 

approval of any such variation affects the Contract Price or the Completion time of 

the Contract, the Engineer-in-Charge shall issue an appropriate Contract 

modification. Otherwise, the variation may be approved by the Engineer-in-Charge, 

only by specific reference thereto in writing. The Contractor shall not be entitled to 

rely on general approval of a submittal as an approval of variations of requirements 

of the Contractor. If the Contractor fails to describe such variations and shall not be 

relieved from the responsibilities of executing the Work in accordance with the 

contract, notwithstanding a general approval of such submittals. Nothing contained 

herein shall relieve the Contractor of the responsibility of notifying the Engineer-in-

Charge of any part of the Contract Drawings or Specifications, which the Contractor 

knows or reasonably should have known which could result in defects under 

construction. 

Use of submittals 
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The Owner may duplicate, use, and disclose in any manner and for any purpose shop 

drawings, product data and other submittals delivered under this contract. 

Placement of Orders 

The Contractor shall place orders for items requiring a sample or product data 

submittal promptly after receiving the written approval of the submittal by the 

Engineer-in-Charge. No such materials or products shall be ordered or used in the 

Work until such written approval by the Engineer-in-Charge has been given. In the 

event such materials or products pre ordered or used in the Works without the written 

approval of the Engineer-in-Charge, the same shall be at the risks, consequences, 

liability and costs of the Contractor. 

Use and testing of samples 

a) Use:  

 Approved samples not destroyed in testing will be sent to Engineer-in-Charge. 

Those samples, which are in good condition, will be marked for identification and 

may be used in the Works. Materials and equipment incorporated in the Work shall 

match the approved samples within any specified tolerances. Other samples not 

destroyed in testing nor approved will be returned to the Contractor at the expense 

of the Contractor if so requested at the time of submission. 

b) Failure of samples to pass specified tests:  

 Failure of any material to pass the specified tests will be sufficient cause for 

refusal to consider, under this contract, any further samples of the same brand or 

make of that material or equipment which previously has proved unsatisfactory in 

service.  

c) Taking and testing of samples:  

Samples of various materials or equipment delivered on the site or in place may be 

taken by the Engineer-in-Charge for additional testing by the Owner outside of those 

found not to have met contract requirements, unless the Engineer-in-Charge 

determines it to be in the Owner’s interest to accept the non-conforming materials 

or equipment with an appropriate adjustment of the Contract Price/Value as 

determined by the Engineer-in-Charge. 

d) Cost of additional testing:  
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 Unless otherwise specified, when additional tests are made, only one test of 

each set of sample proposed for use will be made at the expense of the Contractor. 

Samples, which do not meet contract requirements, will be rejected. Further testing 

of additional samples, if required, will be made at the expense and costs of the 

Contractor. 

CLAUSE.5.13 : Co-operation with other contractors/specialized 

agencies/sub-contractors 

 

Deleted  

CLAUSE.5.14 : Percentage Rates 

(A) The percentage rates quoted by the Contractor are deemed to be 

inclusive of site clearance, setting out work, profile, setting lay out on ground, 

establishment of reference bench mark(s), installing various signage, taking spot 

levels, survey with total station, construction of all safety and protection devices, 

compulsory use of helmet and safety shoes, and other appropriate safety gadgets by 

workers, imparting continuous training for all the workers, barriers, preparatory 

works, construction of clean, hygienic and well ventilated workers housings in 

sufficient numbers as per drawing supplied by Engineer in charge, working during 

monsoon or odd season, working beyond normal hours, working at all depths, height, 

lead, lift, levels and location etc. and any other unforeseen but essential incidental 

works required to complete this work. Nothing extra shall be payable on this account 

and no extension of time for completion of work shall be granted on these accounts.  

(B) The rates quoted by the bidder, shall be firm and inclusive of all taxes 

and levies as applicable (including works contract tax and GST as per Clause 38).  

Labour cess applicable as per relevant Central/State laws will be deducted from every 

bill of the contractor and deposited to respective Government department. TDS for 

Income-tax and Works Contract tax as applicable will be deducted from contractors’ 

bills and deposited to respective Government department. The ESI and EPF 

contributions on the part of employer in respect of this contract shall be paid by the 

contractor. These contributions on the part of the employer paid by the contractor 

shall be reimbursed by the Engineer-in-charge to the contractor on actual basis. 

Effect of any tax due to new legislation shall be adjusted accordingly as per actual 

on production of documentary proofs of payment of such tax to concerned 

Government departments. 
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(C) No foreign exchange shall be made available by the Owner for importing 

(purchase) of equipment, plants, machinery, materials of any kind or any other items 

required to be carried out during execution of the work. No delay and no claim of any 

kind shall be entertained from the Contractor, on account of variation in the foreign 

exchange rate.  

(D) All ancillary and incidental facilities required for execution of work like 

labour camp, stores, fabrication yard, offices for Contractor, watch and ward, 

temporary ramp required to be made for working at the basement level, temporary 

structure for plants and machineries, water storage tanks, installation and 

consumption charges of temporary electricity, telephone, water etc. required for 

execution of the work, liaison and pursuing for obtaining various No Objection 

Certificates, completion certificates from local bodies etc., protection works, testing 

facilities / laboratory at site of work, facilities for all field tests and for taking samples 

etc. during execution or any other activity which is necessary (for execution of work 

and as directed by Engineer-in-Charge), shall be deemed to be included in rates 

quoted by the Contractor, for various items in the schedule of quantities. Nothing 

extra shall be payable on these accounts. Before start of the work, the Contractor 

shall submit to the Engineer-in-Charge, a site / construction yard layout, specifying 

areas for construction, site office, positioning of machinery, material yard, cement 

and other storage, steel fabrication yard, site laboratory, water tank, etc.  

(E) For completing the work in time, the Contractor might be required to 

work in two or more shifts (including night shifts). No claim whatsoever shall be 

entertained on this account, not with-standing the fact that the Contractor may have 

to pay extra amounts for any reason, to the laborers and other staff engaged directly 

or indirectly on the work according to the provisions of the labour and other statutory 

bodies regulations and the agreement entered upon by the Contractor with them.  

(F) All material shall only be brought at site as per program finalized with 

the Engineer-in-Charge. Any pre-delivery of the material not required for immediate 

consumption shall not be accepted and thus not paid for.  

(G) Rate shall including of Liaison work required, if any, in this regard with 

the local bodies. Nothing extra shall be payable on this account. Statutory charges, 

fees etc. required to be paid to the local bodies in this connection shall only be 

payable by the Owner or shall be reimbursable to the contractor on production of 

proof of actual payment made by him. 
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(H) It is clarified that the contractor shall be responsible for obtaining all No-

objection certificate (NOCs) and relevant licenses for services like lift installation, 

electrical installation, fire installation and like. Nothing extra shall be payable on this 

account. 

CLAUSE.5.15 :Inspection and rectification of Works 

Access:  

The Owner and their authorized agents and representatives shall at all times have 

access to the site and other locations where parts of the Work are under preparation. 

Contractor tests:  

The Contractor shall notify the Engineer-in-Charge well in advance, of tests and 

inspections to be carried out, and shall obtain his written approval wherever so 

stipulated before proceeding with the Works. 

Inspections:  

The Contractor shall maintain an adequate inspection system and perform such 

inspections from time to time as will ensure that the Work called for by this contract 

conforms to contract requirements and does not result in any deviation. The 

Contractor shall maintain complete inspection records and make them available to 

the Owner. All Work shall be conducted under the general direction of the Contractor 

and is subject to Owner’s inspection and test at all places and at all reasonable times 

before final completion and acceptance with a view to ensure strict compliance with 

the terms and conditions of the contract. 

 

 

Owner’s inspections and tests: 

Inspections and tests conducted by or on behalf of the Owner are for the sole benefit 

of the Owner and do not: - 

(A) Relieve the Contractor of responsibility for providing adequate quality 

control measures, 

(B) Relieve the Contractor of responsibility for damage to or loss of the 

material before final completion and acceptance of the Work; 

(C) Constitute or imply acceptance. Or. 

(D) Affect the continuing rights of the Owner after acceptance of completed 

Work. 
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Owner inspectors:  

The presence or absence of an Owner’s inspector does not relieve the Contractor 

from any of the obligations under the contract nor is the inspector authorized to 

change any term or condition of the contract. 

Performance of inspections and tests:  

The Contractor shall promptly furnish, without an additional charge all facilities, 

labour, and material reasonably needed for performing such safe and convenient 

inspections and tests as may be required by the Engineer-in-Charge as per the terms 

of the Contract. The Owner may charge to the Contractor any additional cost of 

inspection or testing when work is not ready at the time specified by the Contractor 

for inspection or testing, when prior rejection makes re inspection or retesting 

necessary. The Owner shall perform all its inspections and tests in a manner that will 

not unnecessarily delay the work. Special, full size, and performance tests shall be 

performed as described in the Contract Documents. 

The Contractor shall be solely responsible for the protection of all finished surfaces 

and Works so as to avoid any repairs and shall deliver to the Owner upon final 

completion the Works free of any blemish, defect or damage. 

(E) In addition to the provisions of relevant clauses of the contract, the work 

shall also be open to inspection by the other agency as and when required by NU in 

addition of the Engineer-in-charge and his authorized representative. The contractor 

shall at times during the usual working hours and at all times at which reasonable 

notices of the intention of the Engineer-in-charge to visit the works shall have been 

given to the contractor, either himself be present to receive the orders and 

instructions or have a responsible representative duly accredited in writing, to be 

present for that purpose. 

(F) Inspection of the work by Architect Consultants appointed by the NU. 

(i)The Architect Consultants appointed by NU shall be inspecting the works 

frequently to ensure that the works are in general being executed according to the 

design, drawings and specifications laid down in the contract. 

(ii)The Architect Consultants appointed by NU shall certify on completion of 

particular building that it has been constructed according to the approved drawings 

design and specifications. 
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CLAUSE.5.16 :Rejected items 

The Architect Consultants and/or Engineer-in-Charge/or Owner shall be authorized 

to reject any Fixture, which in their/his opinion is not in conformity to the 

specifications set out in the Contract Documents. The decision of the Architect 

Consultants /Engineer-in-Charge in this regard shall be final and binding on the 

Contractor. 

Defective Fixture if due to poor workmanship, use of sub-standard materials, or on 

account of damage or for any other reason whatsoever, whether caused by the 

Contractor and/or the Sub-Contractor may be rejected by the Architect 

Consultants/Engineer-in-Charge and shall be demolished by the Contractor and 

removed promptly from the site and replaced or re-executed expeditiously by the 

Contractor at his own cost. The Owner, Architect Consultants and the Engineer-in-

Charge shall in no event be responsible to bear any costs/liability arising on account 

of such defective workmanship.  

If in the opinion of the Engineer-in-Charge/ Architect Consultants, it is not expedient 

nor feasible to replace the defective fixture, the Owner shall be entitled to deduct 

from monies due to the Contractor, the difference in value between the executed 

Work and that required under the Contract, such amount of which shall be 

determined by the Engineer-in-Charge in due consultation with the Owner. 

Clause.  5.17 : On Account Payment of Interim Bills 

The following percentage of contract rates for the various items included in the 

contract shall be payable against the stage of work shown herein. 

i. 85% after initial inspection and delivery at site in good condition on pro-rata 

basis. 

ii. Balance 15% will be paid after handing over to the department for beneficial 

use. 

The Owner shall release 75% of the value of the interim bill submitted by the 

contractor immediately on adhoc basis on preliminary scrutiny of the bill by 

Engineer-in-charge. Such adhoc payment shall be regarded as the advance 

payments against the submitted bill.  

Each bill shall be accompanied by the following documents. 

Measurements and quantities of items of Work done since last bill. 

Physical Progress Report along with relevant Photographs. 

Copies of quality control tests in specified format covering the Work done since last 

bill.  
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Copies of Material Bills for equipment’s and items procured at site after initial 

inspecting and approval from Engineer In Charge. 

Copies of instructions recorded in the site instruction book containing the 

instructions and compliance made thereof, covering the Work done since last bill. 

Clause. 5.18 :  Payment of Final Bill 

On the intimation to the Engineer-in-charge by the contractor for the completion of 

the work, the Engineer-in-charge shall arrange for the inspection of works by his 

representative, PMC and the Architect Consultants. Upon the inspection of works 

Engineer-in-charge will hand over a list showing the defects in works, if there are 

any, to the contractor. The final Bill shall not be paid till all such defects are not 

rectified to the entire satisfaction of the Engineer-in-charge. 

The final bill shall be accompanied by: 

All-technical documents on the basis of which the Work was carried out. 

1. Technical data sheets for all the fixtures supplied 

2. Certificates for tests carried out for various items of Work. 

3. Delivery challans for all the fixtures that has been delivered at site. 

4. Manufacture’s operating and maintenance manuals as well as 

guarantee/warrantee papers, commissioning and handing over reports for 

whatever equipment/Materials installed. 

5. Security Deposit of 2.5% (Two Decimal Five per cent) of the Contract Value 

in the form of bank guarantee valid for a Defect liability period from the date of 

certificate. 

CLAUSE.5.19 : Limit of price Adjustment 

Provided that, in determining all such price adjustment in accordance with the 

aforesaid sub-clauses: 

(a) No account will be taken of any amount by which any cost incurred by 

the contractor has been increased by default or negligence of the contractor. 

(b) If the contractor fails to complete the work within time for completion, 

increase or decrease of cost of specified materials shall be made using either the 

indices or prices relating to prescribed time for completion, or the current indices or 

prices, relating to prescribed time for completion, or the current indices or prices, 

whichever is more favourable to the Owner, provided that if an extension of time is 

granted, the above position shall apply to the adjustment made after expiry of such 

extension of time.  

(c) On completion of the works and before final payment the contractor shall 

give a certificate that he has made full and complete disclosure to the Engineer-in-
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Charge of every increase or decrease in price obtained by him on materials affected 

by this clause. 

CLAUSE.5.20 : Exemption from price Adjustment 

 

 The following items shall not be included in the price adjustment calculation: 

(A) Liquidated damages: 

(B) Retention withheld and released: 

(C) Advance payments in the form of loans and their repayments:  

(D) The value of any additional or varied work valued at current prices: 

CLAUSE.5.21 : Specifications 

 

In the case of any class of work for which there is no such specifications as referred 

to in detailed specification, such work shall be carried out in accordance with the 

Bureau of Indian Standards   Specifications. In case there are no such specifications 

in Bureau of Indian Standards, the work shall be carried out as per manufacturers’ 

specifications, if not available then as per C.P.W.D. /District/ state P.W.D. / 

Specifications. In case there are no such specifications as required above, the work 

shall be carried out in all respects in accordance with the instructions and 

requirements of the Engineer-in-Charge. Specifications for a type of work are not 

covered by the detailed specifications/State P.W.D. specifications/I.S.I specifications 

or particular specifications, the same shall be decided by the engineer-in-charge and 

shall be binding on the contractor. 

The engineer-in-charge shall have the power to insist upon the contractor to 

purchase and use such materials of particular approved make which may in this 

opinion be necessary for proper and reasonable compliance with the specifications 

and execution of work. 

In the event of any variation/discrepancy in the drawings, specification and tender 

documents, the decision of the Engineer In charge shall be final, binding and 

conclusive on the contractor. 

(A) As required by the Engineer-in-charge, the contractor shall provide all 

facilities at site or at manufactures work or an approved laboratory for testing of 

materials and/or workmanship, all the expenditure in respect of this shall be borne 
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by the contractor unless specified otherwise in the contract. The contractor shall 

when required to do so by the engineer-in-charge submit that the materials have 

been tested in accordance with requirements of the specifications. 

(B) Neither the confirmation by the engineer-in-charge not to test the 

materials nor the production of manufacturer(s) certificate etc. as aforesaid shall 

affect the right of the engineer-in-charge to reject, after delivery; the materials found 

not in accordance with the specifications. 

CLAUSE.5. 22 :  Setting Out 

Deleted 

CLAUSE.5.23 : Contractor shall submit fabrication/ shop drawings/ 

Technical data sheet for obtaining approval 

The contractor shall submit technical data sheets as per the design parameters given 

by the Architect Consultants, in triplicate for obtaining preliminary approval of the 

Engineer-in-Charge for all design drawing. One copy of this document duly corrected 

and signed wherever necessary by Architect Consultants will be returned to the 

contractor for preparing and resubmitting document after incorporating the said 

corrections again in triplicate for final approval, if required. Along with the completion 

and approval of each TDS the contractor shall also submit the sample list for checking 

and approval to the Engineer-in-charge. NO TDS shall be approved finally without 

Sample list. Once the TDS, if finally approved no request for any alternative section 

will be entertained. The contractor shall submit to Engineer in Charge 3 copies of all 

approved TDS out of which 3 copies will be issued back to the contractor for the 

execution of work. The contractor shall also submit copies of design calculations. 

Approval of shop drawings however will not absolve the contractor of his 

responsibility for the safety and correctness of the fabrication. 

CLAUSE.5.24 : Quality Assurance 

(A) The proposed project is a prestigious project and quality of work is of 

paramount importance. Contractor shall have to engage well-experienced skilled 

labour and deploy modern T&P and other equipment to execute the work. Many items 

like double slab structure with exposed finish form works, coarse rubble stone 

masonry specialized flooring work, Polysulphide sealant and backer rod fixing in 

expansion joints, factory made door- window shutters, proper slope maintaining in 

toilet units, sanitary- water supply installation, textured finishing, water proofing 

treatment with APP, Extruded Polystyrene insulation boards, china mosaic on terrace 
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and chemical treatment in toilet drops will specially require engagement of skilled 

workers having experience particularly in execution of such items. 

(B)  The contractor shall ensure quality construction in a planned and time 

bound manner. Any sub-standard material / work beyond set out tolerance limit shall 

be summarily rejected by the Engineer-in-charge & contractor shall be bound to 

replace / remove such sub-standard / defective work immediately. If any material, 

even though approved by Engineer-In-Charge is found defective or not conforming 

to specifications shall be replaced / removed by the contractor at his own risk & cost. 

 In addition to the supervision of work by project management consultants, 

the Architect Consultants appointed by the NU shall also be carrying out regular and 

periodic inspection of the on-going activities in the work and deficiencies, 

shortcomings, inferior workmanship pointed out by them shall be communicated by 

engineer in charge to the contractor. Upon receipt of instructions from Engineer in 

Charge these are also to be made good by necessary improvement, rectification, 

replacement up to his complete satisfaction. Special attention shall be paid towards 

line and level of internal and external finishing, exposed smooth surface of RCC 

members by providing fresh shuttering plates, rubberized linings to all the shuttering 

joints, accurate joinery work in wooden doors and windows, thinnest joints in stone/ 

tiling / cladding work, non-hollowness in floor and dado tiles work, protection of 

scratches over flooring by impounding layer of plaster of Paris, water tight pipe 

linings, proper compaction of filled up earth etc. to achieve an Institution of 

International standards and up keeping of quality assurance shall be of paramount 

importance, as such. 

(C) The Contractor shall submit, within 20 days after the date of award of 

work, a detailed and complete method statement for the execution, testing and 

Quality Assurance, of such items of works, as directed by the Engineer-in-Charge. 

All the materials to be used in the work, to give the finished work complete in all 

respects, shall comply with the requirements of the Specifications and shall pass all 

the tests required as per specifications as applicable or such specifications / 

standards as directed by the Engineer-in-Charge.  However, keeping the Quality 

Assurance in mind, the Contractor shall submit, on request from the Engineer-in- 

Charge, his own Quality Assurance procedures for basic materials and such items, to 

be followed during the execution of the work, for approval of the Engineer-in-Charge. 
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(D) The Contractor shall procure and provide all the materials from the 

manufacturers / suppliers as per the list attached with the tender documents, as per 

the item description and particular specifications for the work.  The equivalent brand 

for any item shall be permitted to be used in the work, only when the specified make 

is not available. This is, however, subject to documentary evidence produced by the 

contactor for non-availability of the brand specified and also subject to independent 

verification by the Engineer-in-Charge. In exceptional cases, where such approval is 

required, the decision of Engineer-in-Charge as regards equivalent make of the 

material shall be final and binding on the Contractor. No claim, whatsoever, of any 

kind shall be entertained from the Contractor on this account. Nothing extra shall be 

payable on this account.  Also, the material shall be procured only after written 

approval of the Engineer-in-Charge. All materials shall be got checked by the 

Engineer-in-Charge or his authorized supervisory staff on receipt of the same at site 

before use. 

(E) The tests, as necessary, shall be conducted in the laboratory approved 

by the Engineer–in- Charge. The samples shall be taken for carrying out all or any of 

the tests stipulated in the particular specifications and as directed by the Engineer-

in-Charge or his authorized representative. 

(F) The Contractor shall at his own risk and cost make all arrangements and 

shall provide all such facilities including material and labour, the Engineer-in-Charge 

may require for collecting, preparing, forwarding the required number of samples for 

testing as per the frequency of test stipulated in the contract specifications or as 

considered necessary by the engineer-in-Charge, at such time and to such places, as 

directed by the Engineer-in- Charge. Nothing extra shall be payable for the above. 

(G) The Contractor or his authorized representative shall associate in 

collection, preparation, forwarding and testing of such samples. In case he or his 

authorized representative is not present or does not associate him, the result of such 

tests and consequences thereon shall be binding on the Contractor .The Contractor 

or his authorized representative shall remain in contact with the Engineer-in–Charge 

or his authorized representative associated for all such operations. No claim of 

payment or claim of any other kind, whatsoever, shall be entertained from the 

Contractor. 

(H) All the hidden items such as water supply lines, drainage pipes, conduits, 

sewers etc. are to be properly tested as per the design conditions before covering 
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and their measurements in computerized measurement book duly test checked shall 

be deposited with Engineer in charge or his authorized representative, prior to hiding 

these items. 

(I) The contractor shall give performance test of the entire installation(s) as 

per the standing specifications before the work is finally accepted and nothing extra 

whatsoever shall be payable to the contractor for the test. 

(J) The Contractor shall maintain all the work in good condition till the 

completion of entire work. The Contractor shall be responsible for and shall make 

good, all damages and repairs, rendered necessary due to fire, rain, traffic, floods or 

any other causes.  The Engineer-in- Charge shall not be responsible for any claims 

for injuries to person/workmen or for structural damage to property happening from 

any neglect, default, want of proper care or misconduct on the part of the Contractor 

or of any other of his representatives, in his employment during the execution of the 

work.   The compensation, if any, shall be paid directly to the Department / authority 

/ persons concerned, by the Contractor at his own cost. 

CLAUSE.5.25 : Special Conditions – Light Fixtures 

 

1. GENERAL  

 
1.1. Special Conditions of Contract shall be read in Conjunction with the 

General conditions of Contract, specification of work, Drawings and any 

other documents forming part of this Contract wherever the context so 

requires.  

 

1.2. Notwithstanding the sub-division of the documents into these separate 
sections and volumes, every part of each shall be deemed to be 

supplementary to and complementary of every other part and shall be 

read with and into the Contract so far as it may be practicable to do so.  

 

1.3. Where any portion of the General Condition of Contract is repugnant to or 

at variance with any provisions of the Special Conditions of Contract, 
unless a different intention appears, the provisions of the special 

Conditions of Contract shall be deemed to over-ride the provisions of the 

General Conditions of Contract and shall to the extent of such repugnancy, 

or variations, prevail.  

 

1.4. Wherever it is mentioned in the specifications that the Contractor shall 

perform certain work or provide certain facilities, it is understood that the 
Contractor shall do so at his cost and the value of contract shall be deemed 

to have included cost of such performance and provisions, so mentioned.  

 

1.5. The materials, design, and workmanship shall satisfy the relevant 

Standards and specifications, the Job Specifications contained herein and 
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Codes referred to or as specified in the technical specifications. Where the 

job specification stipulate requirements in addition to those contained in 

the standard codes and specifications, these additional requirements shall 

also be satisfied. 
 

1.6. It will be the Contractor's responsibility to bring to the notice of Engineer-

in-Charge any irreconcilable conflict in the contract documents before 

starting the work (s) or making the supply with reference which the conflict 

exists.  

 
1.7. In the absence of any Specifications covering any material, design of work 

(s) the same shall be performed / supplies / executed in accordance with 

Standard Engineering Practice as per the instructions / directions of the 

Engineer-in-Charge, which will be binding on the Contractor.  

 

1.8. Samples and Catalogues: 
Before ordering/procurement of the material necessary for these 

installations, the contractor shall submit to the Engineer In 

charge/Consultants for approval of catalogues with their dimensional 

details and samples of items being installed as per the schedule mentioned 

in Milestone. The catalogue shall be detailed enough covering all in 

information as per the tender specifications. With each product data, a 

compliance sheet shall be submitted by the contractor clearly specifying 
the clauses of specifications those are being met by the product along with 

the deviations if any. All equipment cut sheets along with required 

technical data shall be submitted for approval.  

 

1.9. The installation shall be in conformity with the Byelaws, Regulations and 

Standards of the local authorities concerned, in so far as these become 
applicable to the installation. But if these Specifications and Drawings call 

for a higher standard of materials and / or workmanship than those 

required by any of the above regulations and standards, then these 

Specifications and Drawings shall take precedence over the said 

regulations and standards. However, if the Drawings and specifications 

require something, which violates the Bye-laws and Regulations, then the 

Byelaws and Regulations shall govern the requirement of this installation. 
 

1.10. Any deviation from the laid specifications, if required under prevailing 

circumstances or if so directed by Engineer-In-Charge /  PMC / Client shall 

be brought into the notification of consultant. Consultant reserves the right 

to approve / reject the deviations. 

 
1.11. Equipment Receipt Checklists: 

On arrival of any Equipment’s on site, Contractor has to inform Engineer 

In charge well in time and has to submit a material Inspection report 

stating the physical inspection and technical data. The report should be 

signed and documented as a part of project documents. 

 
1.12. All works will have to be done in close co-ordination with all other 

disciplines to avoid infringement with any of the MEP associated works. 

 

1.13. Tools, Tackles, Equipment’s & Scaffolding:  
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All tools, tackles & equipment necessary for testing shall be provided by 

the contractor. The quoted rates shall take into account for providing any 

such equipment, which may not form part of the installation, but are 

necessary for the execution of the job. Contractor shall be responsible to 
make his own arrangement to provide scaffolding / supports etc., 

necessary for his work.  

 

 

1.14. Manufacturers:  

Where manufacturers have furnished specific instructions relating to the 
materials used in this job, covering points not specifically mentioned in 

these documents, these   instructions   should be followed in all cases. 

Where manufacturer's names and/or catalogue numbers are given, this is 

an indication of the quality, standards and performance required. 

For items not covered under the List of Approved Makes', contractor shall 

offer items of first class quality, standards and performance and obtain 
the approval of Engineer In charge/Consultants before procuring them. 

Deviation from the list of approved makes list to be informed to and 

approved by the owner representative, PMC, consultant prior to 

procurement of any equipment at site. Where interfacing occurs, 

equipment shall be mutually compatible in all respects.  

 

1.15. Rating:  
Rating of all items shall be appropriate for the conditions on the particular 

site on which the item will be used. All the equipment shall be fit for 

continuous work under the most severe weather conditions of site. 

 

1.16. Codes and Standards 

Any other codes or standards which are required but not mentioned in the 
technical specs should be considered as per the latest Indian standards & 

international standard. 

 

1.17. Technical Data 

All technical data to be filled by the bidders in Technical specs shall be 

accepted in metric system or after the approval from Consultant/ Engineer 

In charge only. Any bidder submitting the technical data in any other unit 
would render his bid liable for rejection. The technical data should be typed 

in capitals only. 

 

2. SCOPE OF WORK 

 

The general character and the scope of work to be carried out under this 
contract is illustrated in Drawings, Specifications and Schedule of 

Quantities. The Contractor shall carry out and complete the said work 

under this contract in every respect in conformity with the contract 

documents and with the direction of and to the satisfaction of the 

Owner’s/consultant/PMC site representative. The contractor shall furnish 

all labour, materials and equipment (except those to be supplied by the 
owner) as listed under Schedule of Quantities and specified otherwise, 

transportation and incidental necessary for supply, installation, testing and 

commissioning of the complete Electrical system as described in the 

Specifications and as shown on the drawings. This also includes any 
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material, equipment, appliances and incidental work not specifically 

mentioned herein or noted on the Drawings/Documents as being furnished 

or installed, but which are necessary and customary to be performed 

under this contract. The scope of work shall comprise of (but not limited 
to) the following:- 

 

1. Supply of Light Fixtures for various buildings 

2. Safe keeping of light fixtures till handing over to client or the 

installation agency appointed by client. 

 

 
3. Special Conditions: 

 

1.0 The contractor shall bear all incidental charges for the transportation, 

storage and safe custody of the materials at site until handling over to 

client or the installation agency appointed by Client. 

2.0 The contractor may at his own cost create a storage space in the form 
of temporary structure at site with locking arrangement with proper 

lighting arrangement and seating space for the store in-charge.  

3.0 Contractor shall employ full time store in-charge for the storage space 

for issue of light fixture to the client/ installing agency.  

4.0 The Store in-charge shall keep a monthly inward and outward register 

which shall be submitted to client at end of each month and shall also 

be submitted along with the RA bills. 
5.0 Technical supervisor shall be available from the contractor’s side to 

provide supervisory support for installation of light fixture if required 

by the client. Technical supervisor shall have a minimum experience of 

5 years for such work and shall have minimum diploma from 

recognized university. 

6.0 The Technical Supervisor shall ensure that the light fixtures are 
installed by the installation contractor in proper manner. Required 

training shall be provided to the installation contractor for each type of 

fixture. 

7.0 In case any materials get damaged until handling over, the contractor 

shall replace the same at his own cost. 

8.0 Client's approval will be final in all concerned matters. 
9.0 All correspondences between contractor and architect will be through 

client only. 

10.0 The Contractor shall either be a manufacturer or authorised dealer of 

the light fixtures.  

11.0 It is required that all insurance formalities should be followed by the 

contractor. 

12.0 The contractor will have to provide free onsite support for technical 
guidance as & when required by client during the execution of work 

 

 

4. SAFETY: 

 

 The safety conditions shall not be regarded as exhaustive. These have 

been issued for the guidance of the Contractor and will not in any way 
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absolve the Contractor from any such obligations or liabilities he might 

incur or transfer such obligations or liabilities to the Owner. 

a) The Contractor shall obtain a Work Permit from the Engineer In Charge 

before starting any work on site. The work permit is issued to prevent 

contractors working in unauthorized areas and will be valid for specific 

area for a limited period as mentioned on the permit.  Contractor shall 

duly return the work permit after the completion of the job or on expiry of 
the permit. 

b) Extra care need to be taken for jobs being carried out after normal working 

hours with due revalidated work permit. 

c) Head and eye protection and safety equipment are to be worn at all times 

as per job requirements. 

d) The Contractor shall remove all the waste material and rubbish from and 
around the work site and leave the job thoroughly cleaned up, ready for 

use. No combustible material is to be stored on or near any source of heat, 

and before leaving the work place contractors employees should ensure 

that nothing is left which could start a fire. Contractor shall indemnify 

Owner from any and all claims, damages or penalties and will remain liable 

for the losses caused to Owner as result of Contractors non-compliance of 

the said requirements. 
e) All precautions necessary for not only for the safe working of the 

contractors workmen at site shall be taken by the contractor, but he shall 

also deploy all precautions to safeguard existing structures, equipment 

and persons of other agencies in and around the job site 

 

5.  INSPECTION, TESTING AND COMMISSIONING 
 

 All Fixtures shall be inspected and tested as per an agreed Quality 

Assurance Plan before the same is packed and dispatched from the 
Contractor’s Works. The Contractor shall carry out tests as 

specified/directed.  

 

 Contractor shall perform all such tests as may be necessary to meet 

requirements of Local Authorities, Municipal or other statutory laws/bye-

laws in force. No extra shall be paid for these. 

 

 Owner or his authorized representative may, at his sole discretion, carry 

out inspection at different stages during manufacturing and final testing 

after manufacturing. 

 

 Owner reserves the right to inspect any equipment/material to be supplied 

by the contractor as part of his scope of work, at manufacturer’s works. 
The Contractor shall provide and secure for the Owner’s Authorized 

Representative every reasonable access and facility at the manufacturer 

works for inspection and testing. 

 

 

6. TEST CERTIFICATES 

 

 The contractor shall submit test certificates for all the fixtures carried out 

as per relevant standards mentioned in technical specifications or test 
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certificates issued by Government recognized inspection office certifying 

that all equipment, materials, construction and functions are in compliance 

with the requirements of these specifications and accepted standards of 

BIS/International standards. 

 

7. PERFORMANCE GUARANTEE 

 

 The contractor shall carry out the work in accordance with the Drawings, 

Specifications, Schedule of Quantities and other documents forming part 

of the Contract. 

 The contractor shall be fully responsible for the performance of the 

Fixtures (supplied by him) at the specified parameters and for the 

efficiency of the installation to deliver the required end result. The 

replacement warrantee of different items is as mentioned in specification.  

 The contractor shall guarantee that the fixture supplied shall perform to 

complete satisfaction of the owner. 

 Complete set of architectural drawings is available in the 

Architect/Consultant’s office and reference may be made to same for any 

details or information. The contractor shall also guarantee that the 

performance of various fixtures individually, shall not be less than the 

quoted capacity; also actual power consumption shall not exceed the 

quoted rating, during testing and handing over and guarantee period. 

At the close of the work and before issue of final certificate of virtual 

completion, the contractor shall furnish written performance guarantee 

against defective materials and workman-ship for a period of two years 

from date of handing over.   

The Contractor shall hold himself fully responsible for reinstallation or 

replacement, free of cost to Owner the following: 

a. Any defective work or material supplied by the Contractor. 

b. Any material or equipment damaged or destroyed as a result of 

defective workmanship by the Contractor. 

 

8. UPTIME GUARANTEE 

 

All Fixtures systems shall be guaranteed for a period of 60 months from 

the date of taking over by the University, against unsatisfactory 
performance and /or breakdown due to defective design, workmanship or 

material. In case it is felt that undue delay is causing a compelling 

circumstances, the necessary action to make system functional shall be 

got done by the university at risk and cost of the contractor. Decision of 

the university in this regard shall be final and binding on the contractor. 

The contractor shall guarantee for the installed system an uptime of more 
than 99%.  

 

 

9. SCOPE DURING DEFECTS LIABILITY PERIOD 

 

Contractor is responsible to provide a comprehensive maintenance of the 
fixtures supplied by him for a minimum of Five (5) years and is covered 

under this defect liability period. The defect liability period shall start from 

the Date of Handover (DOH) of the system. If the Guarantee period for 
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the fixture is more than 5 years as per the manufacturers specifications, 

then the contractor shall extend the same Guarantee to the owner at no 

extra cost and all the repairs and replacements shall be in the scope of the 

contractor till the completion of the Guarantee period. Contractor shall 
take actions as described below but not limited to: 

 

1. Complaints  

The Contractor shall receive calls for any and all problems experienced in 

the operation of the system under this contract, attend to these within 2 

hours of receiving the complaints and shall take steps to immediately 
correct any deficiencies that may exist. Corrective actions to problem 

experienced, if takes longer time, shall be complied 100% by during next 

business hours. 

 

2. Repairs/ Replacement 

All Fixtures that requires repairing shall be immediately serviced and 
repaired. All replacement fixtures shall be supplied promptly free-of-

charge to the Owner. 

 

 

10. DISPUTE IN MODE OF MEASUREMENT  

 

 Where Works have to be measured for any purpose whatsoever, it shall 

be in accordance with item specifications as per relevant Indian Standards 

unless otherwise specifically indicated in the Contract Specifications. All 

measurements will be recorded in metric units only. In case of absence of 

mode of measurement of any item not covered by both the methods 

mentioned above, the Engineer-in- Charge's decision shall be final and 

binding. The required number of bills, measurement sheets, registers, bill 

forms, level/field books, materials/ account registers, testing registers, 

site order books and any other stationary item pertaining to this contract 

shall be printed and provided for by the contractor, at his own cost in the 

format prescribed and approved by the Engineer-in-Charge in writing.  

 

11. TIME FOR COMPLETION  

 

 Time for completion for all the works shall be as per the Project Time Line 

Matrix from the date of issue of Letter of Intent (LOI). 

 The work shall be executed strictly as per the Time Schedule, working 

drawings and specification of the items included into the schedule of items. 

The period of work given includes the time required for mobilization and 

completion in all respects to the entire satisfaction of the Engineer-in-

Charge.  

 

12. WARRANTIES AND GUARANTEES  
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 All manufacturers’ warranties & guaranties for the Fixtures supplied by the 

contractor as per the Manufacturer shall be passed on to the owner.  

 

13. MEASUREMENTS  
 

 The Engineer-in-Charge shall, except as otherwise stated ascertain and 

determine by measurement the value of Work done, in accordance with 

the Contract and as per actual Work done. The Engineer-in-Charge shall, 

when he requires any part or parts of the Works to be measured, give 

notices to the Contractor's authorized agent or representative who shall 
forthwith attend or send a qualified agent to assist the Engineer-in-Charge 

in making such measurement and shall furnish all particulars required by 

either of them. Should the Contractor not attend or neglect or omit to send 

such representative then the measurement made by the Engineer- in-

Charge shall be taken to be the correct measurement of the Work. For all 

measurements, figured dimensions given in the drawings shall be 
followed. Measurement of all hidden items shall be carried out by the 

Engineer-in-Charge. The Contractor or his representative who attends 

may at the time of measurement take such notes and measurements as 

he may desire.  

 

 Where Works have to be measured for any purpose whatsoever, it shall 

be in accordance with item specifications as per relevant Indian Standards 
unless otherwise specifically indicated in the Contract Specifications. All 

measurements will be recorded in metric units only. In case of absence of 

mode of measurement of any item not covered by both the methods 

mentioned above, the Engineer-in- Charge's decision shall be final and 

binding. The required number of bills, registers, bill forms, level/field 

books, materials/ account registers, testing registers, site order books and 
any other stationary item pertaining to this contract shall be printed and 

provided for by the contractor, at his own cost in the format prescribed 

and approved by the Engineer-in-Charge in writing. 

 

14. CONTRACTOR PERSONNEL AT SITE:  

 

 List of persons employed by Contractor for the subject work mentioning 
their residential address shall be submitted to client. In case of any 

revision, the same shall be informed to client from time-to-time.  

 The Contractor shall be directly responsible for any/all disputes arising 

between him and his personnel and keep indemnified client against all 

losses, damage and claims arising thereof.  

 
 Within the premises, the Contractor’s personnel shall not do any private 

work other than their normal duties.  

 

 The contractor may also be required to provide photo passes to the 

personnel required by him, for security and safety reasons and furnish the 

details of the same when asked for.  
 

 Contractor shall be fully responsible for theft, burglary, fire or any 

mischievous deeds by his staff and any loss to client shall be recovered 

from the immediate bill of the Contractor.  
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 Contractor shall provide all necessary tools and tackles, equipment’s, 

safety belt, wheel burrow, scaffolding, ladders, drilling m/c & safety 

equipment etc. required to carry out job at his cost and material used by 
Contractor shall be of standard make and approval of Engineer-In-Charge 

shall be taken for the same.  

 

 Engineer In-charge also reserves the right to ask the Contractor to remove 

particular person(s) from site with immediate effect if his 

behavior/performance is not up to the mark and/or found indulging in 
unlawful activities, Contractor shall immediately comply with such 

instructions.  

 It will be the responsibility of contractor’s engineer to ensure that their 

personnel behave in a proper manner and behavior and not to undergo 

the argument with the employees. It will be the responsibility of the 

Contractor’s Engineer to deal with such complaints or co- ordinate with 
the University Engineer.  

 

 
 

CLAUSE. 5.26 : Store : 

The site store of the Contractor shall be verified at the end of every month by the 

concerned University's officials certifying the level of minimum inventory, as 

specified. The Contractor is required to replace the defective fixture within 12 hours 

of its failure. A monthly breakdown report shall be submitted to the owner. 

 

CLAUSE 5.27 : Inspection: 

Bidder/manufacturer shall indicate the various specified sources of the items being 

procured. Type of checks, quantum of checks and acceptance norms shall be 

intimated and random test and check results should be made available for inspection 

whenever so desired. 

 

CLAUSE 5.28 : Pre Dispatch Inspection: 

 The contractor will intimate to owner well in advance or with sufficient notice period 

for readiness of material at manufactures’ works.   The Employer/his representative 

may carry out stage inspection of the plant/equipment during manufacturing/ 

assembling stage. The Employer shall have absolute right to reject the raw material/ 

component/ sub-assemblies or complete equipment not found to be conforming to 

the specification or being of poor quality/ workmanship. The stage inspection will 

particularly include tests specified for any particular plant or equipment in the 

technical specification, general routine tests and physical measurements to be 

conducted during manufacturing stages as per manufacturer’s standard practice. 
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The Bidder/manufacturer shall give fifteen (15) days advance notice to enable the 

Employer to arrange for inspection. Inspection and testing shall be conducted at the 

place of manufacture. Inspection and testing of any material under this specification 

by the Employer shall not relieve the Bidder/manufacturer of his obligation to supply 

the plant/equipment in accordance with the specification and shall not prevent 

subsequent rejection if it is found to be defective. 

 

The Bidder/manufacturer shall afford the Employer’s representative all reasonable 

facilities, without charge, to satisfy him that the plant/ equipment is being 

manufactured in accordance with the specifications. The Bidders/manufacturer must 

have adequate set of instruments for conducting tests as per IS specification. 

Instruments for testing shall be duly calibrated and calibration certificate should not 

be older than one year on the date of inspection. Calibration shall be done by NABL 

accredited laboratories. A comprehensive list of testing equipment/ instruments 

indicating make, Sr. No, type, class of accuracy, calibrating agency, calibration date 

etc. should be furnished, as and when desired. Calibrated instruments shall be duly 

sealed by calibrating agency to avoid any tampering with calibration and the details 

thereof shall be clearly mentioned in the calibration certificate(s). 

CLAUSE 5.29 : Material Supply Lot : 

Only tested material shall be supplied in compliance of relevant IS. The Test should 

be issued by NABL or NABL accredited laboratory and it should not be older than 3 

years. 

 

CLAUSE 5.30 : Fake Inspection Call : 

In case of fake inspection call announced by the inspecting officer or University’s 

authority, a penalty of Rs. 25000/- against Contractor shall be imposed and such 

amount shall be deducted from the running bill of the contractor. 

 

CLAUSE.5.31 :Special Conditions For Directives Of Hon'ble National 

Green Tribunal 04.12.2014 & 10.04.2015 And EIA Guidance Manual 

1. The contractor shall not store/dump construction material or debris on metalled 

road.  

2. The contractor shall get prior approval from Engineer-in-Charge for the area where 

the construction material or debris can be stored beyond the metalled road. This area 

shall not cause any obstruction to the free flow of traffic/inconvenience to the 

pedestrians. It should  be ensured by the contractor that no accidents occur on 

account of such permissible storage.  
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3. The contractor shall take appropriate protection measures like raising wind 

breakers of appropriate height on all sides of the plot/area using CGI sheets or plastic 

and /or other similar material to ensure that no construction material dust fly outside 

the plot area.  

4. The contractor shall ensure that all the trucks or vehicles of any kind which are 

used for construction purposes/or are carrying construction material like cement, 

sand and other allied material are fully covered. The contractor shall take every 

necessary precautions that the vehicles are properly cleaned and dust free to ensure 

that en-route their destination, the dust, sand or any other particles are not released 

in air/contaminate air.  

5. The contractor shall provide mask to every worker working on the construction 

site and involved in loading, unloading and carriage of construction material and 

construction debris  to prevent inhalation of dust particles.  

6. The contractor shall provide all medical help, investigation and treatment to the 

workers involved in the construction of building and carry of construction material 

and debris relatable to dust emission.  

7. The contractor shall ensure that C&D waste is transported to the C & D Waste site 

only and due record shall be maintained by the contractor. 

8. The contractor shall compulsory use of wet jet in grinding and stone cutting. 

9. The contractor shall comply all the preventive and protective environmental steps 

as stated in the MoEF guidelines, 2010. 

10. The contractor shall carry out on-Road- Inspection for black smoke generating 

machinery. The contractor shall use cleaner fuel.  

11. The contractor shall ensure that all DG sets comply emission norms notified by 

MoEF.   

12. The contractor shall use vehicles having pollution under control certificate. The 

emissions can be reduced by a large extent by reducing the speed of a vehicle to 20 

kmph. Speed bumps shall be used to ensure speed reduction. In cases where speed 

reduction cannot effectively reduce fugitive dust, the contractor shall divert traffic to 

nearby paved areas.  
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13. The contractor shall ensure that the construction material is covered by tarpaulin. 

The contractor shall take all other precaution to ensure that no dust particles are 

permitted to pollute air quality as a result of such storage.  

14. The paving of the path for plying of vehicles carrying construction material is 

more permanent solution to dust control and suitable for longer duration projects. 

The NIT approving authority shall carry out cost benefit ratio analysis of the same.  
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SECTION 6 

ADDITIONAL CONDITIONS FOR GREEN 

BUILDING PRACTICES 
 

 

 

 

 

 

 

 

 

 

 

 

6.1 The campus is proposed to be registered for obtaining GRIHA LD Rating from 

GRIHA Secretariat under MNRE scheme. The contractor is required to execute the 

work in a befitting manner to obtain the targeted GRIHA rating by Owner.  

6.2 Special conditions for GRIHA rating:- 

6.2.1 The contractor shall prepare scheme for the approval of Engineer-in-charge 

for obtaining GRIHA rating in the criteria relevant to the execution of work.  

6.2.2 The contractor shall plan and execute the work in a manner to preserve and 

protect the landscape during construction and shall arrange the 
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materials/equipment and follow the procedure as per criterion 2 of the GRIHA 

rating as applicable.  

6.2.3 The contractor shall appoint/engage consultant/ consultancies to provide 

technical guidance and supervise the work, pertaining to the criterion related 

to the execution of work, so that it finally achieves the targeted GRIHA rating.  

The contractor shall preserve the topsoil layer for supporting vegetative growth as 

per the guidelines given in chapter 4, Section 1, Part 10, NBC 2005.  

The contractor shall comply with NBC norms on construction safety, health and 

sanitation as per criterion.  

The construction activity shall be done in a befitting manner and the contractor shall 

adopt measures to prevent air pollution at site in compliance with criterion 9 of GRIHA 

rating as applicable.  

The contractor shall comply with all the instructions and schemes for execution of 

green building.  

Nothing shall be paid extra for fulfilment of all these conditions except for the items 

existing in the schedule of quantities. For such items work done shall be paid on the 

basis of the agreement rates.  

6.3 Pre- construction stage 

Construction Vehicles, Equipment and Machinery 

All vehicles, equipment and machinery to be procured for construction shall conform 

to the relevant Bureau of India Standard (BIS) norms.  

Emission from the vehicles must conform to environmental norms.  

Dust produced from the vehicular movement and other site activities is to be 

mitigated by sprinkling of water. Noise limits for construction equipment shall not 

exceed 75 dB(A), measured at one meter from the edge of the equipment in free 

area, as specified in the Environment Protection Act,1986, schedule VI part E, as 

amended on 9th May,1993. The maximum noise levels near the construction site 

should be limited to 65 dB (A) Leq (5 min) in project area. Contractor has to make a 

confined boundary to restrict construction activities within it. Contractor is required 

to prepare the Construction waste management plan for segregation, storage and 

safe disposal of construction waste for the approval of engineer in charge. 

6.4 Construction Stage 

6.4.1 Construction Wastes Disposal  

The pre-identified dump locations will be a part of solid waste management plan 

OR construction waste management plan or safe handling, storage and recycling 

of construction waste to be prepared by the Contractor in consultation with 

Engineer-in-charge. Contractor needs to designate the area for construction waste 
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storage. Inert and hazardous waste should be collected and stored separately on 

site. 

The other construction waste should be either reused on site or safely dispose 

them off to designed agencies for recycling. The procedure of waste disposal either 

on-site reuse or selling for recycling purpose should be documented by 

photographs / log books / receipt copies and evidences needs to be submitted to 

the Engineer In charge. Contractor shall get approved the location of disposal site 

prior to commencement of the excavation on any section of the project location.  

Contractor shall ensure that any spoils of material will not be disposed of in any 

municipality solid waste collection bins.  

6.4.2 Procurement of Construction Materials  

All vehicles delivering construction materials to the site shall be covered to avoid 

spillage of materials and maintain cleanliness of the roads.  

Wheel Tires of all vehicles used by of the contractor, or any of his sub-contractor 

or materials supplies shall be cleaned and washed clear of all dust/mud before 

leaving the project premises. This shall be done by routing the vehicles through 

tire washing tracks.  

Contractor shall arrange for regular water sprinkling at least twice a day (i.e. 

morning and evening) for dust suppression of the construction sites and unpaved 

roads used by his construction vehicles.  

6.4.3 Water Pollution  

The Contractor shall take all precautionary measures to prevent the wastewater 

during construction to accumulate anywhere. The wastewater arising from the 

project is to be disposed of in the manner that is acceptable to the Engineer-in-

charge.  

6.4.4 Air and Noise Pollution  

Contractor shall use dust screens and sprinkle water around the construction site 

to arrest spreading of dust in the air and surrounding areas.  

Contractor shall ensure that all vehicles, equipment and machinery used for 

construction are regularly maintained and confirm that emission levels comply with 

environmental emission standards/norms.  

For controlling the noise from Vehicles, Plants and Equipment, the Contractor shall 

confirm the following:  

All vehicles and equipment used in construction will be fitted with exhaust 

silencers.  

Servicing of all construction vehicles and machinery will be done regularly and 

during routine servicing operations, the effectiveness of exhaust silencers will be 

checked and if found defective will be replaced.  

Noise emission from compactors (rollers) front loaders, concrete mixers, cranes 

(movable), vibrators and saws should be less than 75 dB(A).  
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As per the standards/guidelines for control of Noise Pollution from Stationary 

Diesel Generator (DG) sets, noise emission in dB(A) from DG Set (15-500 KVA) 

should be less than 94+10 log 10 (KVA). The standards also suggest construction 

of acoustic enclosure around the DG Set and provision of proper exhaust muffler 

with insertion loss of minimum 25 dB (A) as mandatory.  

6.4.5 Personal Safety Measures for Labour  

Contractor will provide the following items for safety of workers employed by 

contractor and associate agencies:  

Protective footwear and gloves to all workers employed for the work on mixing, 

cement, lime mortars, concrete etc. and openings in water pipeline/sewer line.  

Welders’ protective eye-shields for all workers who are engaged in welding works. 

Safety helmet and Safety harness/ belt. 

6.5 The following provisions shall be maintained by the contractor at site:  

 

6.5.1 Provide adequate sanitation/safety facilities for construction workers to ensure 

the health and safety of the workers during construction, with effective provisions 

for the basic facilities such as sanitation, drinking water and safety equipment or 

machinery. 

All the workers should be wearing helmet and shoes all the time on site.  

Masks and gloves should be worn whenever and wherever required.  

Adequate drinking water facility should be provided at site, adequate number of 

decentralized latrines and urinals to be provided for construction workers.  

Full time workers residing on site should be provided with clean and adequate 

temporary hutment. Crèche/Day-care facility should be provided to young children 

of laborers residing on site. Child labour should be banned on site. 

First aid facility should also be provided.  

Overhead lifting of heavy materials should be avoided. Barrow wheel and hand-lift 

boxes should be used to transport materials onsite.  

Tobacco and cigarette smoking should be prohibited onsite.  

All dangerous parts of machinery are well guarded and all precautions for working 

on machinery are taken.  

Maintain hoists and lifts, lifting machines, chains, ropes and other lifting tackles in 

good condition.  

Use of durable and reusable formwork systems to replace timber formwork and 

ensure that formwork where used is properly maintained.  

Ensure that walking surfaces or boards at height are of sound construction and are 

provided with safety rails and belts. Provide protective equipment such as helmets.  

Provide measure to prevent fire. Fire extinguisher and buckets of sand to be provided 

in fire-prone area and elsewhere. 
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Provide sufficient and suitable light for working during night.  

Ensure that measures to protect workers from materials of construction, 

transportation, storage and other dangers and health hazards are taken.  

Ensure that the construction firm/division/company have sound safety policies.  

Comply with the safety procedure, norms and guidelines (as applicable) as outlined 

in NBC 2005 (BIS 2005c).  

Adopt additional best particles and prescribed norms as in NBC 2005 (BIS 2005).  

6.5.2 Identify roads on-site that would be used for vehicular traffic. Update vehicular 

roads (if these are unpaved) by increasing the surface strength by improving particle 

size, shape and mineral type that make up the surface base. Add surface gravel to 

reduce source of dust emission. Limit amount of fine particles (smaller than 

0.075mm) to 10-20%. Limit vehicular speed on site 10km/h.  

6.5.3 All material storages should be adequately covered and contained so that they 

are not exposed to situations where winds on site could lead to dust/particulate 

emissions.  

6.5.4 Spills of dirt or dusty materials shall be cleaned up promptly so the spilled 

material does not become a source of fugitive dust and also to prevent of seepage of 

pollutant laden water into the ground aquifers. When cleaning up the spill, ensure 

that the clean-up process does not generate additional dust. Similarly, spilled 

concrete slurries or liquid wastes should be contained/cleaned up immediately before 

they can infiltrate into the soil/ground or runoff in nearby areas.  

6.5.5 Ensure that water spraying is carried out by wetting the surface by spraying 

water on:  

Any dusty material. 

Areas where demolition works is carried out.  

Any unpaved main-haul road and.  

Areas where excavation or earth moving activities is to be carried out.  

6.6 The contractor shall ensure the following:  

Cover and enclose the site by providing dust screen, sheeting or netting to scaffold 

along the perimeter of a building.  

Covering stockpiles of dusty material with impervious sheeting. 

Covering dusty load on vehicles by impervious sheeting before they leave the site.  

Transferring, handling/storing dry loose materials like bulk cement and dry 

pulverized fly ash inside a totally enclosed system.  

Spills of dirt or dusty materials shall be cleaned up promptly so that the spilled 

material does not become a source of fugitive dust and also to prevent seepage of 

pollutant-laden water into the ground aquifers. When cleaning up the spill, ensure 

that the clean-up process does not generate additional dust. Similarly, spilled 
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concrete slurries or liquid wastes should be contained/cleaned up immediately before 

they can infiltrate into the soil/ground or runoff in nearby areas.  

Clear vegetation only from areas where work will start right away.  

Vegetate/mulch areas where vehicles do not ply. 

Apply gravel/landscaping rock to the areas where mulching/paving is impractical.  

6.6.1 Adopt measures to prevent air pollution in the vicinity of the site due to 

construction activities. There is no standard reference for this. The best practices 

should be followed (as adopted from international best practice documents and 

codes).  

6.6.2 Provide hoardings of not less than 3m height along the site boundary, next 

to a road or other public area. 

6.6.3 The contractor shall provide experienced personnel with suitable training to 

ensure that these methods are implemented. Prior to the commencement of any 

work, the method of working, plant equipment and air pollution control system to 

be used on-site should be made available for the inspection and approval of the 

Engineer-in-Charge to ensure that these are suitable for the project.  

6.6.4 Employ measures to segregate the waste on-site into inert, chemical or 

hazardous wastes. Recycle the unused chemical/hazardous wastes such as oil, 

paint, batteries and asbestos. The inert waste is to be disposed of to Municipal 

Corporation/local bodies dump yard and landfill sites.  

6.7 Preserve and protect landscape during construction  

6.7.1 Following provisions shall be made at site by the contractor to preserve and 

protect landscape. Nothing shall be paid on this account unless specifically provided 

for in the schedule of quantities.  

6.7.2 To preserve the existing landscape and protect it from degradation during the 

process of construction. Select proper timing for construction activity to minimize the 

disturbance such as soil pollution due to spilling of the construction material and its 

mixing with rainwater. The construction management plan including soil erosion 

control management plan shall be prepared accordingly for each month. The 

application of erosion control measures includes construction of gravel pits and tyre 

washing bays of approved size and specification for all vehicular site entry/ exits, 

protection of steep slopes. Sedimentation Collection System and run-off diversion 

systems shall be in place before the commencement of construction activity. Preserve 

and protect the existing vegetation by not disturbing or damaging to specified site 

areas during construction. The trees that are identified to be retained on site are 

protected during the construction period using the following measures:  

The damage to roots is prevented during trenching, placing backfill, driving or 

parking heavy equipment. The dumping of trash, oil, paint and other material is 

detrimental to plant health. These activities should be restricted to the areas outside 

of the canopy of the trees.  
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The trees are not used for support; their trunks should not be damaged by cutting 

and carving by nailing posters and advertisements or in any other way.  

The lighting of fires or carrying out heat or gas emitting construction activity within 

the ground covered by canopy of the trees is not permitted.  

The young trees of saplings identified for preservation within the construction site 

must be protected using tree guards of approved specification.  

The grades of soil should be maintained around existing vegetation. Lowering or 

raising the levels around the vegetation should not be allowed unless specifically 

directed by the Engineer –in – Charge.  

Maintenance activities should be performed, as and when needed, to ensure that 

vegetation remain healthy.  

6.8 Staging is dividing a construction area into two or more sections to minimize 

the area of soil that will be exposed at any given time. Staging should be done to 

separate undisturbed land from land disturbed by construction activity and material 

storage. A vector drawing plan to be submitted identifying the areas of sites, which 

shall be disturbed for the construction activity and apart from these other areas on 

site should not be disturbed. Measures should be followed for collecting drainage 

water run-off from construction areas and material storage sites and diverting water 

flow away from such polluted areas. Temporary drainage channels and perimeter 

dike/swale should be constructed to carry the pollutant-laden water directly to the 

treatment device or facility (municipal sewer line). The plan should indicate how the 

above was accomplished on site well in advance of the commencement of the 

construction activity.  

6.8.1 The Contractor should follow the construction plan as proposed by the Architect 

Consultants/landscape consultant to minimize the site disturbance such as soil 

pollution due to spilling. Use staging and spill prevention and control plan to restrict 

the spilling of the contaminating material on site. Protect top soil from erosion by 

collection storage and reapplication of top soil, constructing sediment basin, contour 

trenching, mulching etc.  

6.8.2 Spill prevention and control plans should clearly state measures to stop the 

source of the spill. Measures to contain the spill and measures to dispose the 

contaminated material and hazardous wastes. It should also state the designation of 

personnel trained to prevent and control spills. Hazardous wastes include pesticides, 

paints, cleaners and petroleum products.  

6.9 A soil Erosion and Sedimentation Control Plan (ESCP) should be prepared prior 

to construction and   should be applied effectively. Measures for prevention of 

top soil are given below:  

6.9.1 Top Soil should be stripped to a depth of 20 cm from the areas proposed for 

buildings, roads, paved areas and external services. It should be stockpiled to a 

maximum height of 40 cm in designated areas and reapplied during plantation of the 

proposed vegetation. The topsoil should be separated from the sub soil debris and 

stones larger than 50 mm in diameter. The stored topsoil may be used as finished 
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grade for planting areas post construction or cordoned off undisturbed areas on site. 

Stockpiled topsoil should not be compacted to help process of aeration. It should be 

stabilized on the top by temporary seeding or plastic sheets to avoid wind and water 

erosion. During construction period contractor has to preserve and protect existing 

nalas or natural drainage channel at site of work.  

6.9.2 Sedimentation basin, a temporary dam or basin at the lowest convenient point 

of the site should be constructed for collecting, trapping and storing sediment 

produced by the construction activities. A flow detention facility must also be 

constructed for reducing peak run-off rates. This would also allow most of the 

sediments to settle before the run-off is directed towards the outfall.  

6.9.3Contour trenching is to be provided which an earth embankment or ridge-and-

channel arrangement constructed parallel to the contours, along the face of the slope, 

at regular intervals on the lengths and steep slopes. They are used for reducing run-

off velocity, increasing the distance of overland run-off flow. They are also used to 

hold moisture and minimize sediment loading of surface run-off.  

6.10 Prepare the list of trees to be felled with reference to the tree survey, 

Compensate the loss of vegetation (trees) due to the construction activity by 

compensatory plantation. Replant same native and/or non-invasive species, which 

existed on the site before elimination, in the proportion of 1:3 (as per the suggestion 

of the landscape consultant).  

6.11The contractor shall prepare and submit ‘Spill prevention and control plans’ 

before the start of construction, clearly stating measures to stop the source of the 

spill, to contain the spill, to dispose the contaminated material and hazardous wastes, 

and stating designation of personnel trained to prevent and control spills. Hazardous 

wastes include pesticides, paints, cleaners, and petroleum products.  

6.12 The contractor shall ensure that no construction leaches (Ex: cement slurry) 

is allowed to percolate into the ground. Adequate precautions are to be taken to 

safeguard against this including reduction of wasteful curing processes, collection, 

basic filtering and reuse. The contractor shall follow requisite measures for collecting 

drainage water run-off from construction areas and material storage sites and 

diverting water flow away from such polluted areas. Temporary drainage channels, 

perimeter dike/swale, etc. shall be constructed to carry the pollutant-laden water 

directly to the treatment device or facility (municipal sewer line).  

6.13 All lighting installed by the contractor around the site and at the labour 

quarters during construction shall be CFL bulbs of the appropriate illumination levels. 

This condition is a must, unless specifically prescribed.  

6.14 All paints, adhesives and sealants should comply with the VOC limits 

prescribed by GRIHA, as follows:  

6.15 All the building materials and systems used on site must be as per the 

specifications and approved makes by the consultants.  
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6.16 All required certificates explaining the properties of the building 

material/system needs to be obtained from the manufacturer/vendor as required by 

the green building rating authority.  

The final certificates would be produced after the approval of green building 

consultant with necessary due diligence.  

The purchase orders of all the materials made with the manufacturers/authorized 

vendors should be maintained and shall be provided for the process with due 

diligence upon request.  

6.17 Water saving measures as suggested by the consultants need to be followed 

on site.  

6.18 The contractor / subcontractor shall prepare and submit a Site Management 

Plan (SMP) within 10 days of start, for approval by the Engineer-in-charge. This SMP 

shall indicate the locations of godown, stockpiles, barricading, waste storage, offices, 

vehicular movement routes etc. In short this SMP would comprehensively represent 

how the site activities shall be managed conforming to GRIHA guidelines.  

6.19 Any other site management measures suggested by the Engineer-in-charge / 

green building consultant shall be followed on site.  

6.20 The contractor shall submit to the Engineer-in-Charge after construction of the 

buildings, a detailed as built quantification of the following:  

Total materials used,  

Total top soil stacked and total reused,  

Total earth excavated,  

Total waste generated,  

Total waste reused,  

Total water used,  

Total electricity consumed, and  

Total diesel consumed.  

6.21 The contractor shall submit to the engineer-in-charge, before the start of 

construction, a site plan along with a narrative to demarcate areas on site from which 

top soil has to be gathered, designate area where it will be stored, measures adopted 

for top soil preservation and indicate areas where it will be reapplied after 

construction is complete.  

6.22 Evidence for the implementation of the all the above required measures shall 

be provided to the green building consultant in the form of photographs and 

templates (as provided), which is required for the submission to the green building 

rating authority (GRIHA).  

6.23 Nothing extra shall be payable for above provisions unless otherwise specified 

in Schedule of Quantities. 

6.24 SPECIAL CONDITIONS FOR ENVIRONMENT MANAGEMET PLAN 
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A. The contractor shall obtain approval for laying electrical lines from the 

concerned SE of BERC/BSPHCL/SBPDCL and comply with the provisions as per Terms 

and condition for determination of Tariff Regulation, 2007 of for construction purpose 

as well as for final connection. 

B. The contractor shall ensure taking necessary steps on urgent basis to improve 

the living conditions of the labour at site and provide necessary facility to the labour. 

C. Contractor has to construct housing colony for labour within the site with all 

necessary infrastructure and facilities such as health facility, sanitation facility, and 

fuel for cooking, along with safe drinking water, medical camps, and toilets for 

women, crèche for infants. The housing may be in the form of temporary structures 

to be removed after the completion of the project. Details of provisions should be 

submitted to Engineer In charge for them to submit it to Bihar State Pollution Control 

Board at the time of obtaining Consent to Establish. 

D. During construction period mobile STP of capacity 60 & 20 KLD   shall be 

provided by the contractor for the labour colony. The drains should be of adequate 

capacity and be lined till the final disposal points. Provision for disinfection of 

wastewater after treatment and before reuse to be ensured by the contractor. 

E. All required sanitary and hygienic measures shall be in place before starting 

construction activities. The safe disposal of wastewater and solid waste generated 

during the Construction phase shall be ensured. 

F. All the laborers engaged for construction shall be screened for health and 

adequately treated before engaging them to work at the site. 

G. All the topsoil excavated during the construction shall be stored for    use in 

horticulture/landscape development within the project site. 

H. Disposal of muck during construction   phase shall not create any adverse 

effect on the neighbouring communities and be disposed taking the necessary 

precautions for general safety and health aspects of people only in approved sites 

with approve competent authority. 

I. The contractor to ascertain that, there is no threat to the ground water quality 

by leaching of heavy metals and other toxic contaminants during construction will 

test soil and ground water samples. 

J. Construction spoils, including bituminous material and other hazardous 

materials must not be allowed to contaminate water courses and the dump sites for 

such material must be secured so that they do not leach into the ground water. 

K. The diesel generator sets to be used during construction phase shall be of low-

sulphur­ diesel type and shall conform to Environment (Protection) Rules for air and 

noise emission standards. 

L. Vehicles hired for bringing construction   material and laborers to the site shall 

be in good conditions and shall conform to applicable air and noise emission 

standards and shall be operated during non-peak/approved hours. 

http://berc.co.in/media/Regulation/Tariff%20Regl..pdf
http://berc.co.in/media/Regulation/Tariff%20Regl..pdf
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M. Ambient   noise levels shall conform   to residential standards   both during 

day and night. Incremental pollution loads on the ambient air and noise quality shall 

be closely monitored during construction phase. 

N. NOC shall   be obtained   from National   State Disaster   Management   

Authority, · wherever applicable. 

O. Water demand during construction shall be reduced by the use of pre-mixed 

concrete, curing agents and other best practices. 

P. Total domestic water requirement shall not exceed 94 KLD during construction 

stage. 

Q. Adequate measures shall be taken to reduce air and noise pollution during 

construction as per CPCB norms. 

R. A First Aid Room should be provided at the project site during construction 

phase of the project. 

S. Any hazardous   waste generated   during construction   phase shall   be 

disposed   of as per applicable rules and norms with necessary authorization of the 

BSPCB. 

T. Regular supervision of the above and other measures for monitoring shall be 

done by Engineer In charge throughout the construction phase, so as to avoid 

nuisance to the surroundings. 
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SECTION 7 

C.P.W.D. SAFETY CODES AND RULES 
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1. Suitable scaffolds should be provided for workmen for all works that cannot 

safely be done from the ground, or from solid construction except such short period 

work as can be done safely from ladders. When a ladder is used, an extra mazdoor 

shall be engaged for holding the ladder and if the ladder is used for carrying materials 

as well suitable footholds and hand-hold shall be provided on the ladder and the 

ladder shall be given an inclination not steeper than ¼ to 1(¼ horizontal and 1 

vertical.) 

2. Scaffolding of staging more than 3.6 m (12ft.) above the ground or floor, 

swung or suspended from an overhead support or erected with stationary support 

shall have a guardrail properly attached or bolted, braced and otherwise secured at 

least 90 cm. (3ft.) high above the floor or platform of such scaffolding or staging and 

extending along the entire length of the outside and ends there of with only such 

opening as may be necessary for the delivery of materials. Such scaffolding or 

staging shall be so fastened as to prevent it from swaying from the building or 

structure. 

3. Working platforms, gangways and stairways should be so constructed that 

they should not sag unduly or unequally, and if the height of the platform or the 

gangway or the stairway is more than 3.6 m (12ft.) above ground level or floor level, 

they should be closely boarded, should have adequate width and should be suitably 

fastened as described in (2) above. 

4. Every opening in the floor of a building or in a working platform shall be 

provided with suitable means to prevent the fall of person or materials by providing 

suitable fencing or railing whose minimum height shall be 90 cm. (3ft.) 

5. Safe means of access shall be provided to all working platforms and other 

working places. Every ladder shall be securely fixed. No portable single ladder shall 

be over 9m. (30ft.) in length while the width between side rails in rung ladder shall 

in no case be less than 29 cm.(11½") for ladder up to and including 3 m. (10 ft.) in 

length. For longer ladders, this width should be increased at least ¼” for each 

additional 30 cm. (1 foot) of length. Uniform step spacing of not more than 30 cm 

shall be kept. Adequate precautions shall be taken to prevent danger from electrical 

equipment. No materials on any of the sites or work shall be so stacked or placed as 

to cause danger or inconvenience to any person or the public. The contractor shall 

provide all necessary fencing and lights to protect the public from accident and shall 

be bound to bear the expenses of defence of every suit, action or other proceedings 

at law that may be brought by any person for injury sustained owing to neglect of 

the above precautions and to pay any damages and cost which may be awarded in 

any such suit; action or proceedings to any such person or which may, with the 

consent of the contractor, be paid to compensate any claim by any such person. 

6. Excavation and Trenching - All trenches 1.2 m. (4ft.) or more in depth, shall 

at all times be supplied with at least one ladder for each 30 m. (100 ft.) in length or 

fraction thereof, Ladder shall extend from bottom of the trench to at least 90 cm. 

(3ft.) above the surface of the ground. The side of the trenches which are 1.5 m. 

(5ft.) or more in depth shall be stepped back to give suitable slope or securely held 

by timber bracing, so as to avoid the danger of sides collapsing. The excavated 
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materials shall not be placed within 1.5 m. (5ft.) of the edges of the trench or half of 

the depth of the trench whichever is more. Cutting shall be done from top to bottom. 

Under no circumstances, undermining or undercutting shall be done. 

7. Demolition - Before any demolition work is commenced and also during the 

progress of the work, 

(i)  All roads and open areas adjacent to the work site shall either be closed or 

suitably protected. 

(ii)  No electric cable or apparatus which is liable to be a source of danger or a 

cable or apparatus used by the operator shall remain electrically charged. (iii) All 

practical steps shall be taken to prevent danger to persons employed from risk of 

fire or explosion or flooding. No floor, roof or other part of the building shall be so 

overloaded with debris or materials as to render it unsafe. 

8. All necessary personal safety equipment as considered adequate by the 

Engineer-in-Charge should be kept available for the use of the person employed on 

the site and maintained in a condition suitable for immediate use, and the contractor 

should take adequate steps to ensure proper use of equipment by those concerned:- 

The following safety equipment shall invariably be provided. 

i)  Workers employed on mixing asphaltic materials, cement and lime mortars 

shall be provided with protective footwear and protective goggles. 

ii)  Those engaged in white washing and mixing or stacking of cement bags or any 

material which is injurious to the eyes, shall be provided with protective goggles. 

iii)  Those engaged in welding works shall be provided with welder’s protective 

eye-shields. 

iv)  Stone breaker shall be provided with protective goggles and protective clothing 

and seated at sufficiently safe intervals. 

v)  When workers are employed in sewers and manholes, which are in active use, 

the contractors shall ensure that the manhole covers are opened and ventilated at 

least for an hour before the workers are allowed to get into the manholes, and the 

manholes so opened shall be cordoned off with suitable railing and provided with 

warning signals or boards to prevent accident to the public. In addition, the 

contractor shall ensure that the following safety measure are adhered to :- 

a)  Entry for workers into the line shall not be allowed except under 

supervision of the safety officer or any other higher official. 

b)  At least 5 to 6 manholes upstream and downstream should be kept open 

for at least 2 to 3 hours before any man is allowed to enter into the manhole 

for working inside. 

c)  Before entry, presence of Toxic gases should be tested by inserting wet 

lead acetate paper which changes colour in the presence of such gases and 

gives indication of their presence. 
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d)  Presence of Oxygen should be verified by lowering a detector lamp into 

the manhole. In case, no Oxygen is found inside the sewer line, workers should 

be sent only with Oxygen kit. 

e)  Safety belt with rope should be provided to the workers. While working 

inside the manholes, such rope should be handled by two men standing outside 

to enable him to be pulled out during emergency. 

f)  The area should be barricaded or cordoned off by suitable means to 

avoid mishaps of any kind. Proper warning signs should be displayed for the 

safety of the public whenever cleaning works are undertaken during night or 

day. 

g)  No smoking or open flames shall be allowed near the blocked manhole 

being cleaned. 

h)  The malba obtained on account of cleaning of blocked manholes and 

sewer lines should be immediately removed to avoid accidents on account of 

slippery natureof the malba. 

i)  Workers should not be allowed to work inside the manhole continuously. 

He should be given rest intermittently. The Engineer-in-Charge may decide the 

time up to which a worker may be allowed to work continuously inside the 

manhole. 

j)  Gas masks with Oxygen Cylinder should be kept at site for use in 

emergency. 

k)  Air-blowers should be used for flow of fresh air through the manholes. 

Whenever called for, portable air blowers are recommended for ventilating the 

manholes. The Motors for these shall be vapour proof and of totally enclosed 

type. Non-sparking gas engines also could be used but they should be placed 

at least 2metres away from the opening and on the leeward side protected from 

wind so that they will not be a source of friction on any inflammable gas that 

might be present. 

l)  The workers engaged for cleaning the manholes/sewers should be 

properly trained before allowing to work in the manhole. 

m)  The workers shall be provided with Gumboots or non-sparking shoes 

bump helmets and gloves non sparking tools safety lights and gas masks and 

portable air blowers (when necessary). They must be supplied with barrier 

cream for anointing the limbs before working inside the sewer lines. 

n)  Workmen descending a manhole shall try each ladder stop or rung 

carefully before putting his full weight on it to guard against insecure fastening 

due to corrosion of the rung fixed to manhole well. 

o)  If a man has received a physical injury, he should be brought out of the 

sewer immediately and adequate medical aid should be provided to him. 
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p)  The extent to which these precautions are to be taken depend on 

individual situation but the decision of the Engineer-in-Charge regarding the 

steps to be taken in this regard in an individual case will be final. 

vi)  The Contractor shall not employ men and women below the age of 18 years 

on the work of painting with products containing lead in any form. Wherever men 

above the age of 18 are employed on the work of lead painting, the following 

precaution should be taken:- 

a)  No paint containing lead or lead products shall be used except in the form of 

paste or readymade paint. 

b)  Suitable face masks should be supplied for use by the workers when paint is 

applied in the form of spray or a surface having lead paint is dry rubbed and 

scrapped. 

c)  Overalls shall be supplied by the contractors to the workmen and adequate 

facilities shall be provided to enable the working painters to wash during and on 

the cessation of work. 

9. The Contractor shall not employ women and men below the age of 18 on the 

work of painting with product containing lead in any form, wherever men above the 

age of 18 are employed on the work of lead painting, the following principles must 

be observed for such use : 

i)  White lead, sulphate of lead or product containing these pigment, shall not be 

used in painting operation except in the form of pastes or paint ready for use. 

ii)  Measures shall be taken, wherever required in order to prevent danger arising 

from the application of a paint in the form of spray. 

iii)  Measures shall be taken, wherever practicable, to prevent danger arising out 

of from dust caused by dry rubbing down and scraping. 

iv)  Adequate facilities shall be provided to enable working painters to wash during 

and on cessation of work. 

v)  Overall shall be worn by working painters during the whole of working period. 

vi)  Suitable arrangement shall be made to prevent clothing put off during working 

hours being spoiled by painting materials. 

vii)  Cases of lead poisoning and suspected lead poisoning shall be notified and 

shall be subsequently verified by medical man appointed by competent authority. 

viii)  Competent authority may  require, when necessary medical 

examination of workers. 

ix)  Instructions with regard to special hygienic precautions to be taken in the 

painting trade shall be distributed to working painters. 

10.  When the work is done near any place where there is risk of drowning, all 

necessary equipment should be provided and kept ready for use and all necessary 

steps taken for prompt rescue of any person in danger and adequate provision, 
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should be made for prompt first aid treatment of all injuries likely to be obtained 

during the course of the work. 

11. Use of hoisting machines and tackle including their attachments, anchorage 

and supports shall conform to the following standards or conditions :- 

i)  (a) These shall be of good mechanical construction, sound materials and 

adequate. 

(b) Every rope used in hoisting or lowering materials or as a means of 

suspension shall be of durable quality and adequate strength, and free from 

patent defects. 

ii)  Every crane driver or hoisting appliance operator, shall be properly qualified 

and no person under the age of 21 years should be in charge of any hoisting 

machine including any scaffolding winch or give signals to operator. 

iii)  In case of every hoisting machine and of every chain ring hook, shackle swivel 

and pulley block used in hoisting or as means of suspension, the safe working load 

shall be ascertained by adequate means. Every hoisting machine and all gear 

referred to above shall be plainly marked with the safe working load. In case of a 

hoisting machine having a variable safe working load each safe working load and 

the condition under which it is applicable shall be clearly indicated. No part of any 

machine or any gear referred to above in this paragraph shall be loaded beyond 

the safe working load except for the purpose of testing. 

iv)  In case of Owner machines, the safe working load shall be notified by the 

Electrical Engineer deputed by the Engineer-in-Charge. As regards contractor’s 

machines the contractors shall notify the safe working load of the machine to the 

Engineer-in-Charge whenever he brings any machinery to site of work and get it 

verified by the Electrical Engineer concerned. 

12.  Motors, gearing, transmission, electric wiring and other dangerous parts of 

hoisting appliances should be provided with efficient safeguards. Hoisting appliances 

should be provided with such means as will reduce to the minimum the risk of 

accidental descent of the load. Adequate precautions should be taken to reduce to 

the minimize the risk of any part of a suspended load becoming accidentally 

displaced. When workers are employed on electrical installations which are already 

energized, insulating mats, wearing apparel, such as gloves, sleeves and boots as 

may be necessary should be provided. The worker should not wear any rings, 

watches and carry keys or other materials which are good conductors of electricity.  

13.  All scaffolds, ladders and other safety devices mentioned or described herein 

shall be maintained in safe condition and no scaffold, ladder or equipment shall be 

altered or removed while it is in use. Adequate washing facilities should be provided 

at or near places of work. 

14.  These safety provisions should be brought to the notice of all concerned by 

display on a notice board at a prominent place at work spot. The person responsible 

for compliance of the safety code shall be named therein by the contractor. 
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15. To ensure effective enforcement of the rules and regulations relating to safety 

precautions the arrangements made by the contractor shall be open to inspection by 

Engineer-in-Charge or their representatives. 

16. WARNING/ CAUTION BOARDS: All temporary warning / caution boards / glow 

signage display such as "Construction Work in Progress", "Keep Away", “No Parking”, 

Diversions & protective Barricades etc. shall be provided and displayed during day 

time by the Contractor, wherever required and as directed by the Engineer-in-

Charge. These glow signage and red lights shall be suitably illuminated during night 

also. The Contractor shall be solely responsible for damage and accident caused, if 

any, due to negligence on his part. Also he shall ensure that no hindrance, as far as 

possible, is caused to general traffic during execution of the work. This signage shall 

be dismantled & taken away by the Contractor after the completion of work, only 

after approval of the Engineer – in – Charge. Nothing extra shall be payable on this 

account. 

17. SIGN BOARDS: The Contractor shall provide and erect a display board of size 

and shape as required and paint over it, in a legible and workman like manner, the 

details about the salient features of the project, as required by the Engineer-in-

Charge. The Contractor shall fabricate and put up a sign board in an approved 

location and to an approved design indicating name of the project, Owner / owner, 

architects, structural consultants, University etc. besides providing space for names 

of other Contractors, Sub-Contractors and specialized agencies. Nothing extra shall 

be payable on this account. Necessary protective and safety equipment shall be 

provided to the Site Engineer, Supervisory staff, labour and technical staff of the 

contractor by the Contractor at his own cost and to be used at site. No inflammable 

materials including P.O.L shall be allowed to be stored in huge quantity at site. Only 

limited quantity of P.O.L may be allowed to be stored at site subject to the compliance 

of all rules / instructions issued by the relevant authorities and as per the direction 

of Engineer -in- Charge in this regard. Also all precautions and safety measures shall 

be taken by the Contractor for safe handling of the P.O.L products stored at site. All 

consequences on account of unsafe handling of P.O.L shall be borne by the 

Contractor. 

18. The PMC of the project has prepared an EHS manual and exhaustive process 

and guidelines for the EHS implementation plan at site. The documents and the 

manual containing these process and guidelines are enclosed separately with the 

tender documents as “EHS Manual”. Contractors are expected to go through all the 

provisions of this EHS manual and apprise themselves of these requirements before 

submitting their tenders as they would be required during the execution of the project 

to strictly adhere to those guidelines, provisions and processes. 
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SECTION 8 

Model Rules for the Protection of Health and 

Sanitary Arrangements for Workers Employed 

by Nalanda University (As per Standard 

Central P.W.D. Procedure)or its Contractors 
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1. APPLICATION 

 

These rules shall apply to all buildings and construction works in charge of 

Nalanda University (Central Public Works University/ PWD (DA) )in which 
twenty or more workers are ordinarily employed or are proposed to be 

employed in any day during the period during which the contract work is in 

progress. 

 

2. DEFINITION 

 
Work place means a place where twenty or more workers are ordinarily 

employed in connection with construction work on any day during the period 

during which the contract work is in progress. 

 

3. FIRST-AID FACILITIES 

 

(i)  At every work place, there shall be provided and maintained, so as to be easily 
accessible during working hours, first-aid boxes at the rate of not less than one 

box for 150 contract labour or part thereof ordinarily employed. 

(ii)  The first-aid box shall be distinctly marked with a red cross on white back 

ground and shall contain the following equipment:- 

 

(a)  For work places in which the number of contract labour employed does not 
exceed 50- 

Each first-aid box shall contain the following equipment’s:- 

1.  6 small sterilized dressings. 

2. 3 medium size sterilized dressings. 

3.  3 large size sterilized dressings. 

4.  3 large sterilized burn dressings. 
5.  1 (30 ml.) bottle containing a two per cent alcoholic solution of iodine. 

6.  1 (30 ml.) bottle containing salvolatile having the dose and mode of 

administration indicated on the label. 

7.  1 snakebite lancet. 

8. 1 (30 gms.) bottle of potassium permanganate crystals. 

9.  1 pair scissors. 

10.  1 copy of the first-aid leaflet issued by the Director General, Factory Advice 
Service and Labour Institutes, Government of India. 

11.  1 bottle containing 100 tablets (each of 5 gms.) of aspirin. 

12.  Ointment for burns. 

13.  A bottle of suitable surgical antiseptic solution. 

b) For work places in which the number of contract labour exceed 50. 

Each first-aid box shall contain the following equipment’s. 
1.  12 small sterilized dressings. 

2.  6 medium size sterilized dressings. 

3.  6 large size sterilized dressings. 

4.  6 large size sterilized burn dressings. 

5.  6 (15 gms.) packets sterilized cotton wool. 

6.  1 (60 ml.) bottle containing a two per cent alcoholic solution iodine. 

7.  1 (60 ml.) bottle containing salvolatile having the dose and mode of 
Administration indicated on the label. 

8.  1 roll of adhesive plaster. 

9.  1 snake bite lancet. 
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10.  1 (30 gms.) bottle of potassium permanganate crystals. 

11.  1 pair scissors. 

12.  1 copy of the first-aid leaflet issued by the Director General Factory Advice 

Service and Labour Institutes /Government of India. 
13.  A bottle containing 100 tablets (each of 5 gms.) of aspirin. 

14.  Ointment for burns. 

15.  A bottle of suitable surgical antiseptic solution. 

 

 

(iii) Adequate arrangements shall be made for immediate recoupment of the 
equipment when necessary. 

(iv) Nothing except the prescribed contents shall be kept in the First-aid box. 

(v) The first-aid box shall be kept in charge of a responsible person who shall always 

be readily available during the working hours of the work place. 

(vi) A person in charge of the First-aid box shall be a person trained in First-aid 

treatment in the work places where the number of contract labour employed is 
150 or more. 

(vii) In work places where the number of contract labour employed is 500 or more 

and hospital facilities are not available within easy distance from the works. 

First-aid posts shall be established and run by a trained compounder. The 

compounder shall be on duty and shall be available at all hours when the 

workers are at work. 

(viii) Where work places are situated in places which are not towns or cities, a suitable 
motor transport shall be kept readily available to carry injured person or person 

suddenly taken ill to the nearest hospital. 

 

 

4. DRINKING WATER 

 
(I)  In every work place, there shall be provided and maintained at suitable places, 

easily accessible to labour, a sufficient supply of cold water fit for drinking. 

(II)  Where drinking water is obtained from an intermittent public water supply, each 

work place shall be provided with storage where such drinking water shall be 

stored. 

(III) Every water supply or storage shall be at a distance of not less than 50 feet 

from any latrine drain or other source of pollution. Where water has to be drawn 
from an existing well which is within such proximity of latrine, drain or any other 

source of pollution, the well shall be properly chlorinated before water is drawn 

from it for drinking. All such wells shall be entirely closed in and be provided 

with a trap door which shall be dust and waterproof. 

 

(IV) A reliable pump shall be fitted to each covered well, the trap door shall be kept 
locked and opened only for cleaning or inspection which shall be done at least 

once a month. 

 

 

5. WASHING FACILITIES 

 
I. In every work place adequate and suitable facilities for washing shall be 

provided and maintained for the use of contract labour employed therein 
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II. Separate and adequate cleaning facilities shall be provided for the use of male 

and female workers. 

 

III. Such facilities shall be conveniently accessible and shall be kept in clean and 
hygienic condition 

 

6. LATRINES AND URINALS 

 

 

I. Latrines shall be provided in every work place on the following scale namely :- 
 

a. Where female are employed, there shall be at least one latrine for every 25 

females. 

b. Where males are employed, there shall be at least one latrine for every 25 

males 

 
 

Provided that, where the number of males or females exceeds 100, it shall be 

sufficient if there is one latrine for 25 males or females as the case may be upto 

the first 100, and one for every 50 thereafter. 

 

 

II. Every latrine shall be under cover and so partitioned off as to secure privacy, 
and shall have a proper door and fastenings. 

III. Construction of latrines: The inside walls shall be constructed of masonry or 

some suitable heat-resisting nonabsorbent materials and shall be cement 

washed inside and outside at least once a year, Latrines shall not be of a 

standard lower than borehole system. 

IV. (A) Where workers of both sexes are employed, there shall be displayed outside 
each block of latrine and urinal, a notice in the language understood by the 

majority of the workers “For Men only” or “For Women Only” as the case may 

be. 

(b) The notice shall also bear the figure of a man or of a woman, as the case may 

be. 

 

V. There shall be at least one urinal for male workers upto 50 and one for female 
workers upto fifty employed at a time, provided that where the number of male 

or female workmen, as the case may be exceeds 500, it shall be sufficient if 

there is one urinal for every 50 males or females upto the first 500 and one for 

every 100 or part thereafter.  

VI. (a) The latrines and urinals shall be adequately lighted and shall be maintained 

in a clean and sanitary condition at all times. 
(b) Latrines and urinals other than those connected with a flush sewage system shall 

comply with the requirements of the Public Health Authorities. 

 

VII. Water shall be provided by means of tap or otherwise so as to be conveniently 

accessible in or near the latrines and urinals. 

VIII. Disposal of excreta: - Unless otherwise arranged for by the local sanitary 
authority, arrangements for proper disposal of excreta by incineration at the 

work place shall be made by means of a suitable incinerator. Alternately excreta 

may be disposed of by putting a layer of night soil at the bottom of a pucca tank 

prepared for the purpose and covering it with a 15 cm. layer of waste or refuse 
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and then covering it with a layer of earth for a fortnight (when it will turn to 

manure). 

IX. The contractor shall at his own expense, carry out all instructions issued to him 

by the Engineer-in-Charge to effect proper disposal of night soil and other 
conservancy work in respect of the contractor’s workmen or employees on the 

site. The contractor shall be responsible for payment of any charges which may 

be levied by Municipal or Cantonment Authority for execution of such on his 

behalf. 

 

 
7. PROVISION OF SHELTER DURING REST 

 

At every place there shall be provided, free of cost, four suitable sheds, two for meals 

and the other two for rest separately for the use of men and women labour. The 

height of each shelter shall not be less than 3 metres (10 ft.) from the floor level to 

the lowest part of the roof. These shall be kept clean and the space provided shall 
be on the basis of 0.6 sq.m. (6 sft) per head. 

 

Provided that the Engineer-in-Charge may permit subject to his satisfaction, a 

portion of the building under construction or other alternative accommodation to be 

used for the purpose. 

 

 
8. CRECHES 

 

I. At every work place, at which 20 or more women worker are ordinarily 

employed, there shall be provided two rooms of reasonable dimensions for the 

use of their children under the age of six years. One room shall be used as a 

play room for the children and the other as their bedroom. The rooms shall be 
constructed with specifications as per clause 19H (ii) a,b & c. 

II. The rooms shall be provided with suitable and sufficient openings for light and 

ventilation. There shall be adequate provision of sweepers to keep the places 

clean. 

III. The contractor shall supply adequate number of toys and games in the play 

room and sufficient number of cots and beddings in the bed room. 

IV. The contractor shall provide one ayaa to look after the children in the crèche 
when the number of women workers does not exceed 50 and two when the 

number of women workers exceed 50. 

V. The use of the rooms earmarked as creches shall be restricted to children, their 

attendants and mothers of the children. 

 

9. CANTEENS 
 

I. In every work place where the work regarding the employment of contract 

labour is likely to continue for six months and where in contract labour 

numbering one hundred or more are ordinarily employed, an adequate canteen 

shall be provided by the contractor for the use of such contract labour. 

II. The canteen shall be maintained by the contractor in an efficient manner. 
III. The canteen shall consist of at least a dining hall, kitchen, and storeroom, pantry 

and washing places separately for workers and utensils. 

IV. The canteen shall be sufficiently lighted at all times when any person has access 

to it. 
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V. The floor shall be made of smooth and impervious materials and inside walls 

shall be lime washed or colour washed at least once in each year. Provided that 

the inside walls of the kitchen shall be lime-washed every four months. 

VI. The premises of the canteen shall be maintained in a clean and sanitary 
condition. 

VII. Waste water shall be carried away in suitable covered drains and shall not be 

allowed to Accumulate so as to cause a nuisance. 

VIII. Suitable arrangements shall be made for the collection and disposal of garbage. 

IX. The dining hall shall accommodate at a time 30 per cent of the contract labour 

working at a time. 
X. The floor area of the dining hall, excluding the area occupied by the service 

counter and any furniture except tables and chairs shall not be less than one 

square metre (10 sft) per diner to be accommodated as prescribed in sub-Rule 

9. 

XI. (a) A portion of the dining hall and service counter shall be partitioned off and 

reserved for women workers in proportion to their number. 
(b) Washing places for women shall be separate and screened to secure privacy. 

 

XII. Sufficient tables stools, chair or benches shall be available for the number of 

diners to be accommodated as prescribed in sub-Rule 9. 

XIII. (a) 1. There shall be provided and maintained sufficient utensils crockery, 

furniture and any other equipment’s necessary for the efficient running of the 

canteen. 
2. The furniture utensils and other equipment shall be maintained in a clean and 

hygienic condition. 

 

(b) 1. Suitable clean clothes for the employees serving in the canteen shall be 

provided and maintained. 

 
2. A service counter, if provided, shall have top of smooth and impervious material. 

3. Suitable facilities including an adequate supply of hot water shall be provided for 

the cleaning of utensils and equipment’s. 

 

XIV. The food stuffs and other items to be served in the canteen shall be in 

conformity with the normal habits of the contract labour. 

XV. The charges for food stuffs, beverages and any other items served in the 
canteen shall be based on ‘No profit, No loss’ and shall be conspicuously 

displayed in the canteen. 

(xvi)  In arriving at the price of foodstuffs, and other article served in the canteen, 

the following items shall not be taken into consideration as expenditure 

namely:- 

(a)  The rent of land and building. 
(b)  The depreciation and maintenance charges for the building and equipment’s 

provided for the canteen. 

(c) The cost of purchase, repairs and replacement of equipment’s including 

furniture, crockery, cutlery and utensils. 

(d)  The water charges and other charges incurred for lighting and ventilation. 

(e)  The interest and amounts spent on the provision and maintenance of 
equipment’s provided for the canteen. 

(xvii)  The accounts pertaining to the canteen shall be audited once every 12 months 

by registered accountants and auditors. 
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10. ANTI-MALARIAL PRECAUTIONS 

The contractor shall at his own expense, conform to all anti-malarial instructions 

given to him by the Engineer-in-Charge including the filling up of any borrow 

pits which may have been dug by him. 
11.  The above rules shall be incorporated in the contracts and in notices inviting 

tenders and shall form an integral part of the contracts. 

 

12. AMENDMENTS 

Government may, from time to time, add to or amend these rules and issue directions 

- it may consider necessary for the purpose of removing any difficulty which 
may arise in the administration thereof. 
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SECTION 9 

 

Nalanda university Contractor’s Labour 

Regulations as per Standard (C.P.W.D.) 

Regulation 
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C.P.W.D. Contractor’s Labour Regulations 
 

1. SHORT TITLE 

These regulations may be called the C.P.W.D./PWD (DA) Contractors Labour 

Regulations. 

 
2. DEFINITIONS 

 

i) Workman means any person employed by the Owner or its contractor directly 

or indirectly through a subcontractor with or without the knowledge of the 

Owner to do any skilled, semiskilled or unskilled manual, supervisory, technical 

or clerical work for hire or reward, whether the terms of employment are 
expressed or implied but does not include any person :- 

a. Who is employed mainly in a managerial or administrative capacity : or 

b. Who, being employed in a supervisory capacity draws wages exceeding five 

hundred rupees per mensem or exercises either by the nature of the duties 

attached to the office or by reason of powers vested in him, functions mainly of 

managerial nature: or3 
c.  Who is an out worker, that is to say, person to whom any article or materials 

are given out by or on behalf of the principal employers to be made up cleaned, 

washed, altered, ornamental finished, repaired adopted or otherwise processed 

for sale for the purpose of the trade or business of the principal employers and 

the process is to be carried out either in the home of the out worker or in some 

other premises, not being premises under the control and management of the 

principal employer. 
No person below the age of 14 years shall be employed to act as a workman. 

 

ii) Fair Wages means wages whether for time or piece work fixed and notified 

under the provisions of the Minimum Wages Act from time to time. 

iii) Contractors shall include every person who undertakes to produce a given 

result other than a mere supply of goods or articles of manufacture through 
contract labour or who supplies contract labour for any work and includes a 

subcontractor. 

iv) Wages shall have the same meaning as defined in the Payment of Wages Act. 

 

3.  

i) Normally working hours of an adult employee should not exceed 9 hours a day. 
The working day shall be so arranged that inclusive of interval for rest, if any, 

it shall not spread over more than 12 hours on any day. 

ii)  When an adult worker is made to work for more than 9 hours on any day or for 

more than 48 hours in any week, he shall be paid over time for the extra hours 

put in by him at double the ordinary rate of wages. 

iii) a) Every worker shall be given a weekly holiday normally on a          Sunday, 

in accordance with the provisions of the Minimum Wages (Central) Rules 1960 
as amended from time to time irrespective of whether such worker is governed 

by the Minimum Wages Act or not. 

b) Where the minimum wages prescribed by the Government under the Minimum 

Wages Act are not inclusive of the wages for the weekly day of rest, the worker 

shall be entitled to rest day wages at the rate applicable to the next preceding 

day, provided he has worked under the same contractor for a continuous period 
of not less than 6 days. 
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c) Where a contractor is permitted by the Engineer-in-Charge to allow a worker to 

work on a normal weekly holiday, he shall grant a substituted holiday to him for 

the whole day on one of the five days immediately before or after the normal 

weekly holiday and pay wages to such worker for the work performed on the 
normal weekly holiday at overtime rate. 

 

4. DISPLAY OF NOTICE REGARDING WAGES ETC. 

The contractor shall before he commences his work on contract, display and correctly 

maintain and continue to display and correctly maintain in a clear and legible 

condition in conspicuous places on the work, notices in English and in the local 
Indian languages spoken by the majority of the workers giving the minimum 

rates of wages fixed under Minimum Wages Act, the actual wages being paid, 

the hours of work for which such wage are earned, wages periods, dates of 

payments of wages and other relevant information as per Appendix ‘III’. 

 

5. PAYMENT OF WAGES 
 

i) The contractor shall fix wage periods in respect of which wages shall be 

payable 

ii) No wage period shall exceed one month. 

iii) The wages of every person employed as contract labour in an establishment or 

by a contractor where less than one thousand such persons are employed shall 

be paid before the expiry of seventh day and in other cases before the expiry 
of tenth day after the last day of the wage period in respect of which the wages 

are payable. 

iv)  Where the employment of any worker is terminated by or on behalf of the 

contractor the wages earned by him shall be paid before the expiry of the second 

working day from the date on which his employment is terminated. 

v)  All payment of wages shall be made on a working day at the work premises and 
during the working time and on a date notified in advance and in case the work 

is completed before the expiry of the wage period, final payment shall be made 

within 48 hours of the last working day. 

vi)  Wages due to every worker shall be paid to him direct or to other person 

authorized by him in this behalf. 

vii)  All wages shall be paid in current coin or currency or in both. 

viii) Wages shall be paid without any deductions of any kind except those specified 
by the Central Government by general or special order in this behalf or 

permissible under the Payment of Wages Act 1956. 

ix)  A notice showing the wages period and the place and time of disbursement of 

wages shall be displayed at the place of work and a copy sent by the contractor 

to the Engineer-in-Charge under acknowledgment. 

x)  It shall be the duty of the contractor to ensure the disbursement of wages in 
the presence of the authorized representative of the Engineer-in-Charge who 

will be required to be present at the place and time of disbursement of wages 

by the contractor to workmen. 

xi)  The contractor shall obtain from the authorized representative of the Engineer-

in-Charge as the case may be, a certificate under his signature at the end of 

the entries in the “Register of Wages” or the “Wage-cum-Muster Roll” as the 
case may be in the following form:- 

“Certified that the amount shown in column No ......................has been paid to the 

workman concerned in my presence on ........................... at 

........................“ 
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6. FINES AND DEDUCTIONS WHICH MAY BE MADE FROM WAGES 

 
(i)  The wages of a worker shall be paid to him without any deduction of any kind 

except the following:- 

 (a)  Fines 

(b)  Deductions for absence from duty i.e. from the place or the places where by the 

terms of his employment he is required to work. The amount of deduction shall 

be in proportion to the period for which he was absent.  
(c) Deduction for damage to or loss of goods expressly entrusted to the employed 

person for custody, or for loss of money or any other deduction which he is 

required to account, where such damage or loss is directly attributable to his 

neglect or default 

(d)  Deduction for recovery of advances or for adjustment of overpayment of wages, 

advances granted shall be entered in a register. 
(e)  Any other deduction which the Central Government may from time to time 

allow. 

 

(i) No fines should be imposed on any worker save in respect of such acts and 

omissions on his part as have been approved of by the Chief Labour 

Commissioner. 

Note: - An approved list of Acts and Omissions for which fines can be imposed 
is enclosed at Appendix-X 

 

(ii) No fine shall be imposed on a worker and no deduction for damage or loss shall 

be made from his wages until the worker has been given an opportunity of 

showing cause against such fines or deductions. 

(iii) The total amount of fine which may be imposed in any one wage period on a 
worker shall not exceed an amount equal to three paise in a rupee of the total 

wages, payable to him in respect of that wage period. 

(iv) No fine imposed on any worker shall be recovered from him by instalment, or 

after the expiry of sixty days from the date on which it was imposed. 

(v) Every fine shall be deemed to have been imposed on the day of the act or 

omission in respect of which it was imposed. 

 
7. LABOUR RECORDS 

(i) The contractor shall maintain a Register of persons employed on work on 

contract in Form XIII of the CL (R&A) Central Rules 1971 (Appendix IV) 

(ii) The contractor shall maintain a Muster Roll register in respect of all workmen 

employed by him on the work under Contract in Form XVI of the CL (R&A) Rules 

1971 (Appendix V). 
(iii) The contractor shall maintain a Wage Register in respect of all workmen 

employed by him on the work under contract in Form XVII of the CL (R&A) Rules 

1971 (Appendix VI). 

(iv) Register of accident - The contractor shall maintain a register of accidents in 

such form as may be convenient at the work place but the same shall include 

the following particulars: 
 

a)  Full particulars of the labourers who met with accident. 

b)  Rate of Wages. 

c)  Sex 
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d) Age 

e) Nature of accident and cause of accident. 

f)  Time and date of accident. 

g)  Date and time when admitted in Hospital, 
h)  Date of discharge from the Hospital. 

i)  Period of treatment and result of treatment. 

j)  Percentage of loss of earning capacity and disability as assessed by Medical 

Officer. 

k)  Claim required to be paid under Workmen’s Compensation Act. 

I)  Date of payment of compensation. 
m)  Amount paid with details of the person to whom the same was paid. 

n)  Authority by whom the compensation was assessed. 

o)  Remarks 

 

(v) The contractor shall maintain a Register of Fines in the Form XII of the CL (R&A) 

Rules 1971 (Appendix-XI) 
 

The contractor shall display in a good condition and in a conspicuous place of work 

the approved list of acts and omissions for which fines can be imposed 

(Appendix-X) 

(vi) The contractor shall maintain a Register of deductions for damage or loss in 

Form XX of the CL (R&A) Rules 1971 (Appendix-XII) 

(vii) The contractor shall maintain a Register of Advances in Form XXIII of the CL 
(R&A) Rules 1971 (Appendix-XIII) 

(viii) viii) The contractor shall maintain a Register of Overtime in Form XXIII of the 

CL (R&A) Rules 1971 (Appendix-XIV) 

 

8. ATTENDANCE CARD-CUM-WAGE SLIP 

(i) The contractor shall issue an Attendance card-cum-wage slip to each workman 
employed by him in the specimen form at (Appendix-VII) 

(ii) The card shall be valid for each wage period. 

(iii) The contractor shall mark the attendance of each workman on the card twice 

each day, once at the commencement of the day and again after the rest 

interval, before he actually starts work. 

(iv) The card shall remain in possession of the worker during the wage period under 

reference.  
(v) The contractor shall complete the wage slip portion on the reverse of the card 

at least a day prior to the disbursement of wages in respect of the wage period 

under reference. 

(vi) The contractor shall obtain the signature or thumb impression of the worker on 

the wage slip at the time of disbursement of wages and retain the card with 

himself. 
9. EMPLOYMENT CARD 

 

The contractor shall issue an Employment Card in Form XIV of the CL (R&A) Central 

Rules 1971 to each worker within three days of the employment of the worker 

(Appendix-VIII). 

 
10. SERVICE CERTIFICATE 

On termination of employment for any reason whatsoever the contractor shall issue 

to the workman whose services have been terminated, a Service certificate in 

Form XV of the CL (R&A) Central Rules 1971 (Appendix-IX) 
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11. PRESERVATION OF LABOUR RECORDS 

All records required to be maintained under Regulations Nos. 6 & 7 shall be preserved 

in original for a period of three years from the date of last entries made in them 
and shall be made available for inspection by the Engineer-in-Charge or Labour 

Officer or any other officers authorized by the Ministry of Urban Development 

in this behalf. 

 

12. POWER OF LABOUR OFFICER TO MAKE INVESTIGATIONS OR ENQUIRY 

The Labour Officer or any person authorized by Central Government on their behalf 
shall have power to make enquires with a view to ascertaining and enforcing 

due and proper observance of Fair Wage Clauses and the Provisions of these 

Regulations. He shall investigate into any complaint regarding the default made 

by the contractor or subcontractor in regard to such provision. 

 

13. REPORT OF LABOUR OFFICER 
The Labour Officer or other persons authorized as aforesaid shall submit a report of 

result of his investigation or enquiry to the Engineer-in-Charge indicating the 

extent, if any, to which the default has been committed with a note that 

necessary deductions from the contractor’s bill be made and the wages and 

other dues be paid to the labourers concerned. In case an appeal is made by 

the contractor under Clause 13 of these regulations, actual payment to 

labourers will be made by the Engineer-in-Charge after the Competent Authority 
has given his decision on such appeal. 

 

i) The Executive Engineer shall arrange payments to the labour concerned within 

45 days from the receipt of the report form the Labour Officer or the 

Superintending Engineer as the case may be. 

14. APPEAL AGAINST THE DECISION OF LABOUR OFFICER 
Any person aggrieved by the decision and recommendations of the Labour Officer or 

other person so authorized may appeal against such decision to the 

Superintending Engineer concerned within 30 days from the date of decision, 

forwarding simultaneously a copy of his appeal to the Executive Engineer 

concerned but subject to such appeal, the decision of the officer shall be final 

and binding upon the contractor. 

 
15. PROHIBITION REGARDING REPRESENTATION THROUGH LAWYER 

 

i) A workman shall be entitled to be represented in any investigation or enquiry 

under these regulations by:- 

a) An officer of a registered trade union of which he is a member. 

b) An officer of a federation of trade unions to which the trade union referred to in 
clause (a) is affiliated. 

c) Where the employer is not a member of any registered trade union, by an officer 

of a registered trade union, connected with the industry in which the worker is 

employed or by any other workman employed in the industry in which the 

worker is employed. 

ii) An employer shall be entitled to be represented in any investigation or enquiry 
under these regulations by :- 

a)  An officer of an association of employers of which he is a member. 

b)  An officer of a federation of associations of employers to which association 

referred to in clause (a) is affiliated. 
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c)  Where the employers is not a member of any association of employers, by an 

officer of association of employer connected with the industry in which the 

employer is engaged or by any other employer, engaged in the industry in which 

the employer is engaged. 
iii) No party shall be entitled to be represented by a legal practitioner in any 

investigation or enquiry under these regulations. 

 

16. INSPECTION OF BOOKS AND SLIPS 

The contractor shall allow inspection of all the prescribed labour records to any of his 

workers or to his agent at a convenient time and place after due notice is 
received or to the Labour Officer or any other person, authorized by the Central 

Government on his behalf. 

 

17. SUBMISSIONS OF RETURNS 

The contractor shall submit periodical returns as may be specified from time to time. 

 
18. AMENDMENTS 

The Central Government may from time to time add to or amend the regulations and 

on any question as to the application/Interpretation or effect of those 

regulations the decision of the Superintending Engineer concerned shall be final. 
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SECTION 10 

 

LIST OF ACTS AND OMISSONS FOR WHICH 

FINES CAN BE IMPOSED 
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LIST OF ACTS AND OMISSONS FOR WHICH FINES CAN BE 
IMPOSED 

 
In accordance with rule 7(v) of the CPWD Contractor’s Labour Regulations to be 

displayed prominently at the site of work both in English and local Language 
 

1.  Willful insubordination or disobedience, whether alone or in combination with 

other. 

2.  Theft fraud or dishonesty in connection with the contractors beside a business 

or property of CPWD. 

3.  Taking or giving bribes or any illegal gratifications 

4.  Habitual late attendance. 

5.  Drunkenness lighting, riotous or disorderly or indifferent behavior 

6.  Habitual negligence. 

7.  Smoking near or around the area where combustible or other materials are 

locked 

8.  Habitual indiscipline. 

9.  Causing damage to work in the progress or to property of the CPWD or of the 

contractor. 

10.  Sleeping on duty. 

11.  Malingering or slowing down work. 

12.  Giving of false information regarding name, age father’s name, etc. 

13.  Habitual loss of wage cards supplied by the employers. 

14.  Unauthorized use of employer’s property of manufacturing or making of 

unauthorized particles at the work place. 

15.  Bad workmanship in construction and maintenance by skilled workers which is 

not approved by the University and for which the contractors are compelled to 

undertake rectifications. 

16.  Making false complaints and/or misleading statements. 

17.  Engaging on trade within the premises of the establishments. 

18.  Any unauthorized divulgence of business affairs of the employees. 

19.  Collection or canvassing for the collection of any money within the premises 

of an establishment unless authorized by the employer. 

20.  Holding meeting inside the premises without previous sanction of the 

employers. 

21.  Threatening or intimidating any workman or employer during the working 

hours within the premises. 
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Form H   CHECK LIST FOR BIDDER 

Sr.No. Check Item Yes/No No of 

Pages 

 Received and studied the following 

documents 

  

 Main Tender Document including the NIT, 

General Conditions of Contract, Special 

Conditions of Contract, Technical Specifications 

and Tender Forms & Formats in the soft copy 

.pdf form containing a total number of ----- 

pages excluding the cover page 

  

 Bill of Quantities in the. xlsx format containing 

….. Work sheets in one workbook. The last row 

number with relevant data in various sheets in 

the work book are …... 

  

 Total number of tender drawings received and 

studied are ----- 

  

 Cover letter is complete on the company 

letterhead and signed by the authorized 

signatory and stamped with company seal. 

  

 The tender being filled is in total compliance with 

the terms specified and there is no assumption of 

any special condition in addition to what has been 

specified in the tender documents by the owners 

  

Envelope 1: Earnest Money and E Tender processing 

fee 

  

 EMD for the total amount    

 Demand Draft for E-Tender Processing Fee    

 Envelope marked as Envelope 1 on Top and titled 

as “Earnest Money and E Tender processing fee”  

  

 Envelop 1 is sealed and signed   

 Scanned copy of the EMD and Tender Processing 

fees uploaded on the e-tendering portal 
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Envelope 2 will contain the following documents in two 

separate envelopes 2A, & 2B and will be titled “Eligibility 

Documents” 

  

 Envelope 2: Technical Tender   

 Envelope 2A : Technical Eligibility 

Documents 

  

 Documents certified by a chartered accountant in 

support of Average Annual Financial Turnover 

during the last 3 years, ending 31st March of the 

previous financial year has been submitted and 

the average annual financial turnover is more 

than or equal to 50% of the estimated cost  

  

 Balance sheet duly audited and Certified by a 

Chartered Accountant showing that the bidder 

has not incurred any loss (profit after tax should 

be positive) in more than two (2) years during 

the available last five consecutive financial years, 

ending 31st March 2018.  

  

 Documents in support of having successfully 

completed similar works during last 7 years as 

mentioned below  

Three similar completed works costing not less 

than the amount equal to RS. 7.66 Crores or two 

similar completed works costing not less than the 

amount equal to Rs. 11.48 Crores or one similar 

completed work costing not less than the amount 

equal to Rs. 15.31 Crores. 

  

 Solvency Certificate for at least Rs. 7.66 Crores. 

The certificate shall not be of a date, which is 

more than six months prior to the last date of 

submission of the tender. 

  

 Form A to E completed, signed, stamped and put 

together along with all the relevant documentary 

proof solicited in the Form A to H shall be put in 

envelope 2A 

  

 Envelope marked as Envelope 2A on Top and 

titled as “Technical eligibility documents”  

  

 Envelop 2A is sealed and signed   
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 Scanned copy of the Technical eligibility 

documents uploaded on the e-tendering portal 

  

 Envelope 2 B : Signed Tender Documents   

 Signed and stamped all the pages of tender 

documents as uploaded by the University (Notice 

Inviting Tender, summary Schedule of 

Quantities, BOQ, technical specifications and all 

the tender drawings) 

  

 All these documents put together in an envelope 

and Envelope marked as Envelope 2B on Top and 

titled as “Signed Tender Documents” 

  

 Envelop 2B is sealed, signed and stamped   

ENVELOPE 2 FOR TECHNICAL TENDER:     

 Envelope 2A and 2B put together in Envelope for 

Technical Tender and Envelope marked as 

“Technical Tender Document” for the  “Tender for 

Supply of Light Fixture and Safe keeping till 

handing over within the  Permanent Campus for 

NU Rajgir, Bihar “ 

  

 Envelope for Technical Tender is sealed, signed 

and stamped 

  

ENVELOPE 3 FOR FINANCIAL TENDER   

 Bill of Quantities duly filled in and compiled with 

rates quoted as percentage below/above/at par 

with the rates entered in the Schedule of 

quantities, total amounts tendered, (in duplicate) 

and other relevant commercial information 

(tender) signed by authorized signatory shall be 

placed separately in a sealed Envelop 3. Bidder 

must submit a soft copy of BOQ with rates quoted 

as percentage below/above/at par with the rates 

entered in the Schedule of quantities and 

amounts in editable Format on a CD also in the 

envelop 3. Envelop 3 shall be super scribed as   

“Envelop 3 : Financial Tender” and shall be 

opened only after bidder’s eligibility to participate 

in the tender is successfully established and 

accepted by NU. 
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 Envelope marked as Envelope for Financial 

Tender on Top and titled as “Financial Tender” for 

the  “Tender for Supply of Light Fixture and Safe 

keeping till handing over within the Permanent 

Campus (Phase-I) for NU Rajgir, Bihar” 

  

 Envelop is sealed, signed and stamped   

 All the three envelopes shall be placed in a large 

sealed envelope marked as “TENDER FOR 

SUPPLY OF LIGHT FIXTURE AND SAFE 

KEEPING TILL HANDING OVER WITHIN 

THE PROPOSED PERMANENT CAMPUS 

(PHASE I) OF NALANDA UNIVERSITY, 

AT RAJGIR, BIHAR 
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