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PACKAGE- 5A 

RE-TENDER FOR DATA CABLING, NEWTORKING, CCTV, FAS AND ACS 

WORKS FOR PERMANENT CAMPUS (PHASE I)  

OF 

 

NALANDA UNIVERSITY, AT RAJGIR, BIHAR. 

 

  

NOTICE INVITING TENDER 
 

NALANDA UNIVERSITY, RAJGIR, BIHAR. 

 

Every care has been taken while preparing this document to cover all necessary 

information, matters, specifications, general conditions, special conditions & 

provisions for smooth and complete execution of works. However, in case of any 

omission in the tender/ contract document, the most recent version of correction 

slips (as on 15thJune 2018) of General Conditions of Contract (GCC) for CPWD Works, 

2014 shall be the reference manual. 
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NALANDA UNIVERSITY 

Notice Inviting e-Tenders 

The Registrar, Nalanda University on Behalf of the Vice Chancellor, Nalanda 

University invites online the bids from firms/contractors of repute in two bid system 

for the following work: 

 

NIT No: NU/Engg/2018-19/Ph1/ELV/5A/6/Re-Tender/08 dated 08.11.2018 

NAME OF WORK: Supply, Installation, Testing & Commissioning of Data, 

Networking, CCTV, Fire Alarm System, and Access Control system for all the Building 

and the overall Infrastructure for the Permanent Campus of Nalanda University (NU), 

Nalanda, Rajgir, Bihar. 

Estimated Cost: Rs. 24.40 Crores,  

Earnest Money: 34.40 Lacs, (option -1, 100% DD, Alternatively minimum 50% in 

DD and remaining in BG 

Period of Completion: 24 Months,  

Last time and date of submission of bid:29th November 2018 up to 3.00 pm 
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Summary of Scope of work 

This tender is invited for Supply, Installation, Testing and Commissioning of 

Data, Networking, CCTV, Fire Alarm System, and Access Control System for 

all the Building and the overall Infrastructure for the Permanent Campus of 
Nalanda University (NU), Nalanda, Rajgir, Bihar, comprising of the 

following: 

1. Spaces 

a. Residential Buildings 

b. Non Residential Buildings 

c. Site Infrastructure 

d. All Amenities and Supporting Buildings 

2. Services 

a. Data and Telecom networking work including F/UTP CAT 6A 

Cabling, Patch Panels, Outlet points, Fiber Optics Cabling and 

related works. 

b. Closed Circuit Television network for Video Surveillance of the 
buildings as well as the campus entries/ Gates 

c. Fire Alarm Systems for All Buildings. 

d. Access Control system and Time attendance system. 

 

3. Operation and Maintenance of the entire installation for 5 years. 

 

Site is located along the Patna - Rajgir Highway and is well connected with the city 

of Rajgir, Bihar. Total area of the site is approximately 455 acres (“Site”). 

The proposed campus of Nalanda University is planned to be developed on a mostly 

flat terrain in the foot hill of Nalanda Hills. The site is located in Gangatic plains area 

of Southern Bihar. 

Entire campus is planned to be constructed in two phases. The first phase will be of 

approximately 140,200 Smt. of built up area.  

The tender is for the ELV works for all the Residential Buildings, Non Residential 

Buildings and the overall infrastructure of the permanent campus of Nalanda 

University at Rajgir, Bihar.  
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INFORMATION &INSTRUCTIONS TO BIDDERS FOR e-TENDERING 

 

The Registrar, Nalanda University on Behalf of the Vice Chancellor, Nalanda 

University invites online percentage rate bids from firms/contractors of repute in two 

bid system for the following work: 

 

NAME OF WORK: Supply, Installation, Testing & Commissioning of Data, 

Networking, CCTV, Fire Alarm System, and Access Control system for all the Building 

and the overall Infrastructure for the Permanent Campus of Nalanda University (NU), 

Nalanda, Rajgir, Bihar. 

Estimated Cost  Rs. 24.40 Crores 

Earnest Money  Rs. 34.40 Lacs (to be 

refunded after submission 

of Performance Guarantee) 

Performance Guarantee  5% of Tendered Value. 

Security Deposit  2.5% of Tendered Value 

e-Tender Processing Fee Rs. 15000 ( Fifteen 

Thousand Only) 

Time Allowed  24 Months 

Date of Uploading Notice Inviting Tender 08.11.2018 

Last Date of Submission of Tender Date & Time 29.11.2018 up to 3.00 PM 

Date & Time of Opening of Technical Tender 

(Eligibility) Documents 

30.11.2018 at 3.30 PM 

  

 

General Information:   

Nalanda University, 

Rajgir, District Nalanda,  

Bihar - 803116, India. 

Contact for any queries: +91- 7033698507(Manoj Kumar) 

 

For more understating and your queries, please refer to the Frequently asked 

questions.  

Bidders are advised to ensure that they have submitted all requisite documents as 

per the list given in the table below. A checklist in this regard as per Form H is to be 

completed, signed, sealed and submitted along with the covering letter of the tender 

documents. 
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1 Check list of documents submitted by bidder (Form H) 237 

2 Affidavit declaring site visit (Form G) 59 

3 Certificate of financial turnover (Form A) 51 

4 Bank solvency certificate (Form B) 52 

5 Details of eligible works of similar nature completed & 

project specific work during the last seven years (Form C) 

53 

6 Certificates of Works Experience (Form D). 54 

7 Structure & Organization (Form E). 55 

8 Self-evaluated marking statement of Eligibility for Short 

listing of Bidders. (Form F). 

57 

  



DEVELOPMENT OF PERMANENT CAMPUS (PHASE-I) FOR NALANDA UNIVERSITY 
 

FOR OWNER P a g e  | 12 FOR CONTRACTOR 

NOTICE INVITING TENDER 

 
1. Percentage rate tenders (in e-tendering mode) are invited by the Nalanda 

University from the eligible contractors in two-tender system for the ELV works at 

its permanent campus at the Site i.e. Rajgir, Bihar. 

2. Name of the Work: Supply, Installation, Testing & Commissioning of Data, 

Networking, CCTV, Fire Alarm System, and Access Control system for all the Building 

and the overall Infrastructure for the Permanent Campus of Nalanda University (NU), 

Nalanda, Rajgir, Bihar.  

(a) The estimated cost of Work is Rs. 24,40,24,775/-(Rupees Twenty Four Crore 

Forty Lakh Twenty Four Thousand Seven Hundred Seventy Five only). 

(b) Intending bidders is eligible to submit the bid provided he has definite proof from 

the appropriate authority, which shall be to the satisfaction of the competent 

authority, of having satisfactorily completed similar works of magnitude specified 

below: - 

1. Three similar works each costing not less than Rs. 9.76 Crores 

(Rupees Nine Crore Seventy Six Lakh only) or completed two 

similar works each costing not less than Rs. 14.64 crores (Rupees 

Fourteen Crore Sixty Four Lakh only) or completed one similar 

work each costing not less than Rs. 19.52 crores (Rupees Nineteen 

Crore Fifty Two Lakh only) during the last seven (7) years ending 

previous day of the last day of submission of Tender. For this purpose 

cost of work shall mean gross value of the completed work. This should 

be certified by an officer not below the rank of Executive 

Engineer/Project Manager or equivalent. 

 

For the purpose of this clause, “similar work” shall mean “Supply, 

Installation, Testing and Commissioning of Extra Low Voltage (ELV) 

work completed in India, within last seven years, and at least one year 

of completed Operation & Maintenance in any project (Bidder may 

submit operation and maintenance project in any other projects or in 

the same completed project)”. 

 

Here ELV Components means the combination of the following and any 

in individual : ELV Components – Data Cable/Networking, CCTV system, 
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Fire Alarm System, Access Control System, and/or combination with IT 

Infrastructure and automation related work like SCADA/ BMS/IBMS 

related works completed within a single order, in India, within last seven 

years”. 

The value of executed works shall be brought to current costing level by 

enhancing the actual value of work at simple rate of 7% per annum, 

calculated from the date of completion to the previous day of the last 

day of submission of the Tender. 

OR 

As an alternative eligibility criteria as mentioned in completed 

similar work  definition under clause 1 above, The CPWD 

registered/approved contractors in the composite category of 

appropriate class suitable for the NIT is also allowed to 

participate subject to submission of the authorization 

certificate/MAF issued from the OEM/manufacturer of major 

component (Data Networking, CCTV, Fire Alarm System, and Access 

Control system, makes all or at least from anyone from the each 

component/category, makes as per preferred/approved list only).  THE 

MAF AUTHORIZATION MUST BE ISSUED FOR THE WORK INVITED 

UNDER TENDER PACKAGE 5A. Such bidder has to submit the 

document for the confirmation or as a proof. The EMD fee, Tender 

processing fee and others will be applicable as applicable for the others 

bidders.  

 

2.  The bidder should have had average annual financial turnover 

(gross)of Rs. 12.20 Crore (Rupees Twelve Crore Twenty Lakh 

only) of Similar works during the immediate last five consecutive 

financial years balance sheets, ending 31st March 2018, duly audited by 

Charted Accountant. Year in which no turnover is shown would also be 

considered for working out the average. 

3.  The bidder should not have incurred any loss (Profit after tax should 

be positive) in more than two (2) years during available last Five 

consecutive financial years balance sheets, ending 31st March 2018, 

duly certified and audited by the Chartered Accountant.  
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4.  The bidder shall furnish a solvency certificate of value not less than 

Rs. 9.76 Crores (Rupees Nine Crore Seventy Six Lakh only) 

certified by his bankers. Such certificate shall not be of a date, which is 

more than six months prior to the date of submission of tender. 

5.  The bidder shall have sufficient number of technical and administrative 

employees for proper execution of the Contract. The bidder shall have 

to submit a list of these employees stating clearly how these would be 

involved in this work within 15 days of award of work. 

(c) Intending bidders are advised to ensure that they meet the minimum 

eligibility criteria as per the detailed terms and evaluation parameters 

enumerated in this document before they submit their tender documents. 

 

2. An agreement shall be executed by and between the NU and the successful bidder 

for the “Supply, Installation, Testing and Commissioning of Data, 

Networking, CCTV, Fire Alarm System, Access Control System  for the 

permanent campus of Nalanda University.” in the given format as per the 

terms and conditions stipulated in the tender documents. The percentage rates 

shall be quoted by the bidder as per various terms and conditions of this document, 

which shall form part of the agreement. 

3. The time allowed for carrying out the Work shall be 24 months from the date of 

initiation as defined in Schedule – F or from the first date of handing over of the 

Site, whichever is later. 

4.  The Site shall be handed over to the successful bidder at the time of award of 

contract on “as is where is” basis.  

5. The tender documents consisting of drawings, specifications, schedule of 

quantities of the various classes of work to be done and the set of terms & 

conditions of contract to be complied with and other necessary documents can be 

seen on the website of NU at http://www.nalandauniv.edu.in  and also at 

http://www.eprocure.gov.in/eprocure/app   

6. Intending bidders are advised to obtain valid class-II (or appropriate class) digital 

signature to participate in tendering. 

7. The interested bidders shall upload their e-tenders in 

http://www.eprocure.gov.in/eprocure/app and also physically submit the hard 

copies of tenders as per the guidelines given on page no. 16 & 17 of this document 

to be dropped in the TENDER BOX, kept at Reception, Main Admin Building, 

http://www.nalandauniv.edu.in/
http://www.eprocure.gov.in/eprocure/app
http://www.eprocure.gov.in/eprocure/app
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University Interim Camus of Nalanda University’s Rajgir office both within the 

stipulated time and date as indicated above. The Physical tender should be 

superscripted with the Tender Package 5A and name of the work. The detailed 

address of the Nalanda University’s Rajgir Office is as follows: 

TENDER BOX 

Kept At Reception, 

Main Admin Building, 

Interim Campus, 

Nalanda University, 

Rajgir, District Nalanda,  

Bihar - 803116, India. 

 

8. While submitting the revised tender, contractor can revise the percentage rate 

offered one or more item(s) any number of times but before last time and date of 

submission of tender as notified.   

a) Earnest Money Deposit (EMD) shall be accepted only in the form of Deposit at 

Call receipt/Demand Draft drawn in favour of “Nalanda University”, payable 

at Rajgir, Bihar from any scheduled bank guaranteed by the Reserve Bank of 

India. The intending bidder has to scan and upload all the details such as 

Banker's name, Demand Draft/ Bank Guarantee number, amount and date to 

the e-Tendering website within the period of tender submission and original 

TENDER should be deposited/Dropped in the TENDER BOX, kept at the 

reception, Main Admin Building, University Interim Camus, Nalanda University, 

Rajgir.  

Alternatively, a part of the EMD is acceptable in the form of bank guarantee 

of any scheduled bank having validity for 120 Days or more from the last date 

of receipt of tenders. In Such case Rs. 17,20,000/- (Rupees Seventeen Lakh 

Twenty Thousand Only/-) will have to be deposited in the shape prescribed 

amount and balance can be accepted in form of bank Guarantee issued by a 

Scheduled bank, which is to be scanned and uploaded by the intending 

bidders. The amount of the EMD can be paid by multiple Deposits at Call 

receipt/Demand Drafts along with Bank Guarantee of any scheduled bank. The 

bank guarantee shall be in the format as prescribed in this document. 

For understanding, lease see this table:  



DEVELOPMENT OF PERMANENT CAMPUS (PHASE-I) FOR NALANDA UNIVERSITY 
 

FOR OWNER P a g e  | 16 FOR CONTRACTOR 

Type of Instruments  Case-I (100% DD) Case II (as an 

alternative clause) : 

Minimum 50% DD and 

Remaining amount BG 

DD (100% DD) Yes  Yes 

BG (with minimum 50% 

DD) 

100% BG not allowed   

 

b) Bank Details of Nalanda university is as follows: 

1. Name of Bank: HDFC BANK LTD 

2. Name & Address of Branch: DHARAMSHALA ROAD, DIST NALANDA, City: 

RAJGIR 803116, State: BIHAR 

3. Branch Code: 2059 

4.IFSC Code of respective branch: HDFC0002059 

c) Interested bidders who wish to participate in the tender shall pay Rs. 15,000/ 

(Rupees Fifteen Thousand only) as e-Tender Processing Fee of Nalanda 

University, Rajgir, Bihar in the form of Demand Draft of any scheduled bank, 

a copy of which shall have to be scanned and uploaded to the e-Tendering 

website before tender submission 

The tender shall be accompanied with the following documents: 

a) Deposit at Call receipt/Demand Draft and/or Bank Guarantee against the EMD 

and Demand Draft for the-Tender Processing Fee shall be placed in a sealed 

Envelope 1 super scribed as “Earnest Money and Cost of e-Tender 

Processing Fee” with name of Work and due date of opening of the tender 

also mentioned thereon. 

b) Copies of certificates of work experience and other prequalifying documents as 

specified in the NIT shall be deposited in a sealed Envelope 2A super scribed as 

"Eligibility Documents".  

c) All the tender documents (Notice Inviting Tender, Schedule of Quantities, BOQ, 

Technical Specifications and Tender drawings) uploaded by the University shall 

be duly signed on each page by the authorized signatory of the bidder, stamped 

and placed in a sealed Envelope 2B super scribed as “Signed Tender 

Documents”. The documents in this envelop 2B is not required to be uploaded 

in the e-tendering website (http://www.eprocure.gov.in/eprocure/app). 

However, a declaration must be uploaded under the relevant packet stating on 

oath that the signed tender documents will be submitted physically on or before 

03:00 PM on 09.10.2018 at Nalanda University, Rajgir Office. 

http://www.eprocure.gov.in/eprocure/app
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d) Both the envelops, Envelop 2A & 2B shall be put in to a large envelop super 

scribed as “Envelop 2 Technical Tender”. 

e) Bill of quantities duly filled in and compiled with rates quoted as percentage 

below/above/ at par with the rates entered in the Schedule of quantities, total 

amounts, tendered (in duplicate) and other relevant commercial information 

(tender) signed by authorized signatory shall be placed separately in a sealed 

Envelope 3. Bidder must submit a soft copy of BOQ with rates quoted as 

percentage below/above/ at par with the rates entered in the Schedule of 

quantities and amounts in the envelope. Envelope  shall be super scribed as 

“Financial Tender” and opened only after bidder’s eligibility to participate in 

the tender is successfully established and accepted by NU. The Physical copy 

(signed and stamped) to be submitted as uploaded on CPPP.  

f)  All the three envelopes shall be placeFd in large sealed envelope marked as 

“Tender for Supply, Installation, Testing & Commissioning of Data, 

Networking, CCTV, Fire Alarm, and Access Control system for all the 

Building and the overall Infrastructure for the Permanent Campus of 

Nalanda University (NU), Nalanda, Rajgir, Bihar.” with due mention of 

Name of work, date and time of opening of tender. The large sealed envelope 

shall be submitted in the Rajgir office of Nalanda University up to 03:00 PM, 

29.11.2018. The Technical tender documents submitted shall be opened at 3:30 

PM on 30.11.2018 in presence of intending bidders who chose to remain 

present. The large sealed envelope shall be addressed to the Registrar, 

(University Interim Campus, Main Admin Building) Nalanda University, Rajgir, 

Bihar. 

g) Technical tender documents submitted by intending bidders shall be opened 

only of those bidders, whose Earnest Money Deposit and e- Tender Processing 

Fee and other documents placed in the Envelope 1 are found in order. 

h) Opening of e-Tender shall be in the following sequence: 

i) EMD and e-Tender Processing Fee of which hard copies are placed in 

Envelope 1; 

ii) Eligibility documents of which hard copies are placed in Envelope 2; 

iii) Financial Tender of which hard copies are placed in Envelope 3, to be 

opened only for the bidders fulfilling necessary eligibility criteria per this 

tender document and accepted by NU. The date of opening of financial 

tender shall be intimated separately to each successful/eligible bidders 

evaluated on the basis of eligibility criteria. 

 

9. The tender submitted shall become invalid if: 

i) The bidders are found ineligible; or 

ii) The bidders fail to upload all the documents (Including GST 

Registration) as stipulated in this tender document. 
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iii) If any discrepancy is noticed between the documents as uploaded at the 

time of submission of e-Tender and hard copies as submitted physically 

in the office of the tender opening authority. 

iv) The lowest bidder does not deposit physical EMD within a week of 

opening of bid. 

v) If a tenderer quotes nil rates against each item in item rate tender or 

does not quote any percentage above/below on the total amount of the 

tender of any section/sub head in percentage rate tender, the tender 

shall be treated as invalid and will not be considered as lowest tenderer.  

10. The contractor whose bid is accepted will be required to furnish performance 

guarantee of 5% (Five Percent) of the tender amount within the period specified 

in Schedule F. This guarantee shall be in the form of Deposit at Call receipt of any 

scheduled bank/Banker's cheque of any scheduled bank/Demand Draft of any 

scheduled bank or Government Securities or Fixed Deposit Receipts or Guarantee 

Bonds of any Scheduled Bank or the State Bank of India in accordance with the 

prescribed form. In case the contractor fails to deposit the said performance 

guarantee within the period as indicated in Schedule 'F', including the extended 

period if any, the Earnest Money deposited by the contractor shall be forfeited 

automatically without any notice to the contractor. The earnest money deposited 

along with tender shall be returned after receiving the aforesaid performance 

guarantee. The contractor whose tender is accepted will also be required to furnish 

either copy of applicable licenses/registrations or proof of applying for EPFO, ESIC 

and BOCW Welfare Board including Provident Fund Code No. if applicable and also 

ensure the compliance of aforesaid provisions by the sub-contractors, if any 

engaged by the contractor for the said work and Programme Chart (Time and 

Progress) within the period specified in Schedule F. 

 

11. Intending bidders must inspect and examine the Site and its surroundings and 

satisfy themselves before submitting their tenders as to the nature of the ground 

and sub-soil (so far as is practicable), form and nature of the Site, the means of 

access to the Site, the accommodation as may be required and in general, shall 

obtain all necessary information as to the risks involved, contingencies and other 

circumstances which may have a bearing or influence or affect the decision of 

submission of tender. A bidder shall be deemed to have full knowledge of the Site 

whether or not an inspection has been undertaken by the bidder or not and no 

extra charge consequent on any misunderstanding or otherwise shall be allowed 

in the amount quoted in the tender. The bidder shall be responsible for arranging 

and maintaining cost of all materials, tools & plants, water, electricity, access, 

facilities for workers and all other services required for executing the Work unless 

otherwise specifically provided for in this document and/or the agreement and/or 

any other letter, circular, notification issued or document released by NU 

(NALANDA UNIVERSITY). Submission of a tender by a bidder implies that he 

has read this notice and all other contract documents and has made himself aware 

of the scope and specifications of the Work to be executed and of conditions and 

local conditions and other factors having a bearing on the execution of the Work. 
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The bidder submitting tender shall be assumed that they are well 

acquainted with the site and accepting all the actual site conditions. 

12. Owner is not bound to accept the lowest or any other tender and reserves to 

itself the right to reject any or all the tenders received without assigning any 

reason thereof. Owner also reserves the right to restrict the list of qualified 

contractors to any number deemed suitable by it, if too many tenders are received 

satisfying the laid down criteria. All tenders in which any of the prescribed 

conditions are not fulfilled or any condition including that of conditional rebate is 

put forth by the bidder shall be rejected summarily. Tenders subject to any 

conditions proposed by the bidder shall not be accepted and shall be liable to be 

rejected.  

13. Canvassing either directly or indirectly, in connection with tender is strictly 

prohibited and the tenders submitted by the bidders who resort to canvassing shall 

be liable to be rejected.  

14. Owner reserves the right of accepting the whole or any part of the tender and 

the bidders shall be bound to perform the same at the quoted rate. 

15. The bidder shall intimate the names of persons who are or were working in 

any capacity with the bidder or are subsequently employed by the bidder and who 

are or have been an officer in NU. 

16. The contractor shall not be permitted to render for this work if his near relative 

is employed by Nalanda University in any capacity. He shall also intimate the 

names of persons who are working with him in any capacity or are subsequently 

employed by him and who are near relatives to any officer in Nalanda University 

or in the Ministry of External Affairs. Any breach of this condition by the contractor 

would render liable to be debarred from participating in tender process. 

17. No engineer of Gazetted rank or other Gazetted officer employed in 

Engineering or Administrative duties in an Engineering department of Government 

of India is allowed to work as a contractor for a period of one year after his 

retirement from Government service, without the previous permission of the 

Government of India in writing. This contract is liable to be cancelled if either the 

contractor or any of his employees is found to be such a person who had not 

obtained permission of the Government of India as aforesaid before submission of 

the tender or engagement in the contractor’s service. 

18. The tender for the Work shall remain open for acceptance for a period of 60 

(sixty) days from the date of opening of Technical tender. In case any bidder 

withdraws its tender before the end of ninety days or issue of letter of acceptance, 

whichever is earlier, or makes such modifications in the terms and conditions of 

the tender which are not acceptable to the Owner, then the Owner shall, without 

prejudice to any other right or remedy available under the contract or law, be at 

liberty to forfeit 50% of the EMD. Further, such bidder shall be debarred from 

participating in the re-tendering process of the Work. 
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19. This notice-inviting Tender shall form a part of the agreement and shall be 

read and construed accordingly. The successful bidder, on acceptance of its tender 

by the Owner, shall within 15 days from the stipulated date of initiation of the 

Work, execute an agreement consisting of: - 

  The Notice Inviting Tender, general conditions, all the documents including 

additional conditions, specifications, drawings and minutes of pre-tender meeting, 

addendums and corrigendum, if any, forming the tender as issued at the time of 

invitation of tender and acceptance thereof together with any correspondence 

leading thereto. 

Note : Integrity Agreement will be signed and sealed by the Authorised 

Representative of bidder as per the format of NIT on bidder's letter head initially. 

Formal agreement on stamp paper shall be signed between NU and the successful 

bidder only, at the time of Signing of agreement for the work. While submitting the 

tender documents it will assumed that all the terms & conditions are accepted to the 

bidder and has also accepted the Integrity pact.  

INTEGRITY AGREEMENT 

On account of the e-tendering process adopted by NU, the bidder does not sign any 

document physically and entire tender document is submitted online through digital 

signature. However, the bidder shall be required to physically submit a set of 

documents in the office of Registrar, NU. In order to maintain transparency and 

integrity in the process of awarding contract, it is essential for NU and bidders to 

agree and abide by certain principles and policies. NU and bidders agree to following: 

i) NU shall remain committed to follow the principles of transparency, equity and 

competitiveness in public procurement; 

ii) The Notice Inviting Tender (NIT) is an invitation to offer made on the condition 

that the bidder shall sign the Integrity Agreement, which is an integral part of 

tender/tender documents, failing which the bidder will stand disqualified from the 

tendering process and the tender of the bidder shall be liable to be rejected 

summarily. 

iii)  The bidders agree and acknowledge that the NIT is an invitation to offer made 

on the condition that the bidders shall sign an Integrity Agreement in the format 

as provided for in this document. Such Integrity Agreement shall form an integral 

part of the tender documents. Any failure on the part of any bidder to execute the 

Integrity Agreement shall render such bidder disqualified from the tendering 

process. The bidder agree and acknowledge that bidding for the Work as envisaged 

in this document shall be regarded as an unconditional and absolute acceptance 

of the condition of executing the Integrity Agreement. 

iv) The bidders acknowledge, agree and confirm acceptance and compliance with 

the Integrity Agreement in letter and spirit and further agree that execution of the 

Integrity Agreement shall be separate and distinct from the main agreement, 
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which shall come into existence once tender is finally accepted by NU. The bidders 

acknowledge and accept the tenure of the Integrity Agreement, which shall be in 

the line with Article 1 of the format of Integrity Agreement as prescribed herein. 

The bidders acknowledge that in the event of failure to sign and accept the 

Integrity Agreement, NU shall have unqualified, absolute and unfettered right to 

disqualify the bidder and reject the tender in accordance with terms and conditions 

of the tender. In addition to other components of tender document, the Integrity 

Pact shall also be signed between The Registrar, NU and successful bidder after 

acceptance of tender. 

Note- While submitting the tender it will be assumed that the bidder has 

accepted all the terms and conditions and participated on the University’s 

NIT terms and conditions. 
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To, 

……………………….., 

……………………….., 

Sub: Notice Inviting Tender for Supply, Installation, Testing & 

Commissioning of Data, Networking, CCTV, Fire Alarm,  and Access Control 

system for all the Building and the overall Infrastructure for the Permanent 

Campus of Nalanda University (NU), Nalanda, Rajgir, Bihar. 

 

Dear Sir, 

It is here by declared that the Nalanda University is committed to follow the principle 

of transparency, equity and competitiveness in public procurement. 

The subject Notice Inviting Tender (NIT) is an invitation to offer made on the 

condition that the Bidder will sign the integrity Agreement, which is an integral part 

of tender/tender documents, failing which the bidder will stand disqualified from the 

tendering process and the tender of the bidder would be summarily rejected. 

This declaration shall form part and parcel of the Integrity Agreement and signing of 

the same shall be deemed as acceptance and signing of the Integrity Agreement on 

behalf of the NU. 

Yours faithfully 

Registrar, NU 
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(TO BE SUBMITTED ON BIDDERS LETTER HEAD DURING BIDDING 

PROCESS) 

FOR INTEGRITY AGREEMENT 

To, 

The Registrar, 

Nalanda University, Rajgir, Bihar 

Sub: Supply, Installation, Testing & Commissioning of Data, Networking, CCTV, Fire 

Alarm System, and Access Control system for all the Building and the overall 

Infrastructure for the Permanent Campus of Nalanda University (NU), Nalanda, 

Rajgir, Bihar. 

 

Dear Sir, 

I/We, -----(Name of The bidder)---------------------------------------------------------

---------, acknowledge that the Nalanda University is committed to follow the 

principles thereof as enumerated in the Integrity Agreement enclosed with the 

tender/tender document. 

I/We agree that the Notice Inviting Tender (NIT) is an invitation to offer made on the 

condition that I/We will sign the enclosed integrity Agreement, which is an integral 

part of tender documents, failing which I/We will stand disqualified from the 

tendering process. I/We acknowledge that THE MAKING OF THE TENDER SHALL BE 

REGARDED AS AN UNCONDITIONAL AND ABSOLUTE ACCEPTANCE of this condition 

of the NIT. 

I/We confirm acceptance and compliance with the Integrity Agreement in letter and 

spirit and further agree that execution of the said Integrity Agreement shall be 

separate and distinct from the main contract, which will come into existence when 

tender is finally accepted by NU. I/We acknowledge and accept the duration of the 

Integrity Agreement, which shall be in the line with Article 1 of the enclosed Integrity 

Agreement. 

I/We acknowledge that in the event of my/our failure to sign and accept the Integrity 

Agreement, while submitting the tender/tender documents, NU shall have 

unqualified, absolute and unfettered right to disqualify the bidder and reject the 

tender in accordance with terms and conditions of the tender. 

Yours faithfully 

 

(Duly authorized signatory of the Bidder) 
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(To be signed by the bidder and the Registrar, NU) 

INTEGRITY AGREEMENT 

THIS INTEGRITY AGREEMENT is made at ............... on this........... Day of 

...........2018 

BETWEEN 

The Vice Chancellor, Nalanda University represented through the Registrar, Nalanda 

University (hereinafter referred as “NU” or “Owner” which expression shall unless 

repugnant to the context or meaning thereof is deemed to include its successors & 

permitted assigns) of the FIRST PART: 

AND 

..................................................................................................... (Name 

and Address of the Individual/firm/Company) 

through.................................................................... (Hereinafter referred to as 

the (Details of duly authorized signatory) “Bidder/Contractor” and which expression 

shall unless repugnant to the meaning or context hereof include its successors and 

permitted assigns) of the SECOND PART 

Each of the NU/Owner and Bidder/Contractor individually referred to as the “Party” 

and collectively referred to as the “Parties”.                                     

Preamble  

WHEREAS the Owner floated a tender for Supply, Installation, Testing & 

Commissioning of Data, Networking, CCTV, Fire Alarm,  and Access Control 

system for all the Building and the overall Infrastructure for the Permanent 

Campus of Nalanda University (NU), Nalanda, Rajgir, Bihar. (“Tender”) and 

intends to award, under laid down organizational procedure, contract for 

…………………………………………. (Name of Work) hereinafter referred to “Contract”. 

AND WHEREAS the Owner values full compliance with all applicable laws of the land, 

rules, regulations, economic use of resources and of fairness/transparency in its 

relation with its bidder(s) and contractor(s). 

AND WHEREAS to meet the purpose aforesaid, the Parties have agreed to enter into 

this Integrity Agreement (hereinafter referred to as “Integrity Pact” or “Pact”), the 

terms and conditions of which shall also be read as integral part and parcel of the 

tender documents and Contract between the Parties. 

NOW, THEREFORE, in consideration of mutual covenants contained in this 

Pact, the Parties hereby agree as follows and this Pact witnesses as under: 
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Article 1: Commitment of the Owner  

1)  The Owner commits itself to take all measures necessary to prevent corruption 

and to observe the following principles: 

(a)  No employee of the Owner, personally or through any of his/her family 

members, will in connection with the Tender, or the execution of the Contract, 

demand, take a promise for or accept, for self or third person, any material or 

immaterial benefit which the person is not legally entitled to. 

(b)  The Owner will, during the tender process, treat all bidder(s) with equity and 

reason. The Owner will, in particular, before and during the tender process, 

provide to all bidder(s) the same information and will not provide to any bidder(s) 

confidential/additional information through which the bidder(s) could obtain an 

advantage in relation to the tender process or the Contract execution. 

(c)  The Owner shall endeavour to exclude from the tender process any person, 

whose conduct in the past has involved any bias of any nature. 

2)  If the Owner obtains information on the conduct of any of its employees which 

is a criminal offence under the Indian Penal Code (IPC) or Prevention of Corruption 

Act, 1988 or is in violation of the principles herein mentioned or if there be a 

substantive suspicion in this regard, the Owner will be at liberty to take appropriate 

disciplinary action or initiate disciplinary proceedings as per its internal policies 

and procedures. 

Article 2: Commitment of the Bidder(s)/Contractor(s) 

1)  Each Bidder/Contractor shall be required to (including their respective officers, 

employees and agents) adhere to the highest ethical standards and shall report to 

the Owner of any suspected acts of fraud or corruption or coercion or collusion of 

which it has knowledge or becomes aware, during the tendering process and 

throughout the negotiation and award of the Contract. 

2)  The Bidder(s)/Contractor(s) commits themselves to take all measures 

essential to prevent any act of corruption. The Bidders/Contractors commit 

themselves to observe the following principles during their participation in the 

Tender process and during the execution of the Contract: 

a)  The Bidder(s)/Contractor(s) will not, directly or through any other person or 

firm, offer, promise or give to any of the owner’s employees involved in the Tender 

process or execution of the Contract, or to any third person any material or other 

benefit which such person is not legally entitled to, in order to obtain in exchange 

any advantage of any kind whatsoever during the Tender Process or during the 

execution of the Contract. 

b) The Bidder(s)/Contractor(s) shall not enter with other Bidder(s) in to any 

undisclosed agreement or understanding, whether formal or informal. This applies 

in particular to prices, specifications, certifications, subsidiary contracts, 
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submission or non-submission of tenders or any other actions to restrict 

competitiveness or to cartelize in the tendering process. 

c)  The Bidder(s)/Contractor(s) will not commit any offence under the relevant 

Indian Penal Code (IPC)/PC Act. Further the Bidder(s)/Contractor(s) will not use 

improperly, (for the purpose of competition or personal gain), or pass on to others, 

any information or documents provided by the Owner as part of the business 

relationship regarding plans, technical proposals and business details, including 

information contained or transmitted electronically or otherwise. 

d) The Bidder(s)/Contractor(s) of foreign origin shall disclose the names and 

addresses of agents/representatives in India, if any. Similarly, 

Bidder(s)/Contractor(s) of Indian nationality shall disclose names and addresses 

of foreign agents/representatives, if any. Either the Indian agent on behalf of the 

foreign principal or the foreign principal directly can submit tender in the process 

of tender, but not both. In cases where an agent participates in the tender on 

behalf of one bidder, such agent shall not be permitted to quote on behalf of any 

another bidder along with the first manufacturer in a subsequent/parallel tender 

for the same item. 

e)  The Bidder(s)/Contractor(s) will, when presenting tender, disclose any and all 

payments made, is committed to make or intends to make to agents, brokers or 

any other intermediaries in connection with the award of the Contract. 

3)  The Bidder(s)/Contractor(s) will not instigate any third person to commit 

offences mentioned above or be an accessory to such offences. 

4)  The Bidder(s)/Contractor(s) will not, directly or through any other person or 

firm indulge in fraudulent practice means wilful misrepresentation or omission of 

facts or submission of fake/forged documents in order to induce public official to 

act in reliance thereof, with the purpose of obtaining unjust advantage by or 

causing damage to justified interest of others and/or to influence the procurement 

process to the detriment of the interest of the Owner. 

5)  The Bidder(s)/Contractor(s) will not, directly or through any other person or 

firm use coercive practices (means the act of obtaining something, compelling an 

action or influencing a decision through intimidation, threat or the use of force 

directly or indirectly, where potential or actual injury may befall upon a person, 

his/ her reputation or property to influence their participation in the tendering 

process). 

Article 3: Consequences of Breach 

Without prejudice to any rights that may be available to the Owner under law or the 

Contract or the Contract or its established policies and laid down procedures, the 

Owner shall have the following rights in case of breach of this Integrity Pact by the 

Bidder(s)/Contractor(s) and the Bidder/ Contractor accepts and undertakes to 

respect and uphold the Owner’s absolute right: 
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1)  If the Bidder(s)/Contractor(s), either before award or during execution of 

Contract has committed a transgression through a violation of Article 2 above or 

in any other form, such as to put his reliability or credibility in question, the Owner 

after giving 14 days’ notice to the Bidder/Contractor shall have the powers to 

disqualify the Bidder(s)/Contractor(s) from the process of Tender or 

terminate/determine the Contract, if already executed or exclude the 

Bidder/Contractor from future contract award processes. The imposition and 

duration of the exclusion will be determined by the severity of transgression and 

determined by the Owner. Such exclusion may be forever or for a limited period 

as decided by the Owner. 

2)  Forfeiture of EMD/Performance Guarantee/Security Deposit: If the 

Owner has disqualified the Bidder(s) from the Tender process prior to the award 

of the Contract or  terminated/determined the Contract or has accrued the right 

to terminate/determine the Contract according to Article 3(1), the Owner apart 

from exercising any legal rights that may have accrued to the Owner, may in its 

considered opinion forfeit the entire amount of Earnest Money Deposit, 

Performance Guarantee and Security Deposit rendered by the Bidder/Contractor. 

3)  Criminal Liability: If the Owner obtains knowledge of conduct of a Bidder or 

Contractor, or of an employee or a representative or an associate of a Bidder or 

Contractor which constitutes corruption within the meaning of the Indian Penal 

Code (IPC) Act or if the Owner has substantive suspicion in this regard, the Owner 

will forthwith inform the same to any law enforcing agencies for further 

investigation. 

Article 4: Previous Transgression 

1)  The Bidder/Contractor declares that no previous transgressions occurred in 

the last five (5) years with any other company in any country confirming to the 

anti-corruption approach or with the Central Government or State Government or 

any other Central/State Public Sector Enterprises in India that could justify its 

exclusion from the process of Tender. 

2)  If the Bidder makes incorrect statement on this subject, he can be disqualified 

from the process of Tender or action can be taken for banning of business 

dealings/holiday listing of the Bidder/Contractor as deemed fit by the Owner. 

3)  If the Bidder/Contractor can prove that he has resorted / recouped the damage 

caused by him and has installed a suitable corruption prevention system the Owner 

may, at its sole discretion, revoke the exclusion prematurely. 

Article 5: Equal Treatment of all Bidders/Contractors/Subcontractors 

1)  The Bidder(s)/Contractor(s) undertake(s) to demand from all sub-contractors 

a commitment in conformity with this Integrity Pact. The Bidder/Contractor shall 

be responsible for any violation(s) of this Integrity Pact by any of its 

subcontractors/sub-vendors. 
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2)  The Owner will enter into such agreements or pacts on identical terms as this 

Integrity Pact with all Bidders and Contractors. 

3)  The Owner will disqualify Bidders, who do not submit the duly signed Integrity 

Pact between the owner and the Bidder, along with the Tender or violate its 

provisions at any stage of the Tender process, from the Tender process. 

Article 6- Duration of the Pact 

 This Pact begins when both parties (the Owner and the Bidder/Contractor) 

have legally signed it. It expires for the Contractor/Vendor twelve (12) months after 

the completion of work under the contract or till the continuation of defect liability 

period, whichever is more and for all other Bidders, till the Contract has been 

awarded 

 If any claim is made/lodged during the time, the same shall be binding and continue 

to be valid despite the lapse of this Pact as specified above, unless it is 

discharged/determined by the Owner. 

Article 7- Other Provisions 

1)  This Integrity Pact is subject to Indian laws and the place of performance and 

jurisdiction is the place of office of the Owner/NU who has floated the Tender. 

2)  Any change, amendment, modification or supplement or addendum to the 

Integrity Pact can only be brought into effect by way of mutual written agreement 

between the parties to the Integrity Pact.  

3)  If the Contractor is a partnership or a consortium, this Pact shall be signed by 

all the partners or by one or more partners holding power of attorney signed by 

all partners and consortium members. In case the contractor is a company, the 

Pact must be signed by a representative duly authorized by board resolution of 

such company. 

4) Should one or several provisions of this Integrity Pact turn out to be invalid, the 

remainder of the Integrity Pact remains valid. In this case, the Parties will strive 

to come to an agreement to their original intensions. 

5)  It is agreed term and conditions that any dispute or difference arising between 

the Parties with regard to the terms of this Integrity Agreement/ Pact, any action 

taken by the Owner in accordance with this Integrity Agreement / Pact or 

interpretation thereof shall not be subject to arbitration. 

Article 8- LEGAL AND PRIOR RIGHTS 

All rights and remedies of the Parties hereto shall be in addition to all the other legal 

rights and remedies belonging to such Parties under the contract and/or law and the 

same shall be deemed to be cumulative and not alternative to such legal rights and 

remedies aforesaid. For the sake of brevity, both the Parties agree that this Integrity 
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Pact shall have precedence over the Tender/Contact documents with regard to any 

of the provisions covered under this Integrity Pact. 

IN WITNESS WHEREOF the Parties have signed and executed this Integrity Pact at 

the place and date first above mentioned in the presence of following witnesses 

:............................................................... 

(For and on behalf of Owner) 

................................................................. 

(For and on behalf of Bidder/Contractor) 

WITNESSES (Signature, name and address) 

1 .............................................. 

2 ............................................... 

Place: 

Dated: 
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FORM OF BANK GUARANTEE FOR EARNEST MONEY 

WHEREAS, contractor......................................................... (Name of contractor)                

(Hereinafter called “the Contractor") has submitted his tender dated.................... 

(Date) for Work of........................................................................................ 

(Name of work) (Hereinafter called “the Tender")  

KNOW ALL PEOPLE by these presents that We, __________ (name of bank) having 

our registered office at..................................................................... 

(Hereinafter called "the Bank") are bound unto The Registrar, Nalanda University, 

Rajgir (hereinafter called “the Owner”) in the sum of Rs.......................... (Rs. in 

words .......................................................................................) for which 

payment well and truly to be made to the said Owner, the Bank binds itself, his 

successors and assigns by these presents.  

SEALED with the Common Seal of the said Bank this .................day of................. 

20.... 

The conditions of this obligation are:  

1) If after opening of the Tender, the Contractor withdraws the Tender during the 

period of validity of Tender (including extended validity of the Tender) specified 

in the Form of Tender;  

2) If the Contractor having been notified of the acceptance of his Tender by the 

Owner:  

a. fails or refuses to execute the Form of Agreement in accordance with the 

instructions to contractor, if required; 

or 

b. fails or refuses to furnish the Performance Guarantee, in accordance with the 

provisions of the Notice Inviting Tender and instructions given to the Contractor;  

or 

c. If the contractor withdraws his tender before the expiry of the validity period, 

or before the issue of letter of acceptance, whichever is earlier, or makes any 

modification in the terms and conditions of the tender, which are not acceptable 

to the NU. 
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We undertake to pay to the Owner, without any protest or demur, an amount equal 

to the amount specified in this Bank Guarantee or part thereof upon receipt of the 

first written demand received from the Owner, without the Owner having to 

substantiate his demand, provided that in his demand the Owner will clearly note 
that the amount claimed by him is due to him owing to occurrence of one or any of 

the above conditions, specifying the occurred  condition or conditions entitling the 

Owner to claim the amount under the present Bank Guarantee.  

This Guarantee will remain in force up to and including the date ----------(validity 

period of 120 Days from the last date of receipt of the Tender) after the deadline 

for submission of tender as such deadline is stated in the Instructions to contractor 
or as it may be extended by the Owner, notice of which extension(s) to the Bank is 

hereby waived. Any demand in respect of this Guarantee should reach the Bank not 

later than the above date.  

DATE: ………………………… SIGNATURE OF THE BANK:  

 

 
.  

SEAL: 

WITNESS: ………………………  

(SIGNATURE, NAME AND ADDRESS) 
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(To be executed by and between the Owner and the successful bidder) 

 

FORMAT OF AGREEMENT  

 

This agreement is executed at ______ (place of execution) on the 

___________________________   day of ______________________, 20__ 

BETWEEN 

 

 __________________________________________________________ 

__________________________, which expression shall mean and include its 

successors and assigns (name and address of the Owner) (“Owner”) of the FIRST 

PART 

AND 

__________________________________________________________________

_______ 

__________________________________________________________________

____________________,  

(name and address of the successful bidder) (“Contractor”) of the SECOND PART 

 

The Owner and the Contractor shall be individually referred to as the “Party” and 

collectively referred to as the “Parties” 

 

Whereas the Owner is desirous of Supply, Installation, Testing & 

Commissioning of Data, Networking, CCTV,  Fire Alarm, and Access Control 

system for all the Building and the overall Infrastructure for the Permanent 

Campus of Nalanda University (NU), Nalanda, Rajgir, Bihar and had invited 

tenders by issuing Notice Inviting Tender (“Tender”) for selection of a contractor for 

constructing the said campus. The Contractor has submitted its tender pursuant to 

the issuing of the Tender by the Owner. WHEREAS the details of the work proposed 

to be executed by the Contractor is more particularly specified in the Tender  for 

Supply, Installation, Testing & Commissioning of Data, Networking, CCTV, 

Fire Alarm, and Access Control system for all the Building and the overall 

Infrastructure for the Permanent Campus of Nalanda University (NU), 

Nalanda, Rajgir, Bihar, ( name and identification number of Contract) ( “Works”) 

and the Owner has accepted the Tender submitted by the Contractor for the 

execution and completion of the Works and the remedying of any defects therein, at 

a contract price of 

Rs.................................................................................................................

................................................... (Rupees _____________________(in words)) 

 

WHEREAS the Owner is now desirous of laying down the terms and conditions 

governing the execution of the Works and has therefore, requested the Contractor 

to execute the present Agreement.  

NOW THIS AGREEMENT WITNESSETH as under: 
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1. In this Agreement, words and expressions shall carry the same meanings as are 

ascribed to them in the Conditions of Contract as more particularly mentioned in the 

Tender. The Parties agree that the Tender shall form an integral part of this 

Agreement and shall be read and construed accordingly. 

 

2. In consideration of the payments to be made by the Owner to the Contractor as 

the consideration for execution of the Works (“Consideration”), the Contractor hereby 

covenants with the Owner to execute and complete the Works and remedy the 

defects therein in conformity in all aspects with the provisions of the Tender and this 

Agreement. 

 

3. The Owner hereby covenants to pay the Contractor in consideration of the 

execution and completion of the Works and in the remedying the defects wherein the 

Contract Price or such other sum as may become payable under the provisions of the 

Tender and this Agreement at the times and in the manner prescribed under the 

Tender. 

 

4. The following documents shall be deemed to form and be read and construed as 

part of this Agreement: 

i)  Letter of Acceptance; 

ii) Notice to proceed with the Works; 

iii)  Contractor’s Tender; 

iv) Contract Data; 

v)  Conditions of Contract (including Special Conditions of Contract); 

vi)  Specifications; 

vii)  Drawings; 

viii) Bill of Quantities; and 

ix)  Any other documents listed in the Contract Data as forming part of the 

Contract. 

In witness whereof the Parties have caused this Agreement to be executed on the 

day and year first written above. 

The Common Seal of 

__________________________________________________________________

__________________________________________________________________
__________________________________________________________________

____________ 

was hereunto affixed in the presence of: 

Signed Sealed and Delivered by the said 

____________________________________________________ 

__________________________________________________________________
________ 

__________________________________________________________________

________ 

Binding Signature of Owner 

____________________________________________________________ 

Binding Signature of Contractor 

___________________________________________________________ 
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in the presence of 

__________________________________________________________________

________ 
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Percentage Rate Tender & Contract for Works 

Tender for the work of: -This tender is invited online for the Supply, Installation, 

Testing & Commissioning of Data, Networking, CCTV, Fire Alarm, and Access 

Control system for all the Building and the overall Infrastructure for the 

Permanent Campus of Nalanda University (NU), Nalanda, Rajgir, Bihar.    

i) To be submitted by the bidders in hard copy in the Rajgir office of Nalanda 

University, -up to 03:00 PM on/before09.09.2018. 

ii) To be opened in presence of bidders who may be present at 04:00 PM 

on10.10.2018 at the Rajgir office of Nalanda University. 

TENDER 

I/We have read and examined the notice inviting tender, bill of quantity, 

Specifications, Drawings & Designs, General Rules and Directions, Conditions of 

Contract, clauses of contract, Special conditions& other documents and Rules 

referred to in the conditions of contract and all other contents in the tender document 

for the work. 

I/We hereby tender to execute the work of NU mentioned above and detailed in the 

schedule of quantities within the time frame specified in Schedule F of the tender 

documents, and in accordance with the specifications, designs, drawing and 

instructions/orders of the engineer in charge meeting all the Conditions of Contract 

with such materials as are provided for In the drawings, technical specifications or 

the schedule of quantities. 

I/We agree to keep the tender open and valid for 60 (Sixty) days from the due date 

of opening of Technical tender and shall not make any modifications in its terms and 

conditions. 

A sum of Rs. 34.40 Lacs is hereby forwarded in the form of a Receipt of Deposit at 

Call receipt/ a demand draft of a Scheduled Bank and a bank guarantee issued by a 

Scheduled Bank as earnest money. If I/We, fail to furnish the prescribed performance 

guarantee within prescribed period and form, I/We agree that NU shall without 

prejudice to any other right or remedy, be at liberty to forfeit the said earnest money 

absolutely. Further, if I/We fail to commence work as specified, I/We agree that NU 

shall without prejudice to any other right or remedy available in law, be at liberty to 

forfeit the said earnest money and the performance guarantee absolutely, otherwise 

the said earnest money shall be retained by Owner towards security deposit to 

execute all the works referred to in the tender documents upon the terms and 

conditions contained or referred to those in excess of that limit at the rates to be 

determined in accordance with the provision contained in Clause 

Deviations/Variations Extent and Pricing of the tender form. Further, I/We agree that 

in case of forfeiture of Earnest Money & Performance Guarantee as aforesaid, I/We 

shall be debarred from participating in the re-tendering process of the work. 

I/We hereby declare that I/we shall treat the Tender Documents, drawings and other 

records connected with the Work as secret / confidential documents and shall not 
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communicate nor use any information derived therefrom to any persons other than 

a person to whom I/we am/are authorized to communicate the same or use the 

information in any manner prejudicial to the interest of Nalanda University. 

Dated        Signature of Contractor 

Witness        

Name ………………………………   Name ……………………………… 

Address ………………………………    Address ……………………………… 

Occupation ………………………………    Telephone ………………………………                                                           

ACCEPTANCE 

The above offer is hereby accepted by me on behalf of The Nalanda University Rajgir, 

Bihar. For a sum of Rs. -------------------------- (Rupees ---------------------------)  

The letters referred to below shall from part of this agreement: 

(a)  

(b)  

(c)  

Dated         For & on behalf of NU 

             

           Signature 
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Form of Performance Security (Guarantee)Bank Guarantee Bond 

In consideration of the Nalanda University (hereinafter called “the Owner”) having 

offered to accept the terms and conditions of the proposed agreement between The 

Registrar, Nalanda University and ………………………(hereinafter called “the said 

Contractor(s)”) for the work…………………………………………………… (herein after called “the 

said agreement”) having agreed to production of an irrevocable Bank Guarantee for 

Rs. ………….(Rupees ………………………………… only) as a security/guarantee from the 

contractor(s) for compliance of his obligations in accordance with the terms and 

conditions in the said agreement. 

1. We, ………………………………. (hereinafter referred to as “the Bank”) hereby undertake 

to pay to the Owner an amount not exceeding Rs. ……………………….. 

(Rupees………………. Only) on demand by the Owner. 

2. We, ……………………………….(indicate the name of the Bank) do hereby undertake to 

pay the amounts due and payable under this guarantee without any demure, merely 

on a demand from the Owner stating that the amount claimed as required to meet 

the recoveries due or likely to be due from the said contractor(s). Any such demand 

made on the bank shall be conclusive as regards the amount due and payable by the 

bank under this Guarantee. However, our liability under this guarantee shall be 

restricted to an amount not exceeding Rs. ………………….. (Rupees ……………….only) 

3. We, the said bank further undertake to pay to the Owner any money so demanded 

notwithstanding any dispute or disputes raised by the contractor(s) in any suit or 

proceeding pending before any court or Tribunal relating thereto, our liability under 

this present being absolute and unequivocal. The payment so made by us under this 

bond shall be a valid discharge of our liability for payment thereunder and the 

Contractor(s) shall have no claim against us for making such payment. 

4. We, ……………………………. (indicate the name of the Bank) further agree that the 

guarantee herein contained shall remain in full force and effect during the period that 

would be taken for the performance of the said agreement and that it shall continue 

to be enforceable till all the dues of the Owner under or by virtue of the said 

agreement have been fully paid and its claims satisfied or discharged or till Engineer-

in-Charge on behalf of the Owner certified that the terms and conditions of the said 

agreement have been fully and properly carried out by the said Contractor(s) and 

accordingly discharges this guarantee. 

5. We, ……………………………. (indicate the name of the Bank) further agree with the 

Owner that the owner shall have the fullest liberty without our consent and without 

affecting in any manner our obligation hereunder to vary any of the terms and 

conditions of the said agreement or to extend time of performance by the said 

Contractor(s) from time to time or to postpone for any time or from time to time any 

of the powers exercisable by the Owner against the said contractor(s) and to forbear 

or enforce any of the terms and conditions relating to the said agreement and we 

shall not be relieved from our liability by reason of any such variation, or extension 

being granted to the said Contractor(s) or for any forbearance, act of omission on 

the part of the Owner or any indulgence by the Owner to the said Contractor(s) or 
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by any such matter or thing whatsoever which under the law relating to sureties 

would, but for this provision, have effect of so relieving us. 

6. This guarantee will not be discharged due to the change in the constitution of the 

Bank or the Contractor(s). 

7. We, ……………………………. (Indicate the name of the Bank) lastly undertake not to 

revoke this guarantee except with the previous consent of the Owner in writing. 

8. This guarantee shall be valid up to …………………………unless extended on demand 

by the Owner. Notwithstanding anything mentioned above, our liability against this 

guarantee is restricted to Rs. 

…………………… (Rupees ………………..) and unless a claim in writing is lodged with us 

within six months of the date of expiry or the extended date of expiry of this 

guarantee all our liabilities under this guarantee shall stand discharged. 

 

 

Dated the ………………..day of ……………………for………………….(indicate the name of the 

Bank) 
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Brief Particulars of the Work 

Nalanda University was established in November 2010. It came into being by an Act 

of the Indian Parliament – a testimony to the important status that Nalanda 

University occupies in the Indian intellectual landscape. Nalanda is a standalone 

international university unlike any other established in the country. Located in the 

town of Rajgir, in the northern Indian State of Bihar, Nalanda University is mandated 

to be “an international institution for the pursuit of intellectual, philosophical, 

historical and spiritual studies”. This new university contains within it a memory of 

the ancient Nalanda University and is premised on the shared desire of Member 

States of the East Asia Summit countries to re-discover and strengthen “educational 

co-operation by tapping the East Asia Regions centres of excellence in education ... 

[and] to improve understanding and the appreciation of one another’s heritage and 

history” 

The proposed site for the University is located in the Nalanda district of Bihar and 

fronts the State Highway 71. The site for the University is on the South West outskirts 

of Rajgir town at a distance of 3.5 kms from the current urban edge of the town. 

Rajgir also happens to be the administrative sub division of Nalanda district.  

The whole campus is planned to be constructed in two phases. The first phase will 

be of approximately 1,40,200 Sqm of Built up area.  

This tender document is for Supply, Installation, Testing & Commissioning of Data, 

Networking, CCTV, Fire Alarm System, and Access Control system for all the Building 

and the overall Infrastructure for the Permanent Campus of Nalanda University (NU), 

Nalanda, Rajgir, Bihar.  
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GENERAL GUIDELINES FOR BIDDERS 

1. GENERAL:  

1.1 Letter of transmittal and forms, terms and conditions for deciding eligibility 

are given in this tender document.  

1.2 All information called for in the enclosed forms should be furnished against the 

relevant columns in the forms. If for any reason, information is furnished on a 

separate sheet, this fact should be mentioned against the relevant column. In 

case no information is to be provided in a particular column, “nil” or “no such 

case” or “not available” entry should be made in that column. If any 

particulars/query are not applicable in case of a bidder, “not applicable” shall 

be mentioned against such particular/query. The bidders are cautioned that 

not giving complete information called for in the application forms or not giving 

it in clear terms or making any change in the prescribed forms or deliberately 

suppressing the information may result in the tender being summarily 

disqualified and rejected entitling the Owner to forfeit the EMD and e-Tender 

Processing Fee without any further notice to the bidder. Tenders made by 

telegram or telex and including those received late shall not be entertained 

and returned unaccepted.  

1.3 The tender should be type written. The bidder should sign each page of 

application. Scanned copies of these signed documents should be uploaded for 

online submission. 

1.4 Overwriting should be avoided. Corrections, if any, should be made by neatly 

crossing out, initiating, dating and rewriting. Pages of eligibility criteria are 

numbered. Additional sheets, if any added by the bidder, should also be 

numbered by him. They should be submitted as a package with signed letter 

of transmittal. 

1.5 References, information and certificates from the respective owners certifying 

suitability, technical knowledge or capability of the bidder should be attested 

by the first class judicial magistrate or equivalent or Group A Gazetted officer 

of Central or any State Government.  

1.6 The bidder may furnish any additional information, which he thinks is 

necessary to establish his capabilities to successfully complete the envisaged 

Work. Bidders are, however, advised not to furnish any superfluous 
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information. No information shall be entertained after uploading of eligibility 

criteria document unless it is called for by the Engineer-in-Charge.  

 It is desirable that the bidder is not contesting or defending any legal 

proceeding before a court of law or tribunal or quasi-judicial or 

administrative authority (“Legal Proceedings”). The bidder must 

submit information of all on-going Legal Proceedings and for the past 

seven (7) years. In the event the bidder has not been subject to any 

such Legal Proceedings either in process or in the past seven (7) years, 

an affidavit to this effect, duly notarized shall be submitted in original.  

1.7 Any information furnished by the bidder found to be incorrect either 

immediately or at a later date, shall render such bidder liable to be debarred 

from tendering/taking up of the Work.  

1.8 The bidder shall not have been black listed by any State/Central 

Government Department or Public Sector Undertaking or any 

autonomous body. The bidder shall submit a duly notarized affidavit, 

stating on oath that the bidder has not been blacklisted. Applications 

received without such affidavit in original shall stand automatically rejected. 

NU shall be entitled to forfeit the EMD and e-Tender Processing Fee on account 

of any such rejection. 

 

2. DEFINITIONS:  

1.9 The Contract means the documents forming the tender and acceptance 

thereof and the formal agreement executed between the competent authority 

on behalf of the President of India and the Contractor, together with the 

documents referred to therein including these conditions, the specifications, 

designs, drawings and instructions issued from time to time by the Engineer-

in- Charge and all these documents taken together, shall be deemed to form 

one contract and shall be complementary to one another. 

In this document the following words and expressions shall carry the meaning hereby 

assigned to them:  

2.1 “Owner/Purchaser/Employer/NU” shall mean and refer to the Nalanda 

University, Rajgir, Bihar  

2.2 “Vice Chancellor” shall mean and refer to the Vice Chancellor of NU 
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2.3 “Registrar” shall mean and refer to Registrar of NU 

2.4 “Project Manager” shall mean and refer to the person/Project Management 

Consultants (PMC) nominated as Project Manager by NU and shall report to 

Engineer in Charge. 

2.5 “Architect Consultants” shall mean and refer to the Consultants appointed by 

NU as Architect Consultants. 

2.6 "MEP Consultant" shall mean and refer to the Consultants appointed by 

“Architect Consultants” as MEP Consultants. 

2.7 “Engineer in Charge” shall mean and refer to an authorized Engineer Officer 

appointed by NU who shall supervise and be In-Charge of the work. 

2.8 “Bidder” shall mean and refer to an individual, proprietary firm, firm in 

partnership, limited company (private or public), joint venture or corporation 

but shall not include a special purpose vehicle. 

2.9 “Year” means financial year unless stated otherwise. 

2.10 “Market Rate” shall be the rate as decided by the Engineer-in-Charge on the 

basis of the prevailing cost of materials and labour at the site (where the work 

is being executed) involved in executing that item plus the percentage 

mentioned in Schedule ‘F’ to cover, all overheads and profits, provided that no 

extra overheads and profits shall be payable on the part(s) of work assigned 

to other agency(s) by the contractor as per terms of contract. 

3. METHOD OF APPLICATION:  

3.1 If the bidder is an individual, the application for submitting tender shall be 

signed by such individual above the full type written name and current 

address.  

3.2 If the bidder is a proprietary concern, the application for submitting tender 

shall be signed by the proprietor above full type written name and the full 

name of the proprietor firm with its current address. 

3.3 If the bidder is a partnership firm, the application for submitting tender shall 

be signed by all the partners of the partnership firm above their full typewritten 

names and current address, or, alternatively, by one or more partners holding 

power of attorney for the firm and/or other partners. A notarized copy of such 

power of attorney shall be submitted along with the application and it must be 

disclosed that the firm is duly registered under the INDIAN PARTNERSHIP 

ACT 1932. The application shall also be accompanied with a notarized copy 

of the partnership deed and current addresses of all the partners of the firm. 
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3.4 If the bidder is a limited company or a corporation, the application for 

submitting tender shall be signed by a duly authorized person holding power 

of attorney for signing the application accompanied by a copy of the power of 

attorney. The bidder shall also furnish a notarized copy of the Memorandum 

and Articles of Association of the company. 

 

4. FINAL DECISION MAKING AUTHORITY  

The NU reserves the right to accept or reject any tender and to annul the process 

and reject all tenders at any time without assigning any reason thereof or incurring 

any liability to the bidders.  

5. Particulars of the work given in Brief are to be considered Provisional. They 

are liable to change and must be considered only as advance information to assist 

the Bidders. 

6.    SITE VISIT  

The bidder shall visit the Site of Work, at his own cost, and examine the Site and its 

surroundings to satisfy himself and collect all information that may be considered 

necessary for proper assessment of the scope of Work enumerated in this tender 

document.  Contact Person at Nalanda University for Coordination of Site Visit. 

Ms.Swati Krishna, 

Junior Engineer Electrical, Nalanda University, Rajgir. 

Email: skrishna@nalandauniv.edu.in  

Contact for any queries and site visit support: +91- 9102011241 

 

 

7. Initial CRITERIA FOR ELIGIBILITY (TECHNICAL TENDER)  

7.1 The eligibility criteria applicable for the bidders for the present tender in terms 

of the scope of Work shall be:   

7.1.1 The bidder should have satisfactorily completed Three similar works each 

costing not less than Rs. 9.76 Crores (Rupees Nine Crore Seventy Six 

Lakh only) or completed two similar works each costing not less than Rs. 

14.64 crores (Rupees Fourteen Crore Sixty Four Lakh only) or 

completed one similar work each costing not less than Rs. 19.52 crores 

mailto:skrishna@nalandauniv.edu.in
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(Rupees Nineteen Crore Fifty Two Lakh only) during the last seven (7) 

years ending previous day of the last day of submission of Tender. For this 

purpose cost of work shall mean gross value of the completed work. This 

should be certified by an officer not below the rank of Executive 

Engineer/Project Manager or equivalent. 

For the purpose of this clause, “similar work” shall mean “Supply, Installation, 

Testing and Commissioning of Extra Low Voltage (ELV) work completed in 

India, within last seven years, and at least one year of completed Operation & 

Maintenance in any project (Bidder may submit operation and maintenance 

project in any other projects or in the same completed project)”. 

 

Here ELV Components means the combination of the following and any in 

individual : ELV Components – Data Cable/Networking, CCTV system, Fire 

Alarm System, Access Control System, and/or combination with IT 

Infrastructure and automation related work like SCADA/ BMS/IBMS related 

works completed within a single order, in India, within last seven years”.     

7.1.2 The value of executed works shall be brought to current costing level by 

enhancing the actual value of work at simple rate of 7% per annum, calculated 

from the date of completion to the previous day of the last day of submission 

of the Tender. 

7.2. The bidder should have had average annual financial turnover (gross) of 

Rs. 12.20 Crore (Rupees Twelve Crore Twenty Lakh only) of similar 

works during the immediate last five consecutive financial years balance 

sheets, ending 31st March 2018, duly audited by Charted Accountant. Year in 

which no turnover is shown would also be considered for working out the 

average. 

7.3. The bidder should not have incurred any loss (Profit after tax should be 

positive) in more than two (2) years during available last five consecutive 

financial years balance sheets, ending 31st March 2018, duly certified and 

audited by the Chartered Accountant.  

7.4. The bidder shall furnish a solvency certificate of value not less than Rs. 

9.76 Crores (Rupees Nine Crore Seventy Six Lakh only) certified by his 

bankers. Such certificate shall not be of a date, which is more than six months 

prior to the date of submission of tender. 
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As an alternative eligibility criteria as mentioned in completed similar 

work  definition under clause above, The CPWD registered/approved 

contractors in the composite category of appropriate class suitable for 

the NIT is also allowed to participate subject to submission of the 

authorization certificate/MAF issued from the OEM/manufacturer of 

major component (Data Networking, CCTV, Fire Alarm System, and Access 

Control system, makes all or at least from anyone from the each 

component/category, makes as per preferred/approved list only).  THE MAF-

CERTIFICATE MUST BE ISSUED FOR THE WORK INVITED UNDER TENDER 

PACKAGE 5A. Such bidder has to submit the document for the confirmation or 

as a proof. The EMD fee, Tender processing fee and others will be applicable as 

applicable for the others bidders.  

 

7.5. The bidder shall have sufficient number of technical and administrative 

employees for proper execution of the Contract. The bidder shall have to 

submit a list of these employees stating clearly how these would be involved 

in this work within 15 days of award of work. 

8. Evaluation Criteria for Eligibility (Technical Tender) 

8.1 The details submitted by the bidders will be evaluated in the following manner: 

8.1.1. The initial criteria for eligibility prescribed in para 7.0 above in respect of 

experience of eligible similar class of works completed, loss, solvency and 

financial turn over etc. shall be first scrutinized and the bidder’s eligibility for 

the work shall be determined.  

The bidders qualifying the initial criteria as set out in Para 7.0 above will be evaluated 

for following criteria by scoring method on the basis of details furnished by such 

bidders: 
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(A) 

 

 

Financial strength (Form “A” and 

“B”) 

A Turn over 

B Solvency 

Maximum 20 marks 

16 

4 

(B) 
Experience in eligible similar nature 

of Work during last seven years. 

(Form “C”} 

Maximum 20 marks 

(C) 
Performance on Works (time Over 

run) (Form “D”) 
Maximum 20 marks 

(D) 
Performance on quality of eligible 

similar works executed (Form “D”) 
Maximum 40  marks 

Total 100 Marks 

 

The owner reserves the right to restrict the list of such qualified contractor to any 

number deemed suitable by it. 

8.1.2 Evaluation of Performance: The NU reserves the right of physical 

inspection of completed projects of bidders conducted by a tender evaluation 

committee constituted by the Competent Authority, NU for evaluating the 

quality of work. The tender evaluation committee may visit and inspect all the 

eligible works that have been executed and submitted by the bidders in the 

Technical tender. The marks for quality shall be given based on this inspection, 

if inspection is carried out. The Committee may also at its discretion, call for 

information from owners of eligible works carried out by bidders or the works 

in progress by bidders and evaluate the projects regarding all submission done 

by the bidder including litigations.  The bidder shall submit a self-certified self-

evaluation calculation sheet for evaluation parameters mentioned in Form F.  

8.1.3 To become eligible for short-listing, the bidder shall secure at least 50 % marks 

in each section A, B, C, and D and sixty percent marks in aggregate. However 

the qualifying 50% marks must be on both the attributes of section A 

separately. In case of eligible similar works being more than one, average 

value of performance of works for time overrun and quality shall be taken on 

the basis of performance report of these works. 

 

9 FINANCIAL INFORMATION 
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The bidder shall furnish the Annual Financial Statements for the last five (5) 

years ending 31st March 2018 in “Form A” and Solvency Certificate in “Form 

B”. 

10 DISCLOSURE OF EXPERIENCE IN SIMILAR WORKS 

10.1 The bidder shall furnish the List of eligible similar works successfully completed 

during the preceding seven years (ending previous day of the last day of 

submission of tenders) in ‘Form C’. 

11 ORGANISATION INFORMATION 

The bidder shall be required to submit the information in respect of its organization 

in Form E. 

12. LETTER OF TRANSMITTAL 

The bidder shall submit the Letter of Transmittal in the format as prescribed in this 

document. 

13. OPENING OF THE FINANCIAL TENDER 

After evaluation of applications, a list of short listed agencies will be prepared. 

Thereafter, the financial tenders of only the qualified and technically acceptable 

bidders shall be opened at the notified time, date and place in the presence of the 

qualified bidders or their representatives. The validity of the tenders shall be 60 

(Sixty) days and shall be reckoned from the date of opening of the Technical 

Tender. 

14. AWARD CRITERIA 

14.1 The Owner reserves the right, without being liable for any damages or any 

obligation to inform the bidder, to: 

14.1.1. Amend the scope and value of Work to the bidder. 

14.1.2. Reject any or all of the applications without assigning any reason. 

14.2 Any effort on the part of the bidder or his agent to exercise any influence 

or to pressurize the Owner shall result in rejection of his tender. The Owner 

clarifies that any kind of canvassing or any act of similar nature is expressly 

prohibited. 
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INFORMATION REGARDING ELIGIBILITY CRITERION 

LETTER OF TRANSMITTAL 

From: 

To 

The Registrar, 

Nalanda University, Rajgir, Bihar. 

Dear Sir, 

Subject: Tender for Supply, Installation, Testing & Commissioning of Data, 

Networking, CCTV, Fire Alarm System, and Access Control system for all the 

Building and the overall Infrastructure for the Permanent Campus of 
Nalanda University (NU), Nalanda, Rajgir, Bihar 

TENDER NO: ______________________________________ 

Having examined the details given in Press –Notice and Technical Tender document 

for the above work in the subject hereinabove, I/we hereby submit the relevant 

information as hereunder: 

a. I/We hereby certify that all the statement made and information supplied in the 

enclosed Forms A to E and accompanying statement are true and correct in all 

respects and no information has been concealed and misrepresented. 

b. I/We have furnished all information and details necessary for certifying the 

eligibility and that no further pertinent information required to be shared 

remains undisclosed. 

c. I/We hereby submit the requisite certified solvency certificate and authorize the 

Vice Chancellor, NU to approach the bank, issuing the solvency certificate to 

confirm the correctness and veracity thereof. I/We also authorize Vice 

Chancellor, NU to approach individuals, owners, firms and corporations to verify 

my/our competence and reputation. 

d. I/We submit the following certificates in support of my/our suitability, technical 

knowledge and capability for having successfully completed the following works: 
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Sr.No. Name of Work  Certificate from 

   

   

   

 

 

 

Certificate: 

 It is certified that the information given in the enclosed Eligibility Tender are correct. 

It is also certified that I/we shall be liable to be debarred, disqualified/cancellation of 

enlistment in case any information furnished by me/us is found to be incorrect. 

Enclosures: Seal of bidder 

Date of submission  

SIGNATURE (S) OF BIDDER (S) 
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FORM A 

 

FINANCIAL INFORMATION 

Financial Analysis-Details to be furnished duly supported by figures in balance 

sheet/profit & loss account for the last five (5) years duly certified by the Chartered 

Accountant, as submitted by the bidder to the Income Tax Department (copies of all 

the documents to be attached). 

 

S. 

No. 
Description 

Years 

2013-

2014 

2014-

2015 

2015-

2016 

2016-

2017 

2017-

2018 

i) 
Gross Annual 

turnover 
     

ii) 
Turnover on 

similar works 
     

iii) Profit/Loss      

 

i. Financial arrangements for carrying out the proposed work. 

ii. Solvency Certificate from Bankers of bidder in the prescribed Form B 

 

                                                                      SIGNATURE OF BIDDER (S) 

 

Signature of Chartered Accountant with Seal 
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FORM B 

(FORM OF BANKER’S SOLVENCY CERTIFICATE FROM A SCHEDULED BANK) 

SOLVENCY CERTIFICATE 

 

This is to certify that to the best of our knowledge and information that M/s. 

/Shri……………………………………… having marginally noted address, a customer of our 

bank are/is respectable and can be treated as good for any engagement up to a limit 

of Rs…………… (Rupees………………………………………………………………………………..…). 

This certificate has been issued at the specific request for limited purpose of 

submitting the Tender to the Nalanda University, Rajgir, Bihar and shall not be used 

for any other purpose whatsoever.  

This certificate is issued without any guarantee or responsibility on the bank or any 

of our officers and employees. 

 

 

 

(Signature) 

For the Bank 

 

 

GENERAL INSTRUCTIONS: 

(1) Banker’s Solvency Certificate must be on the letterhead of the bank issuing such 

certificate, sealed in a cover addressed to the Vice Chancellor, NU. 

(2) In case the Solvency Certificate is issued at the request of a partnership firm, 

such certificate must include names of all partners as recorded with the Bank. 

(3) The Solvency Certificate shall not be more than 6 months old from the original 

date of submission of tender. 
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FORM C 

 

DETAILS OF SIMILAR WORKS COMPLETED DURING THE LAST SEVEN YEARS 

ENDING PREVIOUS DAY OF LAST DATE OF SUBMISSION OF TENDER 

A B C D E F G H I J 
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*Indicate gross amount claimed and amount awarded by the Arbitrator. 

 

 

SIGNATURE OF BIDDER (S) 
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FORM D (On letterhead of respective owners of the Work) 

PERFORMANCE REPORT OF WORKS REFERRED TO IN ‘FORM C’ 

1 
Name of work/ Project & 

Location 
 

2 Agreement No.   

3 Estimated Cost   

4 Tendered Cost   

5 Date of Start   

6 Date of completion   

 (i) Stipulated Date of Completion  

 (ii) Actual Date of Completion  

7 

(i) Whether case of levy of 

compensation for delay 

has been decided or 

not. 

(ii) If decide, amount of 

compensation levied for 

delayed completion, if 

any 

(i) Decided : Yes/No 

(ii) Amount of compensation levied for 

delayed completion….. 

 

Remarks: In case LD decided then 

please specify “LD Decided with 

compensation or without 

compensation”    

8 Performance Report   

 1) Quality of Work  Outstanding/Very Good/Good/Poor  

 2) Financial Soundness  Outstanding/Very Good/Good/Poor  

 3) Technical Proficiency  Outstanding/Very Good/Good/Poor  

 4) Resourcefulness  Outstanding/Very Good/Good/Poor  

 5) General Behaviour Outstanding/Very Good/Good/Poor  

Dated:  

 

Stamp: 

Signed by Ex. Engineer or equivalent and 

attested by first class judicial magistrate 

or equivalent or Group A Gazetted officer 

of Central or any State Government or 

equivalent. 

 

Certified that the above information is complete and that the information furnished 

above is true, correct and not misleading to my/our knowledge and belief. 
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FORM E 

STRUCTURE & ORGANIZATION 

1 
Name & Address of the bidder 

 
 

2 

Telephone No./Telex No./Fax No./e-mail 

address 

 

 

3 
Legal status of the bidder (attach copies of 

original document defining the legal status).  
 

 

      

a)  

 

An Individual 

 

 

 

 b) A Proprietary Firm  

 

     

b)  

 

A firm in partnership  

 
 

 

      

c)  

 

A limited company or Corporation   

4 

Particulars of registration with various Government bodies (attach attested 

photo-copy).  (Company Registration, PAN no., CST and VAT Registration, 

Service Tax Registration, PF Registration, ESI Registration, Registration as a 

Contractor with CPWD/MES/State PWD etc. ant information about others) 

 

 ORGANIZATION/PLACE OF REGISTRATION  REGISTRATION No. 

 1   

 2   

5 

Names and Titles of Directors& Officers with 

designation to be deputed for the Works  
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6 

Designation of individuals authorized to act for 

the organization.  

 

 

7 

Has the bidder or any constituent partner in 

case of partnership firm/Limited 

Company/Joint Venture, ever been convicted 

by a court of law? If so, give details.  

 

 

8 
In which field of Mechanical Engineering the 

bidder has specialization and interest?    
 

9 

Any other information considered necessary 

but not included above.  

 

 

 

Certified that the information mentioned above is complete and no information has 

been left undisclosed and that the information furnished above is true, correct and 

not misleading to my/our knowledge and belief. 

SIGNATURE OF BIDDER (S)  
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FORM F 

CRITERIA FOR ELIGIBILITY CRITERION EVALUATION OF 

CONTRACTORS 
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       R
e
m

a
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A Financial 

strength 

20  (i) 60% marks for minimum 

eligibility criteria 

  

  

  

1 Average 

annual 

turnover 

16  (ii) 100% marks for twice the 

minimum eligibility 

criteria or more 

  

2 Solvency 

Certificate  

4  In between (i) & (ii) – on pro-

rata basis 

  

B Experience 

of Work 

during last 

seven years. 

20  (i) 60% marks for minimum 

eligibility criteria (ii) 100% 

marks for twice the minimum 

eligibility criteria or more In 

between (i) & (ii) – on pro-rata 

basis 

 

C Performanc

e on works 

(time over 

run) 

20    

  

  

  

  

  

  

  

 Parameter -     SCORE  

  

  

  

  

Calculation 

for Points 

  If TOR 

= 

1 2.0 3.0 >3.5 Maximum 

Marks (20) 

  

1 Without levy 

of 

compensatio

n 

   20 15 10 10   

    

2 With levy of 

compensatio

n 

   NA 5 0 -5    

  

3  Levy of 

compensatio

n not 

decided 

  NA 10 0 0    
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 TOR (Time Over Run) = AT/ST, where AT=Actual Time; ST=Stipulated 

Time.  

D Performanc

e of works 

(Quality) 

4

0 

  

  

  

  

Outstanding Quality 40 Marks            

Very Good Quality 30 Marks           

Good Quality 20 Marks                                

Poor Quality 0 Marks The 

evaluation will be done by the 

expert committee/jury nominated 

by the Nalanda University for the 

purpose based on documents 

submitted and/or other means as 

decided by the committee/jury 

who may include visit of the site 

of project referred to by the 

bidder or any other project 

deemed fit by Engineer In 

Charge.                                                                                    

The bidder must submit precise 

certificate given by the 

Owner/owner signed by an officer 

not below the rank of Executive 

Engineer or equivalent Preferably  

along with photographic evidence 

to support evaluation for this 

category, in case of absence of 

such document Zero (0) marks 

shall be awarded for the specific 

category of evaluation.   

  

  

  

      

To become eligible for short listing the bidder must secure at least 50% marks in 

each section A1, A2, A, B, C, and D and sixty percent marks in aggregate.  The 

Institute reserves the right to restrict the list of qualified contractors to any 

number deemed suitable by it.  

*1- Precise certificate given by the Owner signed by an officer not below the rank 

of Executive Engineer or equivalent shall be furnished along with photographic 

evidence to support evaluation for this category, in case of absence of such 

document Zero (0) marks shall be awarded for the specific category of 

evaluation.  

*1 – In place of a copy of bill/final bill, The Bidder can also submit a certificate 

by the Owner or his authorised representative, stating the quantity of works 

executed for each Work Specific items mentioned in  qualifying criteria above, in 

support of his claim regarding his having executed the work specific items. 
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FORM G 

GENERAL INSTRUCTIONS FOR THE AFFIDAVIT: 

• The affidavit shall be executed on appropriate non-judicial stamp paper of 

minimum value as applicable in the State of Bihar and notarized by a Notary 

Public; 

• Scanned copy of the affidavit shall be uploaded at the time of submission of 

the tender in soft copy. 

AFFIDAVIT FOR SITE VISIT 

I, ____________, aged ___ years, son/daughter of________, presently residing at 

___________and authorized by ___________________ (name of bidder) 

(“Bidder”) to solemn this affidavit on behalf of the Bidder, solemnly affirm on oath 

as hereunder: 

1.  The Bidder confirms that the Bidder has duly undertaken the visit of the 

proposed project site of Nalanda University, located at Rajgir, Bihar. 

2.  The Bidder has inspected and examined its surroundings and has satisfied 

itself about the site conditions and site logistics. The Bidder confirms that it is 

aware of the ground conditions and nature of the site, means of access to the site 

and the accommodation area required for establishing the labour camp. The Bidder 

agrees and confirms it shall be solely responsible for arranging and maintaining 

the afore-mentioned at its own cost including all materials, tools & plants, water, 

electricity, access, facilities for workers and all other services required for 

executing the Work unless otherwise specifically provided for in the contract 

documents.  

3. The Bidder confirms and agrees that the submission of the tender implies that 

the requisite site visit has already been undertaken and that the Bidder has 

acquainted itself with the local conditions and other factors having a bearing on 

the execution of the Work.  

DEPONENT 

VERIFICATION 

I, ____________, aged ___ years, son/daughter of________, presently residing at 

___________and authorized by Bidder verify that the information mentioned above 

is true and correct to the best of my knowledge and belief.  

DEPONENT 
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Requirement of technical Staff 

Technical Staff 

The bidder shall deploy sufficient number of technical and administrative employees 

for smooth execution of the Work. However Minimum Technical Staff to be deployed 

at site at all times during the execution of the work will be as per following table. The 

bidder shall submit a list of employees stating clearly the responsibility to be assigned 

to each of such employees. Further, the bidder shall have the capability and 

resources to arrange at least 50±10% numbers of skilled and 75±10% numbers of 

unskilled labourers per day continuously for various stages of the Work. The bidder 

shall have to demonstrate the capability to arrange such workers and additional 

numbers as per the requirement assessed by the Engineer-in-Charge for timely 

completion of various stages of the Work. The capability as claimed by the bidder 

shall be supported by the past performance and an undertaking. 

Technical Staff Requirement of Technical 

staff 

Minimum 

experience of 

Execution 

work (Years) Qualification Number 

Electrical/ 

Electronics/ IT 

Engineers 

• Project Manager 

Graduate Engineer 

 

• Project Engineer 

Graduate Engineer 

 

• Site Engineers 

Graduate Engineer 

Or              

Diploma Engineer 

 

• Site Supervisors 

Graduate Engineer  

Or              

Diploma Engineer 

 

• Billing Engineer 

Graduate Engineer  

1 

 

 

 

2 

 

 

2 

 

2 

 

 

2 

 

2 

 

 

1 

20 

 

 

 

12 

 

 

5 

 

10 

 

 

5 

 

8 

 

 

6 

Sound Engineer • Site Engineers 

Graduate Engineer 

Or              

Diploma Engineer 

 

1 

 

 

1 

5 

 

 

8 
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SECTION 2 

 

PROFORM A OF SCHEDULES: A TO F 
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SCHEDULE A 

SCHEDULE OF QUANTITIES 
 

 

As per Separate sheet Attached with this NIT 
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SCHEDULE B 

Schedule of materials to be issued to the Contractor 

Sr. 

No. 

Description 

of item 
Quantity 

Rates in figures & 

words at which the 

material will be 

charged to the 

contractor 

Place of issue 

 

1 2 3 4 5 

 NIL NIL NIL NIL 

 

 

SCHEDULE C 

Tools and plants to be made available to the Contractor: 

Sr. No. Description of item Quantity 

1 2 3 

 

NIL NIL 

 

 

SCHEDULE D 

Extra schedule for specific requirements / documents for the work if any. 

The bidder may give additional information other then sought for in the preceding 

paragraph. 
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SCHEDULE E 

Reference to General Conditions of Contract. 

Name of Work : Supply, Installation, Testing & Commissioning of Data, 

Networking, CCTV, Fire Alarm, and Access Control system for all the Building 
and the overall Infrastructure for the Permanent Campus of Nalanda 

University (NU), Nalanda, Rajgir, Bihar. 

 

Estimated cost of work: Rs. 24.40 Crores 

Earnest Money: Rs 34.40 Lacs 

(ii) Performance Guarantee: 5% (Five percent) of tendered value 

(iii) Security Deposit : 2.5% (Two Point Five Percent) of tendered value 
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SCHEDULE F (GENERAL RULES & DIRECTIONS) 

 

1. Authority Inviting Tender. - Registrar, Nalanda University, Rajgir, 

Bihar. 

2. Maximum percentage for quantity of items of work to be executed 

beyond which rates are to be determined in accordance with Clauses 

“Deviation, Extra items and pricing & Deviation submitted items and 

pricing” Please refer below  

Definitions: 

Sr. No DESCRIPTION DETAILS 

1 

Owner Vice Chancellor, Nalanda University, 

Rajgir, Bihar 
 

2 

Tender Accepting Authority Registrar, Nalanda University, Rajgir, 

Bihar. 
 

3 

Engineer In charge Authorized Engineer Officer appointed  

by Nalanda University Rajgir, Bihar 
 

4 
Project Manager Nominated Person/PMC by NU 

 

5 

Architect Consultants Consultants, appointed by NU as 

Architect Consultants. 

 

6 

Percentage on cost of 
materials and Labour to cover 

all overheads and profits for 

Extra Items 

15% For all ELV Works. 
 

 

7 

Rates considered for 

Estimate 

DSR 2016 & Market Rates as 

applicable.(with correction slips issued 

up to the previous day of the last date 

of submission of tenders), 
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CLAUSE 1: Performance Guarantee 

 

1 Time allowed for submission of 

Performance Guarantee 

Programme Chart (Time and 

Progress) and applicable labour 

Licenses, Registration with 

EPFO, ESIC, and BOCW Welfare 

board or proof of applying 

therefrom the date of issue of 

letter of acceptance 

15 (Fifteen) Days 

2 Maximum allowable extension 

beyond the period provided in 1 

above 

7 (Seven) Days with late fee @ 

0.1% per day of the Performance 

Guarantee amount. 

 

CLAUSE 2 and Clause 2 A: Compensation for Delay and Incentive for 

early completion 

 

1 Authority for fixing 

compensation under its 

clause 

Vice Chancellor, Nalanda 

University, Rajgir, Bihar 

2 Incentive for early 

completion 

Applicable as per detailed 

Clause. 

 

CLAUSE 5: Time and Extension for Delay 

 

1 Number of days from the date 

of issue of letter of 

acceptance for reckoning 

date of start. 

22 (Twenty Two) days. 

 

 Milestone(s) as per table given below:-  

Though the overall time of completion is 24 months the contractor shall complete all 

the work in scope so that the buildings are ready for occupation in all respects, strictly 

conforming to the time limit specified for such items. Any delay in achieving specified 
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timeline given in the Milestones (as mentioned below) of these building shall invite 

withholding of payments as indicated against each and every Milestone: 

Project Milestone Schedule: 

Sr. 

No. 

Description of Milestone (Physical) Time allowed 

in Months 

(from date of 

start) 

Amount to be 

with-held in case 

of non-

achievement of 

milestone 

Milestone of Works (Time duration 24 Months) 

1 Submission of Shop drawings for All 

spaces in the priority buildings and  

acknowledgement/confirmation for the 

placement of the supply order to the 

sources along with quantification of all 

items as per BOQ. 

15 Days 0.5% of tendered 

value. 

2 Submission of Technical and Other data 

sheet for all equipment’s, etc.. for priority 

buildings and related external 

infrastructure 

20 Days 0.25% of 

tendered value 

3 Supply of all equipment’s as per building 
& shop drawings requirements including 
racks, cables, etc… for the priority 
buildings and related external 
infrastructure.  

45 Days 0.25% of 

tendered value 

4 Submission of data sheet for all 

equipment’s, etc… for Remaining areas 

including external infrastructure. 

60 Days 0.25% of 

tendered value 

5 SITC and handing over of the 
completion/inbuilt drawings for the 
Outreach and Outreach Extension Block 
(Administration Block) 
 

60 Days 0.25% of 

tendered value 

6 Submission of TECHNICAL & OTHERS 

data sheet for all equipment’s, etc… for 

Remaining areas including external 

infrastructure. 

75 Days 0.5 % of the 

tendered value 

7 Supply of all Equipment’s as per Building 

requirement and shop drawings including 

, racks, cables, etc… for Remaining areas 

including external infrastructure including 

Principal approval. 

180 Days 0.5 % of the 

tendered value 
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8 Installation, testing and commissioning of 

all the equipment’s, cables etc  for 

Remaining areas including external 

infrastructure. this includes in-

principal/prior approval/clearance/noc 

from the fire departments (govt) 

600 Days 0.5 % of the 

tendered value 

9 Final Handing over of the entire setup for 

Priority Building as per design intent along 

with details of the local service and 

central service centre. The contractor 

shall introduce in writing about the 

services support, do’s & don’ts, 

Operation, Maintenance and Services 

procedures and guidelines. The contractor 

has to submit the AS Built Drawing and 

maintenance manuals of all the items. 

150 Days 0.5% of tendered 

amount 

10 Final Handing over of the entire setup for 

Priority Building as per design intent along 

with details of the local service and 

central service centre. The contractor 

shall introduce in writing about the 

services support, do’s & don’ts, 

Operation, Maintenance and Services 

procedures and guidelines. The contractor 

has to submit the AS Built Drawing and 

maintenance manuals of all the items. 

730 Days 0.5% of tendered 

amount 

Note:  

a. Withheld amount shall be released if and when subsequent milestone is 

achieved. 

b. The Milestone may be reschedule within the timeline as per the 

University’s requirement. 

c. The Priority Buildings shall include 

i. Outreach Block and Outreach extension 

ii. Block A 

iii. Lab Block 1 

iv. Lab Block 2 

v. School Buildings 

d. The contractor needs to provide the exact quantities of the priority 

building as per the final shop drawing for approval as per milestone. 
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1 Total Time allowed for 

execution of work 

24 (Twenty) Months 

2 Authority to decide 

Extension of Time 

Vice Chancellor, Nalanda University, 

Rajgir, Bihar  

3 Rescheduling of Milestones Engineer In Charge, and the 

Rescheduling is to be approved by Vice 

Chancellor, Nalanda University (NU) 

 

Clause 5  

Schedule of handing over of site  

 
 

Schedule of issue of Designs  

 

Part  Portion of Design  Description  Time Period for issue of 

design reckoned from 

date of receipt of 

tenders  

Part A  Portion already included 

in NIT  

 Tender Drawings  Included in Tender Set 

Part B  Portions of ELV Designs 

to be issued  

Working 

Drawings- SLD 

and Layouts 

As per Contractors Time 

and Progress Chart 

 

Clause 5.4  
Schedule of rate of recovery for delay in submission of the modified program 

in terms of delay days  

 

I. More than Rs 5 Crore and Less than Rs. 

20 Crore. 

Rs. 2500 

 

 

Part Portion of site Description 

Time Period for handing 

over reckoned from date 

of issue of letter of intent. 

1 Priority Buildings 
Handing over of all 

spaces 
Within 25 Days 

2 
Remaining Buildings 

and Site 

Handing over of all 

spaces 

As per Contractors Time and 

Progress Chart 
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CLAUSE 7 : Payment on Intermediate Certificate to be regarded as Advances 

1 Gross work to be done together 

with net payment / adjustment 

of advances for material 

collected, if any, since the last 

such payment for being eligible 

to interim payment. 

Minimum Value shall be Rs. 2.0 

Crores per Running Bill. (this limit 

of Rs. 2.0 crore will not apply to the 

first running bill and last running bill 

preceding the final bill) 

Clause 7A 

 

1 Whether Clause 7 A shall 

be applicable 

yes 

 

List of Testing Equipment. 

1 List of Testing equipment to 

be provided by the contractor 

at site laboratory. 

As per (Table-1) of Annexure-1 

attached. 

 

CLAUSE 10B (i)  & 10B (ii) : Secured Advance & Mobilization 

Advance. 

1 Secured advance on Non-

perishable materials & 

Mobilization Advance. 

Applicable as per detailed clause. 

CLAUSE 10CA :  Payment due to variation in prices of materials after 

receipt of tender 

NOT APPLICABLE 

Clause 10CC : Payment due to Increase/Decrease in Prices/Wages 

(excluding materials covered under clause 10CA) after Receipt of 

Tender for Works 

 

Schedule of component of other Materials, Labour etc. for price escalation. 

Component of civil (except materials covered under clause 10CA) /Electrical 

construction Xm = 45 %value of work. – 
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Component of Labour -expressed as per cent of total value of work.  

 

Category of Work Labour 

Electrical & ELV works 5% 
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CLAUSE 11 : Work to be executed in accordance with Specifications, 

Drawings, and Orders etc. 

1 Specifications Detailed Specifications and related 

IS/IEC and other mentioned codes 

For ELV works  

 

CLAUSE 12 : Deviations/Variations/ Extent and Pricing 

1 Deviation limit beyond 

clause 4.23 shall apply for 

all building work (Above 

plinth level). 

30 % (Thirty per cent). 

2 Deviation Limit beyond 

clauses 4.23 for work up to 

plinth level 

100% (One Hundred per cent) 

 

CLAUSE 16 : Action in casework not done as per Specifications 

1 Competent Authority for 
deciding reduced rates. 

Engineer in Charge 

 

CLAUSE.17 : Contractor Liable for Damages/ Defects during defects 

liability period 

 

4 Defects Liability Period 24 months from completion of 

the project as a whole. 

 

CLAUSE 4.38: Settlement of Disputes 

1 Settlement of Disputes Committee appointed by NU 
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Employment of Technical Staff and employees 

Requirement of Technical Representative(s) in progressive manner in satisfaction of 

Project Manager & Engineer-In-Charge with its recovery Rate. 

S. 

No. 

 

Minimum 

Qualification of 

Technical 

Representative 

Discipline Minimum 

Experience 

 

Number Rate at which 

recovery shall be 

made from the 

contractor in the 

event of not 

fulfilling provision 

of clause Figures 

1 Project Manager 

Graduate 

Engineer 

 

Electrical/ 

Electronics

/IT 

Twenty 

Years  

One  

 

Rs. 

60,000/-  

p.m.  

.  

 

2. Project Engineer 

Graduate 

Engineer  

 

Electrical/ 

Electronics

/IT 

Twelve 

Years 

Two 

 

Rs. 40,000/ 

p.m.  

.  

3. Site Engineer 

Graduate 

Engineer  

or 

Diploma 

Engineer 

Electrical/ 

Electronics

/IT 

 

Five years 

 

 

 

Ten Years 

 

Two 

 

 

 

Two 

 

Rs. 25,000/ 

p.m. 

 

Rs. 25,000/ 

p.m. 

 

4. Site Supervisor 

Graduate 

Engineer  

or 

Diploma 

Engineer 

Electrical/ 

Electronics

/IT 

 

Five years 

 

 

 

Eight Years 

 

Two 

 

 

 

Two 

 

Rs. 15,000/ 

p.m. 

 

Rs. 15,000/ 

p.m. 

 

5 Billing Engineer 

Graduate 

Engineer 

Electrical/ 

Electronics

/IT 

Six Years  One  

 

Rs. 

20,000/-  

p.m.  

 

6 Site Engineer 

Graduate 

Engineer  

or 

Diploma 

Engineer 

Sound 

Engineer 

 

Five years 

 

 

 

Eight Years 

 

One 

 

 

 

One 

 

Rs. 25,000/ 

p.m. 

 

Rs. 25,000/ 

p.m. 
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SECTION 3 

GENERAL RULES & DIRECTIONS 
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General Rules & Directions: 

1. The Tender shall state the work to be carried out, the date for submitting and 

opening tenders and the time allowed for executing the Work, the amount of earnest 

money to be deposited with the tender, the amount of the security deposit and 

performance guarantee to be deposited by the successful bidder and the percentage 

if any, to be deducted from the security deposit. Copies of the specifications, designs 

and drawings and any other documents required in connection with the Work signed 

for the purpose of identification by the officer inviting tender shall also be open for 

inspection by the bidder at the office of NU during office hours. 

2. In the event of the tender being submitted by a firm, it must be signed 

separately by each partner thereof or in the event of the absence of any partner, it 

must be signed on behalf of such partner by a person holding a valid power of 

attorney from such absentee partner specifically for the purposes of the tender. Such 

power of attorney shall be produced along with the tender. Any firm submitting its 

bid pursuant to the tender shall be duly registered under the Indian Partnership Act, 

1932. 

3. Receipts for payment made on account of completed Work, when executed by 

a firm, must also be signed by all the partners, except where contractors are 

described in their tender as a firm, in which case the receipts must be signed in the 

name of the firm by one of the partners, or by some other person having due 

authority to give effectual receipts for the firm. 

4 A This tender being a Percentage Rate Tender, contractor shall fill up the usual 

printed form, stating at what percentage below/above (in figures as well as in words) 

the total estimated cost given in Schedule of Quantities at Schedule-A, he will be 

willing to execute the work. The tender submitted shall be treated as invalid if:- 

1. The contractor does not quote percentage above/below on the total amount 

of tender or any section/sub head of the tender. 

2. The percentage above/below is not quoted in figures & words both on the 

total amount of tender or any section/sub head of the tender. 

3. The percentage quoted above/below is different in figures & words on the 

total amount of tender or any section/sub head of the tender. 

Tenders, which propose any alteration in the work specified in the said form of 

invitation to tender, or in the time allowed for carrying out the work, or which contain 

any other conditions of any sort including conditional rebates, will be summarily 

rejected.  

4B  In case the lowest tendered amount (estimated cost +/- amount worked on the 

basis of percentage above/below) of two or more contractors is same, such lowest 

contractors will be asked to submit sealed revised offer in the form of letter 

mentioning percentage above/ below on estimated cost of tender including all sub 

sections/sub heads as the case may be, but the revised percentage quoted 

above/below on tendered cost or on each sub section/ sub head should not be higher 

than the percentage quoted at the time of submission of tender. The lowest tender 

shall be decided on the basis of revised offers. In case any of such contractor refuses 
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to submit revised offer, then it shall be treated as withdrawal of his tender before 

acceptance and 50% of earnest money shall be forfeited. 

If the revised tendered amount of two more contractors received in revised offer is 

again found to be equal, the lowest tender, among such contractors, shall be decided 

by draw of lots in the presence of the Tender Evaluation Committee and any other 

member nominated by the Competent Authority at NU& the lowest contractors those 

have quoted equal amount of their tenders.  

In case all the lowest contractors those have quoted same tendered amount, refuse 

to submit revised offers, then tenders are to be recalled after forfeiting 50% of EMD 

of each contractor.  

Contractor(s), whose earnest money is forfeited because of non-submission of 

revised offer, shall not be allowed to participate in the re-tendering process of the 

work.  

5. The NU will open tenders in the presence of any intending contractors who 

may be present at the time, and will enter the amounts of the several tenders in a 

comparative statement in a suitable form. In the event of a tender being accepted, 

a receipt for the earnest money shall there upon be given to the contractor who shall 

thereupon for the purpose of identification sign copies of the specifications and other 

documents mentioned above. In the event of a tender being rejected, the earnest 

money shall thereupon be returned to the respective bidders without any interest on 

such earnest money. 

 

6. The NU shall have the right of rejecting all or any of the tenders and shall not 

be bound to accept the lowest or any other tender. 

7. The receipt of an accountant or clerk for any money paid by the bidder shall 

not be considered as an acknowledgment for payment to the NU and the bidder shall 

be responsible for ensuring that a receipt signed by the NU or a duly authorized 

cashier is obtained for monies paid. 

8. The bidders shall sign a declaration under the Officials Secret Act, 1923, for 

maintaining secrecy of the tender documents, drawings or other records connected 

with the Work awarded to the bidder. The unsuccessful bidders shall return all the 

drawings shared during the course of the tender process. 

9. Use of correcting fluid, anywhere in tender document shall not be permitted. 

Such tender shall be liable to be rejected. 

10. This tender being a Percentage Rate Tender, only percentage quoted shall be 

considered. Any tender containing item rates is liable to be rejected. Percentage 

quoted by the contractor in percentage rate tender shall be accurately filled in figures 

and words, so that there is no discrepancy. 

11. This tender being a Percentage Rate Tender, the bidder shall quote 

percentage below/above (in figures as well as in words) at which he will be willing to 

execute the work. He shall   also work out the total amount of his offer and the same 

should be written in figures as well as in words in such a way that no interpolation is 
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possible. In case of figures, the word ‘Rs.’ should be written before the figure of 

rupees and word ‘P’ after the decimal figures, e.g. ‘Rs. 2.15P and in case of words, 

the word ‘Rupees’ should precede and the word ‘Paisa’ should be written at the end. 

 

12.  

a. The Contractor whose tender is accepted, shall be required to furnish performance 

guarantee of 5% (five per cent) of the tendered amount within the period specified 

herein. Deposit at Call receipt of any scheduled bank/Banker's cheque of any 

scheduled bank/Demand Draft of any scheduled bank or Government Securities or 

Fixed Deposit Receipts or Guarantee Bonds of any Scheduled Bank or the State Bank 

of India in accordance with the prescribed form. 

 

13.   The bidder whose tender is accepted shall be required to furnish by way of 

Security Deposit for the fulfilment of the Contract, an amount equal to 2.5% of the 

tendered value of the work. The Security Deposit shall be collected by deductions 

from the running bills as well as final bill of the Contractor at the rates mentioned 

above. The Security Deposit shall also be accepted in cash or in the shape of 

Government securities, fixed deposit receipt of a scheduled bank or State Bank of 

India will also be accepted for this purpose provided conformity advice is enclosed.  

14.  On acceptance of the tender, the name of the accredited representative(s) of 

the bidder, responsible for taking instructions from the Engineer-in-Charge, shall be 

communicated in writing to the Engineer-in-Charge/Architect Consultants with a copy 

to the Owner. 

15. GST (as applicable as per the government norms- purchase tax, turnover tax, 

Excise duty, Entry Tax, Royalties), Labour Cess or any other tax applicable in respect 

of the Contract shall be payable by the Contractor and NU shall not entertain any 

claim whatsoever in respect of the same. However, in respect of service tax, same 

shall be paid by the Contractor to the concerned department on demand and it shall 

be reimbursed by the NU on recommendation of Engineer-in-Charge upon 

satisfaction that the requisite service tax has been actually and genuinely paid by 

the Contractor. The applicable and eligible service tax shall be reimbursed preferably 

within 7 days but not later than 30 days of submission of documentary proof of 

payment provided same are in order. 

16. The contractor shall give a list of both Nalanda University officials/employees 

and/or any other official/employees of the Consultants appointed by NU in regard to 

this Project related to him. 

17. The tender for the work shall not be witnessed by a contractor or contractors 

who himself/ themselves has/have tendered or who may and has/have tendered for 

the same work. Failure to observe this condition would render, tenders of the 

contractors tendering, as well as witnessing the tender, liable to summary rejection. 

18. The ESI and EPF contribution on the part of employer in respect of this contract 

shall be paid by the contractor. These contributions on the part of the employer paid 



DEVELOPMENT OF PERMANENT CAMPUS (PHASE-I) FOR NALANDA UNIVERSITY 
 

FOR OWNER P a g e  | 78 FOR CONTRACTOR 

by the contractor shall be reimbursed by the Engineer-in-Charge to the contractor 

on actual basis. The applicable and eligible amount of EPF & ESI shall be reimbursed 

preferably within 7 days but not later than 30 days of submission of documentary 

proof of payment provided same are in order. 

19. The Contractor shall comply with the provisions of the Apprentices Act, 1961, 

and the rules and orders issued there under from time to time. Any failure to so shall 

amount to a breach of the Contract and the Owner may in its discretion, without 

prejudice to any other right or remedy available in law, cancel the Contract. The 

Contractor shall also be liable for any pecuniary liability arising on account of any 

violation under the provisions of the Apprentices Act, 1961. 
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SECTION 4 

GENERAL CONDITIONS OF CONTRACT 
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Definitions 

The Contract means the documents forming the tender and acceptance thereof and 

the formal agreement executed between the Competent Authority, Nalanda 

University and the Contractor, together with the documents referred to therein 

including these conditions, the specifications, designs, drawings and instructions 

issued from time to time by the Engineer-In-Charge/the Competent Authority at NU  

and all these documents taken together, shall be deemed to form one contract and 

shall be complementary to one another. In the contract, the following expressions 

shall, unless the context otherwise requires, have the meanings, hereby respectively 

assigned to them: - 

Work: 

The expression work or works shall, mean unless there be something either in the 

subject or context repugnant to such construction the context otherwise requires be 

construed and taken to mean the works by or by virtue of the contract contracted to 

be executed whether temporary or permanent, and whether original, altered, 

substituted or additional. 

Site: 

The Site shall mean the land/or other places on, into or through which work is to be 

executed under the contract or any adjacent land, path or street through which work 

is to be executed under the contract or any adjacent land, path or street which may 

be allotted or used for the purpose of carrying out the contract.  

Contractor: 

The Contractor shall mean the individual, firm or company, whether incorporated or 

not, undertaking the works and shall include the legal personal representative of such 

individual or the persons composing such firm or company, or the successors of such 

firm or company and the permitted assignees of such individual, firm or company. 

Owner: 

Owner shall mean the Nalanda University, Rajgir, BIHAR. 

Project Manager: 

Means the authorized Engineer Officer nominated by the Project Management 

Consultant appointed by Nalanda University. He will report to the Engineer-In-Charge 

and will be responsible for day to day supervision of project execution and will assist 

Engineer-in-Charge in Planning, Quality Assurance and Control, Execution and 

monitoring the Progress of work.  

Architect Consultants: 

Architect Consultants shall mean the Architect Consultant appointed by NU including 

its associate architects and their authorized consultants and Engineers to design and 

assist the Engineer In Charge in monitoring the Architectural, Structural, Electrical, 

Plumbing, Acoustic, HVAC, Landscape and Infrastructure works and also to check 
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quality, project scheduling, cost control, installation of systems and equipment in the 

Works and ensure that the same is done as per the drawings approved.  

Engineer-in-Charge: 

Engineer-in-Charge (EIC) shall mean the authorized Engineer Officer appointed by 

NU, who shall supervise and be in charge of the work. Engineer-in-Charge will 

administer the contract with the assistance of his authorized subordinate Engineers.  

Accepting Authority: 

Accepting Authority shall mean the authority mentioned in Schedule ‘F’.  

Excepted Risk: 

Excepted Risk are risk due to riots (other than those on account of Contractor’s 

employees), war (whether declared or not) invasion, act of foreign enemies, 

hostilities, civil war, rebellion revolution, insurrection, military or usurped power, any 

acts of Owner damage from aircraft, acts of God, such as earthquake, lightening and 

unprecedented floods and other causes over which the Contractor has no control and 

accepted as such by the Accepting Authority (i.e. either the Owner or an Agency 

appointed by the Owner) or causes solely due to use or occupation by Owner of the 

part of the Work in respect of which a certificate of completion has been issued or a 

cause solely due to Owner’s faulty design of works.. 

Market Rate: 

Market rate shall be the rate as decided by the Engineer-in-Charge in consultation 

with Architect Consultants and Project Management Consultant (PMC) on the basis 

of the cost of materials and labour at the site where the Work is to be executed plus 

the percentage mentioned in Schedule ‘F’ to cover all overheads and profits of the 

Contractor and approved by the NU, provided that no extra overheads and profits 

shall be payable on the part(s) of work assigned to other agency(s) by the contractor 

as per terms of contract.  

Tendered value: 

Tendered value / Contract value means the value of the entire Work as stipulated in 

the letter of award. 

Date of commencement of work: 

The Date of commencement of work shall be the date when contract comes into 

existence i.e. the date the Letter of Acceptance by NU is awarded or the first date of 

handing over of the site, whichever is later, in accordance with the phasing if any, as 

indicted in the tender document.  

Scope & Performance  

Where the context so requires, words imparting the singular only also include the 

plural and vice versa. Any reference to masculine gender shall whenever required 

include feminine gender and vice versa. 
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The contractor shall be furnished, free of cost one certified copy of the contract 

documents including specifications, Schedule of Rates and such other printed and 

published documents, together with all drawings as may be forming part of the 

tender papers. None of these documents shall be used for any purpose other than 

that of this contract. 

Works to be carried out 

The Work to be carried out under the Contract shall, except as otherwise provided in 

these conditions shall include all labour, materials, tools and plants, equipment and 

transport to be provided at the cost and expense of the Contractor which may be 

required in preparation of and for and in the full and entire execution and completion 

of the Works. The descriptions given in the Schedule of Quantities (Schedule A) shall 

unless otherwise stated, be held to include wastage on materials, carriage and 

cartage, carrying and return of empties, hoisting, setting, fitting and fixing in position 

and all other labours necessary in and for the full and entire execution and completion 

of the Works as aforesaid in accordance with good practice and recognized principles. 

Sufficiency of Tender:  

The Contractor shall be deemed to have satisfied himself before tendering as to the 

correctness and sufficiency of his tender for the works and of the rates and prices 

quoted in the Schedule of Quantities and Tender Documents, which rates and prices 

shall, except as otherwise provided, cover all its obligations under the contract and 

all matters and things necessary for the proper completion and maintenance of the 

works. 

Discrepancies and Adjustment of Errors:  

The several documents forming the Contact are to be taken as mutually explanatory 

of one another, detailed drawings being followed in preference to small scale drawing 

and figured dimensions in preference to scale and special conditions in preference to 

General Conditions. 

In the case of discrepancy between the schedule of Quantities, the Specifications and 

/ or the Drawings, the following order of preference shall be observed: - 

I) Description of Schedule of Quantities. 

ii) Particular Specifications 

iii) Special Conditions. 

iv) Additional Conditions 

v) General Conditions 

vi) Drawings. 
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vii) CPWD standard specifications for Civil, Plumbing, Mechanical and Electrical 

works. 

viii) Indian Standard specifications for ELV works and related equipment’s and 

accessories. 

ix) Indian Standard Specifications of BIS. 

x) Accepted good Engineering Practice based on experience of Foreign Countries’’ 

Codes. 

xi) Relevant IS or any other international code in case IS code is not available. 

If there are varying or conflicting provisions made in any one document forming part 

of the contract, the Accepting Authority shall be the deciding authority with regard 

to the intention of the document and his decision shall be final and binding on the 

contractor.  

Any error in description, quantity or rate in Schedule of Quantities or any Omission 

there from shall not vitiate the Contract or release the Contractor from the execution 

of the whole or any part of the works comprised therein according to drawings and 

specifications or from any of his obligations under the contract. 

Signing of Contract: The successful bidder/contractor, on acceptance of his tender 

by the Accepting Authority, shall, within 15 days from the stipulated date of start of 

the work, sign the contract consisting of: 

i. The notice inviting tender, all the documents including drawings, if any, 

forming the tender as issued at the time of invitation of tender and acceptance 

thereof together with any correspondence leading thereto. 

ii. Standard CPWD Form as mentioned in Schedule ‘F’ consisting of: 

a. Various standard clauses with corrections up to the date stipulated in 

Schedule ‘F’ along with annexures thereto. 

b. CPWD Safety Code 

c. Model Rules for the protection of health, sanitary arrangements for 

workers employed by CPWD or its contractors. 

d. CPWD Contractor’s Labour Regulations. 

e. List of Acts and omissions for which fines can be imposed. 

iii. No payment for the work done will be made unless contract is signed by the 

contractor 
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CLAUSES OF CONTRACT 
 

CLAUSE.1    Performance Guarantee 

(i)The contractor shall submit an irrevocable Performance Guarantee of 5% (Five 

percent) of the tendered amount in addition to other deposits mentioned elsewhere 

in the contract for his proper performance of the contract agreement, (not 

withstanding and/or without prejudice to any other provisions in the contract) within 

period specified in Schedule ‘F’ from the date of issue of letter of acceptance. This 

period can be further extended by the Engineer-in-Charge up to a maximum period 

as specified in schedule ‘F’ on written request of the contractor stating the reason for 

delays in procuring the Performance Guarantee, to the satisfaction of the Engineer-

in-Charge. This guarantee shall be in the form of Deposit at Call receipt of any 

scheduled bank/Bankers Cheque of any scheduled bank/Demand Draft of any 

scheduled bank or Government Securities or Fixed Deposit Receipts or Guarantee 

Bonds of any Scheduled Bank or the State Bank of India in accordance with the form 

annexed hereto. In case a fixed deposit receipt of any Bank is furnished by the 

contractor to the Nalanda University as part of the performance guarantee and the 

Bank is unable to make payment against the said fixed deposit receipt, the loss 

caused thereby shall fall on the contractor and the contractor shall forthwith on 

demand furnish additional security to the Nalanda University to make good the 

deficit. 

(ii)The Performance Guarantee shall be initially valid up to the stipulated date of 

completion plus 60 days beyond that. In case the time for completion of work gets 

enlarged, the contractor shall get the validity of Performance Guarantee extended to 

cover such enlarged time for completion of work. After recording of the completion 

certificate for the work by the Engineer In charge, the performance guarantee shall 

be returned to the contractor, without any interest. 

iii) The Engineer-in-Charge shall not make a claim under the performance guarantee 

except for amounts to which the Nalanda University is entitled under the contract 

(not withstanding and/or without prejudice to any other provisions in the contract 

agreement) in the event of: 

(a) Failure by the contractor to extend the validity of the Performance Guarantee 

as described herein above, in which event the Engineer-in-Charge may claim the 

full amount of the Performance Guarantee. 

(b) Failure by the contractor to pay Nalanda University any amount due, either 

as agreed by the contractor or determined under any of the Clauses/Conditions 

of the agreement, within 30 days of the service of notice to this effect by 

Engineer-in-Charge. 

(iv)  In the event of the contract being determined or rescinded under provision of 

any of the Clause/Condition of the agreement, the performance guarantee shall 
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stand forfeited in full and shall be absolutely at the disposal of the Nalanda 

University. 

(v) On substantial completion of any work which has been completed to such an 

extent that the intended purpose of the work is met and ready to use, then a 

provisional completion certificate shall be recorded by the Engineer-In-Charge. The 

provisional certificate shall have appended with a list of outstanding balance item 

of work that need to be completed in accordance with the provisions of the contract. 

This provisional completion certificate shall be recorded by the concerned Engineer-

In-Charge with the approval of Project manager/ chief Project manager/ 

Superintending Engineer. After recording of the provisional completion certificate 

for the work by the competent authority, the 80% of performance guarantee shall 

be returned to the contractor, without any interest.  

However, in case of contracts involving Maintenance of building and services. Any 

other work after construction of same building and services/ other work, then 40% 

of performance guarantee shall be returned to the contractor without any interest 

after recording the provisional completion certificate. 

CLAUSE. 1A.    Recovery of Security Deposit 

The person/persons whose tender(s) may be accepted (hereinafter called the 

contractor) shall permit Nalanda University, at the time of making any payment to 

him for work done under the contract to deduct a sum at the rate 2.5% (two decimal 

five per cent) of the gross amount of each running and final bill, till the sum 

deducted will amount to security deposit of 2.5 % (two decimal five per cent) of 

the tendered value of the work. Such deductions will be made and held by Nalanda 

University by way of Security Deposit unless he/they has/have deposited the 

amount of Security at the rate mentioned above in the form of Government 

Securities or fixed deposit receipt. In case a fixed deposit receipt of any Bank is 

furnished by the contractor to the Nalanda University as part of the security deposit 

and the Bank is unable to make payment against the said fixed deposit receipt, the 

loss caused thereby shall fall on the contractor and the contractor shall forthwith 

on demand furnish additional security to the Nalanda University to make good the 

deficit.  

All compensations or the other sums of money payable by the contractor under the 

terms of this contract may be deducted from, or paid by the sale of a sufficient part 

of his security   deposit or from the interest arising there from, or from any sums 

which may be due to or may become due to the contractor by Owner on any account 

whatsoever and in the event of his Security Deposit being reduced by reason of any 

such deductions or sale as aforesaid, the contractor shall within 10 days make good 

in fixed deposit receipt tendered by the State Bank of India or by Scheduled Banks 

or Government Securities (if deposited for more than 12 months) endorsed in favour 

of the  Nalanda University, any sum or sums which may have been deducted from, 

or raised by sale of his security deposit or any part thereof. The security deposit 
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shall be collected from the running bills and the final bill of the contractor at the 

rates mentioned above.  

The security deposit as deducted above can be released against bank guarantee 

issued by a scheduled bank, on its accumulations to a minimum of Rs.5 lac subject 

to the condition that amount of such bank guarantee, except last one, shall not be 

less than Rs.5 lac. Provided further that the validity of bank guarantee, including 

the one given against the earnest money shall be in conformity with provisions 

contained in this clause 17 which shall be extended from time to time depending 

upon extension of contract granted under provisions of Clause 2 (Compensation for 

delay) Clause 5 (Time and Extension for delay). 

No interest shall be paid on the amount retained as Security Deposit by NU. 

Security deposit shall be released as follows:  

 Security deposit shall be released after the completion of the Defects Liability 

period.  

CLAUSE. 2.    Compensation for Delay 

If the contractor fails to maintain the required progress in terms of clause 5 (Time 

and Extension for delay) or to complete the work and clear the site on or before the 

contract or justified extended date of completion as per clause 5 (excluding any 

extension under Clause 5.5) as well as any extension granted under clauses 12 and 

15, he shall, without prejudice to any other right or remedy available under the law 

to the Owner on account of such breach, pay as agreed compensation the amount 

calculated at the rates stipulated below as the authority specified in schedule-F 

(whose decision in writing shall be final and binding) may decide on the amount of 

tendered value of the work for every completed day/month (as determined) that 

the progress remains below that specified in Clause 5  (Time and Extension for 

delay) or that the work remains incomplete.  

This will also apply to items or group of items for which a separate period of 

completion has been specified. 

Compensation for delay of work @ 1 % per month of delay to be computed on per 

day basis. 

Provided always that the total amount of compensation for delay to be paid under 

this Condition shall not exceed 10% (Ten per cent) of the Tendered Value of work 

or of the Tendered Value of the Sectional part of work as mentioned in Schedule ‘F’ 

for which a separate period of completion is originally given. 

In case no compensation has been decided by the authority in Schedule ‘F’ during 

the progress of work, this shall be no waiver of right to levy compensation by the 

said authority if the work remains incomplete on final justified extended date of 

completion. If the Engineer In Charge decides to give further extension of time 

allowing performance of work beyond the justified extended date, the contractor 

shall be liable to pay compensation for such extended period. If any variation in 

amount of contract takes place during such extender period beyond justified 
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extended date and the contractor becomes entitled to additional time under clause 

12, the net period for such variation shall be accounted for while deciding the period 

for levy of compensation. However, during such further extended period beyond the 

justified extender period, if any delay occurs by events under sub clause 5.2, the 

contractor shall be liable to pay compensation for such delay. 

Provided that compensation during the progress of work before the justified 

extended date of completion for delay under this clause shall be for non-

achievement of sectional completion or part handing over of work on 

stipulated/justified extended date for such part work or if delay affects any other 

works/ services. This is without prejudice to right of action by the Engineer In 

Charge under clause 3 for delay in performance and claim for compensation under 

that clause. 

In case action under clause 2 has not been finalized and the work has been 

determined under clause 3, the right of action under this clause shall remain post 

determination of contract but levy of compensation shall be for days the progress 

is behind the schedule on date of determination, as assessed by the authority in 

Schedule ‘F’, after due consideration of justified extension. The compensation for 

delay, if not decided before the determination of contract, shall be decided after 

determination of contract. 

The amount of compensation may be adjusted or set-off against any sum payable 

to the Contractor under this or any other contract with the Nalanda University. In 

case, the contractor does not achieve a particular milestone mentioned in schedule 

F, or the re-scheduled milestone(s) in terms of Clause 5 (Time and Extension for 

delay), the amount shown against that milestone shall be withheld, to be adjusted 

against the compensation levied as above. Withholding of this amount on failure to 

achieve a milestone shall be automatic without any notice to the contractor. 

However, if the contractor catches up with the progress of work on the subsequent 

milestone(s), the withheld amount shall be released. In case the contractor fails to 

make up for the delay in subsequent milestone(s), amount mentioned against each 

milestone missed subsequently also shall be withheld. However, no interest, 

whatsoever, shall be payable on such withheld amount.  

CLAUSE 2 A Incentive for Early Completion 

In case, the contractor completes the work ahead of stipulated date of completion or 

justified extended date of completion as determined under clauses 5.3, 12 & 15, a 

bonus @ 1% (one per cent) of the tendered value per month computed on per day 
basis, shall be payable to the contractor, subject to a maximum limit of 5% (five per 

cent) of the tendered value. Provided that justified time for extra work shall be 

calculated on pro-rata basis as cost of extra work X stipulated period /tendered value. 

The amount of bonus, if payable, shall be paid along with final bill after completion 

of work. Provided always that provision of the Clause 2A shall be applicable only 

when so provided in ‘Schedule F’. 
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CLAUSE. 3. When Contract can be Determined 

Subject to other provisions contained in this clause, the Engineer – in charge may 

without prejudice to any other rights or remedy against the Contractor in respect 

of any delay, inferior workmanship or any claims for damages and/or any other 

provisions of this contract or otherwise, whether or not the date of completion has 

or has not elapsed, by notice in writing, absolutely determine the contract in any of 

the following cases: 

(i) If the contractor having been given, the Engineer-in-Charge a notice in 

writing to rectify, reconstruct or replace any defective work or that the work is being 

performed in an inefficient or otherwise improper or un-workman like manner or 

shall omit to comply with the requirement of such notice for a period of seven days 

thereafter. 

(ii) If the Contractor has, without reasonable cause suspended the progress of 

the Work or has failed to proceed with the work with due diligence and continues to 

do so after a notice in writing of seven days from the Engineer-in-Charge. 

(iii) If the contractor fails to complete the work or section of work with 

individual date of completion on or before the stipulated date or justified 

extended date, on or before such date of completion; and the Engineer-in-

Charge without any prejudice to any other right or remedy under any other 

provision in the contract has given further reasonable time in a notice given 

in writing in that behalf as either mutually agreed or in absence of such 

mutual agreement by his own assessment making such time essence of 

contract and in the opinion of Engineer-in-charge the contractor will be 

unable to complete the same or does not complete the same within the 

period specified. 

 (iv) If the contractor persistently neglects to carry out his obligations under the 

contract and/ or commits default in complying with any of the terms and conditions 

of the contract and does not remedy it or take effective steps to remedy it within 7 

days after a notice in writing is given to him in that behalf by the Engineer-in-

Charge. 

(v) If the contractor shall offer or give or agree to give to any person in service 

of Nalanda university or consultants or to any other person on his behalf any gift or 

consideration of any kind as an inducement or reward for doing or forbearing to do 

or for having done or forborne to do any act in relation to the obtaining or execution 

of this or any other contract for Nalanda University. 

(vi) If the contractor shall enter into a contract with Owner in connection with which 

commission has been paid or agreed to be paid by him or to his knowledge, unless 

the particulars of any such commission and the terms of payment thereof have been 

previously disclosed in writing to the Engineer-in-Charge 

(vii) If the contractor had secured the contract with Owner as a result of wrong 

tendering or other non-bonafide methods of competitive tendering or commits 

breach of integrity agreement. 
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(viii) If the contractor being an individual, or if a firm, any partner thereof shall 

at any time be adjudged insolvent or have a receiving order or order for 

administration of his estate made against him or shall take any proceedings for 

liquidation or composition (other than a voluntary liquidation for the purpose of 

amalgamation or reconstruction) under any Insolvency Act for the time being in 

force or make any conveyance or assignment of his effects or composition or 

arrangement for the benefit of his creditors or purport to do so, or if any application 

be made under any Insolvency Act for the time being in force for the sequestration 

of his estate or if a trust deed be executed by him for benefit of his creditors. 

(ix) If the Contractor being a company shall pass a resolution or the court shall 

make an order that the company shall be wound up or if a receiver, or a manager 

on behalf of a creditor shall be appointed, or if circumstances shall arise which 

entitle the court or the creditor to appoint a receiver or a manager, or which entitle 

the court to make a winding up order. 

(x) If the contractor shall suffer an execution being levied on his goods and 

allow it to be continued for a period of 21 days. 

(xi) If the contractor assigns (excluding part(s) of work assigned to other 

agency(s) by the contractor as per terms of contract), transfers, sublets 

(engagement of labour on a piece-work basis or of labour with materials not to be 

incorporated in the work, shall not be deemed to be subletting) or otherwise parts 

with or attempts to assign, transfer, sublet or otherwise parts with the entire works 

or any portion thereof without the prior written approval of the Engineer -in-Charge. 

When the Contractor has made himself liable for action under any of the cases 

aforesaid, the Engineer-in-Charge on behalf of the Nalanda University shall have 

powers: 

(a) To determine the contract as aforesaid so far as performance of work by 

the contractor is concerned (of which determination notice in writing to the 

contractor under the hand of the Engineer-in-Charge shall be conclusive 

evidence). Upon such determination, the Earnest money Deposit/ Security 

Deposit already recovered and Performance Guarantee under the contract shall 

be liable to be forfeited and shall be absolutely at the disposal of the Owner. 

(b) After giving notice to the contractor to measure up the work of the contractor 

and to take such whole, or the balance or part thereof, as shall be un-executed 

out of his hands and to give it to another contractor to complete the work. The 

contractor, whose contract is determined as above, shall not be allowed to 

participate in the tendering process for the balance work. 

In the event of anyone or more of the above course(s) of action(s) being adopted 

by the Engineer-in-Charge the Contractor shall have no right to claim compensation 

for any loss sustained by him by reason of his having purchased or procured any 

materials or entered into any engagement or made any advances on account or 

with a view to the execution of the Work or the performance of the contract And In 

case action is taken under any of the provisions aforesaid, the Contractor shall not 

be entitled to recover or be paid any sum for any work thereof actually performed 
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under this contract unless and until the Engineer-in-Charge has certified in writing 

the performance of such Work and the value payable in respect thereof and the 

Contractor shall only be entitled to be paid the value so certified. 

CLAUSE 3A.Work cannot be Started Due to Reasons not within the 

Control of the Contractor.  

 

In case, the work cannot be started due to reasons not within the control of the 

contractor within 1/8th of the stipulated time for completion of work or one month 

whichever is more, either party may close the contract by giving notice to the 

other party stating the reasons. In such eventuality, the Performance Guarantee 

of the contractor shall be refunded within 30 days.  
 

Neither party shall claim any compensation for such eventuality. This clause 

is not applicable for any breach of the contract by either party. 

 

CLAUSE. 4 Contractor Liable to Pay Compensation even if Action not 

taken as Clause 3 (When Contract can be determined) 

 

In any case in which any of the powers conferred upon the Engineer-in-Charge by 

Clause 3 (when contract can be determined) thereof, shall have become exercisable 

and the same are not exercised, the non-exercise thereof shall not constitute a 

waiver of any of the conditions hereof and such powers shall notwithstanding be 

exercisable in the event of any future case of default by the contractor and the 

liability of the contractor for compensation shall remain unaffected. In the event of 

the Engineer-in-Charge putting in force all or any of the powers vested in him under 

the preceding clause he may, if he so desires after giving a notice in writing to the 

contractor, take possession of (or at the sole discretion of the Engineer-in-Charge 

which shall be final and binding on the contractor) use as on hire (the amount of 

the hire money being also in the final determination of the Engineer-in-Charge) all 

or any tools, plant, materials and stores, in or upon the works, or the site thereof 

belonging to the contractor, or procured by the contractor and intended to be used 

for the execution of the work/or any part thereof, paying or allowing for the same 

in account at the contract rates, or, in the case of these not being applicable, at 

current market rates to be certified by the Engineer-in-Charge, whose certificate 

thereof shall be final, and binding on the contractor, clerk of the works, foreman or 

other authorized agent to remove such tools, plant, materials, or stores from the 

premises (within a time to be specified in such notice) in the event of the contractor 

failing to comply with any such requisition, the Engineer-in-Charge may remove 

them at the contractor’s expense or sell them by auction or private sale on account 

of the contractor and his risk in all respects and the certificate of the Engineer-in-

Charge as to the expenses of any such removal and the amount of the proceeds 

and expenses of any such sale shall be final and conclusive against the contractor. 
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CLAUSE. 5 Time and Extension for Delay 

 

The time allowed for execution of the Works as specified in Schedule F or the 

extended time in accordance with these conditions shall be the essence of the 

contract. The execution of the works shall commence from such time period as 

mentioned in Schedule F or from the date of handing over of the site, notified by 

the Engineer-in-Charge, whichever is later. However, the handing over of site 

by the Engineer in Charge, in full or in part (if so provided in contract), 

shall be completed within two months for issue of acceptance letter. If the 

Contractor commits default in commencing the execution of the work as aforesaid, 

the performance guarantee shall be forfeited by the Engineer In charge 

and shall be absolutely at disposal of the Owner without prejudice to any other 

right or remedy available in law. 

5.1The contractor shall submit within Fifteen days of award of work as in 

consideration of  

a) Schedule of handing over of site as specified in the Schedule ‘F” 

b) Schedule of issue of designs as specified in the schedule ‘F’  

 

(i) The contractor shall submit a programme Chart (Time and Progress) for each 

mile stone. The Engineer in Charge may within 30 days thereafter, if required 

modify, and communicate the program approved to the contractor failing 

which the program submitted by the contractor shall be deemed to be 

approved by the Engineer-in-Charge. The work programme shall include all 

details of balance drawings and decisions required to complete the contract 

with specific dates by which these details are required by the contractor 

without causing any delay in execution of the work. The Chart shall be 

prepared in direct relation to the time stated in the Contract documents for 

completion of items of the works. It shall indicate the forecast of the dates of 

commencement and completion of various trades of sections of the work and 

may be amended as necessary by agreement between the Owner and the 

Contractor within the limitations of time imposed in the Contract documents, 

and further to ensure good progress during the execution of the work, the 

contractor shall in all cases in which the time allowed for any work, exceeds 

one month (save for special jobs for which a separate program has been 

agreed upon) complete the work as per mile stones given in Schedule F. 

(ii) In case of non-submission of construction programme by the contractor the 

program approved by the Engineer-in-charge shall be deemed to be final. 

(iii) The approval by the Engineer-in-charge of such programme shall not relieve 

the contractor of any of the obligations under the contract. 

(iv) The contractor shall submit the Time and progress chart and progress report 

using mutually agreed software or in other format decided by Engineer-in-

Charge for the work done during previous month to the Engineer-in-charge 
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on or before 5th day of each month failing which a recovery Rs. 5000/- shall 

be made on per week or part basis in case of delay in submission of the 

monthly progress report.  

5.2 If the work(s) were delayed by: - 

(i) Force majeure, or 

(ii) Abnormally bad weather, or 

(iii) Serious loss or damage by fire, or 

(iv) Civil commotion, local commotion of workmen, strike or lockout, affecting 

any of the trades employed on the work, or 

(v) Delay on the part of other contractors or tradesmen engaged by Engineer-

in-Charge in executing work not forming part of the Contract, or 

(vi) Any other cause like above which, in the reasoned opinion of the 

Engineer-in-Charge is beyond the Contractor’s control.  

Then upon the happening of any such event causing delay, the Contractor shall 

immediately give notice thereof in writing to the Engineer In Charge for entry in 

the hindrance register (physical or web-based as prescribed in Schedule F) 

but shall nevertheless use constantly his best endeavours to prevent the delay in 

overall completion of the work or make good the delay and shall do all that may be 

reasonably required to the satisfaction of the Engineer-in-Charge to proceed with 

the works. The contractor shall have no claim of damages for extension of 

time granted or rescheduling of milestone/s for evens listed in sub clause 

5.2. 

5.3 In case the work is hindered by any reason, in the opinion of the 

contractor, by the owner or for someone for whose action the owner is 

responsible, the contractor may immediately give notice thereof in writing 

to the Engineer in Charge in the same manner as prescribed under sub 

clause 5.2 seeking extension of time or reschedule of milestone/s. The 

authority as indicated in schedule ‘F’ shall, if justified, give a fair and 

reasonable extension of time and reschedule the milestones for completion 

of work after due consideration of the same within 30 days of receipt of 

such request. In event of non-application by the contractor for extension 

of time Engineer in Charge after affording opportunity to the contractor 

may give, supported with a programme, a fair and reasonable extension 

within a reasonable period of occurrence of the event. Such extension of 

time or rescheduling of milestone/s shall be without prejudice to any other 

right or remedy of the parties in contract or in lay; provided further that 

for concurrent delays under this sub clause and sub clause 5.2 to the extent 

the delay is coveted under sub clause 5.2 the contractor shall be entitled 

to only extension of time and no damages. 

5.3 Request for rescheduling of Mile stones or extension of time, to be eligible for 

consideration, shall be made by the Contractor in writing with supporting documents 

within fourteen days of the happening of the event causing delay on the prescribed 
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form i.e. Form of application by the contractor for seeking reschedule of 

milestones (Appendix-XVI) or form of application by the contractor for 

seeking extension of time (Appendix- XVII) respectively to the authority as 

indicated in Schedule-F. The contractor shall indicate in such a request the 
period by which rescheduling of milestone/s or extension of time is desired. 

With every request for rescheduling of milestones, or if at any time the 

actual progress of work falls behind the approved program by more than 

10% of the stipulated period of completion of contract, the contractor shall 

produce a revised program which shall include all details of pending 

drawings and decisions required to complete the contract and also the 
target dates by which these details should be available without causing any 

delay in execution of the work. A recovery as specified in Schedule ‘F’ shall 

be made on per day basis in case of delay in submission of the revised 

program.  

 

5.4 In any such case the authority as indicated in Schedule ‘F’ may give a 
fair and reasonable extension of time for completion of work or reschedule 

the mile stones. Such extension or rescheduling of the milestones shall be 

communicated to the Contractor by the authority as indicated in Schedule 

‘F’ in writing, within 30 days of the date of receipt of such request from the 

Contractor in prescribed form. In event of non-application by the contractor 

for extension of time E-in-C after affording opportunity to the contractor, 

may give, supported with a program (as specified under 5.4 above), a fair 
and reasonable extension within a reasonable period of occurrence of the 

event.  

 

5.5 In case the work is delayed by any reasons, in the opinion of the 

Engineer-in-Charge, by the contractor for reasons beyond the events 

mentioned in clause 5.2 or clause 5.3 or clause 5.4 and beyond the justified 

extended date; without prejudice to right to take action under Clause 3, 

the Engineer-in-Charge may grant extension of time required for 

completion of work without rescheduling of milestones. The contractor 

shall be liable for levy of compensation for delay for such extension of time. 

CLAUSE. 6. Measurement of Work Done 

Engineer-in-Charge shall, except as otherwise provided, ascertain and determine 

by measurement the value in accordance with the contract of Work done. 

All measurement of all items having financial value shall be entered in Measurement 

Book and/or level field-books complete record is obtained of all works performed 

under the contract. 

All measurements and levels shall be taken jointly by the Engineer-in-Charge or his 

authorized representative and by the Contractor or his authorized representative 

from time to time during the progress of the Work and such measurements shall be 

signed and dated by the Engineer-in-Charge or their authorized representative and 

the Contractor or their authorized representatives in token of their acceptance. If 

the Contractor objects to any of the measurements recorded, a note shall be made 

to that effect along with reasons and signed by both the parties. 
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If for any reason the Contractor or his authorized representative is not available 

and the Work of recording measurements is suspended by the Engineer-in-Charge 

or his authorized representative, the Engineer-in-Charge and the Owner shall not 

entertain any claim from the Contractor for any loss or damages on this account. If 

the Contractor or his authorized representative does not remain present at the time 

of such measurements after the Contractor or his authorized representative has 

been given a notice in writing three (3) days in advance or fails to countersign or 

to record objection within a week from the date of the measurement, then such 

measurements recorded in his absence by the Engineer-in-Charge or his 

representative shall be deemed to be accepted by the Contractor. 

The Contractor shall, without any extra charge, provide all assistance with every 

appliance, labour and other things necessary for measurements and recording 

levels. 

Except where any general or detailed description of the Work expressly shows to 

the contrary, measurements shall be taken in accordance with the procedure set 

forth in the specifications notwithstanding any provision in the relevant Standard 

Method of measurement or any general or local custom. In the case of items, which 

are not covered by specifications, measurements shall be taken in accordance with 

the relevant standard method of measurement issued by the Bureau of Indian 

Standards and if for any item no such standard is available then a mutually agreed 

method shall be followed. 

The Contractor shall give not less than seven days’ notice  to the Engineer-in-Charge 

or his authorized representative in-charge of the Work before covering up or 

otherwise placing beyond the reach of measurement any Work in order that the 

same may be measured and correct dimensions thereof may be taken before the 

same is so covered up or placed beyond the reach of measurement and shall not 

cover up or placed beyond the reach of measurement any Work without the consent 

in writing of the Engineer-in-Charge or his authorized representative  in charge of 

the Work who shall within the aforesaid period of 7 days inspect the work, and ‘if 

any Work shall be covered up  or be placed beyond the reach of measurement 

without such notice having been given or Engineer- in - charge’s consent being 

obtained in writing, the same shall be uncovered at Contractor’s expense or in 

default thereof no payment or allowance shall be made for such Work or of the 

material with which the same was executed. 

Engineer-in-Charge or his authorized representative may cause either themselves 

or through another officer of the Authority to check the measurements recorded 

jointly or otherwise as aforesaid and all provisions stipulated herein above shall be 

applicable to such checking of measurements or levels. 

It is also a term of this contract that recording of measurements of any item of 

Work in the measurement book and/or its payment in the interim bill, on account 

bill or final bill shall not be considered as conclusive evidence as to the sufficiency 

of any Work or material to which it relates nor shall it relieve the Contractor from 

liabilities from any over measurement or defects noticed till completion of the 

defects liability period. 
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CLAUSE. 6A. Computerized Measurement Book 

Engineer-in-Charge shall, except as otherwise provided, ascertain and determine 

by measurement the value of work done in accordance with the contract.  

All measurements of all items having financial value shall be entered by the 

contractor and compiled in the shape of the Computerized Measurement Book 

having pages of A-4 size as per the format suggested by the Engineer–in-charge so 

that a complete record is obtained of all the items of works performed under the 

contract. 

All such measurements and levels recorded by the contractor or his authorized 

representative from time to time, during the progress of the work, shall be got 

checked by the contractor from the Engineer-in-Charge or his authorized 

representative as per interval or program fixed in consultation with Engineer-in-

Charge or his authorized representative. After the necessary corrections are made 

by the Engineer-in-Charge, the measurement sheets shall be returned to the 

contractor for incorporating the corrections and for resubmission to the Engineer-

in- Charge for the dated signatures by the Engineer-in- Charge and the contractor 

or their representatives in token of their acceptance. 

Whenever bill is due for payment, the contractor would initially submit draft 

computerized measurement sheets and these measurements would be got 

checked/test checked from the Engineer-in-Charge and/or his authorized 

representative. The contractor will, thereafter, incorporate such changes, as may 

be done during these checks/test checks in his draft computerized measurements, 

and submit to the Engineer in Charge computerized measurement book, duly 

bound, and with its pages machine numbered. The Engineer-in- Charge and/or his 

authorized representative would thereafter check this MB, and record the necessary 

certificates for their checks/test checks. 

The final, fair, computerized measurement book given by the contractor, duly 

bound, with its pages machine numbered, should be 100% correct, and no cutting 

or over-writing in the measurements would thereafter be allowed. If at all any error 

is noticed, the contractor shall have to submit a fresh computerized MB with its 

pages duly machine numbered and bound, after getting the earlier MB cancelled by 

the Engineer in charge.  

The contractor shall also submit to the Engineer in charge separately his 

computerized Abstract of Cost and the bill based on these measurements, duly 

bound, and its pages machine numbered along with two spare copies of the “bill. 

Thereafter, this bill will be processed by the Engineer-in-Charge and allotted a 

number as per the computerized record in the same way as done for the 

measurement book meant for measurements. 

The contractor shall, without extra charge, provide all assistance with every 

appliance, labour and other things necessary for checking of measurements/levels 

by the Engineer-in- Charge or his representative. 
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Except where any general or detailed description of the work expressly shows to 

the contrary, measurements shall be taken in accordance with the procedure set 

forth in the specifications notwithstanding any provision in the relevant Standard 

Method of measurement or any general or local custom. In the case of items, which 

are not covered by specifications, measurements shall be taken in accordance with 

the relevant standard method of measurement issued by the Bureau of Indian 

Standards and if for any item no such standard is available then a mutually agreed 

method shall be followed. 

The contractor shall give not less than seven days’ notice to the Engineer-in-Charge 

or his authorized representative in charge of the work before covering up or 

otherwise placing beyond the reach of checking and/or test checking the 

measurement of any work in order that the same may be checked and/or test 

checked and correct dimensions thereof be taken before the same is covered up or 

placed beyond the reach of checking and/or test checking measurement and shall 

not cover up and place beyond reach of measurement any work without consent in 

writing of the Engineer-in-Charge or his authorized representative in charge of the 

work who shall within the aforesaid period of seven days inspect the work, and if 

any work shall be covered up or placed beyond the reach of checking and/or test 

checking measurements without such notice having been given or the Engineer-in-

Charge’s consent being obtained in writing the same shall be uncovered at the 

Contractor’s expense, or in default thereof no payment or allowance shall be made 

for such work or the materials with which the same was executed. 

Engineer-in-Charge or his authorized representative may cause either themselves 

or through another officer of the Authority to check the measurements recorded by 

contractor and all provisions stipulated herein above shall be applicable to such 

checking of measurements or levels. 

It is also a term of this contract that checking and/or test checking the 

measurements of any item of work in the measurement book and/or its payment in 

the interim, on account of final bill shall not be considered as conclusive evidence 

as to the sufficiency of any work or material to which it relates nor shall it relieve 

the contractor from liabilities from any over measurement or defects noticed till 

completion of the defects liability period. 

CLAUSE. 7.    Payment on intermediate Certificate to be regarded as 

Advances 

NO payment shall be made for work, estimated to cost Rs. One Lakh or less 

till after the whole of the work shall have been completed and certificate 

of completion given. For works estimated to cost over Rs. One Lakh, the 

interim or running account bills shall be submitted by the contractor for the work 

executed on the basis of such recorded measurements on the format of the Engineer 

in charge in triplicate on or before the date of every month or as fixed for the same 

by the Engineer–in-charge. The contractor shall not be entitled to be paid any such 

interim payment if the gross work done together with net payment/ adjustment of 

advances for material collected, if any, since the last such payment is less than the 
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amount specified in Schedule-F, in which case the interim bill shall be prepared on 

the appointed date of the month after the requisite progress is achieved. Engineer-

in-Charge shall arrange to have the bill verified by taking or causing to be taken, 

where necessary, the requisite measurements of the work. In the event of the 

failure of the contractor to submit the bills, Engineer-in-Charge shall prepare or 

cause to be prepared such bills in which event no claims whatsoever due to delays 

on payment including that of interest shall be payable to the contractor. Payment 

on account of amount admissible shall be made by the Engineer-in- Charge 

certifying the sum to which the contractor is considered entitled by way of interim 

payment at such rates as decided by the Engineer-in-Charge. The amount 

admissible shall be paid by 15th working day after the day of presentation of the 

bill by the Contractor to the Engineer-in-Charge or his Asst. Engineer together with 

the account of the material issued by the Owner, or dismantled materials, if any.  

All such interim payments shall be regarded as payment by way of advances against 

final payment only and shall not preclude the requiring of bad, unsound and 

imperfect or unskilled work to be rejected, removed, taken away and reconstructed 

or re-erected. Any certificate given by the Engineer-in-Charge relating to the work 

done or materials delivered forming part of such payment, may be modified or 

corrected by any subsequent such certificate(s) or by the final certificate and shall 

not by itself be conclusive evidence that any work or materials to which it relates 

is/are in accordance with the contract and specifications. Any such interim payment, 

or any part thereof shall not in any respect conclude, determine or affect in any way 

powers of the Engineer-in-Charge under the contract or any of such payments be 

treated as final settlement and adjustment of accounts or in any way vary or affect 

the contract. 

Pending consideration of extension of date of completion, interim payments shall 

continue to be made as herein provided without prejudice to the right of the Owner 

to take action under the terms of this contract for delay in the completion of work, 

if the extension of date of completion is not granted by the competent authority. 

The Owner in his sole discretion  on the basis of a certificate from the Engineer in 

Charge to the effect that the work has been completed up to the level in question 

make interim advance payments without detailed measurements against work done 

up to 75% of the assessed value. The advance payments so allowed shall be adjusted 

in the subsequent interim bill by checking the detailed measurement sheets to be 
submitted by the contractor within 10 days of the interim payment. In case of delay 

in submission of bill by the contractor a simple interest @ 10% per annum shall be 

paid to the Government from the date of expiry of prescribed time limit which will be 

compounded on yearly basis. 
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CLAUSE 7A 

No running account bill shall be paid for the work till the applicable labour licenses, 

registration with EPFO, ESIC and BOCW Welfare board, whatever applicable are 

submitted by the contractor to the engineer-in-Charge. 

CLAUSE. 8 Completion Certificate and completion plans 

Within ten days of the completion of the work, the contractor shall give notice of 

such completion to the Engineer-in-Charge and within thirty days of the receipt of 

such notice, the Engineer-in-Charge shall inspect the work and if there is no defect 

in the work, shall furnish the contractor with a final certificate of completion, 

otherwise a provisional certificate of physical completion indicating defects (a) to 

be rectified by the contractor and/or (b) for which payment will be made at reduced 

rates, shall be issued. But no final certificate of completion shall be issued, nor shall 

the work be considered to be complete until the contractor shall have removed from 

the premises on which the work shall be executed all scaffolding, surplus materials, 

rubbish and all huts and sanitary arrangements required for his/their work people 

on the site in connection with the execution of the works as shall have been erected 

or constructed by the contractor(s) and cleaned off the dirt from all wood work, 

doors, windows, walls, floor or other parts of the building, in, upon, or about which 

the work is to be executed or of which he may have had possession for the purpose 

of the execution; thereof, and not until the work shall have been measured by the 

Engineer-in-Charge. If the contractor shall fail to comply with the requirements of 

this Clause as to removal of scaffolding, surplus materials and rubbish and all huts 

and sanitary arrangements as aforesaid and cleaning off dirt on or before the date 

fixed for the completion of work, the Engineer-in-Charge may at the expense of the 

contractor remove such scaffolding, surplus materials and rubbish etc., and dispose 

of the same as he thinks fit and clean off such dirt as aforesaid, and the contractor 

shall have no claim in respect of scaffolding or surplus materials as aforesaid except 

for any sum actually realized by the sale thereof. 

CLAUSE. 8A Contractor to keep site clean 

When any repair or maintenance of works are carried out, the splashes and 

droppings from white washing, colour washing, painting etc., on walls, floor, 

windows, etc. shall be removed and the surface cleaned simultaneously with the 

completion of these items of work in the individual rooms, quarters or premises etc. 

where the work is done: without waiting for the actual completion of all the other 

items of work in the contract. In case the contractor fails to comply with the 

requirements of this clause, the Engineer-in-Charge shall have the right to get this 

work done at the cost of the contractor or through any other agency. Before taking 

such action, the Engineer-in-Charge shall give ten days’ notice in writing to the 

contractor. 
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CLAUSE 8B Completion plans to be submitted by the contractor 

The contractor shall submit completion plan as required for all the ELV works as 

applicable within thirty days of the completion of the work.  

In case, the contractor fails to submit the completion plan as aforesaid, he shall be 

liable to pay a sum equivalent to 0.1% of Tendered Value subject to a ceiling of 

Rs.15, 000 (Rs. Fifteen thousand only) or as may be fixed by the Superintending 

Engineer concerned and in this respect the decision of the Superintending Engineer 

shall be final and binding on the contractor. 

The contractor shall submit completion plan for all the ELV works done under this 

contract within Thirty days of the completion of the work, provided that the services 

plans have been issued for execution by the Engineer-in-Charge, unless the 

contractor, by virtue of any other provision in the contract, is required to prepare 

such plans. 

In case, the contractor fails to submit the completion plan as aforesaid, the 

department will get it done through other agency at his cost and actual expenses 

incurred plus Rs. 15,000/- For the same shall be recovered from the contractor. 

CLAUSE.9 Payment of final bill 

The final bill shall be submitted by the contractor in the same manner as specified 

in interim bills within three months of physical completion of the work or within one 

month of the date of the final certificate of completion furnished by the Engineer-

in-Charge whichever is earlier. No further claims shall be made by the contractor 

after submission of the final bill and these shall be deemed to have been waived 

and extinguished. Payments of those items of the bill in respect of which there is 

no dispute and of items in dispute, for quantities and rates as approved by Engineer-

in-Charge, will, as far as possible be made within the period of 6 (six) months, the 

period being reckoned from the date of receipt of the bill by the Engineer-in-Charge 

or his authorized representative, complete with account of materials issued by the 

Owner and the dismantled materials. 

In case of delay in payment of final bills after prescribed time limit, a simple interest 

@ 10% per annum shall be paid to the contractor from the date of expiry of 

prescribed time limit which will be compounded on yearly basis, provided the final 

bill submitted by the contractor found to be in order. 

CLAUSE. 9A Payment of Contractor’s Bills to Banks 

Payments due to the contractor may, if so desired by him, be made to his bank, 

registered financial, co-operative or thrift societies or recognized financial 

institutions instead of direct to him provided that the contractor furnishes to the 

Engineer-in-Charge (1) an authorization in the form of a legally valid document such 

as a power of attorney conferring authority on the bank; registered financial, co-

operative or thrift societies or recognized financial institutions to receive payments 

and (2) his own acceptance of the correctness of the amount made out as being 
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due to him by the Owner or his signature on the bill or other claim preferred against 

the Owner before settlement by the Engineer-in-Charge of the account or claim by 

payment to the bank, registered financial, co-operative or thrift societies or 

recognized financial institutions. While the receipt given by such banks; registered 

financial, co-operative or thrift societies or recognized financial institutions shall 

constitute a full and sufficient discharge for the payment, the contractor shall 

whenever possible present his bills duly receipted and discharged through his bank, 

registered financial, co-operative or thrift societies or recognized financial 

institutions.  

Nothing herein contained shall operate to create in favour of the bank; registered 

financial, co-operative or thrift societies or recognized financial institutions any 

rights or equities visa-vis the Owner. 

CLAUSE. 10. Materials supplied by the Owner 

No material is planned to be procured by the Owner for supply to the contractor 

however in case of any subsequent mutual understanding entered into between the 

Owner and the Contractor, it is decided that certain materials are to be supplied by 

the Owner to the Contractor in to the best interest of the Project, the modalities for 

such Owner supplied material shall be as per mutual understanding between the 

Owner and the Contractor.  

CLAUSE. 10A Materials to be provided by the Contractor 

The contractor shall, at his own expense, provide all materials, required for the 

works other than those, which are stipulated, to be supplied by the Owner. 

The contractor shall, at his own expense and without delay, submit to the Engineer-

in- Charge samples of materials to be used on the work and shall get these approved 

in advance from PMC & Architect Consultants. All such materials to be provided by 

the Contractor shall be in conformity with the specifications laid down or referred 

to in the contract. The contractor shall, if requested by the Engineer-in-Charge 

furnish proof, to the satisfaction of the Engineer-in-Charge/ that the materials so 

comply. The Engineer-in-Charge shall within thirty days of submission of samples 

or within such further period as he may require intimate to the Contractor in writing 

whether samples are approved by him or not. If samples are not approved, the 

Contractor shall forthwith arrange to supply to the Engineer-in-Charge for his 

approval, fresh samples complying with the specifications laid down in the contract. 

When materials are required to be tested in accordance with specifications, approval 

of the Engineer-in-Charge shall be issued after the test results are received. 

The Contractor shall at his risk and cost submit the samples of materials to be tested 

or analysed and shall not make use of or incorporate in the work any materials 

represented by the samples until the required tests or analysis have been made and 

materials finally accepted by the Engineer-in-Charge. The Contractor shall not be 

eligible for any claim or compensation either arising out of any delay in the work or 
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due to any corrective measures required to be taken on account of and as a result 

of testing of materials. 

The contractor shall, at his risk and cost, make all arrangements and shall provide 

all facilities as the Engineer-in-Charge may require for collecting, and preparing the 

required number of samples for such tests at such time and to such place or places 

as may be directed by the Engineer-in-Charge and bear all charges and cost of 

testing unless specifically provided for otherwise elsewhere in the contract or 

specifications. The Engineer in- Charge or his authorized representative shall at all 

times have access to the works and to all workshops and places where work is being 

prepared or from where materials, manufactured articles or machinery are being 

obtained for the works and the contractor shall afford every facility and every 

assistance in obtaining the right to such access. 

The Engineer-in-Charge shall have full powers to require the removal from the 

premises of all materials which in his opinion are not in accordance with the 

specifications and in case of default, the Engineer-in-Charge shall be at liberty to 

employ at the expense of the contractor, other persons to remove the same without 

being answerable or accountable for any loss or damage that may happen or arise 

to such materials. The Engineer-in-Charge shall also have full powers to require 

other proper materials to be substituted thereof and in case of default, the Engineer-

in-Charge may cause the same to be supplied and all costs which may attend such 

removal and substitution shall be borne by the Contractor. 

The contractor shall at his own expense, provide a material-testing lab at the site 

for conducting routine field tests. The lab shall be equipped at least with the testing 

equipment as specified. 

CLAUSE. 10BSecured Advance on Non-perishable Materials 

(i)The contractor, on signing an indenture in the form to be specified by the 

Engineer-in- Charge, shall be entitled to be paid during the progress of the 

execution of the work up to 75% (Seventy Five per cent)of the assessed value of 

any materials which are in the opinion of the Engineer in- Charge non-perishable, 

non-fragile and non-combustible and are in accordance with the contract and which 

have been brought on the site in connection therewith and are adequately stored 

and/or protected against damage by weather or other causes but which have not 

at the time of advance been incorporated in the works. When materials on account 

of which an advance has been made under this sub-clause are incorporated in the 

work, the amount of such advance shall be recovered/deducted from the next 

payment made under any of the clause or clauses of this contract. 

Such secured advance shall also be payable on other items of perishable nature, 

fragile and combustible with the approval of the Engineer-in-Charge provided the 

contractor provides a comprehensive insurance cover for the full cost of such 

materials. The decision of the Engineer- in-Charge shall be final and binding on the 

contractor in this matter. No secured advance, shall however, be paid on high-risk 

materials such as ordinary glass, sand, petrol, diesel etc. 
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Mobilization Advance 

No Mobilisation advance shall be paid.  

CLAUSE. 10C. Payment on Account of Increase in Price/Wages due 

to statutory Order(s) 

This clause is not applicable since Clause 10 CA and 10 CC are applicable. 

CLAUSE. 10CAPayment due to variation in prices of materials after 

receipt of tender 

Not Applicable 

CLAUSE. 10CC.Payment due to Increase/Decrease in Prices/Wages 

(excluding materials covered under clause 10CA after Receipt of 

Tender for Works) 

If the prices of materials (not being materials supplied or services rendered at fixed 

prices by the Owner in accordance with clause 10 & 34 thereof) and/or wages of 

labour required for execution of the work increase, the contractor shall be 

compensated for such increase as per provisions detailed below and the amount of 

the contract shall accordingly be varied, subject to the condition that that such 

compensation for escalation in prices and wages shall be available only for the work 

done during the stipulated period of the contract including the justified period 
extended under the provisions of clause 5 of the contract without any action under 

clause 2.  

 

No such compensation shall be payable for a work for which the stipulated period of 

completion is equal to or less than the time as specified in Schedule F. Such 

compensation for escalation in the prices of materials and labour, when due, shall be 
worked out based on the following provisions:- 

 

(i) The base date for working out such escalation shall be the last stipulated date 

of receipt of tenders including extension, if any. 

 

(ii) The cost of work on which escalation will be payable shall be reckoned as below 

 

(a) Gross value of work done up to this quarter:  (A) 
(b) Gross value of work done up to the last quarter :(B) 

(c) Gross value of work done since previous quarter (A-B) (C) 

(d) Full assessed value of Secured Advance (excluding materials Covered  

                    under Clause 10 CA) fresh paid in this quarter)   (D) 

(e) Full assessed value of Secured Advance (excluding materials  

                    Covered under Clause 10 CA) recovered in this quarter :) (E) 

(f)                 Full assessed value of Secured Advance for which escalation Payable 
in   

                    this quarter                   (D-E): (F) 

(g)               Advance payment made during this quarter:  (G) 

(h)               Advance payment recovered during this quarter: (H) 

(i)                Advance payment for which escalation is payable in this Quarter  
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     (G-H): (I) 

(j) Extra items/deviated quantities of items paid as per Clause 12 

  Based on prevailing market rates during this quarter: (J) 

 
Then,  M = C+F+I-J 

          N = 0.85 M  
 

(k)Less cost of material supplied by the department as per 

    Clause 10 and recovered during the quarter (K) 

l)  Less cost of services rendered at fixed charges as per Clause 

    34 and recovered during the quarter (L) 

 

Cost of work for which escalation is applicable: 
W = N - (K + L) 

 

(iii) Components for materials (except cement, reinforcement bars, structural 

steel, POL or other materials covered under clause 10 CA) labour, etc. shall be pre-

determined for every work and incorporated in the conditions of contract attached to 

the tender papers included in Schedule ‘F’. The decision of the Engineer-in-Charge in 
working out such percentage shall be binding on the contractors. 

 

(iv) The compensation for escalation for other materials (excluding cement, 

reinforcement bars, structural steel, POL or other materials covered under clause 10 

CA) shall be worked as per the formula given below:- 

 

a)  Adjustment for civil component (except cement, structural steel, 

reinforcement bars, POL and other materials covered under clause 10CA) 
/ electrical component of construction ‘Materials’ 

 

 

Vm= W x    Xm x       MI-M0 

              100            MI0 

Vm = Variation in material cost i.e. increase or decrease in the    amount in 

Rupees to be paid or recovered. 
W = Cost of Work done worked out as indicated in sub-para (ii) of Clause 10CC. 

Xm =  Component of ‘materials’ (except cement, structural steel, reinforcement 

bars POL and other materials covered under clause10CA) expressed as 

percent of the total value of work. 

Ml =   All India Wholesale Price Index for civil component/electrical 

component*of construction material as worked out on the basis of All India 
Wholesale Price Index for Individual Commodities/ Group Items for the 

period under consideration as published by Economic Advisor to Govt. of 

India, Ministry of Industry & Commerce and applying weightages to the 

Individual Commodities/Group Items. (In respect of the justified period 

extended under the provisions of clause 5 of the contract without any 

action under clause 2, the index prevailing at the time of updated 
stipulated date of completion considering the effect of extra work (extra 

time to be calculated on pro-rata basis only as cost of extra work x 

stipulated period/tendered cost, shall be considered.) 
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Mlo = All India Wholesale Price Index for civil component/electrical component*of 

construction material as worked out on the basis of All India Wholesale 

Price Index for Individual Commodities/Group Items valid on the last 

stipulated date of receipt of tender including extension, if any, as published 
by the Economic Advisor to Govt. of India, Ministry of Industry & 

Commerce and applying weightages to the Individual Commodities/Group 

items. 

 

*Note: relevant component only will be applicable. 

 
(v) The following principles shall be followed while working out the  

Indices mentioned in para (IV) above. 

 

(a) The compensation for escalation shall be worked out at quarterly 

intervals and shall be with respect to the cost of work done as 

per bills paid during the three calendar months of the said 
quarter. The dates of preparation of bills as finally entered in the 

Measurement Book by the Assistant Engineer/ date of submission 

of bill finally by the contractor to the department in case of 

computerized measurement books shall be the guiding factor to 

decide the bills relevant to the quarterly interval. The first such 

payment shall be made at the end of three months after the 

month (excluding the month in which tender was accepted) and 
thereafter at three months’ interval. At the time of completion of 

the work, the last period for payment might become less than 3 

months, depending on the actual date of completion. 

 

(b) The index (MI/FI etc.) relevant to any quarter/period for which 

such compensation is paid shall be the arithmetical average of 
the indices relevant to the three calendar months. If the period 

up to date of completion after the quarter covered by the last 

such installment of payment, is less than three months, the index 

Ml and Fl shall be the average of the indices for the months falling 

within that period. 

 

 
(vi) The compensation for escalation for labour shall be worked out 

as   per the formula given below:- 

 

V               L1 – l10  

                                           VL = W x -----------  x      ----------- 

                                                              100                  L10 
VL:  Variation in labour cost i.e. amount of increase or decrease 

in rupees to be paid or recovered. 

W:  Value of work done, worked out as indicated in sub-para 

(ii) above. 

Y:  Component of labour expressed as a percentage of the 

total value of the work. 
LI:  Minimum wage in rupees of an unskilled adult male 

mazdoor, fixed under any law, statutory rule or order as 

applicable on the last date of the quarter previous to the 

one under consideration. (In respect of the justified period 
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extended under the provisions of clause 5 of the contract 

without any action under clause 2, the minimum wage 

prevailing on the last date of quarter previous to the 

quarter pertaining to updated stipulated date of 
Completion considering the effect of extra work (extra time 

to be calculated on prorata basis only as cost of extra work 

x stipulated period/tendered cost, shall be considered.) 

L10: Minimum daily wage in rupees of an unskilled adult male 

mazdoor, fixed under any law, statutory rule or order as 

on the last stipulated date of receipt of tender including 
extension, if any. 

 

(vii) The following principles will be followed while working out the 

compensation as per subpara (vi) above. 

 

(a) The minimum wage of an unskilled male mazdoor mentioned 
in sub-para (vi) above shall be the higher of the wage notified 

by Government of India, Ministry of Labour and that notified 

by the local administration both relevant to the place of work 
and the period of reckoning. 

(b) The escalation for labour also shall be paid at the same 

quarterly intervals when escalation due to increase in cost of 

materials is paid under this clause. If such revision of 

minimum wages takes place during any such quarterly 

intervals, the escalation compensation shall be payable at 

revised rates only for work done in subsequent quarters; 

(c) Irrespective of variations in minimum wages of any category 

of labour, for the purpose of this clause, the variation in the 

rate for an unskilled mazdoor alone shall form the basis for 

working out the escalation compensation payable on the 

labour component 
 

(viii) In the event the price of materials and/or wages of labour 

required for execution of the work decrease/s, there shall be a 

downward adjustment of the cost of work so that such price of 

materials and/or wages of labour shall be deductible from the 

cost of work under this contract and in this regard the formula 
herein before stated under this Clause 10CC shall mutatis 

mutandis apply, provided that: 

 

(a) no such adjustment for the decrease in the price of materials 

and/or wages of labour aforementioned would be made in 

case of contracts in which the stipulated period of completion 

of the work is equal to or less than the time as specified in 
Schedule ‘F’. 

 

(b) The Engineer-in-Charge shall otherwise be entitled to lay 

down the procedure by which the provision of this sub-clause 

shall be implemented from time to time and the decision of 

the Engineer-in-Charge in this behalf shall be final and binding 

on the contractor. 
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(ix)  Provided always that:- 

 
(a) (Where provisions of clause 10CC are applicable, provisions of 

clause 10C will not be applicable but provisions of clause 10CA 
will be applicable. 

(b) Where provisions of clause 10CC are not applicable, provisions 

of clause 10C and 10CA will become applicable. 

 

Note: Updated stipulated date of completion (period of completion plus 

extra time for extra work for compensation under clause 10C, 10CA and 

10CC, the factor of 1.25 taken into account for calculating the extra time 
under clause 12.1 for extra time shall not be considered while calculating 

the updated stipulated date of completion for this purpose in clause 10C, 

clause 10CA, and clause 10CC. 

 

CLAUSE.10D Dismantled Material Owner’s Property 

The contractor shall treat all materials obtained during dismantling of a structure, 

excavation of the site for a work, etc. as Owner’s property and such materials shall 

be disposed of to the best advantage of Owner according to the instructions in 

writing issued by the Engineer-in-Charge. 

CLAUSE. 11 Work to be executed in Accordance with Specifications, 

Drawings, and Orders etc. 

The contractor shall execute the whole and every part of the work in the most 

substantial and workmanlike manner both as regards materials and otherwise in 
every respect in strict accordance with the specifications. The contractor shall also 

conform exactly, fully and faithfully to the design, drawings and instructions in writing 

in respect of the work signed by Engineer-In-Charge and the contractor shall be 

furnished free of charge one copy of the contract documents together with 

specifications, designs, drawings and instructions as are not included in the standard 

specifications of Central Public Works Department specified in Schedule ‘F’ or in any 

Bureau of Indian Standard or any other, published standard or code or, Schedule of 
Rates or any other printed publication referred to elsewhere in the contract. 

 

The contractor shall comply with the provisions of the contract and with the care 

and diligence execute and maintain the works and provide all labour and materials, 

tools and plants including for measurements and supervision of all works, structural 

plans and other things of temporary or permanent nature required for such 

execution and maintenance in so far as the necessity for providing these, is specified 

or is reasonably inferred from the contract. The Contractor shall take full 

responsibility for adequacy, suitability and safety of all the works and methods of 

construction. 
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CLAUSE. 12Deviations / Variations Extent and Pricing 

The Owner shall have power  

(I) To make alteration in, omissions from, additions to or substitutions for the 

original specifications, drawings, designs and instructions that may appear to him 

to be necessary or advisable during the progress of the Work, and 

(II) To omit a part of the Work(s) in case of non-availability of a portion of the 

site or for any reasons, and Contractor shall be bound to carry out the Works in 

accordance with any instructions given to him in writing signed by the Engineer-

in-Charge and such alterations omissions, additions or substitutions shall form 

part of the contract as if originally provided therein and any altered, additional 

or substituted Work which the Contractor may be directed to do in the manner 

specified above as part of the Works, shall be carried out by the Contractor on 

the same conditions in all respects including price on which he agreed to do the 

main Work except as hereafter provided.  

12.1. The time for completion of the Works shall in the event of any deviations 

resulting in additional cost over the Tendered Value sum being ordered, be 

extended, if requested by the Contractor, as follows: 

(I) in the proportion which the additional cost of the altered, additional or 

substituted Work, bears to the original Tendered Value plus 

(II) 25% of the time calculated in (i) above or such further additional time as 

may be considered reasonable by the Engineer-in-Charge. 

(III) Any Further deviation beyond this limit up to 1.5 times of the tendered 

amount shall be approved by Chief Engineer with recorded reason and in 

exceptional case, ADG shall have full power to approved the deviation beyond 

1.5 times of tendered amount with recorded reason and take suitable corrective 

action. 

12.2Deviation, Extra items and Pricing 

In the case of extra items (items that are completely new, and are in addition to 

the items contained in the contract) the contractor may within fifteen days of receipt 

of order or occurrence of the item(s) claim rates, supported by proper analysis 

which shall include invoices, vouchers etc. and Manufacturer’s 

specifications, for the work failing which the rate approved later by the 

Engineer-in-Charge shall be binding and the engineer-in-charge shall within 

prescribed time limit of one month of the receipt of the claims supported by analysis, 

after giving consideration to the analysis of the rates submitted by the contractor, 

determine the rates on the basis of the market rates and the contractor shall be 

paid in accordance with the rates so determined, failing which it will be deemed 

to have been approved. 

Deviation, Substituted items, Pricing 

In the case of substituted items (items that are taken up with partial substitution 

or in lieu of items of work in the contract), the rate for the agreement item (to be 
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substituted) and substituted item shall also be determined in the manner as 

mentioned in the following para. 

(a) If the market rate for the substituted item so determined is more than the 

market rate of the agreement item (to be substituted), the rate payable to the 

contractor for the substituted item shall be the rate for the agreement item (to be 

substituted) so increased to the extent of the difference between the market rates 

of substituted item and the agreement item (to be substituted). 

(b) If the market rate for the substituted item so determined is less than the market 

rate of the agreement item (to be substituted), the rate payable to the contractor 

for the substituted item shall be the rate for the agreement item (to be substituted) 

so decreased to the extent of the difference between the market rates of substituted 

item and the agreement item (to be substituted). 

Deviation, Deviated Quantities, Pricing 

In the case of contract items, substituted items, contract cum substituted items, 

which exceed the limits laid down in Schedule-F, the contractor may within fifteen 

days of receipt of order or occurrence of the excess, claim revision of the rates, 

supported by proper analysis for the work in excess of the above mentioned limits, 

provided that if the rates so claimed are in excess of the rates specified in the 

schedule of quantities, the Engineer-in-Charge shall within prescribed time limit of  

receipt of the claims supported by analysis, after giving consideration to the analysis 

of the rates submitted by the contractor, determine the rates on the basis of the 

market rates and the contractor shall be paid in accordance with the rates so 

determined. 

12.3 The provisions of the preceding paragraph shall also apply to the decrease in 

the rates of items for the work in excess of the limits laid down in Schedule-F, and 

the Engineer in-Charge shall after giving notice to the contractor within one month 

of occurrence of the excess and after taking into consideration any reply received 

from him within fifteen days of the receipt of the notice, revise the rates for the 

work in question within one month of the expiry of the said period of fifteen days 

having regard to the market rates. 

12.4. The contractor shall send to the Engineer-in-Charge once every three months, 

an up to date account giving complete details of all claims for additional payments 

to which the contractor may consider himself entitled and of all additional work 

ordered by the Engineer-in-Charge which he has executed during the preceding 

quarter failing which the contractor shall be deemed to have waived his right. 

However, the Owner may authorize consideration of such claims on merits. 

12.5 For the purpose of operation of Schedule-F the following works shall be treated 

as works relating to work up to plinth level. 

(i) For buildings and basements: All works up to respective plinth level or up 

tofloor1level. 

(ii)For abutments, piers and well staining: all works up to1.2m above the bed 

level: 
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 (iii)For retaining wall, wing walls, compound walls, chimneys, overhead 

reservoirs/ tanks and other elevated structures: All works up to1.2meter above 

the formation ground level 

(iv)For reservoirs/tanks (other than overhead reservoirs/tanks): All works up 

to1.2meters above the formation ground level: 

v) For basement: All works up to 1.2 m above ground level or up to floor 1 level 

whichever is lower. 

(vi) For Roads, all items of Excavation and filling including treatment of Sub base. 

 

12.6 Any operation incidental to or necessarily has to be in contemplation of bidder 

while filling tender, or necessary for proper execution of the item included in the 

Schedule of quantities or in the schedule of rates mentioned above, whether or not, 

specifically indicated in the description of the item and the relevant specifications, 

shall be deemed to be included in the rates quoted by the bidder or the rate given 

in the said schedule of rates, as the case may be. Nothing extra shall be admissible 

for such operations. 

CLAUSE.13. Foreclosure of Contract due to Abandonment or 

Reduction in Scope of Work(s). 

If at any time after acceptance of the tender or during the progress of work, the 
purpose or object for which the work is being done changes due to any 

supervening cause and as a result of which the work has to be abandoned 

or reduced in scope, the Engineer in-Charge shall give notice in writing to that 

effect to the Contractor stating the decision as well as the cause for such 

decision and the Contractor shall act accordingly in the matter. The Contractor shall 

have no claim to any payment of compensation or otherwise whatsoever on account 

of any profit or advantage which he might have derived from the execution of the 
Works in full but which he did not derive in consequence of the foreclosure of the 

whole or part of the Works. 

The Contractor shall be paid at contract rates for the full amount for Work(s) 

executed at site and, in addition, a reasonable amount as certified by the Engineer-

in-Charge for the items hereunder mentioned which could not be utilized on the 

Work to the full extent in view of the foreclosures: 

i) Any expenditure incurred on preliminary site work, e.g. temporary access 

roads, temporary labour huts, staff quarters and site office; storage 

accommodation and water storage tanks. 

ii) The Owner shall have the option to take over Contractor’s materials or any 

part thereof either brought to site or of which the Contractor is legally bound 

to accept delivery from suppliers (for incorporation in or incidental to the work) 

provided, however, the Owner shall be bound to take over the materials or 

such portions thereof as the Contractor does not desire to retain. For materials 

taken over or to be taken over by the Owner, the cost of such materials as 

detailed by Engineer-in-Charge shall be paid. The cost shall, however, take 

into account purchase price, cost of transportation and deterioration or 
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damage which may have been caused to materials whilst in the custody of the 

Contractor. 

ii) If any materials supplied by Owner are rendered surplus, the same except 

normal wastage shall be returned by the contractor to Owner at rates not 

exceeding those at which these were originally issued, less allowance for any 

deterioration or damage which may have been caused whilst the materials 

were in the custody of the contractor. In addition, cost of transporting such 

materials from site to Owner stores, if so required by Owner, shall be paid. 

 Reasonable compensation for transfer of T & P from site to contractor’s 

permanent stores or to his other works, whichever is less. If T & P are not 

transported to either of the said places, no cost of transportation shall be 

payable.  

iii) Reasonable compensation for repatriation of contractor’s site staff and 

imported labour to the extent necessary. 

The contractor shall, if required by the Engineer- in-Charge, furnish to him, books 

of account, wage books, time sheets and other relevant documents and evidence 

as may be necessary to enable him to certify the reasonable amount payable 

under this condition.  

The reasonable amount of items on (i), (ii) and (iii) above shall not be in excess 

of 2% of the cost of the work remaining incomplete on the date of closure, i.e. 

total stipulated cost of the work as per accepted tender less the cost of work 

actually executed under the contract and less the cost of contractor’s materials at 

site taken over by the Government as per item (ii) above. Provided always that 

against any payments due to the contractor on this account or otherwise, the 

Engineer-in-Charge shall be entitled to recover or be credited with any 

outstanding balances due from the contractor for advance paid in respect of any 

tool, plants and materials and any other sums which at the date of termination 

were recoverable by the Government from the contractor under the terms of the 

contract.  

A compensation for such eventuality, on account of damages etc. shall be payable 

@ 0.5% of cost of work remaining incomplete on date of closure i.e. total 

stipulated cost of the work less the cost of work actually executed under the 

contract shall be payable. 

In the event of action being taken under Clause 13 to reduce the scope of work, 

the contractor may furnish fresh Performance Guarantee on the same conditions, 

in the same manner and at the same rate for the balance tendered amount and 

initially valid up to the extended date of completion or stipulated date of 

completion if no extension has been granted plus 60 days beyond that. Wherever 

such a fresh Performance Guarantee is furnished by the contractor the Engineer-

in-Charge may return the previous Performance Guarantee. 
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CLAUSE14. Carrying out part work at risk & cost of contractor. 

If Contractor 

• At any time makes default during currency of the Work or does not execute 

any part of the Work with the due diligence and continues to do so after a 

notice in writing of 7 days from the Owner/Engineer-in-Charge; or 

• Commits default in complying with any of the terms and conditions of the 

contract and does not remedy it or takes effective steps to remedy it or take 

effective steps to remedy it within 7 days even after a notice in writing is given 

in that behalf by the Owner/Engineer-in-Charge; or 

• Fails to complete the Work(s) or items of Work, with individual dates of 

completion, on or before the date(s) so determined and does not complete 

them within the period specified in the notice given in writing in that behalf by 

the Engineer-in-Charge. 

The Engineer- in-Charge without invoking action under clause 3 (when Contract can 

be determined) may, without prejudice to any other right or remedy against the 

contractor which have either accrued or accrue thereafter to Owner, by a notice in 

writing to take the part work / part incomplete work of any item(s) out of his hands 

and shall have powers to:  

a) Take possession of the site and any materials, constructional plant, 

implements, stores, etc. thereon; and/or  

b) Carry out the part work/ part incomplete Work of any item(s) by any 

means at the risk and cost of the Contractor. 

The Engineer-in-Charge shall determine the amount, if any, is recoverable from the 

contractor for completion of the part work/ part incomplete work of any item(s) 

taken out of his hands and execute at the risk and cost of the contractor, the liability 

of contractor on account of loss or damage suffered by Owner because of action 

under this clause shall not exceed 10% (Ten per cent) of the tendered value of the 

work. 

In determining the amount, credit shall be given to the contractor with the value of 

work done in all respect in the same manner and at the same rate as if it had been 

carried out by the original contractor under the terms of his contract, the value of 

contractor's materials taken over and incorporated in the work and use of plant and 

machinery belonging to the contractor. The certificate of the Engineer-in-Charge as 

to the value of work done shall be final and conclusive against the contractor 

provided always that action under this clause shall only be taken after giving notice 

in writing to the contractor. Provided also that if the expenses incurred by the 

Authority are less than the amount payable to the contractor at his agreement rates, 

the difference shall not be payable to the contractor. 

Any excess expenditure incurred or to be incurred by Owner in completing the part 

work/ part incomplete work of any item(s) or the excess loss of damages suffered 

or may be suffered by Owner as aforesaid after allowing such credit shall without 
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prejudice to any other right or legal remedy available to Owner as per agreement 

be recovered from any money due to the contractor on any account, and if such 

money is insufficient, the contractor shall be called upon in writing and shall be 

liable to pay the same within 30 days. 

If the contractor fails to pay the required sum within the aforesaid period of 30 

days, the Engineer-in-Charge shall have the right to sell any or all of the contractors' 

unused materials, constructional plant, implements, temporary building at site etc. 

and adjust the proceeds of sale thereof towards the dues recoverable from the 

contractor under the contract and if thereafter there remains any balance 

outstanding, it shall be recovered in accordance with the provisions of the contract. 

In the event of above course being adopted by the Engineer-in-Charge, the 

contractor shall have no claim to compensation for any loss sustained by him by 

reason of his having purchased or procured any materials or entered into any 

engagements or made any advance on any account or with a view to the execution 

of the work or the performance of the contract. 

CLAUSE.15. Suspension of Work 

(i)The Contractor shall, on receipt of the order in writing of the Engineer-in-Charge 

(whose decision shall be final and binding on the Contractor) suspend the progress 

of the Works or any part thereof for such time and in such manner as the Engineer-

in-Charge may consider necessary so as not to cause any damage, or injury to the 

Work already completed or endanger the safety thereof for any of the following 

reason: 

• On account of any default on the part of the Contractor or; 

• For proper execution of the Works or part thereof for reasons other than the 

default of the Contractor; or 

• For safety of the Works or part thereof. 

The Contractor shall, during such suspension, properly protect and secure the 

Work(s) to the extent necessary and carry out the instructions given in that 

behalf by the Engineer-in-Charge. 

(ii) If the suspension is ordered for reasons as per (b) and (c) of para (i) above; 

• The Contractor shall be entitled to an extension of time equal to the period 

of every such suspension plus 25% for completion of the item or group of items of 

Work for which a separate period of completion is specified in the contract and of 

which the suspended Work forms a part, and; 

• If the total period of all such suspensions in respect of an item or group of 

items or Work for- which a separate period of completion is specified in the contract 

exceeds thirty days, the Contractor shall, in addition to the compensation payable 

under the Contract be entitled to such compensation as the Engineer-in-Charge may 

consider reasonable in respect of salaries and/or wages paid by the Contractor to 

his employees and labour at site, remaining idle during the period of suspension by 
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adding thereto 2% (to such compensation payable) to cover indirect expenses of 

the Contractor; provided the Contractor submits his claim supported by details to 

the Engineer-in-Charge within fifteen days of the expiry of the period of 30 days. 

• If the Works or part thereof is suspended on the orders of the Engineer-in-

Charge for more than three months at a time, except when suspension is ordered 

for reason as per para (i) (a) above, the Contractor may after receipt of such order 

serve a written notice on the Engineer-in-Charge requiring permission within fifteen 

days from receipt by the Engineer-in-Charge of the said notice, to proceed with the 

Work or part thereof in regard to which progress has been suspended and if such 

permission is not granted within that time, the Contractor, if he intends to treat the 

suspension, where it affects only a part of the Works as an omission of such part 

by the Owner or where it affects whole of the Works, as an abandonment of the 

Works by the Owner, shall within ten days of expiry of such period of 15 days give 

notice in writing of his intention to the Engineer-in-Charge. In the event of the 

Contractor treating the suspension as an abandonment of the contract by the 

Owner, he shall have no claim to payment of any compensation on account of any 

profit or advantage which he might have derived from the execution of Work in full, 

but which he could not derive in consequence of the abandonment. He shall, 

however, be entitled to such compensation, as the Engineer-in-charge may consider 

reasonable in respect of salaries and/or wages paid to his employees and labour at 

site remaining idle in consequence adding to the total thereof 2% to cover indirect 

expenses of the Contractor provided the Contractor submits his claim supported by 

details to the Engineer-in-Charge within 15 days of the expiry of the period of 3 

months. 

CLAUSE.16. Action in case work not done as per Specifications 

All Works under or in course of execution or executed in pursuance of the Contract 

shall at all times be open and accessible to the inspection and supervision of the 

Engineer-in-charge, his authorized subordinates in charge of the Work and all 

superior officers, officer of Quality assurance unit of the Owner or any organization 

engaged by the Owner for quality assurance and of the Chief Technical Examiner’s 

Office, and the Contractor shall, at all times during the usual working hours and at 

all other times at which  reasonable notice of the visit of such officers has been 

given to the Contractor either himself be present to receive orders and instructions 

or have a responsible agent duly accredited in writing, present for that purpose. 

Orders given to the Contractor’s agent shall be considered to have the same force 

as if they had been given to the Contractor himself. 

If it shall appear to the Engineer-In-Charge or his authorized subordinates in 

charge of the Work or to the Chief Engineer in charge of Quality Assurance or his 

subordinate officers or the officers of the organization engaged by the Owner for 

quality assurance or to the Chief Technical Examiner or his subordinate officers, 

that any Work has been executed with unsound, imperfect, or unskilful 

workmanship, or with materials or articles provided by him for the execution of the 

work which are unsound or of a quality inferior to that contracted or otherwise not 
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in accordance with the Contract, the Contractor shall, on demand in writing, which 

shall be made within twelve months of the completion of the Work from the 

Engineer-in-Charge specifying the work, materials or articles complained of, 

notwithstanding that the same may have been passed, certified and paid for 

forthwith rectify, or remove and reconstruct the Work so specified in whole or in 

part, as the case may require or as the case may be, remove the materials or 

articles so specified and provide other proper  and suitable materials or articles at 

his own charge and cost. In the event of failing to do so within a period specified 

by the Engineer-in- charge in his demand aforesaid, then the Contractor shall be 

liable to pay compensation at the same rate as under clause 2 of the Contract (for 

non-completion of the work in time) for this default. 

In such case the Engineer-in-Charge may not accept the item of Work at the rates 

applicable under the contract, but may accept such items at reduced rates as the 

Authority specified in Schedule F may consider reasonable during the preparation 

of on account bills or final bill, if the item is so acceptable without detriment to the 

safety and utility of the item and the structure or he may reject the work outright 

without any payment and/or get it and other connected and incidental items 

rectified, or remove and re-executed at the  risk and cost of the contractor. 

Decision of the Engineer-in-Charge to be conveyed in writing in respect of the same 

will be final and binding on the contractor.  

CLAUSE. 17. Contractor Liable for Damages/ Defects during defects 

liability period 

If the Contractor or his working people or servants shall break, deface injure or 

destroy any part of building/ installation/ equipment in which they may be working, 

or any building road, road curb, fence, enclosure, water pipe, cables, drains, 

electric or telephone post or wires, trees, grass or grassland, or cultivated ground 

contiguous to the premises on which the Work or any part is being executed, or if 

any damage shall happen to the Work while in progress, from any cause 

whatsoever, or if any defect, shrinkage or other faults appear in the Work within 

12 (Twelve) months after a certificate final or otherwise of its completion shall have 

been given by the Engineer-in-charge as aforesaid arising out of defect or improper 

materials or workmanship, the Contractor shall upon receipt of a notice in writing 

on that behalf by the Engineer-in-Charge make the same good at his own expense 

or In default of the Contractor to make such payments, the Engineer-in Charge 

shall cause the same to be made good by other workmen and deduct the expense 

incurred from any sums that may be due or at any time thereafter may become 

due to the Contractor or from his security deposit or the proceeds of sale thereof 

or of a sufficient portion thereof. The security deposit of the contractor shall not be 

refunded before the expiry of twelve months after the issue of the certificate final 

or otherwise, of completion of work, or till the final bill has been prepared and 

passed whichever is later. Provided that in the case of road work, if in the opinion 

of the Engineer-in-Charge, half of the security deposit is sufficient, to meet all 

liabilities of the contractor under this contract, half of the security deposit will be 
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refundable after six months and the remaining half after twelve months of the issue 

of the said certificate of completion or till the final bill has been prepared and 

passed whichever is later. 

In case of Maintenance and Operation works of E&M services, the security deposit 

deducted from contractors shall be refunded within one month from the date of 

final payment or within one month from the date of completion of the maintenance 

contract whichever is earlier. 

CLAUSE.18. Contractor to provide tools & plants etc. 

The contractor shall provide at his own cost all materials (except such special 

materials, if any, as may in accordance with the contract be supplied from the 

Owner’s store), machinery, tools & plants as specified in Schedule-F. In addition to 

this, appliances, implements, other plants, ladders, cordage, tackle, scaffolding 

and temporary works required for the proper execution of the work, whether 

original, altered or substituted and whether included in the specifications or other 

documents forming part of the contract or referred to in these conditions or not, 

or which may be necessary for the purpose of satisfying or complying with the 

requirements of the Engineer-in-Charge as to any matter as to which under these 

conditions he is entitled to be satisfied, or which he is entitled to require together 

with carriage therefore to and from the work. The contractor shall also supply 

without charge the requisite number of persons with the means and materials, 

necessary for the purpose of setting out works, and counting, weighing and 

assisting the measurement for examination at any time and from time to time of 

the work or materials. 

Failing his so doing, the same may be provided by the Engineer-in-Charge at the 

expense of the contractor and the expenses may be deducted, from any money 

due to the contractor, under this contract or otherwise and/or from his security 

deposit or the proceeds of sale thereof, or of a sufficient portion thereof. 

CLAUSE. 18A.Recovery of Compensation paid to Workmen 

In every case in which by virtue of the provisions sub-section (1) of Section 12, of 

the Workmen’s Compensation Act, 1923, Owner is obliged to pay compensation to 

workman employed by the contractor, in execution of the works, Owner will recover 

from the contractor, the amount of the compensation so paid; and, without 

prejudice to the rights of the Owner under sub-section (2) of Section 12, of the 

said Act, Owner shall be at liberty to recover such amount or any part thereof by 

deducting it from the security deposit or from any sum due by Owner to the 

contractor whether under this contract or otherwise. Owner shall not be bound to 

contest any claim made against it under sub-section (1) of Section 12, of the said 

Act, except on the written request of the contractor and upon his giving to Owner 

full security for all costs for which Owner might become liable in consequence of 

contesting such claim. 
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CLAUSE. 18B.Ensuring Payment and Amenities to Workers if 

Contractor fails 

ln every case in which by virtue of the provisions of the Contract Labour (Regulation 

and Abolition) Act, 1970, and of the Contract Labour (Regulation and Abolition) 

Central Rules, 1971, Owner is obliged to pay any amounts of wages to a workman 

employed by the contractor in execution of the works, or to incur any expenditure 

in providing welfare and health amenities required to be provided under the above 

said Act and the rules under Clause 19H or under the C.P.W.D. Contractor’s Labour 

Regulations, or under the Rules framed by Government from time to time for the 

protection of health and sanitary arrangements for workers employed by C.P.W.D. 

Contractors, Owner will recover from the contractor, the amount of wages so paid 

or the amount of expenditure so incurred; and without prejudice to the rights of the 

Owner under sub-section(2) of Section 20, and sub-section (4) of Section 21, of the 

Contract Labour (Regulation and Abolition) Act, 1970, Owner shall be at liberty to 

recover such amount or any part thereof by deducting it from the security deposit 

or from any sum due by Owner to the contractor whether under this contract or 

otherwise. Owner shall not be bound to contest any claim made against it under 

sub-section (1) of Section 20, sub-section (4) of Section 21, of the said Act, except 

on the written request of the contractor and upon his giving to the Owner full 

security for all costs for which Owner might become liable in contesting such claim. 

CLAUSE.19. Labour Laws to be complied with, by the Contractor 

The contractor shall obtain a valid license under the Contract Labour (Regulation & 

Abolition) Act, 1970, and the Contract Labour (Regulation and Abolition) Central 

Rules, 1971, before the commencement of the work, and continue to have a valid 

license until the completion of the work. The contractor shall also comply with 

provision of the interstate migrant workmen (Regulation of employment & condition 

of services) Act 1979. The contractor shall also abide by the provisions of the Child 

Labour (Prohibition and Regulation) Act, 1986. 

The contractor shall also comply with the provisions of the building and other 

Construction Workers (Regulation of Employment & Conditions of Service) Act, 1996 

and the building and other Construction Workers Welfare Cess Act, 1996. 

Any failure to fulfil these requirements shall attract the penal provisions of this 

contract arising out of the resultant non-execution of the work. 

CLAUSE 19A Child Labour: 

No labour below the age of fourteen years shall be employed on the work. 

CLAUSE 19B Payment of wages: 

(i) The contractor shall pay to labour employed by him either directly or through 

subcontractors, wages not less than fair wages as defined in the CPWD. Contractor’s 

Labour Regulations or as per the provisions of the Contract Labour (Regulation and 
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Abolition) Act, 1970 and the contract Labour (Regulation and Abolition) Central 

Rules, 1971, wherever applicable. 

(ii) The contractor shall, notwithstanding the provisions of any contract to the 

contrary, cause to be paid fair wage to labour indirectly engaged on the work, 

including any labour engaged by his sub-contractors in connection with the said 

work, as if the labour had been immediately employed by him. 

(iii) In respect of all labour directly or indirectly employed in the works for 

performance of the contractor’s part of this contract, the contractor shall comply 

with or cause to be complied with the Central Public Works Department  contractor’s 

Labour Regulations made by Government from time to time in regard to payment 

of wages, wage period, deductions from wages recovery of wages not paid and 

deductions unauthorized made, maintenance of wage books or wage slips, 

publication of scale of wages and other terms of employment, inspection and 

submission of periodical returns and all other matters of the like nature or as per 

the provisions of the Contract Labour (Regulation and Abolition) Act, 1970, and the 

Contract Labour (Regulation and Abolition) Central Rules, 1971, wherever 

applicable. 

(iv) (a) The Engineer-in-Charge concerned shall have the right to deduct from the 

moneys due to the contractor any sum required or estimated to be required for 

making good the loss suffered by a worker or workers by reason of non-fulfilment 

of the conditions of the contract for the benefit of the workers, non-payment of 

wages or of deductions made from his or their wages which are not justified by 

their terms of the contract or non-observance of the Regulations. 

(b) Under the provision of Minimum Wages (Central) Rules, 1950, the contractor 

is bound to allow to the labours directly or indirectly employed in the works one-

day rest for 6 days continuous work and pay wages at the same rate as for duty. 

In the event of default, the Engineer-in-Charge shall have the right to deduct the 

sum or sums not paid on account of wages for weekly holidays to any labours 

and pay the same to the persons entitled thereto from any money due to the 

contractor by the Engineer-in-Charge concerned. 

(v) The contractor shall comply with all the Central, State Laws & other statutory 

and regulatory provisions and Rules including but not limited to the provisions of 

the Payment of Wages Act, 1936, Minimum Wages Act 1948, Minimum Wages 

(Central) Rules, 1950, Employees Liability Act, 1938, Workmen’s Compensation Act, 

1923, Industrial Disputes Act, 1947, Maternity Benefits Act, 1961, Child Labour 

(Prohibition and Regulation) Act, 1986 and the Contractor’s Labour (Regulation and 

Abolition) Act 1970, or the modifications thereof or any other laws relating thereto 

and the rules made there under from time to time. 

(vi) The contractor shall indemnify and keep indemnified Owner against payments 

to be made under and for the observance of the laws aforesaid and the C.P.W.D. 

Contractor’s Labour Regulations without prejudice to his right to claim indemnity 

from his sub-contractors. 
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(vii) The laws aforesaid shall be deemed to be a part of this contract and any breach 

thereof shall be deemed to be a breach of this contract. 

(viii) Whatever is the minimum wage for the time being, or if the wage payable is 

higher than such wage, such wage shall be paid by the contractor to the workmen 

directly without the intervention of Jamadar (head of the labour Gang) and that 

Jamadar shall not be entitled to deduct or recover any amount from the minimum 

wage payable to the workmen as and by way of commission or otherwise. 

(ix) The contractor shall ensure that no amount by way of commission or otherwise 

is deducted or recovered by the Jamadar from the wage of workmen. 

Clause 19C 

In respect of all labour directly or indirectly employed in the work for the 

performance of the contractor’s part of this contract, the contractor shall at his own 

expense arrange for the safety provisions as per CPWD. Safety Code framed from 

time to time and shall at his own expense provide for all facilities in connection 

therewith. In case the contractor fails to make arrangement and provide necessary 

facilities as aforesaid, he shall be liable to pay a penalty of Rs.200/- for each default 

and in addition, the Engineer-in- Charge shall be at liberty to make arrangement 

and provide facilities as aforesaid and recover the costs incurred in that behalf from 

the contractor. 

CLAUSE 19D 

The contractor shall submit by 4th and 19th of every month, to the Engineer-in-

Charge, a true statement showing in respect of the second half of the preceding 

month and the first half of the current month respectively: - 

1) The number of labourers employed by him on the work, 

2) Their working hours, 

3) The wages paid to them, 

4) The accidents that occurred during the said fortnight showing the 

circumstances under which they happened and the extent of damage and 

injury caused by them, and 

5) The number of female workers who have been allowed maternity benefit 

according to “Leave and pay during leave Clause19F” and the amount 

paid to them. 

Failing which the contractor shall be liable to pay to Owner, a sum not exceeding 

Rs.200/- for each default or materially incorrect statement. The decision of the 

Engineer in Charge shall be final in deducting from any bill due to the contractor; 

the amount levied as fine and is binding on the contractor. 

CLAUSE 19E 

In respect of all labour directly or indirectly employed in the works for the 

performance of the contractor’s part of this contract, the contractor shall comply 
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with or cause to be complied with all the rules framed by Government from time to 

time for the protection of health and sanitary arrangements for workers employed 

by the Owner and its contractors. 

CLAUSE 19F Leave and pay during leave: 

Leave and pay during leave shall be regulated as follows: 

1. Leave:  

(i) in the case of delivery - maternity leave not exceeding 8 weeks, 4 weeks 

up to and including the day of delivery and 4 weeks following that day,  

(ii) in the case of miscarriage – up to 3 weeks from the date of miscarriage.  

2. Pay:  

(i) in the case of delivery - leave pay during maternity leave will be at the 

rate of the women’s average daily earnings, calculated on total wages earned 

on the days when full time work was done during a period of three months 

immediately preceding the date on which she gives notice that she expects 

to be confined or at the rate of Rupee one only a day whichever is greater.  

(ii) in the case of miscarriage - leave pay at the rate of average daily earning 

calculated on the total wages earned on the days when full time work was 

done during a period of three months immediately preceding the date of such 

miscarriage.  

3. Conditions for the grant of Maternity Leave:  

No maternity leave benefit shall be admissible to a woman unless she has been 

employed for a total period of not less than six months immediately preceding the 

date on which she proceeds on leave.  

4. The contractor shall maintain a register of Maternity (Benefit) in the Prescribed 

Form as shown in appendix -I and II, and the same shall be kept at the place of 

work. 

CLAUSE 19G 

In the event of the contractor(s) committing a default or breach of any of the 

provisions of the Central Public Works Department, Contractor’s Labour Regulations 

and Model Rules for the protection of health and sanitary arrangements for the 

workers as amended from time to time or furnishing any information or submitting 

or filing any statement under the provisions of the above Regulations and’ Rules 

which is materially incorrect, he/they shall, without prejudice to any other liability, 

pay to the Owner a sum not exceeding Rs.200/- for every default, breach or 

furnishing, making, submitting, filing such materially incorrect statements and in 

the event of the contractor(s) defaulting continuously in this respect, the penalty 

may be enhanced to Rs.200/- per day for each day of default subject to a maximum 

of 5 per cent of the estimated cost of the work put to tender. The decision of the 

Engineer-in-Charge shall be final and binding on the parties.  
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Should it appear to the Engineer-in-Charge that the contractor(s) is/are not properly 

observing and complying with the provisions of the CPWD. Contractor’s Labour 

Regulations and Model Rules and the provisions of the Contract Labour (Regulation 

and Abolition) Act 1970, and the Contract Labour (R& A) Central Rules 1971, for 

the protection of health and sanitary arrangements for work-people employed by 

the contractor(s) (hereinafter referred as “the said Rules”) the Engineer-in-Charge 

shall have power to give notice in writing to the contractor(s) requiring that the said 

Rules be complied with and the amenities prescribed therein be provided to the 

work-people within a reasonable time to be specified in the notice. If the 

contractor(s) shall fail within the period specified in the notice to comply with 

and/observe the said Rules and to provide the amenities to the work-people as 

aforesaid, the Engineer-in-Charge shall have the power to provide the amenities 

hereinbefore mentioned at the cost of the contractor(s). The contractor(s) shall 

erect, make and maintain at his/their own expense and to approved standards all 

necessary huts and sanitary arrangements required for his/their work-people on the 

site in connection with the execution of the works, and if the same shall not have 

been erected or constructed, according to approved standards, the Engineer-in-

Charge shall have power to give notice in writing to the contractor(s) requiring that 

the said huts and sanitary arrangements be remodelled and/or reconstructed 

according to approved standards, and if the contractor(s) shall fail to remodel or 

reconstruct such huts and sanitary arrangements according to approved standards 

within the period specified in the notice, the Engineer-in-Charge shall have the 

power to remodel or reconstruct such huts and sanitary arrangements according to 

approved standards at the cost of the contractor(s).  

CLAUSE 19 H 

The contractor(s) shall at his/their own cost provide his/their labour with a sufficient 

number of huts (hereinafter referred to as the camp) of the following specifications 

on a suitable plot of land to be approved by the Engineer-in-Charge. 

(i) (a) The minimum height of each hut at the eaves level shall be 2.10m (7 ft.) and 

the floor area to be provided will be at the rate of 2.7 sqm. (30 sq. ft.) For each 

member of the worker’s family staying with the labourer.  

(b) The contractor(s) shall in addition construct suitable cooking places having a 

minimum area of 1.80m x 1.50m (6’x5') adjacent to the hut for each family. 

(c) The contractor(s) shall also construct temporary latrines and urinals for the 

use of the labourers each on the scale of not less than four per each one hundred 

of the total strength, separate latrines and urinals being provided for women. 

(d) The contractor(s) shall construct sufficient number of bathing and washing 

places, one unit for every 25 persons residing in the camp. These bathing and 

washing places shall be suitably screened. 

(ii) (a) all the huts shall have walls of sun-dried or burnt-bricks laid in mud mortar 

or other suitable local materials as may be approved by the Engineer-in-Charge. 

In case of sun-dried bricks, the walls should be plastered with mud gobri on both 
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sides. The floor may be kutcha but plastered with mud gobri and shall be at least 

15 cm (6") above the surrounding ground. The roofs shall be laid with thatch or 

any other materials as may be approved by the Engineer-in-Charge and the 

contractor shall ensure that throughout the period of their occupation, the roofs 

remain watertight. 

 (b) The contractor(s) shall provide each hut with proper ventilation. 

 (c) All doors, windows, and ventilators shall be provided with suitable leaves for 

security purposes. 

(d) There shall be kept an open space of at least 7.2m (8 yards) between the 

rows of huts which may be reduced to 6m (20 ft.) according to the availability of 

site with the approval of the Engineer-in-Charge. Back to back construction will 

be allowed. 

(iii)Water Supply - The contractor(s) shall provide adequate supply of water for 

the use of labourers. The provisions shall not be less than two gallons of pure and 

wholesome water per head per day for drinking purposes and three gallons of clean 

water per head per day for bathing and washing purposes. Where piped water 

supply is available, supply shall be at stand posts and where the supply is from 

wells or river, tanks that may be of metal or masonry, shall be provided. The 

contractor(s) shall also at his/ their own cost make arrangements for laying pipe 

lines for water supply to his/ their labour camp from the existing mains wherever 

available, and shall pay all fees and charges therefore. 

(iv) The site selected for the camp shall be high ground, removed from jungle. 

(v)Disposal of Excreta - The contractor(s) shall make necessary arrangements 

for the disposal of excreta from the latrines by trenching or incineration, which shall 

be according to the requirements lay down by the Local Health Authorities. If 

trenching or incineration is not allowed, the contractor(s) shall make arrangements 

for the removal of the excreta through the Municipal Committee/authority and 

inform it about the number of labourers employed so that arrangements may be 

made by such Committee/authority for the removal of the excreta. All charges on 

this account shall be borne by the contractor and paid direct by him to the 

Municipality/authority. The contractor shall provide one sweeper for every eight 

seats in case of dry system. 

(vi) Drainage - The contractor(s) shall provide efficient arrangements for draining 

away sullage water so as to keep the camp neat and tidy. The contractor may 

provide package type STP plant of required capacity approved by engineer in change 

for treating the sewage water and supply to the Owner free of cost for the use of 

gardening. The contractor will carry out maintenance of STP at his own cost. 

Contractor will keep the camp neat and tidy. 

(vii) The contractor(s) shall make necessary arrangements for keeping the camp 

area sufficiently lighted to avoid accidents to the workers. 
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(Viii) Sanitation - The contractor(s) shall make arrangements for conservancy and 

sanitation in the labour camps according to the rules of the Local Public Health and 

Medical Authorities.  

CLAUSE 19I 

The Engineer-in-Charge may require the contractor to dismiss or remove from the 

site of the work any person or persons in the contractors’ employ upon the work 

who may be incompetent or misconduct himself and the contractor shall forthwith 

comply with such requirements. In respect of maintenance/repair or renovation 

works etc. where the labour have an easy access to the individual houses, the 

contractor shall issue identity cards to the labourers, whether temporary or 

permanent and he shall be responsible for any untoward action on the part of such 

labour. Engineer-in-charge will display a list of contractors working in the 

colony/Blocks on the notice board in the colony and also at the service center, to 

apprise the residents about the same. 

CLAUSE 19J Occupation of Buildings by Unauthorized persons 

It shall be the responsibility of the contractor to see that the building under 

construction is not occupied by anybody unauthorized during construction, and is 

handed over to the Engineer-in-Charge with vacant possession of complete building. 

If such building though completed is occupied illegally, then the Engineer-in-Charge 

shall have the option to refuse to accept the said building/buildings in that position. 

Any delay in acceptance on this account will be treated as the delay in completion 

and for such delay, a levy up to 5% of tendered value of work may be imposed by 

the Engineer-in-charge whose decision shall be final both with regard to the 

justification and quantum and be binding on the contractor.  

However, the Engineer in charge through a notice may require the contractor to 

remove the illegal occupation any time on or before construction and delivery. 

CLAUSE 19K Employment of skilled/semi-skilled workers 

The contractor shall, at all stages of work, deploy skilled/semi-skilled tradesmen 

who are qualified and possess certificate in particular trade from CPWD Training 

Institute/Industrial Training Institute/National Institute of construction 

Management and Research (NICMAR)/ National Academy of Construction, CIDC or 

any similar reputed and recognized Institute managed/ certified by State/Central 

Government. The number of such qualified tradesmen shall not be less than 20% 

of total skilled/semi-skilled workers required in each trade at any stage of work. 

The contractor shall submit number of man days required in respect of each trade, 

it’s scheduling and the list of qualified tradesmen along with requisite certificate 

from recognized Institute to Engineer in charge for approval. Notwithstanding such 

approval, if the tradesmen are found to have inadequate skill to execute the work 

of respective trade, the contractor shall substitute such tradesmen within two days 

of written notice from Engineer in-Charge. Failure on the part of contractor to obtain 
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approval of Engineer-in-Charge or failure to deploy qualified tradesmen will attract 

a compensation to be paid by contractor at the rate of Rs. 100 per such tradesman 

per day. Decision of Engineer-in-Charge as to whether particular tradesman 

possesses requisite skill and amount of compensation in case of default shall be 

final and binding.  

For work costing more than Rs. 50 Crores, the contractor shall arrange on 

site training as per National Skill development Corporation (NSDC) norms 

for at least 10% of the unskilled worker engaged in the project in co-

ordination with the CPWD Regional Training Institute and National Skill 

Development Corporation (NSDC) for certification at the level of skilled/ 

semi-skilled tradesmen. 

CLAUSE 19 L Contribution of EPF and ESI 

The ESI and EPF contributions on the part of employer in respect of this contract 

shall be paid by the contractor. These contributions on the part of employer paid by 

the contractor shall be reimbursed by the Engineer-in-charge to the contractor on 

actual basis. The applicable and eligible amount of EPF & ESI shall be reimbursed 

preferably within 7 days but not later than 30 days of submission of documentary 

proof of payment provided same are in order. 

CLAUSE. 20. Minimum Wages Act to be complied with 

The contractor shall comply with all the provisions of the Minimum Wages Act, 1948, 

and Contract Labour (Regulation and Abolition) Act, 1970, amended from time to 

time and rules framed there under and other labour laws affecting contract labour 

that may be brought into force from time to time. 

CLAUSE. 21. Work not to be sublet. Action in case of insolvency 

The contract shall not be assigned or sublet without the written approval of the 

Engineer-in-Charge. And if the contractor shall assign or sublet his contract, or 

attempt to do so, or become insolvent or commence any insolvency proceedings or 

make any composition with his creditors or attempt to do so, or if any bribe, 

gratuity, gift, loan, perquisite, reward or advantage pecuniary or otherwise, shall 

either directly or indirectly, be given, promised or offered by the contractor, or any 

of his servants or agent to any officer or person in the employ of Owner or any of 

its formally appointed consultants in any way relating to their office or employment, 

or if any such officer or person shall become in any way directly or indirectly 

interested in the contract, the Engineer-in-Charge on behalf of the Owner (Nalanda 

University shall have power to adopt the course specified in Clause 3 (when contract 

can be determined) hereof in the interest of Owner and in the event of such course 

being adopted, the consequences specified in the said Clause 3  shall ensue. 
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CLAUSE. 22.   Compensation 

All sums payable by way of compensation under any of these conditions shall be 

considered as reasonable compensation to be applied to the use of Owner without 

reference to the actual loss or damage sustained and whether or not any damage 

shall have been sustained. 

CLAUSE. 23. Changes in firm’s Constitution to be intimated 

Where the contractor is a partnership firm, the previous approval in writing of the 

Engineer-in-Charge shall be obtained before any change is made in the constitution 

of the firm. Where the contractor is an individual or a Hindu undivided family 

business concern, such approval as aforesaid shall likewise be obtained before the 

contractor enters into any partnership agreement where under the partnership firm 

would have the right to carry out the works hereby undertaken by the contractor. 

If previous approval as aforesaid is not obtained, the contract shall be deemed to 

have been assigned in contravention of Clause 21 (Work not be sublet Action in 

case of insolvency) hereof and the same action may be taken, and the same 

consequences shall ensue as provided in the said Clause 21 (Work not be sublet. 

Action in case of insolvency) 

CLAUSE. 24. Works to be executed under the Contract 

All works to be executed under the contract shall be executed under the direction 

and subject to the approval in all respects of the Engineer-in-Charge who shall be 

entitled to direct at what point or points and in what manner they are to be 

commenced, and from time to time carried on. 

CLAUSE.25. Settlement of disputes & Arbitration 

Except where otherwise provided in the contract, all questions and disputes relating 

to the meaning of the specifications, design, drawings and instructions herein before 

mentioned and as to the quality of workmanship or materials used on the Work or 

as to any other question, claim, right, matter or thing whatsoever in any way arising 

out of or in relation to the contract, design, drawings, specification, estimates, 

instructions, orders or these conditions or otherwise concerning the Work or the 

execution or failure to execute the same whether arising during the progress of the 

Work or after the cancellation, termination, completion or abandonment thereof 

shall be dealt with as mentioned hereinafter 

(a) If the Contractor considers any Work demanded of him to be outside the 

requirements of the Contract, or disputes any drawings, record or decision 

given in writing by the Engineer-in-Charge or if the Engineer in Charge 

considers any act or decision of the contract on any matter in connection 

with or arising out of the contract or carrying out of the Work to be 

unacceptable he shall promptly within 15 days request the Owner in writing 

for written instruction or decision on such matters. Thereupon, the Owner shall 
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give his written instructions or decisions within a period of one month from the 

receipt of the Contractor’s letter. 

If the Owner fails to give his instructions or decision in writing within the 

aforesaid period or if the Contractor is dissatisfied with the instructions or 

decision of the Owner, the Contractor may, within 15 days of the receipt of the 

Owner’s decision, give notice to the Owner to appoint an Arbitrator failing 

which the said decision shall be final, binding and conclusive and not referable 

to adjudication by the Arbitrator. It is a term of contract that each party 

invoking arbitration must exhaust the aforesaid mechanism of settlement of 

claims/disputes prior to invoking arbitration. 

(b) Disputes or difference shall be referred for adjudication through 

arbitration by a Tribunal having sole arbitrator where Tendered amount is 
Rs. 100 Crore or less. Where Tendered Value is more than Rs. 100 Crore, 

Tribunal shall consist of three Arbitrators as above. The requirements of the 

Arbitration and Conciliation Act, 1996 (26 of 1996) and any further statutory 

modifications or re-enactment thereof and the rules made there under and 

for the time being in force shall be applicable. 

It is a term of this Contract that the party invoking Arbitration shall give a list of 

disputes with amounts claimed, if any, in respect of each such dispute along with 

the notice for appointment of Arbitrator and giving reference to the rejection by the 

Owner of the appeal. 

It is also a term of this contract that any member of the Arbitration Tribunal 

shall be a Graduate Engineer with experience in handling public works 

engineering contracts at a level not lower than Chief Engineer (Joint 

Secretary level of Government of India). This shall be treated as a 

mandatory qualification to be appointed as arbitrator.  

Parties, before or at the time of appointment of Arbitral Tribunal may agree 

in writing for fast track arbitration as per the Arbitration and Conciliation 

Act, 1996 (26 of 1996) as amended in 2015.  

Subject to provision in the Arbitration and Conciliation Act, 1996 (26 of 

1996) as amended in 2015 whereby the counter claims if any can be directly 

filed before the arbitrator without any requirement of reference by the 
appointing authority, the arbitrator shall adjudicate on only such disputes 

as are referred to him by the appointing authority and give separate award 

against each dispute and claim referred to him and in all cases where the 

total amount of the claims by any party exceeds Rs. 1,00,000/-, the 

arbitrator shall give reasons for the award. 

 
It is also a term of the contract that if any fees and other expenses are payable to 

the Arbitrator, these shall be paid as per the act. 

The place of arbitration shall be as mentioned in Schedule F. In case there 

is no mention of place of arbitration, the arbitral tribunal shall determine 

the place of arbitration. The venue of the arbitration shall be such place as 

may be fixed by the Arbitral Tribunal in consultation with both the parties. 

Failing any such agreement, then the Arbitral Tribunal shall decide the 

venue.  
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CLAUSE. 26. Contractor to indemnify Owner against Patent Rights 

The contractor shall fully indemnify and keep indemnified the Owner against any 

action, claim or proceeding relating to infringement or use of any patent or design 

or any alleged patent or design rights and shall pay any royalties which may be 

payable in respect of any article or part thereof included in the contract. In the 

event of any claims made under or action brought against Owner in respect of any 

such matters as aforesaid, the contractor shall be immediately notified thereof and 

the contractor shall be at liberty, at his own expense, to settle any dispute or to 

conduct any litigation that may arise there from, provided that the contractor shall 

not be liable to indemnify the Owner if the infringement of the patent or design or 

any alleged patent or design right is the direct result of an order passed by the 

Engineer-in-Charge in this behalf. 

CLAUSE 27 Lump sum provision in Tender. 

This Clause is deleted. 

CLAUSE.28 .Action where no Specifications are specified 

In the case of any class of work for which there is no such specifications as referred 

to in Clause 11, such work shall be carried out in accordance with the Bureau of 

Indian Standards Specifications. In case there are no such specifications in Bureau 

of Indian Standards, the work shall be carried out as per manufacturers’ 

specifications, if not available then as per District Specifications. In case there are 

no such specifications as required above, the work shall be carried out in all respects 

in accordance with the instructions and requirements of the Engineer-in-Charge. 

CLAUSE. 29. Withholding and lien in respect of sum due from 

contractor 

(i) Whenever any claim or claims for payment of a sum of money arises out of or 

under the contract or against the contractor, the Engineer-in-Charge or the  Owner 

shall be entitled to withhold and also have a lien to retain such sum or sums in 

whole or in part from the security, if any deposited by the contractor and for the 

purpose aforesaid, the Engineer-in-Charge or the Owner shall be entitled to withhold 

the security deposit, if any, furnished as the case may be and also have a lien over 

the same pending finalization or adjudication of any such claim. In the event of the 

security being insufficient to cover the claimed amount or amounts or if no security 

has been taken from the contractor, the Engineer-in-Charge or the Owner shall be 

entitled to withhold and have a lien to retain to the extent of such claimed amount 

or amounts referred to above, from any sum or sums found payable or which may 

at any time thereafter become payable to the contractor under the same contract 

or any other contract with the Engineer-in-Charge of the Owner or any contracting 

person through the Engineer-in-Charge pending finalization of adjudication of any 

such claim. 
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It is an agreed term of the contract that the sum of money or moneys so withheld 

or retained under the lien referred to above by the Engineer-in-Charge or  the Owner 

will be kept withheld or retained as such by the Engineer-in-Charge or  Owner till 

the claim arising out of or under the contract is determined by the arbitrator by the 

competent court, as the case may be and that the contractor will have no claim for 

interest or damages whatsoever on any account in respect of such withholding or 

retention under the lien referred to above and duly notified as such to the 

contractor. For the purpose of this clause, where the contractor is a partnership firm 

or a limited company, the Engineer-in-Charge or the Owner shall be entitled to 

withhold and also have a lien to retain towards such claimed amount or amounts in 

whole or in part from any sum found payable to any partner/limited company as 

the case may be, whether in his individual capacity or otherwise. 

(ii) Owner shall have the right to cause an audit and technical examination of the 

works and the final bills of the contractor including all supporting vouchers, abstract, 

etc., to be made after payment of the final bill and if as a result of such audit and 

technical examination any sum is found to have been overpaid in respect of any 

work done by the contractor under the contract or any work claimed to have been 

done by him under the contract and found not to have been executed, the contractor 

shall be liable to refund the amount of over-payment and it shall be lawful for Owner 

to recover the same from him in the manner prescribed in sub-clause (i) of this 

clause or in any other manner legally permissible; and if it is found that the 

contractor was paid less than what was due to him under the contract in respect of 

any work executed by him under it, the amount of such under payment shall be 

duly paid by Owner to the contractor, without any interest thereon whatsoever. 

Provided that the Owner shall not be entitled to recover any sum overpaid, nor the 

contractor shall be entitled to payment of any sum paid short where such payment 

has been agreed upon between the Engineer-in-Charge on the one hand and the 

contractor on the other under any term of the contract permitting payment for work 

after assessment by the Engineer-in-Charge. 

CLAUSE. 29A.Lien in respect of claims in other Contracts 

Any sum of money due and payable to the contractor (including the security deposit 

returnable to him) under the contract may be withheld or retained by way of lien 

by the Engineer-in-Charge or the Owner or any other contracting person or persons 

through Engineer-in-Charge against any claim of the Engineer-in-Charge or the 

Owner or such other person or persons in respect of payment of a sum of money 

arising out of or under any other contract made by the contractor with the Engineer-

in-Charge or the Owner or with such other person or persons. 

It is an agreed term of the contract that the sum of money so withheld or retained 

under this clause by the Engineer-in-Charge or the Owner will be kept withheld or 

retained as such by the Engineer-in-Charge or the Owner or till his claim arising out 

of the same contract or any other contract is either mutually settled or determined 

by the arbitration clause or by the competent court, as the case may be and that 

the contractor shall have no claim for interest or damages whatsoever on this 
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account or on any other ground in respect of any sum of money withheld or retained 

under this clause and duly notified as such to the Contractor. 

CLAUSE 30. Employment of Coal Mining or Controlled area labour not 

permissible. 

This clause is not relevant to this work and hence deleted. 

CLAUSE. 31. Unfiltered Water Supply 

The Contractor(s) shall make his/their own arrangements for water required for the 

work and nothing extra will be paid for the same. This will be subject to the following 

conditions: 

(i) That the water used by the contractor(s) shall be fit for construction purposes 

to the satisfaction of the Engineer-in-Charge. 

(ii) The Engineer-in-Charge shall make alternative arrangements for supply of 

water at the risk and cost of contractor(s) if the arrangements made by the 

contractor(s) for procurement of water are in the opinion of the Engineer-in- 

Charge, unsatisfactory. 

CLAUSE 31A Departmental Water supply if available. 

Water if available may be supplied to the contractor by the Owner subject to the 

following conditions. 

i) The water charges @ 1 % shall be recovered on gross amount of the work 

done.  

ii) The contractor shall make his own arrangement of water connection and 

laying of pipelines from existing main of source of supply.  

iii) The Owner do not guarantee to maintain uninterrupted supply of water and 

it will be incumbent on the contractor to make alternative arrangements 

for water at his own cost in the event of any temporary break down in the 

Government water main so that the progress of his/their work is not held 

up for want of water. No claim of damage or refund of water charges will 

be entertained on account of such break down. 

CLAUSE 32. Alternate water arrangements 

Deleted 

CLAUSE. 33. Return of Surplus materials 

Notwithstanding anything contained to the contrary in this contract, where any 

materials for the execution of the contract are procured with the assistance of 

Owner either by issue from the Owner’s stocks or purchase made under orders or 

permits or licenses issued by Owner, the contractor shall hold the said materials 

economically and solely for the purpose of the contract and not dispose of them 
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without the written permission of the Owner and return, if required by the Engineer-

in-Charge, all surplus or unserviceable materials that may be left with him after the 

completion of the contract or at its termination for any reason whatsoever on being 

paid or credited such price as the Engineer-in-Charge shall determine having due 

regard to the condition of the materials. The price allowed to the contractor however 

shall not exceed the amount charged to him excluding the element of storage 

charges. The decision of the Engineer-in-Charge in this regard shall be final and 

conclusive. In the event of breach of the aforesaid condition, the contractor shall in 

addition to throwing himself open to action for contravention of the terms of the 

license or permit and/or for criminal breach of trust, be liable to Owner for all 

moneys, advantages or profits resulting or which in the usual course would have 

resulted to him by reason of such breach.  

CLAUSE. 34 Hire of Plant & Machinery  

This clause is deleted as the Owner cannot supply any Plant and Machinery. 

Clause 35. Conditions relating to use of asphaltic materials. 

(i) The contractor undertakes to make arrangement for the supervision of the work 

by the firm supplying the tar or bitumen used. 

 

(ii) The contractor shall collect the total quantity of tar or bitumen required for the 
work as per standard formula, before the process of painting is started and shall 

hypothecate it to the Engineer-in-Charge. If any bitumen or tar remains unused 

on completion of the work on account of lesser use of materials in actual 

execution for reasons other than authorized changes of specifications and 

abandonment of portion of work, a corresponding deduction equivalent to the 

cost of unused materials as determined by the Engineer-in-Charge shall be 
made and the material return to the contractors. Although the materials are 

hypothecated to Owner, the contractor undertakes the responsibility for their 

proper watch, safe custody and protection against all risks. The materials shall 

not be removed from site of work without the consent of the Engineer-in- 

Charge in writing. 

 

(i) The contractor shall be responsible for rectifying defects noticed within a year 

from the date of completion of the work and the portion of the security deposit 
relating to asphaltic work shall be refunded after the expiry of this period. 

CLAUSE 36. Employment of technical Staff and employees 

Contractors Superintendence, Supervision, Technical Staff & Employees 

(i) The contractor shall provide all necessary superintendence during execution of 

the work and all along thereafter as may be necessary for proper fulfilling of the 

obligations under the contract. 

The contractor shall immediately after receiving letter of acceptance of the tender 

and before commencement of the work, intimate in writing to the Engineer-in-

Charge, the name(s), qualifications, experience, age, address(s) and other 
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particulars along with certificates, of the principal technical representative to be in 

charge of the work and other technical representative(s) who will be supervising the 

work. Minimum requirement of such technical representative(s) and their 

qualifications and experience shall not be lower than specified in Schedule-F. The 

Engineer-in-Charge shall within 3 days of receipt of such communication intimate in 

writing his approval or otherwise of such a representative(s) to the contractor. Any 

such approval may at any time be withdrawn and in case of such withdrawal, the 

contractor shall appoint another such representative(s) according to the provisions 

of this clause. Decision of the Tender Accepting Authority shall be final and binding 

on the contractor in this respect. Such a principal technical representative and other 

technical representative(s) shall be appointed by the contractor soon after receipt of 

the approval from Engineer-in-charge and shall be available at site before start of 

work. 

All the provisions applicable to the principal technical representative under the Clause 

will also be applicable to other technical representative(s) The principal technical 

representative and other technical representative(s) shall be present at the site of work 

for supervision at all times when any construction activity is in progress and also 

present himself/themselves, as required, to the Engineer-in-Charge and or his 

designated representative to take instructions. Instructions given to the principal 

technical representative or other technical representative(s) shall be deemed to have 

the same force as if these have been given to the contractor. The principal technical 

representative and other technical representative(s) shall be actually available at site 

fully during all stages of execution of work, during recording/checking/test checking 

of measurements of works and whenever so required by the Engineer-in-Charge and 

shall also note down instructions conveyed by the Engineer-in-Charge or his 

designated representative(s) in the site order book and shall affix his/their signature 

in token of noting down the instructions and in token of acceptance of 

measurements/checked measurements/test checked measurements. The 

representative(s) shall not look after any other work other than this project. 

Substitutes, duly approved by Engineer-in-Charge of the work in similar manner as 

aforesaid shall be provided in event of absence of any of the representative(s) by 

more than two days. 

If the Engineer-in-Charge, whose decision in this respect is final and binding on the 

contractor, is convinced that no such technical representative(s) is/are effectively 

appointed or is/are effectively attending or fulfilling the provision of this clause, a 

recovery (non-refundable) shall be effected from the contractor as specified in 

Schedule ‘F’ and decision of the Engineer-in-Charge as recorded in the site order 

book and measurement recorded checked/test checked in Measurement Books shall 

be final and binding on the contractor. . Further if the contractor fails to appoint 

suitable technical Principal technical representative and/or other technical 

representative(s) and if such appointed persons are not effectively present or are 

absent by more than two days without duly approved substitute or do not discharge 

their responsibilities satisfactorily, the Engineer-in-Charge shall have full powers to 

suspend the execution of the work until such date as suitable other technical 

representative(s) is/are appointed and the contractor shall be held responsible for 
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the delay so caused to the work. The contractor shall submit a certificate of 

employment of the technical representative(s) (in the form of copy of Form-16 or 

CPF deduction issued to the Engineers employed by him) along with every on account 

bill/final bill and shall produce evidence if at any time so required by the Engineer-

in-Charge. 

(ii) The contractor shall provide and employ on the site only such technical assistants 

as are skilled and experienced in their respective fields and such foremen and 

supervisory staff as are competent to give proper supervision to the work. 

The contractor shall provide and employ skilled, semiskilled and unskilled labour as 

is necessary for proper and timely execution of the work. 

The Engineer-in-Charge shall be at liberty to object to and require the contractor to 

remove from the works any person who in his opinion misconducts himself, or is 

incompetent or negligent in the performance of his duties or whose employment is 

otherwise considered by the Engineer-in-Charge to be undesirable. Such person shall 

not be employed again at works site without the written permission of the Engineer-

in-Charge and the persons so removed shall be replaced as soon as possible by 

competent substitutes. 

CLAUSE. 37. Levy/Taxes payable by Contractor 

(i) GST, Building and other Construction Workers Welfare Cess or any other tax, levy 

or Cess in respect of input for or output by this contract shall be payable by the 

contractor and Owner shall not entertain any claim whatsoever in this respect except 

as provided under Clause 38. 

(ii) The contractor shall deposit royalty and obtain necessary permit for supply of the 

of the red bajri, stone, kankar etc. required for the project from local authorities. 

If pursuant to or under any law, notification or order any royalty, cess or the like 

becomes payable by the Government of India and does not any time become payable 

by the contractor to the State Government, Local authorities in respect of any 

material used by the contractor in the works, then in such a case, it shall be lawful 

to the Owner and it will have the right and be entitled to recover the amount paid in 

the circumstances as aforesaid from dues of the contractor. 

CLAUSE 38 Conditions for Reimbursement of levy/taxes if levied 

after receipt of tenders. 

a) GST, labour cess and other statutory deductions etc shall be made at source 

as per prevalent law. The deductions of security deposit, income tax etc shall be done 

after calculation of due payments and net payment shall be reduced accordingly. 

Copy of GST registration shall be submitted with the tender document during its 

submission. All tendered rates under the contract shall be inclusive of any tax, levy 

or cess application on last stipulated date of receipt of tender including extension if 

any. No adjustment i.e. increase or decrease shall be made of any variation in the 

rate of GST, Building or other Construction Workers Welfare cess or any tax, levy or 
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cess applicable on Inputs. However, effect of variation in rates of GST of Building and 

Other Construction Workers Welfare Cess or imposition or repeal of any other tax, 

levy or cess applicable on output of the works contract shall be adjusted on either 

side, increase or decrease. Provided further that for Buildings and Other Construction 

Workers Welfare Cess or any tax (other than GST), levy or cess varied or imposed 

after the last date of receipt of tender including extension if any, any increase shall 

be reimbursed to the contractor only if the contractor necessarily and properly pays 

such increased amount of taxes/levies/cess. Provided further that such adjustment 

including GST shall not be made in the extended period of contract for which the 

contractor alone is responsible for delay as determined by authority for extension of 

time under Clause 5 of Schedule F. 

b) The Contractor shall keep necessary books of accounts and other documents 

for the purpose of this condition as may be necessary and required, and shall allow 

inspection of the same by a duly authorized representative of the Owner and/or 

Engineer-in-Charge and shall also furnish such other information/document as the 

Engineer-in-Charge may require from time to time. 

c) The Contractor shall, within a period of 30 days of the imposition of any such 

further tax or levy or cess, give a written notice thereof to the Engineer-in-Charge 

that the same is given pursuant to this condition, together with all necessary 

information relating thereto. 

CLAUSE. 39. Termination of Contract on death of contractor 

Without prejudice to any of the rights or remedies under this contract, if the 

contractor dies, the Engineer in Charge on behalf of the Owner shall have the option 

of terminating the contract without compensation to the contractor if there is no legal 

heir or successor of the contractor capable of completing the remaining work. The 

decision of the Engineer In charge in this regard shall be final and binding. 

CLAUSE 40. If relative working in Nalanda University then the 

contractor not allowed to tender: 

The contractor shall not be permitted to tender for the work in Nalanda University 

where his near relative is posted as an officer in any capacity. He shall also intimate 

the names of persons who are working with him in any capacity or are subsequently 

employed by him and who are near relatives to any Officer in the Nalanda University 

or in the Ministry of External Affairs. Any breach of this condition by the contractor 

would render him liable to be rejected from participating in this or any other 

subsequent tender(s).  

NOTE: By the term “near relatives” is meant wife, husband, parents and 

grandparents, children and grandchildren, brothers and sisters, uncles, aunts and 

cousins and their corresponding in-laws. 
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CLAUSE 41. No Gazzeted Engineer to work as contractor within one 

year of Retirement. 

No engineer of gazetted rank or other gazetted officer employed in engineering or 

administrative duties in an engineering department of the Government of India shall 

work as a contractor or employee of a contractor for a period of one year after his 

retirement from government service without the previous permission of Government 

of India in writing. This contract is liable to be cancelled if either the contractor or 

any of his employees is found at any time to be such a person who had not obtained 

the permission of Government of India as aforesaid, before submission of the tender 

or engagement in the contractor’s service, as the case may be. 

CLAUSE 42. Return of material & recovery for excess material 

issued. 

This Clause is deleted as the Owner is not going to supply any materials. 

CLAUSE. 43. Compensation during warlike situations 

The work (whether fully constructed or not) and all materials, machines, tools and 

plants, scaffolding, temporary buildings and other things connected therewith shall 

be at the risk of the contractor until the work has been delivered to the Engineer-in-

Charge and a certificate from him to that effect obtained. In the event of the work 

or any materials properly brought to the site for incorporation in the work being 

damaged or destroyed in consequence of hostilities or warlike operation, the 

contractor shall when ordered (in writing) by the Engineer-in-Charge to remove any 

debris from the site, collect and properly stack or remove in store all serviceable 

materials salvaged from the damaged work and shall be paid at the contract rates in 

accordance with the provision of this agreement for the work of clearing the site of 

debris, stacking or removal of serviceable material and for reconstruction of all works 

ordered by the Engineer-in-Charge, such payments being in addition to 

compensation up to the value of the work originally executed before being damaged 

or destroyed and not paid for. In case of works damaged or destroyed but not already 

measured and paid for, the compensation shall be assessed by the Engineer in 

Charge. The contractor shall be paid for the damages/destruction suffered and for 

restoring the material at the rate based on analysis of rates tendered for in 

accordance with the provision of the contract. The certificate of the Engineer-in-

Charge regarding the quality and quantity of materials and the purpose for which 

they were collected shall be final and binding on all parties to this contract.  

Provided always that no compensation shall be payable for any loss in consequence 

of hostilities or warlike operations (a) unless the contractor had taken all such 

precautions against air raid as are deemed necessary by the Engineer-in-Charge (b) 

for any material etc. not on the site of the work or for any tools, plant, machinery, 

scaffolding, temporary building and other things not intended for the work.  
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In the event of the contractor having to carry out reconstruction as aforesaid, he 

shall be allowed such extension of time for its completion as is considered reasonable 

by the Engineer in Charge. 

CLAUSE. 44.   Apprentices Act provisions to be complied with 

The contractor shall comply with the provisions of the Apprentices Act, 1961 and the 

rules and orders issued thereunder from time to time. If he fails to do so, his failure 

will be a breach of the contract and the Engineer-in-Charge may, in his discretion, 

cancel the contract. The contractor shall also be liable for any pecuniary liability 

arising on account of any violation by him of the provisions of the said Act. 

CLAUSE. 45.   Release of Security Deposit after labour clearance 

Release of Security Deposit of the work shall not be refunded till the contractor 

produces a clearance deposit after labour certificate from the Labour Officer. As soon 

as the work is virtually complete the contractor shall apply for the clearance 

certificate to the Labour Officer under intimation to the Engineer-in-Charge. The 

Engineer-in-Charge, on receipt of the said communication, shall write to the Labour 

Officer to intimate if any complaint is pending against the contractor in respect of the 

work. If no complaint is pending, on record till after 3 months after completion of the 

work and/or no communication is received from the Labour Officer to this effect till 

six months after the date of completion, it will be deemed to have received the 

clearance certificate and the Security Deposit will be released if otherwise due. 
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General instructions: 

The tender shall be written in English language. All other information such as 

documents and drawings supplied by the bidder shall also be in English language 

only. Drawings and design shall be dimensioned according to the metric system of 

measurements. Tender shall be forwarded under cover or a letter typewritten on the 

bidder’s letterhead and duly signed by the bidder. Signature must be in long hand, 

executed in ink by a duly authorized principal/representative of the bidder. No oral, 

telegraphic or telephonic tenders or subsequent modifications there to shall be 

entertained.  If a tender is submitted on behalf of the firm, then all the partners shall 

sign the Tender or the Tender may be signed by one of the partners in whose favour 

all the remaining partners have given such signing partner a valid General Power of 

Attorney. In case of tender submitted by a company, the person who has been 

authorized by the Board of Directors of the company through a resolution shall sign 

the tender. Copy of power of attorney/resolution as the case may be, and the 

authority letter in favour of the person signing must accompany the tender. 

The Bidder shall quote the percentage above/below the total estimated cost given in 

Schedule of Quantities. Incomplete offer under the tender shall be liable for rejection. 

Quantities shown in the Schedule of Quantities are approximate and can increase or 

decrease. No claim shall be entertained for any item of work due to variation in the 

quantities. 

The tender shall be typed or written in indelible ink and shall be signed by the bidder 

or a person(s) duly authorized to sign under a valid Power of Attorney/Board 

Resolution on behalf of the Bidder. The person or persons signing the tender shall 

initial at all pages of the tender document and an initial shall be affixed at all such 

places where any insertions, corrections or amendments are made by hand.  

The bidder shall sign at the bottom right hand corner of every page of the tender 

documents in token of acceptance of tender conditions and for the purpose of 

identification. 

The Contractor shall give his address for communication along with telephone/e-mail 

address and all communication made by NU to the said address by registered post 

acknowledgement due, speed post, courier or any other mode of service shall be 

deemed to have been effected provided that communication made by mobile, 

telephone or e-mail shall be followed by a written communication through 

courier/post. All correspondence addressed to NU shall be in the name of Registrar, 

Nalanda University, Rajgir, Bihar. 

Submission of a tender by a bidder implies that he has read all the terms and 

conditions contained in this document and all other contract documents and has 

acquainted himself of the nature, scope and specifications of the Works to be 

executed. The Contractor shall also be deemed to have acquainted himself of the 

local conditions and other factors, which might have a bearing on the execution of 
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the Works. NU shall in no event be held liable for any loss/damage/harm for costs 

or otherwise caused to the Contractor due to such non-acquaintance.  

Against the loss/damage/harm caused, NU shall not be liable for any act or omission 

of the act of the Contractor in so far as any violation of any of the aforementioned 

act. 

Bidders have to compulsorily submit the entire tender Contract Documents. Every 

Bidder shall submit all documents issued to him for the purpose of this tender after 

duly filling the same in all respects. Tender Contracts, which are found to be vague, 

irrelevant and incomplete, shall be summarily rejected. 

Unless otherwise stated, the contract shall be for the whole Work as described in the 

“Schedule of items of Works” and under the drawings. The Contractor shall be bound 

to complete the whole Work within such stipulated time as set out in the schedule of 

items of Works and the drawings, including such additional items as may be 

necessary, if any, as per drawings and instructions. On the Completion of work, 

inspect the work and certify The Architect Consultant shall The issuance of certificate 

of completion,  as issued by the Engineer-in-Charge on or by the Competent 

Authority at Nalanda University shall be mandatory for indicating the successful 

completion of work and such certificate of completion will be conclusive proof of 

completion of Work. Such certificate shall be issued only after the inspection of work 

by Architects Consultants and obtaining certificate from him that work is executed 

as per approved design and specifications 

The work to be carried out under the contract shall, except as otherwise provided in 

these conditions shall include all labour, materials, tools, plants, equipment, 

transport and royalties, taxes, labour cess etc., which may be required in preparation 

of the full and entire execution and completion of the Works. The descriptions given 

in the Schedule of Quantities shall, unless otherwise stated be held to include 

wastage of materials, carrying and all other labour necessary for the full and entire 

execution and completion of the Work as aforesaid in accordance with the 

specifications, good practice and recognized principles. 

The Contractor shall be deemed to have satisfied itself before submission of the 

tender as to the correctness and sufficiency of the tender for the Works and of the 

rates and prices quoted in the Schedule of Quantities, which rates and prices shall, 

except as otherwise provided, cover all his obligations under the Contract and all 

matters and things necessary for the proper completion and maintenance of the 

Works. Under no circumstances shall the Contractor withdraw from the Contract once 

the tender is accepted. In an event of withdrawal or default by the Contractor, the 

deposit of earnest money made by the Contractor shall stand forfeited.  

No cost payable for preparing tender: The bidder shall not be entitled to claim 

any costs, charges, expenses in connection with preparation and submission and 

subsequent clarification of its tender in the event of withdrawal of the invitation of 

tenders by NU. 
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The Contractor shall comply with the provisions of the Apprentices Act, 1961, 

Minimum Wages Act, 1948, Workmen’s Compensation Act, 1923, Contract Labour 

(Regulation and Abolition) Act, 1970, Payment of Wages Act, 1936, Owner’s Liability 

Act, 1938, Maternity Benefits Act, 1961, and the Industrial Disputes Act, 1947 as 

may be applicable and the rules and regulations issued there under from time to 

time. The list of the statutes mentioned above is an indicative list and all enactments 

applicable for workmen shall be complied with by the bidder. Any failure to comply 

with such statutes shall amount to breach of the Contract and the Engineer-in-Charge 

may, at his discretion, terminate the Contract without any prior notice being 

furnished to the Contractor. The Contractor shall also be liable for any pecuniary 

liability arising on account of violation of any of the said statutes and shall indemnify 

and keep the NU indemnified for any loss or damage arising on account of the same.  

The provisions in the Tender documents shall prevail over the contents of the above 

paragraphs if there is any contradiction or variation in the conditions mentioned 

hereinabove and those contained in the Contract Documents. 

Additional Definitions 

Nominated Sub-Contractor: 

Nominated Sub-Contractor shall mean any person or agency appointed by NU for the 

execution of any particular Work or providing any services under the Contract. 

Samples: 

Samples are physical samples, which illustrate materials, equipment or workmanship 

and establish standards by which the Work will be judged. 

Shop drawings: 

Shop drawings means those drawings or other documents which are specifically 

prepared by or on behalf of the Contractor to illustrate details of construction for the 

purpose of fabrication or installation or any other construction related works 

mentioned in the Tender which required by the Architect Consultants and are 

submitted to the Engineer In charge for the approval/suggestion/verification from 

Architect Consultants as the Contractor’s intended method of achieving the end result 

required by the Contract Drawings and Specifications. 

Submittals: 

Submittals includes progress schedules, setting out drawings, shop drawings, testing 

and inspection reports, and other information required by the Contract Documents 

to be submitted by the Contractor for information or approval by the Engineer in 

Charge. 

Virtual Completion:  

Virtual Completion shall mean completion of the Works as per drawings and 

specifications to the entire satisfaction of Engineer in Charge/ Architect Consultants/ 
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NU whose decision shall be final and binding on the parties in this regard and 

particularly the act of securing by the Contractor to get the virtual completion 

certificate from the Engineer in charge and submission of the same to the NU to start 

the Defect liability period of the contract. 

Final Completion: 

Final Completion shall mean the completion of the Works and any necessary 

rectification directed to be carried out during the Defects Liability Period and any 

extension thereof by the Contractor and securing of such final completion certificate 

from the Engineer in Charge/ Architect Consultants/ NU, and also obtaining the final 

handing over of the Works to the NU, and the acceptance of the same. 

Jurisdiction of Courts: The Court at Bihar Sharif/High Court at Patna in the state 

of Bihar shall have the Jurisdiction to decide any dispute arising out of or in respect 

of the contract for this work. 

CLAUSE.5.1: EARNEST MONEY 

The earnest money is paid by each bidder to enable the NU to ensure that a bidder 

does not back out of his tender before its acceptance, or refuse to execute the work 

after it has been awarded to him.  

 Deposit of earnest money 

Earnest Money can be paid in the form of a Deposit at Call receipt/ Demand Draft or 

Banker`s Cheque of any Scheduled Bank drawn in favour of Nalanda University 

Rajgir, Bihar along with Bank Guarantee of any Scheduled Bank wherever applicable. 

It shall be scanned and uploaded to the e-Tendering website within the period of 

tender submission and original should be deposited in office of NU. 

A part of earnest money is acceptable in the form of bank guarantee also. In such 

case, Rs 17.20 Lakhs of earnest money will have to be deposited in the form of a 

Receipt of Deposit at Call receipt/Demand Draft or Banker`s Cheque of any 

Scheduled Bank drawn in favour of Nalanda University Rajgir, Bihar and balance in 

the form of Bank Guarantee of any Scheduled bank, which is to be scanned and 

uploaded by the intending bidders.  

The intending bidder has to fill all the details such as Banker's name, Demand Draft/ 

Banker's Cheque/Bank Guarantee number, amount and date. 

The amount of EMD can be paid by multiple Demand Draft / Banker's Cheque / along 

with multiple Bank Guarantee of any Scheduled Bank. 

The Earnest Money will be returned to the unsuccessful bidders within a week from 

the date of award of tender. Entry of Demand Draft received as earnest money with 

the tenders may be kept in the Tender Opening Register, and these need not be 

deposited in the bank except for the successful bidder. The Earnest Money will be 

returned to the successful bidder after he furnishes Performance Guarantee and duly 

enters into the contract within such time as per Schedule-F, the successful bidder 
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shall furnish the required Performance Guarantee and attend the office of the NU for 

execution of the contract documents. 

Forfeiture of earnest money 

If any bidder withdraws his tender before the expiry of the validity period, or before 

the issue of letter of acceptance, whichever is earlier, or makes any modification in 

the terms and conditions of the tender which are not acceptable to the NU, without 

prejudice to any other right or remedy, be at liberty to forfeit 50% of the said earnest 

money as aforesaid. Further the bidder shall not be allowed to participate in the 

retendering process of the work. 

If contractor fails to furnish the prescribed performance guarantee within the 

prescribed period, the earnest money is absolutely forfeited automatically without 

any notice. 

In case the bidder fails to commence the work specified in Schedule-F or such time 

period as mentioned in letter of award, after the date on which the Engineer-in-

charge issues written orders to commence the work, or from the date of handing 

over of the site, whichever is later, the NU shall, without prejudice to any other right 

or remedy, be at liberty to forfeit whole of the earnest money absolutely. 

If only a part of the work as shown in the tender is awarded, and the contractor does 

not commence the work, the amount of the earnest money to be forfeited should be 

worked out with reference to the estimated cost of the work so awarded. 

In case of forfeiture of earnest money as prescribed in above, the bidder shall not be 

allowed to participate in the retendering process of the work. 

CLAUSE.5.2: Sub-Contractors 

Where and when the appointment of Sub-Contractors for specialized job (in the 

opinion of Engineer In Charge) is indicated, such Sub-Contractors shall be appointed 

only with the prior written approval of the Owner upon recommendation of Engineer-

in-Charge/PMC/Architect Consultants on the following conditions:  

a) The Contractor shall enter into written agreements with Sub-Contractors and 

ensure that the Sub-Contractors perform their Work in accordance with and subject 

to the terms and conditions of these Contract Documents. A copy of each such 

Agreement shall be furnished to the Engineer-in-Charge and the Owner. 

b) The Contractor shall remain fully responsible to the Owner for the 

performance and workmanship and all actions of all sub-Contractors and persons 

directly or indirectly employed by them. 
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c) The Contractor shall supply and permit all Sub-Contractors to avail of site 

facilities and services to enable them to complete their Work safely and without 

hindrance or delay and conducive to produce the highest quality of Work required. 

d) The Contractor shall upon receipt of instruction from the Engineer-in-Charge, 

terminate and remove from site forthwith such Sub-Contractor or their person who’s 

Work may be considered unsatisfactory. 

e) The Contractor shall make regular and prompt payment to each Sub-

Contractor not later than one week after receipt of payment from Owner for their 

measured Works certified by the Engineer-in-Charge. If the Contractor fails to make 

payments to Sub-Contractors as aforesaid, the Owner may, without any obligation 

or prejudice to its rights and with prior intimation to the Contractor may make direct 

payments to Sub-Contractors for and on behalf and from the account of the 

Contractor and recover such sums from the account of the Contractor out of the 

amounts due and payable under the bills raised by the Contractor. Such direct 

payments to Sub-Contractors shall be on behalf of the Contractor and shall in no way 

relieve the Contractor of his responsibilities or create a contractual relationship 

between the Owner and Sub-Contractor. 

f) Any Subcontractor that has been approved by the Owner shall neither be 

removed nor replaced without the prior written consent of the Owner. 

CLAUSE.5.3: Site office 

The Contractor shall at his cost provide a watertight, air-conditioned, lockable site 

office Approximately 200 Smt. with necessary communication facilities at a suitable 

location as approved by the Engineer-in-charge for the purpose and use by the 

Owner, Architect Consultants, Project Management Consultant and/or their 

authorized representative(s). The site-office shall be reasonably well furnished and 

to the preference and tastes of the Owner along with electricity and a telephone 

connection, Internet Connections at no extra cost payable to the Contractor by the 

Owner in this regard.  

CLAUSE.5.4: Reinforcement steel and structural steel 

Use of Indian standard reinforcement steel and structural steel manufactured by 

Primary steel manufacturers only will be allowed for the work under this contract. 

For Non-standard steel sections, the steel manufactured by the producers other than 
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Primary steel manufacturers shall be allowed after prior approval of Engineer – in – 

Charge in writing. 

CLAUSE. 5.5: Electricity 

The Owner shall not provide electrical power. Contractor has to arrange with 

necessary permission from relevant authority if any at his own cost electrical power 

for construction or for general lighting and other usage 

The Contractor shall, at his own cost, provide approved temporary electrical 

connections, cables, distribution boards and related equipment for construction, as 

required by the Engineer-in-Charge. 

The Contractor shall permit and enable all sub-Contractors to use his power & 

distribution facilities. The Sub-Contractor shall pay such amount for the use of 

power & distribution facilities as may be determined between the Contractors. 

The Contractor shall, at his own cost and in order to prevent interruption of the 

Work(s) due to power failures, provide for stand-by diesel generators of sufficient 

capacity as per the requirements to supply adequate electricity for the Works and 

for other uses. 

Disruptions in power supply, whether due to power failures, load shedding, 

generator breakdowns, non-availability of Electric Supply or any other reason, shall 

not be accepted as a valid reason for delays and deficiencies in the Work or for 

claims for additional payments.  

The Contractor shall, at his own cost supply the required electrical power supplies 

to the Site offices of the Owner as directed by the Engineer-In-Charge.  

CLAUSE.5.6: Fossils: 

All fossils, coins, articles of value or antiquity and structures and other remains or 

things of geological or archaeological interest discovered on the Site shall, as 

between the Owner and the Contractor, be deemed to be the absolute property of 

the Owner. The Contractor shall take reasonable precautions to prevent his workmen 

or any other persons from removing or damaging any such article or thing and shall, 

immediately upon discovery thereof and before removal, acquaint the Engineer of 

such discovery and carry out the Engineer’s instructions for dealing with the same. 

If, by reason of such instructions, the Contractor suffers delay and/or incurs costs 
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then the Engineer shall, after due consultation with the Owner and the Contractor, 

determine: 

CLAUSE.5.7: Insurance 

The Contractor shall at his own expense arrange for all insurance policies, including 

workmen compensation policy and Contractor’s All Risk policy (CAR Policy) in the 

amount of the Contract effective from the date of commencement of Work(s) and 

until final completion of the Work(s) also taking into consideration the defects liability 

period, against all of the following risks. 

a) Injuries and damage of persons, property, machinery, equipment, vehicles, 

animals or things, within or outside the site, arising out of his operations or of any 

sub-Contractors, nominated or otherwise, or out of any actions of his employees, 

agents or representatives, limited to Rs. 20,00,000 (Rupees Twenty Lakhs) per 

accident 

b) Injuries to his or any Sub-Contractor’s employees. 

c) Damage to or loss of the property, equipment, and materials at site, of the 

Owner, Contractor and all Sub-Contractors, as a result of natural causes such as 

lightning, storm, flood, rain, fire, earthquake, explosion, landslide, etc. 

d) Damage and injuries to persons, property and materials arising out of riot 

and civil commotion, theft, sabotage malicious acts, terrorist activities, flood, water 

logging etc. 

The insurance policy or policies to cover risks of every nature shall be in the joint 

names of the Owner and Contractor, and the original of such policy/ policies shall be 

lodged with the Engineer-in-Charge. The Contractor shall also lodge the premium 

receipts with the Engineer-in-Charge, such standing jointly in the names of the 

Owner and the Contractor. 

If the Contractor fails to arrange the requisite insurance or fails to renew the policies, 

the Owner shall arrange for obtaining the requisite insurance policies and or renew 

them and recover the cost of all premiums from the Contractor and/or subsequently 

deduct such amount from the payments due and payable by the Owner to the 

Contractor from the bills raised by the Contractor in respect of the Work(s) executed.  
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No certificate of payment shall be issued by the Engineer-in-Charge whether for an 

interim or of the final bill raised by the Contractor if the Contractor fails to arrange 

for total insurance cover. 

The Contractor shall reinstate in a manner approved by the Engineer-in-Charge all 

damage of every sort caused entirely at his cost so as to deliver up to the Owner the 

whole of the Work(s) complete and perfect in all respects, and so certified by the 

Engineer-in-Charge and also make good or otherwise satisfy all claims for damage 

to property of third parties. 

The Contractor shall be responsible for anything within his control and for all risks 

and consequences, which are not included in the purview of the insurance policies. 

The insurance cover shall stand extended until final completion of the Works and the 

contract and shall also cover the defects liability period. 

The Contractor undertakes not to cancel any insurance policy nor reduce its scope 

without the written consent of the Engineer-in-Charge. 

The Contractor undertakes to file necessary insurance claims jointly with the Owner 

and also to join the Owner in filing any claim the Owner chooses to. 

Payments against all insurance claims shall be received in the name of the Owner 

and commensurate adjustments shall be made in accounts with the Contractor. 

The aforesaid insurance policy/policies shall not be cancelled till the Engineer-in-

Charge has agreed to their cancellation. 

The Contractor shall prove to the Engineer-in-Charge from time to time that it has 

taken out all insurance policies referred to above and has paid the necessary 

premium for keeping the policies alive till the end of the defects liability period. 

The Contractor shall ensure that similar insurance policies are taken out by his Sub-

Contractor (if any) and shall be responsible for any claims of losses to the Owner 

resulting from their failure to obtain adequate insurance protections in connection 

thereof. The Contractor shall also obtain the originals of the policies and the premium 

receipts from the Sub-Contractor and shall lodge the same with the Engineer-in-

Charge. 
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CLAUSE.5.8: Good for Construction Drawings, Details and Clearance 

to Construct. 

After the acceptance of the Letter of Intent, issued by the Owner – Nalanda 

University, the contractor will be issued “Good for construction” drawings for works. 

The contractor will arrange to mobilize his resources in very positive and judicious 

manner to start work on maximum possible fronts. This Execution Plan will be 

discussed with Project Management Consultants, Architect Consultants and NU in 

detail and will be finalized subject to changes, if any, and will be agreed to by all the 

stake holders. If the contractor fails to show reasonable progress for the works for 

which the drawings and details are already available, Then the Owner Nalanda 

University, through the Engineer In Charge, will take suitable punitive action like 

withholding the payments due to contractor, which is equivalent to the amount to be 

withheld for completion of nearest mile stone as per this Notice Inviting Tender. The 

withheld amount will be released as soon as the corrective action is taken by the 

Contractor, for making up the time lost due to delay. 

CLAUSE.5.9: Protection of Persons, Works and Property 

Accident or Injury to Workmen 

 The Owner shall not be liable for or in respect of any damages or compensation 

payable to any workman or other person in the employment of the Contractor or any 

Subcontractor, other than death or injury resulting from any act or default of the 

Owner, his agents or servants.  

Accident Prevention: 

a) General:  

 In performing this contract, the Contractor shall provide for protecting the lives 

and health of employees and other persons preventing damage to or theft or loss of 

property, materials, supplies, and equipment; and avoiding Work interruptions. For 

these purposes, the Contractor shall- Provide appropriate safety barricades, signs, 

and signal lights. 

 Comply with the standards issued by any statutory bodies having jurisdiction 

over occupational health and safety and Ensure that any additional measures as 

required by the Engineer-in-Charge for this purpose. 

b) Records.  
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 The Contractor shall maintain an accurate record of exposure data on all 

accidents taken place incidental to performance of Work(s) under this contract 

resulting in death, traumatic injury, occupational disease, or damage to or theft / 

loss of property, materials, supplies, or equipment. The Contractor shall report this 

data in the manner prescribed by the Engineer-in-Charge. 

c) Sub-Contractors:  

 The Sub-Contractors shall be bound to comply with the clause in the same 

manner as complied with by the Contractor. In the event of non-compliance by the 

Sub-Contractor of such clause, the Contractor shall be responsible for compliance of 

the Sub-Contractor.  

d) Written program:  

 Before commencing the Work, the Contractor shall submit to the Engineer-in-

Charge a written proposal for implementing this clause, 

Hazardous Material Identification. 

a) Notification: 

 The Contractor shall notify the Engineer-in-Charge in writing of all hazardous 

material 5 days before delivery of the material. This obligation applies to all materials 

delivered under this contract, which will involve exposure to hazardous materials or 

items containing these materials. 

b) Responsibility of Contractor:  

Neither the requirement of this clause nor any act or failure to act by the Owner shall 

relieve the Contractor of any responsibility or liability for the safety of Owner, 

Contractor, or Sub-Contractor’s personnel or property. 

c) Compliance with laws:  

The Contractor shall comply with applicable laws, including the Public Liability 

Insurance Act 1991, Fatal Accident Act 1855, codes, ordinances, and regulations 

(Including the obtaining of licenses and permits) in connection with hazardous 

materials. Contractor shall pay fees and other expenses for obtaining such permission 

or licenses. 

d) Sub-Contractors:  

The Contractor shall insert these above clauses, relating to hazardous material, with 

appropriate changes on entering into contracts or agreements with Sub-Contractors 
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and the sub-contractors shall be bound and be liable to comply with the same, and 

in the event of non-compliance of the same, the Contractor shall be held liable for 

damages or otherwise on the acts of the Sub-Contractor in this regard.                                                     

Protection of Property 

a) Vegetation, structures and equipment:  

 The Contractor shall preserve and protect all structures, equipment, and 

vegetation on or adjacent to the Work site, and which do not unreasonably interfere 

with the Work required under this contract and shall not be removed by the 

Contractor. The Contractor shall only remove trees when specifically authorized to 

do so, and shall avoid damaging vegetation that will remain in place. 

b) Utilities and improvements: 

 The Contractor shall protect from damage and have all existing improvements 

and utilities at or near the Work site and on adjacent property of a third party, the 

locations of which are made known to or should be known by the Contractor. The 

Contractor shall be liable to repair any damage caused to those facilities, including 

those that are the property of a third party, resulting from failure to comply with the 

requirements of this contract or failure to exercise reasonable care in performing the 

Work. If the Contractor fails or refuses to repair the damage promptly, the Engineer-

in-Charge may have the necessary Work performed and charge the cost to the 

Contractor or reduce such amounts from the bills of the Contractor due and payable 

by the Owner. 

c)    Contractor shall be required to work within specified areas and they 

shall be allowed to use only those areas around the works under their scope, for 

storage of their materials, construction of site offices, erection of batching plant etc. 

at predetermined locations as shown on the plans. The area so demarcated, shall be 

barricaded in such a way that the construction activities or the moving vehicular 

traffic involved in carriage of construction materials/ construction waste etc. do not 

create interference with any other areas within the premises or activities of the 

Institute or the activities of other contractor/s working within the premises.      

d)     The contractor shall provide suitable barricading approximately 2.0 m 

high, with suitably painted with three rows of G.I. Sheets about 2’-6” to 3’- 0” wide 

(75 cms to 90 cms.) nailed or bolted with wooden poles spaced 2 to 3 meter apart 

and each pole 1.6 m to 2 m long 8 cm. to 10 cm. dia. The poles will be embedded in 
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mobile iron pedestal rings suitably framed for giving stable support as per direction 

of the Engineer-in-charge. All management (including watch and ward) of barricades 

shall be the full responsibility of the contractor. The barricades shall be removed only 

after completion of the work or part of the work. The contractor’s rate shall include 

all above items of work and nothing extra shall be paid to the contractor over and 

above his quoted rates. 

e)  The positioning of barricading will be reviewed from time to time and 

necessary shifting barricading as directed by Engineer - in – charges shall be done 

forthwith by the contractor.  Payment of initial erection of barricading and the shifting 

thereof at a later date as per requirement shall be made under relevant tender items    

f)      Contractor will make his own arrangements for making temporary 

roads and approaches to various locations of work under their scope and up to 

disposal sites marked on the drawing. These internal approaches and temporary 

roads shall be made in such a way that they do not affect construction activities of 

permanent roads within the premises at any time. 

Watchmen and Security 

The Contractor shall provide sufficient personnel and materials to provide adequate 

protection to the property and personnel at the site, in transit and stored 

goods/materials including but not limited to measures specifically required by and 

under the Contract Documents and any security requirements under this contract. 

Corrective Action 

a) Authority to Stop Work:  

 The Engineer-in-Charge shall notify the Contractor of any non-compliance with 

the safety and property protection measures as required under this contract of which 

the Engineer-in-Charge becomes aware and of the corrective action required. This 

notice, when delivered to the Contractor or the Contractor’s authorized 

representative at the site of the Work shall be deemed sufficient notice of non- 

compliance and corrective action required. After receiving the notice, the Contractor 

shall immediately take necessary steps to correct the action. If the Contractor fails 

or refuses to take corrective action promptly, the Engineer-in-Charge shall at his 

discretion after due consultation with the Owner may issue an order stopping all or 

part of the Work(s) until satisfactory corrective action has been taken. The Contractor 
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shall not base any claim or request for equitable adjustment for additional time or 

money on any stop Work order issued under these circumstances. 

b) Rectification:  

 The Contractor shall be solely responsible to make good at his cost any 

damage to the Works, property of the Owner and/or any adjacent property, to the 

satisfaction of the Engineer-in-Charge. In case the contractor fails to do so within a 

reasonable time the Engineer-in-Charge shall get the same executed at the risk & 

cost of the contractor & deduct the same from his due payments. 

CLAUSE.5.10: Site Security: 

The Contractor shall be deemed to be in possession of the Works site and shall be 

responsible for its total security, and shall ensure that all materials, sheds, 

equipment, plant, tools, etc.; whether his own or belonging to any Sub-Contractor, 

are well protected. 

a) The Contractor shall at his own cost install and maintain sufficient 

security fences and gates and employ full time round-the-clock security personnel to 

prevent the Works site from and against the intrusion of the public or any other 

unauthorized persons or vehicles. 

b) Total security of the site, property, and materials shall be the sole 

responsibility of the Contractor. The presence of his consultants representatives, or 

the NU ’s security personnel shall in no way relieve or absolve the Contractor of his 

responsibilities in ensuring the security and protection of the site and everything 

stored or lying thereon 

CLAUSE.5.11: Warranty/Guarantee 

The Contractor shall be responsible for the proper performance of the Work(s), 

including installations and systems, as specified under the Contract Documents. 

Subject to Clause the Contractor shall, at his own cost and in the shortest possible 

time, repair and remove any defect or deficiency in the Works, which may appear 

prior to or during the defect liability period, to the satisfaction of the Engineer-in-

Charge. 
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A guarantee will be given by the Contractor for the complete installation of the Works 

including its functioning, replacement of parts etc. as specified under the Contract 

Documents. 

The defect liability period will be 24 months for the project from taking over of the 

system by the University. However, beyond the Defect Liability Period(i.e. after 

completion of 24 months), if the manufacturer provides the warranty of the 

appliances for more than two years, in that case, the warranty/guaranty of the 

system will be valid as per the OEM practice.  

All the Guarantees referred above shall commence from the date of Completion 

Certificate. 

CLAUSE.5.12: Contractor’s Responsibilities and Work Control 

The Contractor shall have complete control of the Works and shall effectively and 

diligently control, direct and supervise his employees, supervisors, subordinates and 

Sub-Contractor(s) so as to ensure timely completion of the Works in order and in 

conformity with the Contract Documents. It shall be the sole responsibility of the 

Contractor for construction means, methods, techniques, sequences and 

procedures, and for coordinating the various parts of the Work, whether carried out 

by the Contractor or any Sub-Contractor. 

The Contractor shall provide adequate, qualified and experienced personnel for the 

proper superintendence and execution of the Works until completion. The category 

and strength of such personnel shall be determined by the Engineer-in-Charge, and 

such approved site organization strength shall be maintained by the Contractor at 

all times until completion of Work(s), and also during defects liability period and as 

may be decided by the Engineer-in-Charge. 

The Contractor shall be responsible for the design, erection, operation, maintenance 

and removal of temporary structures and other facilities at his own cost during 

completion of the Works. Any approval sought, given or implied, regarding 

sufficiency, stability and safety of temporary staging and facilities, shall in any way 

not relieve the Contractor of his responsibility.  

a) The Contractor shall study all Contract Documents and promptly report 

to the Engineer-in-Charge any non-conformity, discrepancy, inconsistency or 

omission he may discover in the same. In the event of such discovery, the Contractor 
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shall not proceed with the affected Works until he has received due corrections and 

clearances from the Engineer-in-Charge. 

b) The Contractor shall be deemed to have thoroughly studied and satisfied 

himself regarding Contract Documents and particularly all drawings before 

commencement of the Work(s). Should any discrepancy or error be discovered 

during execution of parts of the Work(s) necessitating demolition, repairs or 

reconstruction, all such remedial measures shall be carried out only with the 

approval of the Engineer-in-Charge and entirely at the cost of the Contractor. In 

such an event the Contractor shall neither claim any extra payment nor any 

extension of time for any delay caused by virtue of such demolition, repairs and 

reconstruction. 

 Any instructions given to the Contractor’s supervisory staff by the Engineer-

in-Charge shall be deemed to have been given to the Contractor. Instructions that 

involve any variations in design or specifications and which may have a bearing on 

time and cost shall be through a written Change Order by the Engineer-in-Charge 

and at rates agreed in writing prior to implementation 

 The Contractor shall at his own cost, obtain any permits or authorizations 

necessary for the execution of the Work and obtaining any permits or approvals for 

the works executed by him, from all concerned statutory and Owner 

Authorities/Authority’s, including but not limited to Municipal bodies, Electrical 

Authority, Fire Service Authorities etc., 

 The Contractor shall not be entitled to claim additional sums on account of 

having to work overtime in order to complete an operation that cannot be 

interrupted, for working in extended shifts / night shifts /holidays. 

 In the event the Contractor chooses to work overtime, in extended night shifts 

as and by way of overtime either by working extended/night shifts or morning or 

holidays in order to complete the Work(s) within the specified period or on holidays, 

he shall do so by obtaining prior written approval from the Engineer-in-Charge at 

least twenty-four hours in advance. The Contractor moreover shall ensure that in 

any of the above circumstances he maintains the full-agreed strength of his 

supervisory staff. 

 The Contractor shall take all necessary precautions to protect the site and 

Works, materials, plant and equipment, whether his own or belonging to the Owner 
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or any Sub-Contractors, against hazards of fire, rains, floods, landslides, 

underground water, accidents, etc. 

 The Contractor shall not be permitted to replace nor remove his Project 

Manager/Project Engineer / Site Engineer etc. from the site without the prior written 

approval of the Engineer-in-Charge. 

Submittals 

a) “Shop drawings” means those drawings or other documents, which are 

specifically prepared by or on behalf of the Contractor to illustrate details of 

construction for the purpose of fabrication or installation and are submitted to the 

Owner to indicate the Contractor’s intended method of achieving the end result 

required by the Contract Drawings and Specifications. 

b) “Project data” includes standard drawings, diagrams, layouts, 

schematics, descriptive literature, illustrations, schedules, performance and test 

data, and similar materials furnished by the Contractor to explain in detail specific 

portions of the Work required by the. Contract. 

c) “Samples” are physical examples, which illustrate materials, equipment 

or workmanship and establish standards by which the Work will be judged. 

d) “Other submittals” includes progress schedules, setting drawings, testing 

and inspection reports, and other information required by the Contract Documents 

to be submitted by the Contractor for information or approval by the Owner. 

Schedules of Submittals 

Promptly after contract award the Contractor shall submit to the Engineer-in-Charge 

the submittal schedule showing when shop drawings, product data or samples and 

other submittals required by and under the Tender Documents would be submitted 

for the approval of the Engineer-in-Charge. 

Review and approval of submittals by Contractor 

The Contractor shall co-ordinate and compiles all submittals required by and under 

the Contract Documents, and thoroughly check them for accuracy, completeness, 

and compliance in accordance with contract requirements and shall indicate his 

approval thereon in the form required by the Contract Documents as evidence of 

such co-ordination and checking. Submittals to the Engineer-in-Charge without the 

approval of the Contractor shall be returned by the Engineer-in-Charge for 
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resubmission. Submission of shop drawings, product data or samples shall constitute 

a representation that the Contractor has agreed to, asserted and guaranteed that 

the assemblies, products or materials indicated therein will be available in a timely 

manner and in the quantities required for the project as set out under the Contract 

Documents. 

Submission 

All submittals shall be in English language, and any system of dimensions (i.e.; 

English or metric) shown shall be consistent with that used in the Contract 

Documents. The Contractor shall submit all Submittals in the form and number 

required by the Contract Documents within required time limits and sufficiently in 

advance of construction requirements to permit adequate review by the Owner for 

correction, approval and resubmission if required. No extension of time shall be 

allowed on account of any delay by the Owner in approving such submittals, if the 

Contractor has failed to act promptly and responsively in making his submissions. 

Each submittal shall be identified as required by the Contract Documents.                 

Action on Submittals 

The Engineer-in-Charge will indicate an approval or disapproval of the Submittals for 

and on behalf of the Owner requiring approval by the Owner and if not approved as 

submitted shall indicate the Owner’s reasons thereof. Approval by the Engineer-in-

Charge shall not relieve the Contractor from responsibility for any errors or omissions 

in his submittals, nor from responsibility for complying with the requirements of this 

contract, except with respect to variations described by the Contractor and approved 

in accordance with "Variations in Submittals" Clause. The approval of the Engineer-

in-Charge on the submittals will be for general compliance with the intent of the 

Contract Documents and with the information given therein, and shall not be 

construed  

a) As permitting any departure from the contract requirements  

b) As relieving the Contractor of responsibilities for any error including details, 

dimensions, materials, etc. and  

c) As approving departures from details appearing on Contract ‘Drawings and 

Specifications. 

Where approval of Submittals is required, the Contractor shall perform the Work in 

accordance with such approved Submittals. Any Work performed by the Contractor 
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prior to such approval by the Engineer-in-Charge shall be at the sole risk and liability 

of the Contractor. 

Variation in Submittals 

If Submittals contain any variations from the contract requirements, other than those 

requested on previous submittals, the Contractor shall specifically describe such 

variations in writing and the reasons thereof to the Engineer-in-Charge. If the 

approval of any such variation affects the Contract Price or the Completion time of 

the Contract, the Engineer-in-Charge shall issue an appropriate Contract 

modification. Otherwise, the variation may be approved by the Engineer-in-Charge, 

only by specific reference thereto in writing. The Contractor shall not be entitled to 

rely on general approval of a submittal as an approval of variations of requirements 

of the Contractor. If the Contractor fails to describe such variations and shall not be 

relieved from the responsibilities of executing the Work in accordance with the 

contract, notwithstanding a general approval of such submittals. Nothing contained 

herein shall relieve the Contractor of the responsibility of notifying the Engineer-in-

Charge of any part of the Contract Drawings or Specifications, which the Contractor 

knows or reasonably should have known which could result in defects under 

construction. 

Use of submittals 

The Owner may duplicate, use, and disclose in any manner and for any purpose shop 

drawings, product data and other submittals delivered under this contract. 

Placement of Orders 

The Contractor shall place orders for items requiring a sample or product data 

submittal promptly after receiving the written approval of the submittal by the 

Engineer-in-Charge. No such materials or products shall be ordered or used in the 

Work until such written approval by the Engineer-in-Charge has been given. In the 

event such materials or products pre ordered or used in the Works without the written 

approval of the Engineer-in-Charge, the same shall be at the risks, consequences, 

liability and costs of the Contractor. 

Use and testing of samples 

a) Use:  
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 Approved samples not destroyed in testing will be sent to Engineer-in-Charge. 

Those samples, which are in good condition, will be marked for identification and 

may be used in the Works. Materials and equipment incorporated in the Work shall 

match the approved samples within any specified tolerances. Other samples not 

destroyed in testing nor approved will be returned to the Contractor at the expense 

of the Contractor if so requested at the time of submission. 

b) Failure of samples to pass specified tests:  

 Failure of any material to pass the specified tests will be sufficient cause for 

refusal to consider, under this contract, any further samples of the same brand or 

make of that material or equipment which previously has proved unsatisfactory in 

service.  

c) Taking and testing of samples:  

Samples of various materials or equipment delivered on the site or in place may be 

taken by the Engineer-in-Charge for additional testing by the Owner outside of those 

found not to have met contract requirements, unless the Engineer-in-Charge 

determines it to be in the Owner’s interest to accept the non-conforming materials 

or equipment with an appropriate adjustment of the Contract Price/Value as 

determined by the Engineer-in-Charge. 

d) Cost of additional testing:  

 Unless otherwise specified, when additional tests are made, only one test of 

each set of sample proposed for use will be made at the expense of the Contractor. 

Samples, which do not meet contract requirements, will be rejected. Further testing 

of additional samples, if required, will be made at the expense and costs of the 

Contractor. 

CLAUSE.5.13:Co-operation with other contractors/specialized 

agencies/sub-contractors 

1) The Contractor shall take all necessary precautions to prevent any nuisance or 

inconvenience to the owners, tenants or occupants of the adjacent properties and to 

the public in general .The Contractor shall take all care, as not to damage any other 

adjacent property or other services running adjacent to the plot. If any damage is 

done, the same shall be made good by the Contractor at his own cost and to the 

entire satisfaction of the Engineer-in-Charge. The Contractor shall use such 
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methodology and equipment for execution of the work, so as to cause minimum 

environmental pollution of any kind during execution, to have minimum execution 

time and minimum inconvenience to road users and to the occupants of the buildings 

on the adjacent plot and public in general, etc. He shall make good at his own cost 

and to the entire satisfaction of the Engineer in Charge any damage to roads, paths, 

cross drainage works or public or private property whatsoever caused, due to the 

execution of the work or by traffic brought thereon, by the Contractor. Further, the 

Contractor shall take all precautions to attendee by the environmental related 

restrictions imposed by Govt. of Bihar as well as prevent any pollution of streams, 

ravines, river bed and waterways. All waste or superfluous materials shall be 

transported by the Contractor, entirely to the satisfaction of the Engineer-in-Charge. 

Utmost care shall be taken to keep the noise level to the barest minimum so that no 

disturbance as far as possible is caused to the occupants / users of adjoining 

buildings. No claim what so ever on account of site constraints mentioned above or 

any other site constraints, inadequate availability of skilled, semi-skilled or unskilled 

workers in the near vicinity, non-availability of machinery spare parts and any other 

constraints not specifically stated here, shall be entertained from the Contractor. 

Therefore, the Bidders are advised to visit site and get first-hand information of site 

constraints. Accordingly, they should quote their tenders. Nothing extra shall be 

payable on this account.  

2) The Contractor shall cooperate with and provide the facilities to the sub-

Contractors and other agencies working at site for smooth execution of the work. 

The contractor shall indemnify the Owner against any claim(s) arising out of such 

disputes. The Contractor shall:  

3) Allow use of scaffolding, toilets, sheds etc.  

4) Properly co-ordinate their work with the work of other Contractors.  

5) Provide control lines and benchmarks to his Sub-Contractors and the other 

Contractors.  

6) Provide electricity and water at mutually agreed rates.  

7) Provide hoist and crane facilities for lifting material at mutually agreed rates.  

8) Co-ordinate with other Contractors for leaving inserts, making chases, 

alignment of services etc. at site.  
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9) Adjust work schedule and site activities in consultation with the Engineer-in-

Charge and other Contractors to suit the overall schedule completion.  

10) Resolve the disputes with other Contractors/ sub-contractors amicably and the 

Engineer-in-Charge shall not be made intermediary or arbitrator.  

11) The work should be planned in a systematic manner so as to ensure proper 

co-ordination of various disciplines viz. sanitary & water supply, drainage, rain water 

harvesting, electrical, and firefighting, information technology, communication & 

electronics and any other services.  

12) Other agencies will also simultaneously execute and install the works of sub-

station / generating sets, air-conditioning, lifts, etc. for the work and the contractor 

shall afford necessary facilities for the same. The contractor shall leave such 

recesses, holes, openings trenches etc. as may be required for such related works 

(for which inserts, sleeves, brackets, conduits, base plates, clamps etc. shall be 

supplied free of cost by the Owner unless otherwise specifically mentioned) and the 

contractor shall fix the same at time of casting of concrete, stone work and brick 

work, if required, and nothing extra shall be payable on this account.  

13) The contractor shall conduct his work, so as not to interfere with or hinder the 

progress or completion of the work being performed by other contractor(s) or by the 

Engineer-In-Charge and shall as far as possible arrange his work and shall place and 

dispose of the materials being used or removed so as not to interfere with the 

operations of other contractor or he shall arrange his work with that of the others in 

an acceptable and in a proper co -ordination manner and shall perform it in proper 

sequence to the complete satisfaction of others.  

CLAUSE.5.14 : Percentage Rates 

(A) The percentage rates quoted by the Contractor are deemed to be 

inclusive of site clearance, setting out work, profile, setting lay out on ground, 

establishment of reference bench mark(s), installing various signage, taking spot 

levels, survey with total station, construction of all safety and protection devices, 

compulsory use of helmet and safety shoes, and other appropriate safety gadgets by 

workers, imparting continuous training for all the workers, barriers, preparatory 

works, construction of clean, hygienic and well ventilated workers housings in 

sufficient numbers as per drawing supplied by Engineer in charge, working during 

monsoon or odd season, working beyond normal hours, working at all depths, height, 
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lead, lift, levels and location etc. and any other unforeseen but essential incidental 

works required to complete this work. Nothing extra shall be payable on this account 

and no extension of time for completion of work shall be granted on these accounts.  

(B) The rates quoted by the bidder, shall be firm and inclusive of all taxes 

and levies as applicable (including works contract tax and GST as per Clause 38).  

Labour cess applicable as per relevant Central/State laws will be deducted from every 

bill of the contractor and deposited to respective Government department. TDS for 

Income-tax and Works Contract tax as applicable will be deducted from contractors’ 

bills and deposited to respective Government department. The ESI and EPF 

contributions on the part of employer in respect of this contract shall be paid by the 

contractor. These contributions on the part of the employer paid by the contractor 

shall be reimbursed by the Engineer-in-charge to the contractor on actual basis. 

Effect of any tax due to new legislation shall be adjusted accordingly as per actual 

on production of documentary proofs of payment of such tax to concerned 

Government departments. 

(C) No foreign exchange shall be made available by the Owner for importing 

(purchase) of equipment, plants, machinery, materials of any kind or any other items 

required to be carried out during execution of the work. No delay and no claim of any 

kind shall be entertained from the Contractor, on account of variation in the foreign 

exchange rate.  

(D) All ancillary and incidental facilities required for execution of work like 

labour camp, stores, fabrication yard, offices for Contractor, watch and ward, 

temporary ramp required to be made for working at the basement level, temporary 

structure for plants and machineries, water storage tanks, installation and 

consumption charges of temporary electricity, telephone, water etc. required for 

execution of the work, liaison and pursuing for obtaining various No Objection 

Certificates, completion certificates from local bodies etc., protection works, testing 

facilities / laboratory at site of work, facilities for all field tests and for taking samples 

etc. during execution or any other activity which is necessary (for execution of work 

and as directed by Engineer-in-Charge), shall be deemed to be included in rates 

quoted by the Contractor, for various items in the schedule of quantities. Nothing 

extra shall be payable on these accounts. Before start of the work, the Contractor 

shall submit to the Engineer-in-Charge, a site / construction yard layout, specifying 
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areas for construction, site office, positioning of machinery, material yard, cement 

and other storage, steel fabrication yard, site laboratory, water tank, etc.  

(E) For completing the work in time, the Contractor might be required to 

work in two or more shifts (including night shifts). No claim whatsoever shall be 

entertained on this account, not with-standing the fact that the Contractor may have 

to pay extra amounts for any reason, to the laborers and other staff engaged directly 

or indirectly on the work according to the provisions of the labour and other statutory 

bodies regulations and the agreement entered upon by the Contractor with them.  

(F) All material shall only be brought at site as per program finalized with 

the Engineer-in-Charge. Any pre-delivery of the material not required for immediate 

consumption shall not be accepted and thus not paid for.  

(G) Rate shall including of Liaison work required, if any, in this regard with 

the local bodies. Nothing extra shall be payable on this account. Statutory charges, 

fees etc. required to be paid to the local bodies in this connection shall only be 

payable by the Owner or shall be reimbursable to the contractor on production of 

proof of actual payment made by him. 

(H) It is clarified that the contractor shall be responsible for obtaining all No-

objection certificate (NOCs) and relevant licenses for services like lift installation, 

electrical installation, fire installation and like. Nothing extra shall be payable on this 

account. 

CLAUSE.5.15 : Inspection and rectification of Works 

Access:  

The Owner and their authorized agents and representatives shall at all times have 

access to the site and other locations where parts of the Work are under preparation. 

Contractor tests:  

The Contractor shall notify the Engineer-in-Charge well in advance, of tests and 

inspections to be carried out, and shall obtain his written approval wherever so 

stipulated before proceeding with the Works. 

Inspections:  

The Contractor shall maintain an adequate inspection system and perform such 

inspections from time to time as will ensure that the Work called for by this contract 
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conforms to contract requirements and does not result in any deviation. The 

Contractor shall maintain complete inspection records and make them available to 

the Owner. All Work shall be conducted under the general direction of the Contractor 

and is subject to Owner’s inspection and test at all places and at all reasonable times 

before final completion and acceptance with a view to ensure strict compliance with 

the terms and conditions of the contract. 

Owner’s inspections and tests: 

Inspections and tests conducted by or on behalf of the Owner are for the sole benefit 

of the Owner and do not: - 

(A) Relieve the Contractor of responsibility for providing adequate quality 

control measures, 

(B) Relieve the Contractor of responsibility for damage to or loss of the 

material before final completion and acceptance of the Work; 

(C) Constitute or imply acceptance. Or. 

(D) Affect the continuing rights of the Owner after acceptance of completed 
Work. 

Owner inspectors:  

The presence or absence of an Owner’s inspector does not relieve the Contractor 

from any of the obligations under the contract nor is the inspector authorized to 

change any term or condition of the contract. 

Performance of inspections and tests:  

The Contractor shall promptly furnish, without an additional charge all facilities, 

labour, and material reasonably needed for performing such safe and convenient 

inspections and tests as may be required by the Engineer-in-Charge as per the terms 

of the Contract. The Owner may charge to the Contractor any additional cost of 

inspection or testing when work is not ready at the time specified by the Contractor 

for inspection or testing, when prior rejection makes re inspection or retesting 

necessary. The Owner shall perform all its inspections and tests in a manner that will 

not unnecessarily delay the work. Special, full size, and performance tests shall be 

performed as described in the Contract Documents. 

The Contractor shall be solely responsible for the protection of all finished surfaces 

and Works so as to avoid any repairs and shall deliver to the Owner upon final 

completion the Works free of any blemish, defect or damage. 
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(E) In addition to the provisions of relevant clauses of the contract, the work 

shall also be open to inspection by the other agency as and when required by NU in 

addition of the Engineer-in-charge and his authorized representative. The contractor 

shall at times during the usual working hours and at all times at which reasonable 

notices of the intention of the Engineer-in-charge to visit the works shall have been 

given to the contractor, either himself be present to receive the orders and 

instructions or have a responsible representative duly accredited in writing, to be 

present for that purpose. 

(F) Inspection of the work by Architect Consultants appointed by the NU. 

(i)The Architect Consultants appointed by NU shall be inspecting the works 

frequently to ensure that the works are in general being executed according to the 

design, drawings and specifications laid down in the contract. 

(ii)The Architect Consultants appointed by NU shall certify on completion of 

particular building that it has been constructed according to the approved drawings 

design and specifications. 

CLAUSE.5.16 : Rejected Work 

The Architect Consultants and/or Engineer-in-Charge/or Owner shall be authorized 

to reject any Work, which in their/his opinion is not in conformity to the specifications 

set out in the Contract Documents. The decision of the Architect Consultants 

/Engineer-in-Charge in this regard shall be final and binding on the Contractor. 

Defective Work whether caused due to poor workmanship, use of sub-standard 

materials, or on account of damage or for any other reason whatsoever, whether 

caused by the Contractor and/or the Sub-Contractor may be rejected by the Architect 

Consultants/Engineer-in-Charge and shall be demolished by the Contractor and 

removed promptly from the site and replaced or re-executed expeditiously by the 

Contractor at his own cost. The Owner, Architect Consultants and the Engineer-in-

Charge shall in no event be responsible to bear any costs/liability arising on account 

of such defective workmanship.  

If in the opinion of the Engineer-in-Charge/ Architect Consultants, it is not expedient 

nor feasible to correct the defective Work, the Owner shall be entitled to deduct from 

monies due to the Contractor, the difference in value between the executed Work 

and that required under the Contract, such amount of which shall be determined by 

the Engineer-in-Charge in due consultation with the Owner. 
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Clause.5.17 : On Account Payment of Interim Bills 

The following percentage of contract rates for the various items included in the 

contract shall be payable against the stage of work shown herein. 

SR N o Stage of Work Machinery 

& 

Equipment 

All other 

Items 

1) After initial inspection( Wherever specified 

) & delivery at site in good condition on pro 

rata basis 

 

80% 70% 

2) On completion of Pro-rata Installation 10% 20% 

3) On commissioning and completion of 

Successful running in period 
5% 5% 

4) On completion of major Seasonal Test 5% 5% 
 

The Owner shall release 75% of the value of the interim bill submitted by the 

contractor immediately on adhoc basis on preliminary scrutiny of the bill by 

Engineer-in-charge. Such adhoc payment shall be regarded as the advance 

payments against the submitted bill. The balance amount shall be released within 

15 (Fifteen) working days after the verification in detail by the Engineer-in-charge 

and getting certification for the quality of the Work(s) from the Architect 

Consultants and Project Management Consultants (PMC) for which the 

Contractor shall provide assistance to the Engineer-in-charge in accordance with 

their direction. All payment will be subject to statutory or permissible deductions to 

be made by the Owner prior to the release of the amount to the Contractor.  

Each bill shall be accompanied by the following documents. 

Measurements and quantities of items of Work done since last bill. 

Physical Progress Report along with relevant Photographs. 

Copies of quality control tests in specified format covering the Work done since last 

bill. 

Copies of Material Bills for equipment’s and items procured at site after initial 

inspecting and approval from Engineer In Charge. 

Copies of instructions recorded in the site instruction book containing the 

instructions and compliance made thereof, covering the Work done since last bill. 

Clause.5.18: Payment of Final Bill 

On the intimation to the Engineer-in-charge by the contractor for the completion of 

the work, the Engineer-in-charge shall arrange for the inspection of works by his 

representative, PMC and the Architect Consultants. Upon the inspection of works 

Engineer-in-charge will hand over a list showing the defects in works, if there are 
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any, to the contractor. The final Bill shall not be paid till all such defects are not 

rectified to the entire satisfaction of the Engineer-in-charge. 

The final bill shall be accompanied by: 

All-technical documents on the basis of which the Work was carried out. 

1. As-built drawings. Three sets of construction and installation drawings for all 

Works, and Site development, showing therein modifications, corrections and 

additions signed  and confirmed by the Engineer-in-Charge to be “as built” 

drawings. The entire documentation shall be submitted in Compact Discs (CD), 

using latest version of AUTOCAD software. 

2. Completion certificates for embedded and covered-up Works issued by the 

Engineer-in-Charge. 

3. Certificates for tests carried out for various items of Work. 

4. Manufacture’s operating and maintenance manuals as well as 

guarantee/warrantee papers, commissioning and handing over reports for 

whatever equipment/Materials installed. 

5. Security Deposit of 2.5% (Two Decimal Five per cent) of the Contract Value 

in the form of bank guarantee valid for a Defect liability period from the date of 

certificate. 

CLAUSE.5.19 : Limit of price Adjustment 

Provided that, in determining all such price adjustment in accordance with the 

aforesaid sub-clauses: 

(a) No account will be taken of any amount by which any cost incurred by the 

contractor has been increased by default or negligence of the contractor. 

(b) If the contractor fails to complete the work within time for completion, 

increase or decrease of cost of specified materials shall be made using either 

the indices or prices relating to prescribed time for completion, or the 

current indices or prices, relating to prescribed time for completion, or the 

current indices or prices, whichever is more favourable to the Owner, 

provided that if an extension of time is granted, the above position shall 

apply to the adjustment made after expiry of such extension of time.  

(c) On completion of the works and before final payment the contractor shall 

give a certificate that he has made full and complete disclosure to the 

Engineer-in-Charge of every increase or decrease in price obtained by him 

on materials affected by this clause. 
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CLAUSE.5.20 : Exemption from price Adjustment 

 The following items shall not be included in the price adjustment calculation: 

(A) Liquidated damages: 

(B) Retention withheld and released: 

(C) Advance payments in the form of loans and their repayments:  

(D) The value of any additional or varied work valued at current prices: 

CLAUSE.5.21: Specifications 

In the case of any class of work for which there is no such specifications as referred 

to in detailed specification, such work shall be carried out in accordance with the 

Bureau of Indian Standards   Specifications. In case there are no such specifications 

in Bureau of Indian Standards, the work shall be carried out as per manufacturers’ 

specifications, if not available then as per C.P.W.D. /District/ state P.W.D. / 

Specifications. In case there are no such specifications as required above, the work 

shall be carried out in all respects in accordance with the instructions and 

requirements of the Engineer-in-Charge. Specifications for a type of work are not 

covered by the detailed specifications/State P.W.D. specifications/I.S.I specifications 

or particular specifications, the same shall be decided by the engineer-in-charge and 

shall be binding on the contractor. 

The engineer-in-charge shall have the power to insist upon the contractor to 

purchase and use such materials of particular approved make which may in this 

opinion be necessary for proper and reasonable compliance with the specifications 

and execution of work. 

In the event of any variation/discrepancy in the drawings, specification and tender 

documents, the decision of the Engineer In charge shall be final, binding and 

conclusive on the contractor. 

(A) As required by the Engineer-in-charge, the contractor shall provide all 

facilities at site or at manufactures work or an approved laboratory for testing 

of materials and/or workmanship, all the expenditure in respect of this shall 

be borne by the contractor unless specified otherwise in the contract. The 

contractor shall when required to do so by the engineer-in-charge submit 
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that the materials have been tested in accordance with requirements of the 

specifications. 

(B) Neither the confirmation by the engineer-in-charge not to test the materials 

nor the production of manufacturer(s) certificate etc. as aforesaid shall affect 

the right of the engineer-in-charge to reject, after delivery; the materials 

found not in accordance with the specifications. 

CLAUSE.5. 22: Setting Out 

Deleted 

CLAUSE.5.23: Contractor shall submit fabrication/ shop drawings for 

obtaining approval 

The contractor shall submit fabrication drawing based on GA drawings and design 

parameters given by the Architect Consultants, in triplicate for obtaining preliminary 

approval of the Engineer-in-Charge for all design drawing. One copy of this drawing 

duly corrected and signed wherever necessary by Architect Consultants will be 

returned to the contractor for preparing and resubmitting drawing after incorporating 

the said corrections again in triplicate for final approval. Along with the completion 

and approval of each drawing the contractor shall also submit the materials list for 

checking and approval to the Engineer-in-charge. No drawing shall be approved 

finally without material list. Once the drawing, if finally approved no request for any 

alternative section will be entertained. The contractor shall submit to Engineer in 

Charge 6 copies of all approved drawings out of which 3 copies will be issued back 

to the contractor for the execution of work. The contractor shall also submit copies 

of design calculations. Approval of shop drawings however will not absolve the 

contractor of his responsibility for the safety and correctness of the fabrication. 

CLAUSE.5.24: Quality Assurance 

(A) The proposed project is a prestigious project and quality of work is of 

paramount importance. Contractor shall have to engage well-experienced skilled 

labour and deploy modern T & P and other equipment to execute the work.  

(B)  The contractor shall ensure quality construction in a planned and time 

bound manner. Any sub-standard material / work beyond set out tolerance limit shall 

be summarily rejected by the Engineer-in-charge & contractor shall be bound to 
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replace / remove such sub-standard / defective work immediately. If any material, 

even though approved by Engineer-In-Charge is found defective or not conforming 

to specifications shall be replaced / removed by the contractor at his own risk & cost. 

 In addition to the supervision of work by project management consultants, 

the Architect Consultants appointed by the NU shall also be carrying out regular and 

periodic inspection of the on-going activities in the work and deficiencies, 

shortcomings, inferior workmanship pointed out by them shall be communicated by 

engineer in charge to the contractor. Upon receipt of instructions from Engineer in 

Charge these are also to be made good by necessary improvement, rectification, 

replacement up to his complete satisfaction. Special attention shall be paid towards 

line and level of internal and external finishing, water tight pipe linings, etc. to 

achieve an Institution of International standards and up keeping of quality assurance 

shall be of paramount importance, as such. 

(C) The Contractor shall submit, within 20 days after the date of award of 

work, a detailed and complete method statement for the execution, testing and 

Quality Assurance, of such items of works, as directed by the Engineer-in-Charge. 

All the materials to be used in the work, to give the finished work complete in all 

respects, shall comply with the requirements of the Specifications and shall pass all 

the tests required as per specifications as applicable or such specifications / 

standards as directed by the Engineer-in-Charge.  However, keeping the Quality 

Assurance in mind, the Contractor shall submit, on request from the Engineer-in- 

Charge, his own Quality Assurance procedures for basic materials and such items, to 

be followed during the execution of the work, for approval of the Engineer-in-Charge. 

(D) The Contractor shall procure and provide all the materials from the 

manufacturers / suppliers as per the list attached with the tender documents, as per 

the item description and particular specifications for the work.  The equivalent brand 

for any item shall be permitted to be used in the work, only when the specified make 

is not available. This is, however, subject to documentary evidence produced by the 

contactor for non-availability of the brand specified and also subject to independent 

verification by the Engineer-in-Charge. In exceptional cases, where such approval is 

required, the decision of Engineer-in-Charge as regards equivalent make of the 

material shall be final and binding on the Contractor. No claim, whatsoever, of any 

kind shall be entertained from the Contractor on this account. Nothing extra shall be 

payable on this account.  Also, the material shall be procured only after written 
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approval of the Engineer-in-Charge. All materials shall be got checked by the 

Engineer-in-Charge or his authorized supervisory staff on receipt of the same at site 

before use. 

(E) The tests, as necessary, shall be conducted in the laboratory approved 

by the Engineer–in- Charge. The samples shall be taken for carrying out all or any of 

the tests stipulated in the particular specifications and as directed by the Engineer-

in-Charge or his authorized representative. 

(F) The Contractor shall at his own risk and cost make all arrangements and 

shall provide all such facilities including material and labour, the Engineer-in-Charge 

may require for collecting, preparing, forwarding the required number of samples for 

testing as per the frequency of test stipulated in the contract specifications or as 

considered necessary by the engineer-in-Charge, at such time and to such places, as 

directed by the Engineer-in- Charge. Nothing extra shall be payable for the above. 

(G) The Contractor or his authorized representative shall associate in 

collection, preparation, forwarding and testing of such samples. In case he or his 

authorized representative is not present or does not associate him, the result of such 

tests and consequences thereon shall be binding on the Contractor. The Contractor 

or his authorized representative shall remain in contact with the Engineer-in–Charge 

or his authorized representative associated for all such operations. No claim of 

payment or claim of any other kind, whatsoever, shall be entertained from the 

Contractor. 

(H) The contractor shall give performance test of the entire installation(s) as 

per the standing specifications before the work is finally accepted and nothing extra 

whatsoever shall be payable to the contractor for the test. 

(I) The Contractor shall maintain all the work in good condition till the 

completion of entire work. The Contractor shall be responsible for and shall make 

good, all damages and repairs, rendered necessary due to fire, rain, traffic, floods or 

any other causes.  The Engineer-in- Charge shall not be responsible for any claims 

for injuries to person/workmen or for structural damage to property happening from 

any neglect, default, want of proper care or misconduct on the part of the Contractor 

or of any other of his representatives, in his employment during the execution of the 

work.   The compensation, if any, shall be paid directly to the Department / authority 

/ persons concerned, by the Contractor at his own cost. 
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CLAUSE.5.25: Special Conditions – ELV SYSTEMS. 

1. GENERAL  

 

1.1. Special Conditions of Contract shall be read in Conjunction with the 
General conditions of Contract, specification of work, Drawings and any 

other documents forming part of this Contract wherever the context so 

requires.  

 

1.2. Notwithstanding the sub-division of the documents into these separate 

sections and volumes, every part of each shall be deemed to be 
supplementary to and complementary of every other part and shall be 

read with and into the Contract so far as it may be practicable to do so.  

 

1.3. Where any portion of the General Condition of Contract is repugnant to or 

at variance with any provisions of the Special Conditions of Contract, 

unless a different intention appears, the provisions of the special 

Conditions of Contract shall be deemed to over-ride the provisions of the 
General Conditions of Contract and shall to the extent of such repugnancy, 

or variations, prevail.  

 

1.4. Wherever it is mentioned in the specifications that the Contractor shall 

perform certain work or provide certain facilities, it is understood that the 

Contractor shall do so at his cost and the value of contract shall be deemed 
to have included cost of such performance and provisions, so mentioned.  

 

1.5. The materials, design, and workmanship shall satisfy the relevant Indian 

Standards and CPWD specifications, the Job Specifications contained 

herein and Codes referred to. Where the job specification stipulate 

requirements in addition to those contained in the standard codes and 
specifications, these additional requirements shall also be satisfied. 

 

1.6. It will be the Contractor's responsibility to bring to the notice of Engineer-

in-Charge any irreconcilable conflict in the contract documents before 

starting the work (s) or making the supply with reference which the conflict 

exists.  

 
1.7. In the absence of any Specifications covering any material, design of work 

(s) the same shall be performed / supplies / executed in accordance with 

Standard Engineering Practice as per the instructions / directions of the 

Engineer-in-Charge, which will be binding on the Contractor.  

 

1.8. Drawings: 
The Drawings, which may be issued with tenders, are diagrammatic only 

and indicate arrangement of various systems and the extent of work 

covered in the contract. These Drawings indicate the points of supply and 

of termination of services and broadly suggest the routes to be followed. 

Under no circumstances shall dimensions be scaled from these Drawings. 

The architectural/interiors drawings and details shall be examined for 
exact location of equipment’s and cutouts. 
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The contractor shall follow the GFC drawings in preparation of his shop 

drawings, and for subsequent installation work. He shall check the 

drawings of other trades to verify spaces in which his work will be installed. 

Maximum headroom and space conditions shall be maintained at all points. 
Where headroom appears inadequate, the contractor shall notify the 

Architect/Consultant/Owner’s site representative before proceeding with 

the installation. In case installation is carried out without notifying, the 

work shall be rejected and contractor shall rectify the same at his own 

cost. 

 
The contractor shall examine all architectural, structural, plumbing, HVAC 

and other services drawings and check the as-built works before starting 

the work and report to the Owner’s site representative any discrepancies 

and obtain clarification. Any changes found essential to coordinate 

installation of his work with other services and trades, shall be made with 

prior approval of the Architect/Consultant/Owner’s site representative 
without additional cost to the Owner. 

 

1.9. Samples and Catalogues: 

Before ordering/procurement of the material necessary for these 

installations, the contractor shall submit to the Engineer In 

charge/Consultants for approval of catalogues with their dimensional 

details. All equipment cut sheets along with required technical data shall 
be submitted for approval.  

 

1.10. The installation shall be in conformity with the Byelaws, Regulations and 

Standards of the local authorities concerned, in so far as these become 

applicable to the installation. But if these Specifications and Drawings call 

for a higher standard of materials and / or workmanship than those 
required by any of the above regulations and standards, then these 

Specifications and Drawings shall take precedence over the said 

regulations and standards. However, if the Drawings and specifications 

require something, which violates the Bye-laws and Regulations, then the 

Byelaws and Regulations shall govern the requirement of this installation. 

 

1.11. Equipment Receipt Checklists: 
On arrival of any Equipment’s on site, Contractor has to inform Engineer 

In charge well in time and has to submit a material Inspection report 

stating the physical inspection and technical data. The report should be 

signed and documented as a part of project documents. 

 

1.12. All works will have to be done in close co-ordination with all other 
disciplines like Civil, Plumbing, HVAC & Electrical service to avoid 

infringement with any of the MEP associated works. 

 

1.13. Tools, Tackles, Equipment’s & Scaffolding:  

All tools, tackles & equipment necessary for installation and testing shall 

be provided by the contractor. The quoted rates shall take into account for 
providing any such equipment, which may not form part of the installation, 

but are necessary for the execution of the job. Contractor shall be 

responsible to make his own arrangement to provide scaffolding / supports 

etc., necessary for his work.  
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Cable Jacket Stripping Tools -2nos 
 

1.14. Manufacturers:  

Where manufacturers have furnished specific instructions relating to the 

materials used in this job, covering points not specifically mentioned in 

these documents, these   instructions   should be followed in all cases. 

Where manufacturer's names and/or catalogue numbers are given, this is 

an indication of the quality, standards and performance required. 
For items not covered under the List of Approved Makes', contractor shall 

offer items of first class quality, standards and performance and obtain 

the approval of Engineer In charge/Consultants before procuring them. 

Where interfacing occurs, equipment shall be mutually compatible in all 

respects. 

 
1.15. Rating:  

Rating of all items shall be appropriate for the conditions on the particular 

site on which the item will be used. All the equipment shall be fit for 

continuous work under the most severe weather conditions of site. 

 

1.16. Codes and Standards 
Any other codes or standards which are required but not mentioned in the 

technical specs should be considered as per the latest Indian standards & 

international standard. 

 

1.17. Technical Data 

All technical data to be filled by the bidders in Technical specs shall be 

accepted in metric system or after the approval from Consultant/ Engineer 
In charge only. Any bidder submitting the technical data in any other unit 

would render his bid liable for rejection. The technical data should be typed 

in capitals only. 

 

1.18. Bye-laws and Regulations 

The installation shall be in conformity with the Bye Laws, regulation and 
standards of the local authorities concerned in so far as these become 

applicable to the installation. But if these specifications and drawings call 

for a higher standard of materials and /or workmanship than those 

required by any of the above regulations and standards, than these 

specifications and drawings shall take precedence over the said regulation 

and standards. However, if the drawings and specifications require 

The following minimum tools and tackles shall be provided 
 

i. Cable Analyzers -2nos 

ii. Optical Loss Test Set – 2 no. 
iii. Fiber cable splicing equipment. – 1no 
iv. Impact tools -2nos 

v. Jack Rapid Punch Down Tools. – 2 nos. 
vi. Cable Cutters – 2 nos. 

vii. Jack Termination Tools -2 nos 
viii. Copper Wire Snipping Tools -2nos 
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something which violates the Bye-laws and regulations, then the bye laws 

and regulations shall govern the requirements of this installation. 

 

 
2. SCOPE OF WORK 

 

The general character and the scope of work to be carried out under this 

contract is illustrated in, Drawings, Specifications and Schedule of 

Quantities. The Contractor shall carry out and complete the said work 

under this contract in every respect in conformity with the contract 
documents and with the direction of and to the satisfaction of the Owner’s 

site representative. The contractor shall furnish all labour, materials and 

equipment (except those to be supplied by the owner) as listed under 

Schedule of Quantities and specified otherwise, transportation and 

incidental necessary for Design, supply, installation, testing and 

commissioning of the complete ELV works as described in the 
Specifications and as shown on the drawings. This also includes any 

material, equipment, appliances and incidental work not specifically 

mentioned herein or noted on the Drawings/Documents as being furnished 

or installed, but which are necessary and customary to be performed 

under this contract.  

 

 

The scope of all items in ELV sub-system is SITC – Supply, Installation, 

Testing and Commissioning. 

  

The agency that is bidding for the total project shall be called as 

“Contractor” or “ELV Integrator” or “Bidder”. 

 

The Bidder shall be a well-qualified and well established entity having 

executed projects of similar size, scale, technical application and within 

the same domain as this project – such as institute buildings over a large 

development area and involving campus development for ELV 

infrastructure - demonstrating technical as well as project management 

skills. 

 

The entire SITC scope of all items falling under ELV sub-systems shall be 

executed by a single ELV integrator. 

 

The ELV integrator shall be certified and authorized to supply, commission 

and provide services at site as may be required, including warranty and 

post-warranty support, as being the Original Equipment Manufacturer’s 

authorized partner for the project. The ELV integrator shall have to submit 

the Manufacturer’s Authorization as per the prescribed format annexed to 

this tender/NIT along-with the Technical Bid documents. 

 

Along with their bids, the Bidder shall provide complete technical 

information consisting of the following: 
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a. Details on makes and models being submitted such as model nos. and 

version nos. 

 

b. Datasheets and technical literature for the products being submitted 

 

c. Manufacturer’s Authorization in the prescribed format 

 

 

Upon award of Contract, based on the makes and models intended to be 

supplied from the acceptable list of makes and prior to the commencement 

of work, the Bidder shall submit their technical proposal for approval, 

consisting of the following: 

 

a. Shop drawings consisting of equipment layouts (furniture and RCP co-

ordinated). 

 

b. Shop drawings consisting of schematic layouts. 
 

c. Shop drawings consisting of conduit layouts & cable routing plan. 

 

d. Heat map reports and signal simulation for optimum and robust 

coverage of Wi-Fi 

 

 

Upon completion of work and prior to handover, the Integrator shall 

submit 3 sets of duly laminated as-built drawings and documentation as 

mentioned below: 

 

a. Final equipment layouts (furniture and RCP co-ordinated) – AutoCAD 

& pdf format, clear copy of which shall be permanently fixed inside 

respective ELV rack. 
 

b. Final schematic layouts - AutoCAD & pdf format, clear copy of which 

shall be permanently fixed inside respective ELV rack. 

 

c. Final conduit layouts - AutoCAD & pdf format, clear copy of which shall 

be permanently fixed inside respective ELV rack. 

 

d. Final cable routing plan – cable schedule, cable IDs, labelling and 

documentation, type of cable, no. of cables etc. - AutoCAD & pdf 

format, clear copy of which shall be permanently fixed inside 

respective ELV rack. 

 

 

The Bidder shall obtain and provide, as applicable, required SDKs 

(Software Development Kits) and APIs (Application Programming 
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Interface) for any interfacing, control, automation and integration 

requirements of the ELV system with others, e.g., for IBMS environment. 

 

If any OEM-specific accessories and options are required especially such 

as, but not limited to, additional power supplies, transformers or auto-

transformers for voltage levels, mounting arrangement, fixtures, set of 

proprietary cables, software environment, versions and licences etc., the 

ELV Integrator shall supply the same without any extra to the client as 

required with specific makes and models being supplied, irrespective of 

whether or not explicitly mentioned in the BoQ so as to make the complete 

ELV system operational. 

 

The bidder shall quote prices inclusive of 2 years' comprehensive onsite 

support including spares, repairs, replacements, services, Manpower, 

Operations & Maintenance during Defects Liability Period (DLP) of 2 years 

PLUS additional 3 years’ (O&M) comprehensive onsite support including 

spares, services, repairs, replacements, Manpower, Operations & 

Maintenance, inclusive of supply of replacement unit or a spare and 

commissioning and configuration of the said part within a period of 24 

hours from the time of reporting of fault/defect for all items supplied for 

the project during DLP as well as afterwards during O&M. 

  

The OEMs whose products are getting commissioned should have service 

centres and support centres for service and support of their respective 

products, preferably with toll-free nos. 

 

The passive components of F/UTP CAT6A cabling system and all fiber optic 

cables and fiber optic components, options and accessories shall be from 

a single manufacturer / make / brand. 

 

The complete structured cabling system consisting of F/UTP CAT6A 

channel, its components and fiber optics and its components shall be 

installed by a manufacturer’s certified partner. 

 

The complete structured cabling system consisting of F/UTP CAT6A 

components and fiber optic components shall be duly certified by the 

Original Equipment Manufacturer (OEM) providing performance guaranty 

for a period of 25 years from the date of hand-over; for which penta-scan 

test reports and OTDR reports shall be furnished for all installed IOs and 

fiber optics laying and terminations for F/UTP CAT6A cabling system and 

fiber optics system, respectively. 

 

The active components of networking and distribution such as networking 

switches, their options and modules shall be from a single 

manufacturer/make/brand, to ensure that software and firmware images 

and functionality is identical. The upgrades or enhancement of 
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core/operating software images and firmware & management applications 

for switches, options and modules shall be free (without any extra cost) to 

the client for the entire life cycle of these switches. 

  

The successful bidder shall have to supply the items strictly meeting the 

specifications and only from the Approved List of Manufacturers provided 

in this tender/NIT and also provide information on compliance of the 

specifications. 

 

For all ELV systems, the core software, operating software, application 

software and GUI etc. shall be of the latest versions. The  upgrades and 

enhancements of the software images, core software and firmware for all 

network or networkable devices - such as controllers, interfaces, network 

camera,  server applications, fire alarm panels etc. – shall be free (without 

any extra cost) to the client for the entire life cycle of these products. 

 

At the end of execution or at the time of hand-over, for all equipment that 

are covered in SITC, the ELV Integrator shall transfer all warranties and 

guaranties from OEM – original equipment manufacturer – to the client. 

The respective OEMs shall be bound to honour any and all warranties, 

guaranties and support commitments as agreed and committed by the ELV 

Integrator/successful Bidder. 

 

The ELV Integrator is advised to provide technical datasheets and 

specification sheets for approval for all items prior to initiating any supply. 

Any items having deviations, in absence of specific approval from Client / 

Architect / Consultant shall be returned whether installed or uninstalled at 

the risk, liability and expense of the ELV Integrator. 

 

The ELV Integrator is advised to inform the Client / Architect / Consultant 

of any specific requirements for equipment such as heat dissipation, 

earthing, ventilation etc. before supply so as to incorporate the same at 

site by other agencies. 

 

The ELV Integrator shall submit the makes and models for items intended 

to be supplied from the acceptable list of makes only, for approval. The 

ELV Integrator shall provide information on compliance of performance 

specifications. The ELV Integrator shall not use any unknown or local items 

as a substitute for listed brands and makes that may degrade system 

performance. 

 

Make of components required to be used by contractor to complete the 

installation, if not mentioned anywhere, shall be required to get prior 

approval from Client / Architect / Consultant in writing before installation. 
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At the time of project hand-over, the Client shall nominate personnel for 

Operation & Maintenance of ELV systems. The Contractor shall depute a 

qualified and well trained engineer to impart proper training to client 

personnel on all aspects of operation, use, programming, administration 

and management of items under SITC scope. 

 

The ELV Integrator shall operate in complete cooperation with other 

agencies and contractors to achieve harmony of work and maintaining the 

overall functionality of each systems and aesthetics. 
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a) Main NCC (Network control center) would be at Main Server Room. 

b) All the blocks & facilities considered in Phase 1 shall have two HUME trunking of 150mm would be 
provisioned around the NU Campus in a ring (for redundancy) from day one. 

c) The BOQ is tentative actual quantity shall be decided during engineering stage. 

d) Following Service facilities shall have dedicated FO ring & shall be separate network: 
 

i. Electrical SCADA -  on 12 core SMFO cable 
ii. FDA, IBMS - on 12 core SMFO cable 
iii. CCTV(indoor & Out Door) - on 12 core SMFO cable 
iv. Converged Data Network( intranet services, Data, IP Telephony, Door Access points, 

Audio video clips,  Video  Conferencing, Attendance  recording system) - on 48 core 
SMFO cable) 

 

Only LAN IOs are considered  for Electrical SCADA, CCTV, FDA &IBMS in ELV package 5A 

e) A 48 Core Single Mode Fiber Optic (SMFO) (Consisting of 8 Loose tubes of 6 cores each) cable shall 
be laid in rings for each zone. Maximum facilities/units/zones are limited to 8, so one loose tube of 
SMFO cable caters to one facility/unit/zone. Eventually, there would be Eight zones of Fiber cable 
(48 core – 8 loose tubes with 6 cores each, independent rings), laid through the HUME pipe (refer 
master plan fiber distribution scheme). 

f) Different Hume pipes should be used if the same cable is returning from any tap off point. One 
Hume pipe is used for laying the cable till the destination and other Hume pipe is used for return 
path. 

g) All the nearby buildings shall be connected to the nearest facility/unit/zone switch (i.e. Distribution 
switch -refer master plan fiber distribution scheme) will be through 12 core/24 core single mode 
armoured fiber. All the nearby Buildings shall be shall be connected directly with the distribution 
switch dedicated for the Zone. The list is mentioned below:  

 

i. Academic Spine Zone shall provide connectivity to Block A, Block B, Block C, Block D, Block E, 

Block F, Lab 1, Lab 2,Class Rooms, IRO, Campus Inn, International Centre 
 

ii. Out-reach Centre & Extension Zone shall provide connectivity to Out Reach Extension1, 

Outreach Centre, Out Reach Extension2 
 

iii. Campus Amenities Zone shall provide connectivity to Faculty Club and Medical Infirmary Centre, 
Cricket Pavilion, Commercial Market, Campus Amenities, Football ground & Sports centre school  

 

iv. School & Crèche Zone shall provide connectivity to Crèche building, Primary School, Secondary 
School  

 
v. Student Housing Part 1 (Hostel) Zone shall provide connectivity to Dining Block 1,Hostel Block 

A, Hostel Block D, Hostel Block E, Hostel Block G, Hostel Block H  

 
vi. Student Housing Part 2 (Hostel) Zone shall provide connectivity to Dining Block 2, Hostel Block 

B, Hostel Block C, Hostel Block F, Block I  

 
vii. Faculty Housing 1 Zone consisting of Apartment Nos. 1 to 19  
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1.0 OPERATION & MAINTENANCE 

 

 

A) Operation: 

 

1.   One Customer Support Engineer (BE Electronics or equivalent) and two 

Technicians (Diploma holders) each having an experience of minimum 5 

years in ELV Systems - i.e., Networking & Telecom, CCTV/Surveillance & 

Fire Detection System -  shall be employed per shift by the Bidder, to be 

posted daily, except Sundays and public holidays, at Nalanda University 
Campus, Rajgir, Bihar. 

 

There shall be 3 shifts (8 hours each) per day and the timings shall be 

decided and informed by the client.  If additional manpower is required by 

the client outside the above working hours, such as on special occasions, 

systems being critically non-operational, planned or unplanned shutdown 

of equipment, the same shall have to be arranged by the Bidder. The 

decision of Engineer-in-Charge or the client in this regard shall be final and 

binding to the Bidder. 

 

 

B) Comprehensive Maintenance: 

 

The Maintenance responsibility shall include: 

 

1. Comprehensive Maintenance of ELV system as a whole, comprising of all 

components & equipment part of the BoQ under this tender/NIT installed 

in the various areas of campus including repairs, servicing, replacements 

of defective parts & equipment’s and configuration, management, 

programming and software up-gradation etc., complete as required to 

keep the system fully functional. 
 

2. Preventive Maintenance of the ELV system. The Bidder shall provide a 

schedule for the same in consultation with the Engineer-in-Charge or the 

client. 

 

C) Notes: 

 

a. All costs towards the above shall be borne by the Bidder. 

 

b. The Bidder shall keep sufficient inventory of spares & equipment at site for 

Operations and Maintenance as per attached file, which are considered 

necessary for immediately attending to the fault/breakdown & for 

replacement as found necessary for speedy resolution of the breakdown or 

malfunction: 
 

viii. Faculty Housing 2 Zone consisting of Bungalow Nos. 1 to 49 
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c. The arrangement for importing of spares & equipment as required 

including that of foreign exchange, if any, shall be the responsibility of the 

Bidder. 

 

d. Replacement of all consumable items shall be the responsibility of the 

Bidder. 

 

e. The spare & equipment to be used for repairs/replacement shall be of the 

same make & specification as provided originally in the ELV system. 

 

f. The Bidder must take all the necessary precautions/measures so that there 
is no breakdown during any of the meetings/academic sessions. The Bidder 

has to attend to any fault immediately or has to provide suitable alternative 

immediately so that the proceeding of the meetings/academic sessions are 

not disturbed/hampered. 

 

g. During installation, commissioning and operations and maintenance 
activity, the Bidder shall make adequate safety provisions for the safety of 

their service personnel. Any equipment for installation, commissioning and 

operations and maintenance activity as well as safety related equipment 

shall be arranged for by the Bidder. 

 

h. Any testing and measuring equipment and other facilities required for the 

work shall have to be arranged for the Bidder. 
 

i. Post completion of DLP period, the vendor shall submit list of rates for all 

the spares required for the operation and maintenance of the system and 

a separate agreement shall be made with university for the rates of 

procurement of spares during the O&M period after DLP period of 2 years. 
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MANUFACTURER’S AUTHORIZATION (MAF) 

 

 

MAF Letter Format (On OEM Letter head with seal) 

 

Date: ________________ 

To, 

____<<< NAME OF CLIENT/ORGANIZATION>>______________ 

___________________________________________________ 

___________________________________________________ 

 

Subject: Manufacturer’s Authorization Certificate 

 

Tender Ref.: << PLEASE SPECIFY SPECIFIC TENDER REF.NO.>> 

 

Dear Sirs, 

 

This is with reference to the above mentioned Tender. 

 

We hereby authorize <<NAME AND ADDRESS OF INTEGRATOR>> to offer our range 

of product in their tender bids. Being authorized <<NAME AND ADDRESS OF 

INTEGRATOR>> may make techno-commercial and commercial proposal for this 

tender. 

 

Upon being awarded the work <<NAME AND ADDRESS OF INTEGRATOR>> are 

authorized to install and commission our range of products falling under 

<<SECTION/PRODUCT CATEGORY>> of this tender. 

 

We as Original Electronic Manufacturers will provide all the techno-commercial and 

service support necessary to <<NAME AND ADDRESS OF INTEGRATOR>>for this 

project during the commissioning phase of the equipments and until hand-over.  

 

We also confirm that the items would be serviceable during the warranty period of 

12 months and for at least five years thereafter. 

 

Thanking and assuring best of our services at all times. 

 

Yours faithfully 
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(Seal & Signature) 

 

 

 

 

 

 

3. PAYMENT TERMS: 

 

Payment against supply of equipment’s items shall be regulated as given 
below:  

 

S No Stage of Work Machinery 

& 
Equipment 

All other 

Items 

1) After initial inspection 

(Wherever specified) & 
delivery at site in good 

condition on pro rata basis 

 

80% 70% 

2) On completion of Pro-rata 

Installation 

10% 20% 

3) On commissioning and 

completion of Successful 

running in period 

5% 5% 

4) On completion of major 

operational Test 
5% 5% 

 

When the major seasonal test cannot be carried out on commissioning of 

the installation due to any reason not attributable to the contractor, the 

installation will he handed over to the Department for beneficial use after 

completion of successful running in test of 7 days subject to a minimum 
aggregate of 120 hours as per para 1.15 above. The balance payment shall 

be released to the contractor on his furnishing a bank guarantee in the 

specified format from a scheduled bank for an equivalent amount. The 

bank guarantee shall be valid for a period of 6 months. However it will be 

extended till the successful completion of the major seasonal test. This 

bank guarantee shall be independent of the one furnished for performance 
guarantee. 

  

4. ASSOCIATED CIVIL WORKS 

 

Note that all civil works associated with ELV works are included in the 

Contractor’s scope of work, like wall chasing by wall chaser, making holes 

etc. for installation of piping/ducting and making good. These shall be 
executed in accordance with approved shop drawings of the contractor. 

The minor civil works & structure support for cable trays etc shall be 

inclusive in the scope  
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No extra payment / claim shall be made on this account.  

 

5. CO-ORDINATION WITH OTHER WORKS 
 
The Contractor during the execution of the Works shall co-ordinate with 

other Works, and other Agencies associated with the Project and shall 

work in harmony with them without causing any hindrance or obstruction 

or impeding the progress of their work in any way. Shafts/cut-outs (sizes) 

confirmation that specified can be accommodated within the available size 

of shafts etc. 
 

In respect of the work of other Services and Agencies, where the 

commencement or progress of such work of any other Service, or Agency 

is dependent upon the completion of particular portions of the Contractor's 

Works or generally upon the Contractor maintaining progress in 

accordance with the approved co-ordinate construction programmed, it 

shall be the responsibility of the Contractor to complete such portions and 
maintain such progress. 

 

Should any differences arise between the Contractor and the other Works, 

and Agencies, these shall immediately be brought to the attention of the 

Construction Manager/Consultants who after reviewing the matters 

causing the differences will give his decision which shall be final and 
binding on the Contractor. 

 

6. CO-ORDINATION WITH FIRE PROTECTION SYSTEM WORKS 
 
To collect all relevant information regarding contracts etc. for the 

operation condition of CHP under fire conditions. 

 

7. CO-ORDINATION WITH CIVIL WORKS 
 

To prepare detailed shop/ working drawings for related works in ac-

cordance with the civil construction drawings. 

 

8. CO-ORDINATION WITH HVAC, ELECTRICAL, PHE WORKS 
 
To co-ordinate all relevant information regarding power and exact location 

of panels. 

 

 

9. PROJECT EXECUTION AND MANAGEMENT  

 
The Contractor shall ensure that senior planning and erection personnel 

from his organization are assigned exclusively for this project. The 

Contractor shall appoint one Project Manager holding senior management 

position in the organization. He shall be assisted on full time basis by a 

minimum of two mechanical & electrical engineer & three senior 

supervisors. The entire staff shall be posted at site on full time basis. 

Separate ID card to be given by the Contractor to each worker working on 
site. 
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The project management shall be through modern technique. The 

Contractor’s office at site shall be fully equipped with fax, computers & 

plotter and shall prepare proper bar chart and completion schedules to be 

submitted & ensure timely completion.  Erection engineer and supervisors 
shall be provided with mobile communication system so that they can 

always be reached. 

 

For quality control & monitoring of workmanship, contractor shall assign 

at least one full-time engineer who would be exclusively responsible for 

ensuring strict quality control, adherence to specifications and ensuring 
top class workmanship for the CHP and related installation. Contractor 

shall furnish details of licenses of supervisors/workmen to be employed at 

site. 

 

10. COMPLETION (AS BUILT) DRAWINGS 

 
Upon completion of the work and before issuance of certificate of virtual 

completion the contractor shall submit to the Owner’s site representative 

four sets of layout drawings in progressive manner for individual systems 

drawn at approved scale indicating the complete system as installed. 

Drawings shall be prepared on AUTO-CAD (latest version). Along with the 

hard copies, the contractor shall submit copies of all drawings on CD and 

one set of all drawings on Rich Text Format shall also be submitted.  These 
drawings must provide: 

 

a) Any equipment related details like foundation, accessory, Project 

specific typical details and general details. 

b) Plant Room layout showing all CHP, Exhaust pipe, jacketing the exhaust 

pipe, hot water circuit, panels and other associated works.  

c) Instruction, maintenance and operation manuals including maintenance 

schedule for all equipment. Testing & commissioning reports of CHP 

system. 

11. POWER & WATER FOR CONSTRUCTION AND OTHER PURPOSES 

 

Contractor has to make his own arrangement for water and power required 

during construction at his own cost.  

 Contractor will arrange for Power back up through DG set in case power 

from electricity board is not available / supplied. All expenses pertaining 

to operating and running of DG Set will be borne by the contractor. 

12. SCAFFOLDING: 

The contractor shall make his own arrangement for provisions of 

necessary scaffolding for the work and include the same in the rates 

quoted by them. No additional cost shall be payable other than specified 

in the specified tender schedule. 

 

13. INSPECTION, TESTING, BALANCING AND COMMISSIONING: 
 

1 SCOPE 
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This chapter covers initial inspection and testing of all ELV equipment’s at 

manufacturer‘s works, initial inspection of other equipment’s/materials on 

receipt at site, final inspection testing & commissioning of all equipment at 

site & description of testing requirements & procedure. 
 

2 INITIAL INSPECTION AT MANUFACTURER’S WORKS 

 

2.1 ELV equipment’s Salient features such as model, capacity control, type 

of lubrication, Current, Voltage, Power (Rating) etc.  

i) Manufacturer‘s internal test certificates shall be scrutinised to check 
compliance with the requirements as specified in the contract. 

ii)  Salient features such as model, No. of cylinders, capacity control, 

type of lubrication etc. shall be verified. 

iii)  Manufacturer‘s internal test certificates shall be scrutinised to check 

compliance with the requirements as specified in the order. 

 
 

3 INITIAL INSPECTION AT SITE 

 

3.1 All equipment’s received at site shall be checked for conformity to 

technical specifications and approval of the Data sheet by the design 

consultant. Any equipment or material violating the above requirement 

shall be out rightly rejected and shall be removed immediately from the 
site. 

 

14. SAFETY: 

 

 The safety conditions shall not be regarded as exhaustive. These have 

been issued for the guidance of the Contractor and will not in any way 
absolve the Contractor from any such obligations or liabilities he might 

incur or transfer such obligations or liabilities to the Owner. 

a) The Contractor shall obtain a Work Permit from the Engineer in Charge 
before starting any work on site. The work permit is issued to prevent 

contractors working in unauthorized areas and will be valid for specific 

area for a limited period as mentioned on the permit.  Contractor shall 

duly return the work permit after the completion of the job or on expiry of 

the permit. 

b) Extra care need to be taken for jobs being carried out after normal working 

hours with due revalidated work permit. 
c) Head and eye protection and safety equipment are to be worn at all times 

as per job requirements. 

d) The Contractor shall remove all the waste material and rubbish from and 

around the work site and leave the job thoroughly cleaned up, ready for 

use. No combustible material is to be stored on or near any source of heat, 

and before leaving the work place contractors employees should ensure 
that nothing is left which could start a fire. Contractor shall indemnify 

Owner from any and all claims, damages or penalties and will remain liable 

for the losses caused to Owner as result of Contractors non-compliance of 

the said requirements. 

e) All precautions necessary for not only for the safe working of the 

contractors workmen at site shall be taken by the contractor, but he shall 
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also deploy all precautions to safeguard existing structures, equipment 

and persons of other agencies in and around the job site 

 

15. TEST CERTIFICATES 
 

 The contractor shall submit test certificates for all the equipment and 

system installed Type tests shall be carried out as per relevant standards 
mentioned in technical specifications. For other items, such test 

certificates issued by Government recognized inspection office certifying 

that all equipment, materials, construction and functions are in compliance 

with the requirements of these specifications and accepted standards of 

BIS/International standards. 

 

16. PERFORMANCE GUARANTEE 

 

 The contractor shall carry out the work in accordance with the Drawings, 
Specifications, Schedule of Quantities and other documents forming part 

of the Contract. 

 The contractor shall be fully responsible for the performance of the 

selected equipment (installed by him) at the specified parameters and for 
the efficiency of the installation to deliver the required end result. The 

replacement warrantee of different items is as mentioned in specification.  

 The contractor shall guarantee that the CHP system as installed shall 
perform to complete satisfaction of the owner. 

 Complete set of architectural drawings is available in the Architect/ 

Consultant’s office and reference may be made to same for any details or 
information. The contractor shall also guarantee that the performance of 

various equipment individually, shall not be less than the quoted capacity; 

also actual power consumption shall not exceed the quoted rating, during 

testing and commissioning, taking over and guarantee period. 

At the close of the work and before issue of final certificate of virtual 

completion, the contractor shall furnish written performance guarantee 

against defective materials and workman-ship for a period of two years 

from date of testing, commissioning and taking over.   

The Contractor shall hold himself fully responsible for reinstallation or 

replacement, free of cost to Owner the following: 

 

a. Any defective work or material supplied by the Contractor. 

b. Any material or equipment damaged or destroyed as a result of 

defective workmanship by the Contractor. 

 

17. UPTIME GUARANTEE 
 

The contractor shall guarantee for the installed system an uptime of 99%. 

In case of shortfall in any month during the defects liability period, the 

Defects Liability period shall get extended by a month for every month 

having shortfall. In case of shortfall beyond the defects liability period, the 

contract for Operation and Maintenance shall get extended by a month for 
every month having the shortfall and no reimbursement shall be made for 

the extended period. 
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The Contractor shall provide log in the form of diskettes and bound printed 

comprehensive log book containing tables for daily record of all 

temperatures, pressures, humidity, power consumption. starting and 

stopping times for various equipment, daily services rendered for the 
system alarms, maintenance and record of unusual observations etc. 

Contractor shall also submit preventive maintenance schedule. 

Each tenderer shall submit along with the tender, a detailed operation 

assistance proposal for the Owner’s site representatives/Consultant’s 

review. This shall include the type of service planned to be offered during 

Defects Liability Period and beyond. The operation assistance proposal 
shall give the details of the proposed monthly reports to the Management. 

The tenderer shall include a list of other projects where such an Operation 

Assistance has been provided. 

 

18. QUIET OPERATION AND VIBRATION ISOLATION 

 
All equipment shall operate under all conditions of load without any sound 

or vibration which is objectionable in the opinion of the owner’s site 

representative. In case of rotating machinery sound or vibration noticeable 

outside the room in which is installed. Or annoyingly noticeable inside its 

own room, shall be considered objectionable. Such conditions shall be 

corrected by the contractor at his own expense.  The contractor shall 

guarantee that the equipment installed shall maintain the specified db/NC 
levels. 

 

19. MAINTENANCE AND OPERATION DURING DEFECTS LIABILITY 

PERIOD 

 

Contractor is responsible to provide a comprehensive Operation and 
maintenance for the system installed and commissioned by him for a 

minimum of Two (2) years and is covered under this defect liability 

period. The defect liability period shall start from the Date of Taking over 

of the system by the University. Contractor shall take actions as described 

below but not limited to: 

 

1. Complaints  

The Contractor shall receive calls for any and all problems experienced in 

the operation of the system under this contract, attend to these within 2 

hours of receiving the complaints and shall take steps to immediately 

correct any deficiencies that may exist. Corrective actions to problem 

experienced, if takes longer time, shall be complied 100% by during next 

business hours. 
 

2. Repairs 

All equipment that requires repairing shall be immediately serviced and 

repaired. Since the period of Mechanical Maintenance runs concurrently 

with the defects liability period, all replacement parts and labour shall be 

supplied promptly free-of-charge to the Owner. 
 

3. Log Book 

The contractor shall provide four (4) copies of bound printed 

comprehensive log book containing tables for daily record of all 
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temperature pressures, humidity, power consumption, starting and 

stopping times for various equipment, and record of unusual observations. 

This log book shall contain pages for one year's records of above 

observations. 
5. Operation of equipment     

i) 10 hours a day, year round during working office hours for full load 

ii) 14 hours a day, year round during non-work hours for part load. 

iii) All stand-by equipment to be operated as per mutually agreed 

program. 

iv) Proper entry and upkeep of relevant log books. 
v) Maintain complaints register. Submit weekly report. 

vi) Proper housekeeping of all areas under the contract. 

vii) Prepare daily consumption report and summary of operation. 

 

20. INSTRUCTION, OPERATION AND MAINTENANCE MANUAL 

 The Contractor shall prepare and produce instruction, operation and 

maintenance manuals in English for the use, operation and the 

maintenance of the supplied equipment and installations, and submit to 

the Engineer In charge/ Consultants in three (3) copies at the time of 
taking over. In addition, one set with editable version will be given on 

compact disc. The manual shall generally consist of the following: 

a) Description of the project. 
b) Operating instructions. 

c) Maintenance instructions including procedures for preventive 

maintenance. 

d) Manufacturers catalog. 

e) Spare parts list. 

f) Trouble shooting charts. 

g) Drawings. 
h) Type and routine test certificates of major items. 

 

21. TRAINING 

 The concerning vendor shall be liable to impart training to the field 

personnel or Engineer appointed by Owner responsible for daily operations 

and maintenance. Such trainings shall consist of but not limited to 

following: 

a) Providing classroom training as well as field training. The duration of 

classroom training shall be minimum of 03 hours and that of field training 

shall be 05 hours and shall be repeated for all buildings or systems. 

b)  The concerning vendor shall provide such training for each building and 

systems. 
c) Training syllabus shall be submitted and approved in prior by "The 

Consultant/Engineer In charge". 

d) Providing video recording of every such training and shall submit 4 copies 

of training videos in CD/DVD/Pen drive to "The Client".  

e) Wherever required representatives of respective OEM shall be present at 

the time of imparting training and ensuring all necessary information shall 
be imparted to the owner’s representative. 

f) The concerning vendor shall be liable to arrange required representatives 

of respective OEM during training. 
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22. OPERATING INSTRUCTIONS 

The contractor shall submit a draft copy of comprehensive operating 

instructions and maintenance schedule for all systems and equipment 

included in this contract. This shall be supplementary to manufacturer's 

operating and maintenance manuals. Upon approval of the draft, the 
contractor shall submit four (4) complete bound sets of typewritten 

operating instructions, maintenance schedules, and log books.  

The manual shall be carefully indexed and shall include sections on: 

a) General description of equipment’s & systems.  

b) Handbooks operation & maintenance instructions of manufacturers.  

c) Drive List  

d) Technical Particulars of Equipment’s 

e) Start-up& stopping procedure.  

f) Procedure & setting of Controls  
g) List drawings 

h) Schedule of spare parts essential & others.  

i) Test results & certificates.  

j) Log Book format. 

 

23. COMPLETION CERTIFICATE 

On completion of the installation a certificate shall be furnished by the 

contractor countersigned by the licensed supervisor, under whose direct 

supervision the installation was carried out. This certificate shall be in the 

prescribed form as required by the local statutory authority. The 
contractor shall be responsible for getting the installation inspected and 

approved by the local concerned authorities and for obtaining the 

necessary clearance certificates from the authorities. 

 

24. COMPREHENSIVE ANNUAL MAINTENANCE & OPERATION SERVICE 

Contractor shall be required to carry out the operation and Maintenance 

of the ELV systems installed by him for the defects liability period and if 

found satisfactory by the university then this may be extended by the 

University for further 3 years. However, during the operation, a snag list 
may be issued to contractor for further modification without any cost 

implication. 

 

a) Operation contract     

i) 24 hours a day, year round for full load 

ii) All stand-by equipment to be operated as per mutually agreed 
program. 

iii) Proper entry and upkeep of relevant log books. 

iv) Maintain complaints register. Submit weekly report. 

v) Proper housekeeping of all areas under the contract. 

 

b) All Inclusive Maintenance Contract 
i) Scope. 

The AMC shall cover all the items installed by the contractor 
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ii) Routine Preventive Maintenance Schedule to be submitted 

 Schedule to cover manufacturer’s recommendation and/or 

common engineering  practice (for all equipment’s and related 

accessories, cables, wires, panels etc under contract). 
 Equipment’s history card giving full details of equipment and 

frequency of checks and overhaul. 

 Monthly status report. 

 

c) Uptime during maintenance contract 

i) 99% uptime of all systems under contract. 
ii) Up time shall be assessed every month and in case of shortfall during 

any month the contract shall be extended by a month. 

iii) There shall be no reimbursement for the extended period. 

iv) Break-downs shall be attended to within ten hours of reporting. 

 

d) Manpower 
i) Adequate number of persons to the satisfaction of the Owner’s site 

representative shall be provided including relievers. 

ii) Statutory requirements of EPF, ESIC and other applicable labour 

legislations to be complied with; and monthly certification to that 

effect to be submitted. 

iii) Duty allocation and Roaster control shall be contractor’s 

responsibility. 
iv) No overtime shall be payable by Owner for any reason whatsoever. 

 

e) Shut Downs 

i) Routine shut downs shall be permitted only as allowed by the Chief 

Engineer. 

ii) Contractor shall be at liberty to carry out routine maintenance as 
and when required but with prior permission of the Owner. 

 

f) Security Deposit and Performance Guarantee 
 

The Contractor shall provide Security deposit and Performance Guarantee 

in the form of Bank Guarantee amounting to 10% of the total AMC and 

O&M contract value on start of the AMC and O&M period post DLP period. 

 
25. DISPUTE IN MODE OF MEASUREMENT  

 

 Where Works have to be measured for any purpose whatsoever, it shall 

be in accordance with item specifications as per relevant Indian Standards 

unless otherwise specifically indicated in the Contract Specifications. All 

measurements will be recorded in metric units only. In case of absence of 

mode of measurement of any item not covered by both the methods 

mentioned above, the Engineer-in- Charge's decision shall be final and 

binding. The required number of bills, measurement sheets, registers, bill 

forms, level/field books, materials/ account registers, testing registers, 

site order books and any other stationary item pertaining to this contract 

shall be printed and provided for by the contractor, at his own cost in the 

format prescribed and approved by the Engineer-in-Charge in writing.  
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26. TIME FOR COMPLETION  

 

 Time for completion for all the works shall be as per the Project Time Line 

Matrix from the date of issue of Letter of Intent (LOI). 

 The work shall be executed strictly as per the Time Schedule, working 

drawings and specification of the items included into the schedule of items. 

The period of work given includes the time required for mobilization and 

completion in all respects to the entire satisfaction of the Engineer-in-

Charge.  

a) Weekly programs of work will be drawn up by the Contractor to be 

approved by the Engineer-in- Charge. The Contractor shall scrupulously 
adhere to these schedules by deploying adequate personnel and 

construction tools and tackles. In all matters concerning the extent of 

targets set out for weekly programs and degree of achievements, the 

decision of Engineer-in-Charge shall be final and binding.  

b) The time for completion mentioned above shall be inclusive of any 

monsoon following within the aforesaid time for completion. Delay/ held 

up of work on account of monsoon/ rain will not be considered for granting 
of additional time to complete the work. 

 

27. WARRANTIES AND GUARANTEES  

 

 All manufacturers’ warranties & guaranties for the equipment supplied by 

the contractor shall be passed on to the owner.  
 

28. MEASUREMENTS  

 

 The Engineer-in-Charge shall, except as otherwise stated ascertain and 

determine by measurement the value of Work done, in accordance with 

the Contract and as per actual Work done. The Engineer-in-Charge shall, 
when he requires any part or parts of the Works to be measured, give 

notices to the Contractor's authorized agent or representative who shall 

forthwith attend or send a qualified agent to assist the Engineer-in-Charge 

in making such measurement and shall furnish all particulars required by 

either of them. Should the Contractor not attend or neglect or omit to send 

such representative then the measurement made by the Engineer- in-

Charge shall be taken to be the correct measurement of the Work. For all 
measurements, figured dimensions given in the drawings shall be 

followed. Measurement of all hidden items shall be carried out by the 

Engineer-in-Charge. The Contractor or his representative who attends 

may at the time of measurement take such notes and measurements as 

he may desire.  

 
 Where Works have to be measured for any purpose whatsoever, it shall 

be in accordance with item specifications as per relevant Indian Standards 

unless otherwise specifically indicated in the Contract Specifications. All 

measurements will be recorded in metric units only. In case of absence of 

mode of measurement of any item not covered by both the methods 

mentioned above, the Engineer-in- Charge's decision shall be final and 

binding. The required number of bills, registers, bill forms, level/field 
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books, materials/ account registers, testing registers, site order books and 

any other stationary item pertaining to this contract shall be printed and 

provided for by the contractor, at his own cost in the format prescribed 

and approved by the Engineer-in-Charge in writing. 
 

 

 

29. CONTRACTOR PERSONNEL AT SITE:  

 

 List of persons employed by Contractor for the subject work mentioning 
their residential address shall be submitted to Nalanda University. In case 

of any revision, the same shall be informed to NU from time-to-time.  

 The Contractor shall be directly responsible for any/all disputes arising 

between him and his personnel and keep indemnified NU against all losses, 

damage and claims arising thereof.  

 
 Within the Nalanda University premises, the Contractor’s personnel shall 

not do any private work other than their normal duties.  

 

 The contractor may also be required to provide photo passes to the 

personnel required by him, for security and safety reasons and furnish the 

details of the same when asked for.  

 
 Contractor shall be fully responsible for theft, burglary, fire or any 

mischievous deeds by his staff and any loss to Nalanda University shall be 

recovered from the immediate bill of the Contractor.  

 

 Contractor shall provide all necessary tools and tackles, equipment’s, 

safety belt, wheel burrow, scaffolding, ladders, drilling m/c & safety 
equipment etc. required to carry out job at his cost and material used by 

Contractor shall be of standard make and approval of Engineer-In-Charge 

shall be taken for the same.  

 

 Engineer In-charge also reserves the right to ask the Contractor to remove 

particular person(s) from site with immediate effect if his behavior/ 

performance is not up to the mark and/or found indulging in unlawful 
activities, Contractor shall immediately comply with such instructions.  

 It will be the responsibility of contractor’s engineer to ensure that their 

personnel behave in a proper manner and behavior and not to undergo 

the argument with the employees. It will be the responsibility of the 

Contractor’s Engineer to deal with such complaints or co- ordinate with 

the University Engineer.  
 

30. Compliance of various rules and regulations during execution of 

ELV works in line with Green Building norms as per GRIHA.  

 

 All measures will need to be complied with by the CONTRACTOR and 

supervised by the PMC in order to assure that the right information is 
obtained on the required manners and time. This information will have to 

be sent to the Owner/Architect, on a forth night basis. The PMC will 

supervise the collated information and records to asses any discrepancy 
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or improvement required in order to prepare the submittal to GRIHA for 

Green Building Certification.  

 A photographic and paper record as required will have to be provided of 

all below mentioned measures to the Architects/Sustainability Consultant.  

CLAUSE.5.26: Store : 

The site store of the Contractor shall be verified at the end of every month by the 

concerned University's officials certifying the level of minimum inventory, as 

specified. The Contractor is required to replace the defective equipment within 12 

hours of its failure. A monthly breakdown report shall be submitted to the owner. 

CLAUSE 5.27 : Inspection: 

Bidder/manufacturer shall indicate the various specified sources of the items being 

procured. Type of checks, quantum of checks and acceptance norms shall be 

intimated and random test and check results should be made available for inspection 

whenever so desired. 

 

CLAUSE 5.28 : Pre Dispatch Inspection: 

 The contractor will intimate to owner well in advance or with sufficient notice period 

for readiness of material at manufactures’ works.   The Employer/his representative 

may carry out stage inspection of the plant/equipment during manufacturing/ 

assembling stage. The Employer shall have absolute right to reject the raw material/ 

component/ sub-assemblies or complete equipment not found to be conforming to 

the specification or being of poor quality/ workmanship. The stage inspection will 

particularly include tests specified for any particular plant or equipment in the 

technical specification, general routine tests and physical measurements to be 

conducted during manufacturing stages as per manufacturer’s standard practice. 

The Bidder/manufacturer shall give fifteen (15) days advance notice to enable the 

Employer to arrange for inspection. Inspection and testing shall be conducted at the 

place of manufacture. Inspection and testing of any material under this specification 

by the Employer shall not relieve the Bidder/manufacturer of his obligation to supply 

the plant/equipment in accordance with the specification and shall not prevent 

subsequent rejection if it is found to be defective. 

The Bidder/manufacturer shall afford the Employer’s representative all reasonable 

facilities, without charge, to satisfy him that the plant/ equipment is being 

manufactured in accordance with the specifications. The Bidders/manufacturer must 

have adequate set of instruments for conducting tests as per IS specification. 

Instruments for testing shall be duly calibrated and calibration certificate should not 

be older than one year on the date of inspection. Calibration shall be done by NABL 

accredited laboratories. A comprehensive list of testing equipment/ instruments 

indicating make, Sr. No, type, class of accuracy, calibrating agency, calibration date 
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etc. should be furnished, as and when desired. Calibrated instruments shall be duly 

sealed by calibrating agency to avoid any tampering with calibration and the details 

thereof shall be clearly mentioned in the calibration certificate(s). 

CLAUSE 5.29 : Material Supply Lot : 

Only Type tested and routine tested material lot shall be supplied in compliance of 

relevant IS. The Type Test should be issued by NABL or NABL accredited laboratory 

and it should not be older than 3 years. 

CLAUSE 5.30 : Fake Inspection Call : 

In case of fake inspection call announced by the inspecting officer or University’s 

authority, a penalty of Rs. 25000/- against Contractor shall be imposed and such 

amount shall be deducted from the running bill of the contractor. 

CLAUSE.5.31: Special Conditions for Directives of Hon'ble National 

Green Tribunal 04.12.2014 & 10.04.2015 And EIA Guidance Manual 

1. The contractor shall not store/dump construction material or debris on metalled 

road.  

2. The contractor shall get prior approval from Engineer-in-Charge for the area where 

the construction material or debris can be stored beyond the metalled road. This area 

shall not cause any obstruction to the free flow of traffic/inconvenience to the 

pedestrians. It should  be ensured by the contractor that no accidents occur on 

account of such permissible storage.  

3. The contractor shall take appropriate protection measures like raising wind 

breakers of appropriate height on all sides of the plot/area using CGI sheets or plastic 

and /or other similar material to ensure that no construction material dust fly outside 

the plot area.  

4. The contractor shall ensure that all the trucks or vehicles of any kind which are 

used for construction purposes/or are carrying construction material like cement, 

sand and other allied material are fully covered. The contractor shall take every 

necessary precaution that the vehicles are properly cleaned and dust free to ensure 

that en-route their destination, the dust, sand or any other particles are not released 

in air/contaminate air.  
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5. The contractor shall provide mask to every worker working on the construction 

site and involved in loading, unloading and carriage of construction material and 

construction debris  to prevent inhalation of dust particles.  

6. The contractor shall provide all medical help, investigation and treatment to the 

workers involved in the construction of building and carry of construction material 

and debris relatable to dust emission.  

7. The contractor shall ensure that C&D waste is transported to the C & D Waste site 

only and due record shall be maintained by the contractor. 

8. The contractor shall compulsory use of wet jet in grinding and stone cutting. 

9. The contractor shall comply all the preventive and protective environmental steps 

as stated in the MoEF guidelines, 2010. 

10. The contractor shall carry out on-Road- Inspection for black smoke generating 

machinery. The contractor shall use cleaner fuel.  

11. The contractor shall ensure that all DG sets comply emission norms notified by 

MoEF. 

12. The contractor shall use vehicles having pollution under control certificate. The 

emissions can be reduced by a large extent by reducing the speed of a vehicle to 20 

kmph. Speed bumps shall be used to ensure speed reduction. In cases where speed 

reduction cannot effectively reduce fugitive dust, the contractor shall divert traffic to 

nearby paved areas.  

13. The contractor shall ensure that the construction material is covered by tarpaulin. 

The contractor shall take all other precaution to ensure that no dust particles are 

permitted to pollute air quality as a result of such storage.  

14. The paving of the path for plying of vehicles carrying construction material is 

more permanent solution to dust control and suitable for longer duration projects. 

The NIT approving authority shall carry out cost benefit ratio analysis of the same.  
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SLA (Service Level Agreement) during AMC period: 

 

The SLA is being defined to get the quick/prompt response and effective Defect Lability 
Period and O&M Period. Therefore, the AMC with onsite support is being given together 
with the Defect liability period to avoid any kind of the allegations, delay and excuses 
from the contractor. The SLA will be signed after execution of the Design, Supply, Installation, 
Testing and Commissioning of all the ELV works as per the BOQ of the NIT. The SLA shall be 
executed after successful completion and handing over/taking over formality. The effective start 
date of AMC period shall be declared jointly after taking over formalities. The main execution works 
shall be closed after successful completion of the execution period of main the work and a 
supplementary agreement shall be signed. The Format of the agreement will be as provided in the 
CPWD works manual. The date of the agreement shall be reckoned from the date of handing/taking 
over formalities. The period of the AMC with comprehensive maintenance agreement will be 
initially for the defect liability period and after DLP period, the firm has to provide AMC and onsite 
manpower support subject to maintain the SLA Matrix.  

SLA Objectives  

(i) DLP + Comprehensive AMC + Onsite Support + O&M with spares = 24 Months from 
taking over date. 

(ii) Onsite Support with O&M = 36 Months after 24 months of DLP period as explained in 
(i)/above. The contractor will provide the list of the spare items with estimated cost in 
advance (Minimum 6 months prior to the completion of the DLP period) for further 
requirements after DLP period. However, the University will not be bounded to 
purchase the material from the same contractor.  

 The contractor is required to provide utmost service satisfaction and minimum 99 % overall 
uptime. Contractor shall provide support on-site in terms of AMC along with warranty and 
operation support services.  

 

SCOPE OF SLA:  

The Defect liability period of the all the equipment is 24 months after completion of execution of 
SITC job and final taking over by the University.  

The contractor has to provide at least One Graduate Network Engineer and Two certified 
Technician (Diploma Holders) round the clock (24X7), however, the requirement shall be in three 
shifts and one helper in general shift. The same Technician shall not be deployed in all three shift 
other than emergency case.  

The deployed technician on behalf of the agency/contractor shall maintain a logbook of the all the 
installed equipment’s for ELV and register all the faults & incidents, if occurred. The contractor will 
draft the logbook format for its approval before the Engineer in-Charge in accordance of the 
manufacturer guidelines. 

The contractor has to attend all the faults during operation period/services. In case of any defect 
shall be attended and replacement of the equipment shall be performed during the Defect Liability 
Period. No any extra cost shall be bear by the University during the DLP for the replacement of 
the equipment.  

The safety measures shall be taken care by the contractor to ensure the safety of human and 
equipment.  

The contractor has to make payment as per the minimum wage rule as per the applicable category 
and area on monthly basis, and he proof shall be submitted along with the bill invoice.  
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The contractor will submit the details with a copy of the qualifications, Experience proof, identity 
proof and police verification report to the University. In case of any changes in the deployment of 
the manpower staff at site minimum one week of common period shall be maintained by the 
contractor under intimation of the reporting officer of the University. The engineer must be 
experienced and well conversant of the operating and maintenance procedure.  

The University reserve right to expel or recommend to the contractor to remove the particular or 
all deployed staff on the observation of any malpractice, illegal involvement. Unsatisfactory works, 
unsatisfactory and miss-behaviours, delay in response and unethical practise. The contractor shall 
be bounded to replace the staff in such cases.  

The University will not be responsible for any case or illegal involvement, compliance of the labour 
court/University’s, accidental support/claim or any. The contractor will be solely responsible for all 
the affairs related to the deployed manpower at the site. If any technician or helper will be absent 
during the concerned shift, then INR 2000/- per shift per Supervisor/Engineer and INR 1500/ per 
shift per Technician/helper shall be recovered.  

If any recovery amount (either due to deduction in manpower and its compliance or due to defect 
liability of material) exceed than the AMC amount, then same amount shall be recovered from the 
security deposited with the University. The maximum allowable time for the replacement of the 
appliances will be 48 Hours. However, meanwhile the makeshift arrangement shall be made by 
the contractor and no any extra payment shall be made. 

In the compelling circumstances, if required then the University may also replace the damaged 
material and recovery shall be made from the AMC and if required then from the Security deposited 
with NU and even after this the expenditure exceeds then contractor has deposited the balance 
amount. In case of non-responsive event from the contractor, the University may debarred or 
blacklist to the contractor. During the handing over of the system, the address of the local and 
central service & repair centre shall be provided by the contractor.  

 

Security Deposit and Performance Guarantee: 
 

The contractor will submit the security guarantee before release of the SD @ 50% of the SD or 
10% of the O&M Cost for extended 3 years whichever will be MORE. The SD can be submitted in 
form of the FDR/DD/BC/ BG or may be adjusted from the SD. 

 
SLA Duration  
Timings : 24x7  
 
Period : Five  years (from the date of successful commissioning and Acceptance of equipment’s)  
 
SLA Manpower Requirements and working requirements 
 

 Contractor shall deploy suitably qualified and experienced sufficient manpower in shifts to 
meet out the SLA. Minimum personnel’s required to be deployed are as under.  
 

o For ELV System: Minimum Three - One in each shift. One Network engineer should 
be available round the clock in 3 shifts. 2 technicians shall also be employed for 
each shift. 

 
 Contractor shall appoint as many team members, over and above the manpower specified, 

as deemed fit by them, to meet out the time Schedule and SLA requirements. NU would 
not be liable to pay any additional cost for this.   
 

 Contractor shall always maintain above minimum manpower on-site throughout the period 
of the contract.  

 
 Warranty/AMC involves comprehensive maintenance and repairs of all hardware and/or 

software for the said systems, including free of cost replacement of parts, consumables if 
any, modules, sub-modules, assemblies, sub-assemblies, spares, checking of instrument 
health, etc to keep the system operational.  
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 Bidder should ensure 99.0 % availability of the all the systems. This will include all kind of 
breakdown, corrective & preventive maintenance   

 
 Downtime shall be calculated on monthly basis. Downtime will be based on the report of 

representative of NU, based on system logs, equipment logs, downtime and rectification 
reporting etc. In case the availability for each of the system under Warranty/AMC/ O&M is 
less than 99 % the non-performance deduction from payments for the system under 
Warranty/AMC/ O&M shall be as per the following calculation:   

Calculation for downtime of Service: 

Working Hours: 24x 7  

Downtime (in %age) = 

((Summed up downtime in min) / (No of Days in month * 24x60)) * 100 

 

SLA Matrix 

The Contractor shall provide facility management services as per SLA matrix given 
below: 

Sl. 

No 

Severity 

Level 

Equipments/Items Permitted Down 

Times 

Response 

Time 

1 Level 0 All Switches, Routers 

Software & Systems , 
Patch Panels, Outlet 

points, Fire Alarm 

Systems for All 

Buildings, FAC, Power 
Supply Unit, if 

supplied, Access 

Control system and 

Time attendance 
system 

0 Hrs (i.e. No Down 

Time Allowed) 

0 Hr  

2 Level 1 Cables (OFC, Data and 
Telecom networking 

work including F/UTP 

CAT 6A Cabling),  Fiber 

Optics Cabling and 

related works, Closed 
Circuit Television 

network for Video 

Surveillance of the 

buildings as well as the 
campus entries/ 

Gates, Cameras   

30 Minutes  Within 15 

Minutes 

3 Level 2 Remaining all 

accessories like Pipes, 

conduits etc.. 

60 Minutes  Within 30 

Minutes 

Note: In case of combination of aforesaid items listed in different severity level, the 
higher severity level shall be considered for calculations.  
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Calculation of Penalty 

Sr. 

No.  

Availability (On monthly basis) Non-performance deduction in each 

case  

1.  99 % or above  No deduction  

2.  Less than 99 % & up to 95% 5% of the annual maintenance contract 

value for the month excluding taxes. 

3.  Less than 95 % up to 90% 10% of the annual maintenance 

contract value for the month excluding 

taxes.  

4 Less than 90% and up to 75 % Total Percentage Down Time * 2 Times 

deduction.  

Example – Lets say total Down time is 

15 % and Availability is 85% in that 

case total deduction will be 15% x Two 

=30 % of AMC.   

05 Less than 75 % 100% deductions  

 

 The agency will submit the healthiness certificate of all the equipment regular basis at least 
once in a two month.  The Resident Engineer any other staff shall be stationed at Rajgir 
and before leaving the Rajgir permission of the official concerned from Nalanda University 
will be required.  
 

 Replacement Approval: Before replacement, if required, of the appliances/system/parts 
thereof, the AMC service provider will take approval from the in-charge.  
 

 Experienced and Suitable Resident Engineer: Before deployment of the Resident Engineer, 
the AMC service provider shall submit the CV in details followed by an interview and seek 
approval for the deployment of the personnel. Experience of the resident Engineer should 
not be less than 5 years for the graduate engineer and 7 years in case of diploma engineer. 
However, the university decision in this regard will be final to approve for the deployment 
of any suitable number of experience year as deemed fit for the University. The AMC service 
provider will deploy one qualified resident Engineer. Who will handle the hardware and 
allied software issues and will handle the Networking system. 

 
 The AMC service provider should have back to back tie-up with the OEM and its authorized 

service provider. 
 

 The AMC service provider may replace the hardware with the same make, at least same 
configuration to ensure the genuineness.  

 
 Before replacement of the material/spare parts, the service provider will take approval of 

the IT in charge from Nalanda University.  
 

 Spare Parts in stock: The Service provider will prepare a list duly verified by the Engineer 
In-Charge, and sufficient stock shall be maintained to avoid the last hour rush. Makeshift 
arrangement: In case of replacement or anticipated delay, the service provider will ensure 
the makeshift arrangement of the spares and personnel.  
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 The agency will submit the healthiness certificate of all the equipment regular basis at least 
once in a two month.  The Resident Engineer and any other staff shall be stationed at 
Rajgir and before leaving the Rajgir permission of the official concerned from Nalanda 
University will be required. Replacement Approval: Before replacement, if required, of the 
appliances/system/parts thereof, the Contractor will take approval from the in-charge. 
Experienced and Suitable Resident Engineer: Before deployment of the Resident Engineer, 
the Contractor shall submit the CV in details followed by an interview and seek approval 
for the deployment of the personnel. Experience of the resident Engineer should not be 
less than 5 years for the graduate engineer and 7 years in case of diploma engineer. 
However, the university decision in this regard will be final to approve for the deployment 
of any suitable number of experience year as deemed fit for the University. The Contractor 
will deploy one qualified resident Engineer Who will handle the hardware and allied 
software issues and handle the Networking system. This is as per the volume and nature 
of the work required to maintain the various campuses and system. The Contractor should 
have back to back tie-up with the OEM and its authorized service provider.  The Contractor 
may replace the hardware with the same make, at least same configuration to ensure the 
genuineness. Before replacement of the material/spare parts, the service provider will take 
approval of the in charge from Nalanda University. Spare Parts in stock: The Service 
provider will prepare a list duly verified by the In-Charge, and sufficient stock shall be 
maintained to avoid the last hour rush. Makeshift arrangement: In case of replacement or 
anticipated delay, the service provider will ensure the makeshift arrangement of the spares 
and personnel.  

 
 
TIE UP WITH OEM/ MANUFACTURE  

 The Contractor should have back-to-back arrangements with OEM/Manufacturer for 
warranty support for a period of Two years and AMC period of Five Years  and technology 
support minimum seven years.  

 It is the responsibility of the Contractor to provide certification of OEM/Manufacture for 
complete support for the period of Seven years in case of product upgrades or discontinue 
of product and has sufficient provision for spares.  
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SERVICE LEVEL AGREEMENT FORMAT 

THIS AGREEMENT is made on [Month, day, year] 

BETWEEN 

1. Nalanda University to be called (the "Buyer"); and  

2. [__________________] of (the "Service Provider"),  

collectively referred to as the "Parties". RECITALS 

The Buyer wishes to be provided with the Services (defined below) by the Service 
Provider and the Service Provider agrees to provide the Services to the Buyer on the 

terms and conditions of this Agreement.  

1. Key Terms 

1.1 Services 

The Service Provider shall provide the following services ("Services") to the 

Buyer in accordance with the terms and conditions of this Agreement: 

Contractor shall be required to carry out the operation and maintenance 

of the ELV system for the defects liability period of 24 months and for 

further period of 60 months for operation and maintenance. However, 

during the operation, a snag list may be issued to contractor for further 

modification without any cost implication. 

 

a) Operation contract     
i) 24 hours a day, year round during working office hours for full load 
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ii) All stand-by equipment to be operated as per mutually agreed 

program. 

iii) Proper entry and upkeep of relevant log books. 

iv) Maintain complaints register. Submit weekly report. 
v) Proper housekeeping of all areas under the contract. 

 

b) All Inclusive Maintenance Contract 

iii) Scope. 

The AMC shall cover all the items installed by the contractor including 

but not limited to replacement of all equipment’s, racks, Patch 
panels, Cables, etc. 

 

iv) Routine Preventive Maintenance Schedule to be submitted 

 Schedule to cover manufacturer’s recommendation and/or 

common engineering  practice (for all plant and machinery under 

contract). 
 Plant and machinery history card giving full details of equipment 

and frequency of  checks and overhaul. 

 Monthly status report. 

 

c) Uptime during maintenance contract 

v) 99% uptime of all systems under contract. 

vi) Up time shall be assessed every month and in case of shortfall during 
any month the contract shall be extended by a month. 

vii) There shall be no reimbursement for the extended period. 

viii) Break-downs shall be attended to within ten hours of reporting. 

 

d) Manpower 

v) Adequate number of persons to the satisfaction of the Owner’s site 
representative shall be provided including relievers. 

vi) Statutory requirements of EPF, ESIC and other applicable labour 

legislations to be complied with; and monthly certification to that 

effect to be submitted. 

vii) Duty allocation and Roaster control shall be contractor’s 

responsibility. 

viii) No overtime shall be payable by Owner for any reason 
whatsoever. 

 

e) Shut Downs 

iii) Routine shut downs shall be permitted only as allowed by the 

Engineer In-Charge. 

iv) Contractor shall be at liberty to carry out routine maintenance as 
and when required but with prior permission of the Owner. 

1.2 Delivery of the Services 

a. Start date: The Service Provider shall commence the provision of the 

Services from the date of taking over of the installation by the 

University.  

b. Completion date: The Service Provider shall complete/cease to 
provide the Services by the end of Five years from the date of 

taking over of the installation by the University   
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1.3 Site 

The Service Provider shall provide the Services at the following site(s): 

Outreach center 

1.4 Price 

a. As consideration for the provision of the Services by the Service 

Provider, the price for the provision of the Services for the defect liability 

period is included in the tender cost. 

 

b. The Buyer shall not pay for any of the Service Provider’s out-of-pocket 

expenses as it shall be all considered in the above mentioned price. The 
price shall be inclusive of all taxes, duties, GST, approval costs etc 

required by the bidder to render the services effectively for the contract. 

1.5 Payment 

a. The method of payment of the Price by the Buyer to the Service Provider 

shall be by:  

i. Cheque 
 

b. Any charges payable under this Agreement are inclusive of any 

applicable taxes, tariff surcharges or other like amounts assessed by 

any governmental entity arising as a result of the provision of the 

Services by the Service Provider to the Buyer under this Agreement and 

such shall be payable by the Buyer to the Service Provider in addition 

to all other charges payable hereunder.  
 

2. General terms 

2.1 Intellectual Property Rights 

The Service Provider agrees to grant to the Buyer a non-exclusive, irrevocable, 

royalty free license to use, copy and modify any elements of the Material not 

specifically created for the Buyer as part of the Services. In respect of the 
Material specifically created for the Buyer as part of the Services, the Service 

Provider assigns the full title guarantee to the Buyer and any all of the 

copyright, other intellectual property rights and any other data or material 

used or subsisting in the Material whether finished or unfinished. If any third 

party intellectual property rights are used in the Material the Service Provider 

shall ensure that it has secured all necessary consents and approvals to use 

such third party intellectual property rights for the Service Provider and the 
Buyer. For the purposes of this Clause 2.1, "Material" shall mean the materials, 

in whatever form, used by the Service Provider to provide the Services and 

the products, systems, programs or processes, in whatever form, produced by 

the Service Provider pursuant to this Agreement. 

2.2 Warranty 
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a. The Service Provider represents and warrants that:  

i. it will perform the Services with reasonable care and skill; and  

ii. the Services and the Materials provided by the Service Provider 

to the Buyer under this Agreement will not infringe or violate any 
intellectual property rights or other right of any third party.  

2.3 Limitation of liability 

a. Subject to the Buyer’s obligation to pay the Price to the Service 

Provider, either party’s liability in contract, tort or otherwise (including 

negligence) arising directly out of or in connection with this Agreement 

or the performance or observance of its obligations under this 
Agreement and every applicable part of it shall be limited in aggregate 

to the Price.  

b. Nothing in this Clause 2.3 will serve to limit or exclude either Party’s 

liability for death or personal injury arising from its own negligence.  

2.4 Term and Termination 

a. This Agreement shall be effective on the date hereof and shall continue, 
unless terminated sooner in accordance with Clause 2.4(b), until the 

Completion Date.  

b. Either Party may terminate this Agreement upon notice in writing if:  

i. the other is in breach of any material obligation contained in this 

Agreement, which is not remedied (if the same is capable of being 

remedied) within 30 days of written notice from the other Party 

so to do; or  
ii. a voluntary arrangement is approved, a bankruptcy or an 

administration order is made or a receiver or administrative 

receiver is appointed over any of the other Party's assets or an 

undertaking or a resolution or petition to wind up the other Party 

is passed or presented (other than for the purposes of 

amalgamation or reconstruction) or any analogous procedure in 
the country of incorporation of either party or if any 

circumstances arise which entitle the Court or a creditor to 

appoint a receiver, administrative receiver or administrator or to 

present a winding-up petition or make a winding-up order in 

respect of the other Party.  

c. Any termination of this Agreement (howsoever occasioned) shall not 

affect any accrued rights or liabilities of either Party nor shall it affect 
the coming into force or the continuance in force of any provision hereof 

which is expressly or by implication intended to come into or continue 

in force on or after such termination.  

2.5  Relationship of the Parties 

The Parties acknowledge and agree that the Services performed by the Service 

Provider, its employees, agents or sub-contractors shall be as an independent 
contractor and that nothing in this Agreement shall be deemed to constitute a 

partnership, joint venture, agency relationship or otherwise between the 

parties. 
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2.6  Confidentiality 

Neither Party will use, copy, adapt, alter or part with possession of any 

information of the other which is disclosed or otherwise comes into its 

possession under or in relation to this Agreement and which is of a confidential 
nature. This obligation will not apply to information which the recipient can 

prove was in its possession at the date it was received or obtained or which 

the recipient obtains from some other person with good legal title to it or which 

is in or comes into the public domain otherwise than through the default or 

negligence of the recipient or which is independently developed by or for the 

recipient. 

 

2.7  Notices 

Any notice which may be given by a Party under this Agreement shall be 

deemed to have been duly delivered if delivered by hand, registered post, 

facsimile transmission or electronic mail to the address of the other Party as 

specified in this Agreement or any other address notified in writing to the other 
Party. Subject to any applicable local law provisions to the contrary, any such 

communication shall be deemed to have been made to the other Party, if 

delivered by: 

a. Registered Post, 2 days from the date of posting;  

b. hand or by facsimile transmission, on the date of such delivery or 

transmission; and  

c. electronic mail, when the Party sending such communication receives 
confirmation of such delivery by electronic mail.  

2.8  Miscellaneous 

a. The failure of either party to enforce its rights under this Agreement at 

any time for any period shall not be construed as a waiver of such rights.  

b. If any part, term or provision of this Agreement is held to be illegal or 

unenforceable neither the validity or enforceability of the remainder of 
this Agreement shall be affected.  

c. Neither Party shall assign or transfer all or any part of its rights under 

this Agreement without the consent of the other Party.  

d. This Agreement may not be amended for any other reason without the 

prior written agreement of both Parties.  

e. This Agreement constitutes the entire understanding between the 

Parties relating to the subject matter hereof unless any representation 
or warranty made about this Agreement was made fraudulently and, 

save as may be expressly referred to or referenced herein, supersedes 

all prior representations, writings, negotiations or understandings with 

respect hereto.  

f. Neither Party shall be liable for failure to perform or delay in performing 

any obligation under this Agreement if the failure or delay is caused by 
any circumstances beyond its reasonable control, including but not 

limited to acts of god, war, civil commotion or industrial dispute. If such 

delay or failure continues for at least 7 days, the Party not affected by 
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such delay or failure shall be entitled to terminate this Agreement by 

notice in writing to the other.  

g. This Clause 2.8(g) and Clauses 2.3, 2.5, 2.6, 2.7 and 2.8 of this 

Agreement shall survive any termination or expiration.  
h. This Agreement shall be governed by the laws of the jurisdiction in 

which the Buyer is located (or if the Buyer is based in more than one 

country, the country in which its headquarters are located) (the 

"Territory") and the parties agree to submit disputes arising out of or in 

connection with this Agreement to the non-exclusive of the courts in the 

Territory.  
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i.  

2. Additional clauses 

AS WITNESS the hands of the Parties hereto or their duly authorized representatives 

the day and year first above written. 

 

SIGNED by ) 

for and on behalf of ) 

[the Buyer] ) 

 

SIGNED by ) 

for and on behalf of ) 

[the Service Provider] ) 
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SECTION 6 

ADDITIONAL CONDITIONS FOR GREEN 

BUILDING PRACTICES 
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6.1 The campus is proposed to be registered for obtaining GRIHA LD Rating from 

GRIHA Secretariat under MNRE scheme. The contractor is required to execute the 

work in a befitting manner to obtain the targeted GRIHA rating by Owner.  

6.2 Special conditions for GRIHA rating: - 

6.2.1 The contractor shall prepare scheme for the approval of Engineer-in-charge 

for obtaining GRIHA rating in the criteria relevant to the execution of work.  

6.2.2 The contractor shall plan and execute the work in a manner to preserve and 

protect the landscape during construction and shall arrange the 

materials/equipment and follow the procedure as per criterion 2 of the GRIHA 

rating as applicable.  

6.2.3 The contractor shall appoint/engage consultant/ consultancies to provide 

technical guidance and supervise the work, pertaining to the criterion related 

to the execution of work, so that it finally achieves the targeted GRIHA rating.  

The contractor shall preserve the topsoil layer for supporting vegetative growth as 

per the guidelines given in chapter 4, Section 1, Part 10, NBC 2005.  

The contractor shall comply with NBC norms on construction safety, health and 

sanitation as per criterion.  

The construction activity shall be done in a befitting manner and the contractor shall 

adopt measures to prevent air pollution at site in compliance with criterion 9 of GRIHA 

rating as applicable.  

The contractor shall comply with all the instructions and schemes for execution of 

green building.  

Nothing shall be paid extra for fulfilment of all these conditions except for the items 

existing in the schedule of quantities. For such items work done shall be paid on the 

basis of the agreement rates.  

6.3 Pre- construction stage 

Construction Vehicles, Equipment and Machinery 

All vehicles, equipment and machinery to be procured for construction shall conform 

to the relevant Bureau of India Standard (BIS) norms.  

Emission from the vehicles must conform to environmental norms.  

Dust produced from the vehicular movement and other site activities is to be 

mitigated by sprinkling of water. Noise limits for construction equipment shall not 

exceed 75 dB(A), measured at one meter from the edge of the equipment in free 
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area, as specified in the Environment Protection Act,1986, schedule VI part E, as 

amended on 9th May,1993. The maximum noise levels near the construction site 

should be limited to 65 dB (A) Leq (5 min) in project area. Contractor has to make a 

confined boundary to restrict construction activities within it. Contractor is required 

to prepare the Construction waste management plan for segregation, storage and 

safe disposal of construction waste for the approval of engineer in charge. 

6.4 Construction Stage 

6.4.1 Construction Wastes Disposal  

The pre-identified dump locations will be a part of solid waste management plan 

OR construction waste management plan or safe handling, storage and recycling 

of construction waste to be prepared by the Contractor in consultation with 

Engineer-in-charge. Contractor needs to designate the area for construction waste 

storage. Inert and hazardous waste should be collected and stored separately on 

site. 

The other construction waste should be either reused on site or safely dispose 

them off to designed agencies for recycling. The procedure of waste disposal either 

on-site reuse or selling for recycling purpose should be documented by 

photographs / log books / receipt copies and evidences needs to be submitted to 

the Engineer In charge. Contractor shall get approved the location of disposal site 

prior to commencement of the excavation on any section of the project location.  

Contractor shall ensure that any spoils of material will not be disposed of in any 

municipality solid waste collection bins.  

6.4.2 Procurement of Construction Materials  

All vehicles delivering construction materials to the site shall be covered to avoid 

spillage of materials and maintain cleanliness of the roads.  

Wheel Tires of all vehicles used by of the contractor, or any of his sub-contractor 

or materials supplies shall be cleaned and washed clear of all dust/mud before 

leaving the project premises. This shall be done by routing the vehicles through 

tire washing tracks.  

Contractor shall arrange for regular water sprinkling at least twice a day (i.e. 

morning and evening) for dust suppression of the construction sites and unpaved 

roads used by his construction vehicles.  

6.4.3 Water Pollution  

The Contractor shall take all precautionary measures to prevent the wastewater 

during construction to accumulate anywhere. The wastewater arising from the 

project is to be disposed of in the manner that is acceptable to the Engineer-in-

charge.  

6.4.4 Air and Noise Pollution  

Contractor shall use dust screens and sprinkle water around the construction site 

to arrest spreading of dust in the air and surrounding areas.  
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Contractor shall ensure that all vehicles, equipment and machinery used for 

construction are regularly maintained and confirm that emission levels comply with 

environmental emission standards/norms.  

For controlling the noise from Vehicles, Plants and Equipment, the Contractor shall 

confirm the following:  

All vehicles and equipment used in construction will be fitted with exhaust 

silencers.  

Servicing of all construction vehicles and machinery will be done regularly and 

during routine servicing operations, the effectiveness of exhaust silencers will be 

checked and if found defective will be replaced.  

Noise emission from compactors (rollers) front loaders, concrete mixers, cranes 

(movable), vibrators and saws should be less than 75 dB(A).  

As per the standards/guidelines for control of Noise Pollution from Stationary 

Diesel Generator (DG) sets, noise emission in dB(A) from DG Set (15-500 KVA) 

should be less than 94+10 log 10 (KVA). The standards also suggest construction 

of acoustic enclosure around the DG Set and provision of proper exhaust muffler 

with insertion loss of minimum 25 dB (A) as mandatory.  

6.4.5 Personal Safety Measures for Labour  

Contractor will provide the following items for safety of workers employed by 

contractor and associate agencies:  

Protective footwear and gloves to all workers employed for the work on mixing, 

cement, lime mortars, concrete etc. and openings in water pipeline/sewer line.  

Welders’ protective eye-shields for all workers who are engaged in welding works. 

Safety helmet and Safety harness/ belt. 

6.5 The following provisions shall be maintained by the contractor at site:  

 

6.5.1 Provide adequate sanitation/safety facilities for construction workers to ensure 

the health and safety of the workers during construction, with effective provisions 

for the basic facilities such as sanitation, drinking water and safety equipment or 

machinery. 

All the workers should be wearing helmet and shoes all the time on site.  

Masks and gloves should be worn whenever and wherever required.  

Adequate drinking water facility should be provided at site, adequate number of 

decentralized latrines and urinals to be provided for construction workers.  

Full time workers residing on site should be provided with clean and adequate 

temporary hutment. Crèche/Day-care facility should be provided to young children 

of laborers residing on site. Child labour should be banned on site. 

First aid facility should also be provided.  

Overhead lifting of heavy materials should be avoided. Barrow wheel and hand-lift 

boxes should be used to transport materials onsite.  
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Tobacco and cigarette smoking should be prohibited onsite.  

All dangerous parts of machinery are well guarded and all precautions for working 

on machinery are taken.  

Maintain hoists and lifts, lifting machines, chains, ropes and other lifting tackles in 

good condition.  

Use of durable and reusable formwork systems to replace timber formwork and 

ensure that formwork where used is properly maintained.  

Ensure that walking surfaces or boards at height are of sound construction and are 

provided with safety rails and belts. Provide protective equipment such as helmets.  

Provide measure to prevent fire. Fire extinguisher and buckets of sand to be provided 

in fire-prone area and elsewhere. 

Provide sufficient and suitable light for working during night.  

Ensure that measures to protect workers from materials of construction, 

transportation, storage and other dangers and health hazards are taken.  

Ensure that the construction firm/division/company have sound safety policies.  

Comply with the safety procedure, norms and guidelines (as applicable) as outlined 

in NBC 2005 (BIS 2005c).  

Adopt additional best particles and prescribed norms as in NBC 2005 (BIS 2005).  

6.5.2 Identify roads on-site that would be used for vehicular traffic. Update vehicular 

roads (if these are unpaved) by increasing the surface strength by improving particle 

size, shape and mineral type that make up the surface base. Add surface gravel to 

reduce source of dust emission. Limit amount of fine particles (smaller than 

0.075mm) to 10-20%. Limit vehicular speed on site 10km/h.  

6.5.3 All material storages should be adequately covered and contained so that they 

are not exposed to situations where winds on site could lead to dust/particulate 

emissions.  

6.5.4 Spills of dirt or dusty materials shall be cleaned up promptly so the spilled 

material does not become a source of fugitive dust and also to prevent of seepage of 

pollutant laden water into the ground aquifers. When cleaning up the spill, ensure 

that the clean-up process does not generate additional dust. Similarly, spilled 

concrete slurries or liquid wastes should be contained/cleaned up immediately before 

they can infiltrate into the soil/ground or runoff in nearby areas.  

6.5.5 Ensure that water spraying is carried out by wetting the surface by spraying 

water on:  

Any dusty material. 

Areas where demolition works is carried out. 

Any unpaved main-haul road and.  

Areas where excavation or earth moving activities is to be carried out. 
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6.6 The contractor shall ensure the following:  

Cover and enclose the site by providing dust screen, sheeting or netting to scaffold 

along the perimeter of a building.  

Covering stockpiles of dusty material with impervious sheeting. 

Covering dusty load on vehicles by impervious sheeting before they leave the site. 

Transferring, handling/storing dry loose materials like bulk cement and dry 

pulverized fly ash inside a totally enclosed system.  

Spills of dirt or dusty materials shall be cleaned up promptly so that the spilled 

material does not become a source of fugitive dust and also to prevent seepage of 

pollutant-laden water into the ground aquifers. When cleaning up the spill, ensure 

that the clean-up process does not generate additional dust. Similarly, spilled 

concrete slurries or liquid wastes should be contained/cleaned up immediately before 

they can infiltrate into the soil/ground or runoff in nearby areas.  

Clear vegetation only from areas where work will start right away. 

Vegetate/mulch areas where vehicles do not ply. 

Apply gravel/landscaping rock to the areas where mulching/paving is impractical.  

6.6.1 Adopt measures to prevent air pollution in the vicinity of the site due to 

construction activities. There is no standard reference for this. The best practices 

should be followed (as adopted from international best practice documents and 

codes).  

6.6.2 Provide hoardings of not less than 3m height along the site boundary, next 

to a road or other public area. 

6.6.3 The contractor shall provide experienced personnel with suitable training to 

ensure that these methods are implemented. Prior to the commencement of any 

work, the method of working, plant equipment and air pollution control system to 

be used on-site should be made available for the inspection and approval of the 

Engineer-in-Charge to ensure that these are suitable for the project.  

6.6.4 Employ measures to segregate the waste on-site into inert, chemical or 

hazardous wastes. Recycle the unused chemical/hazardous wastes such as oil, 

paint, batteries and asbestos. The inert waste is to be disposed of to Municipal 

Corporation/local bodies dump yard and landfill sites.  

6.7 Preserve and protect landscape during construction  

6.7.1 Following provisions shall be made at site by the contractor to preserve and 

protect landscape. Nothing shall be paid on this account unless specifically provided 

for in the schedule of quantities.  

6.7.2 To preserve the existing landscape and protect it from degradation during the 

process of construction. Select proper timing for construction activity to minimize the 

disturbance such as soil pollution due to spilling of the construction material and its 

mixing with rainwater. The construction management plan including soil erosion 

control management plan shall be prepared accordingly for each month. The 
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application of erosion control measures includes construction of gravel pits and tyre 

washing bays of approved size and specification for all vehicular site entry/ exits, 

protection of steep slopes. Sedimentation Collection System and run-off diversion 

systems shall be in place before the commencement of construction activity. Preserve 

and protect the existing vegetation by not disturbing or damaging to specified site 

areas during construction. The trees that are identified to be retained on site are 

protected during the construction period using the following measures:  

The damage to roots is prevented during trenching, placing backfill, driving or 

parking heavy equipment. The dumping of trash, oil, paint and other material is 

detrimental to plant health. These activities should be restricted to the areas outside 

of the canopy of the trees.  

The trees are not used for support; their trunks should not be damaged by cutting 

and carving by nailing posters and advertisements or in any other way.  

The lighting of fires or carrying out heat or gas emitting construction activity within 

the ground covered by canopy of the trees is not permitted.  

The young trees of saplings identified for preservation within the construction site 

must be protected using tree guards of approved specification.  

The grades of soil should be maintained around existing vegetation. Lowering or 

raising the levels around the vegetation should not be allowed unless specifically 

directed by the Engineer –in – Charge.  

Maintenance activities should be performed, as and when needed, to ensure that 

vegetation remain healthy.  

6.8 Staging is dividing a construction area into two or more sections to minimize 

the area of soil that will be exposed at any given time. Staging should be done to 

separate undisturbed land from land disturbed by construction activity and material 

storage. A vector drawing plan to be submitted identifying the areas of sites, which 

shall be disturbed for the construction activity and apart from these other areas on 

site should not be disturbed. Measures should be followed for collecting drainage 

water run-off from construction areas and material storage sites and diverting water 

flow away from such polluted areas. Temporary drainage channels and perimeter 

dike/swale should be constructed to carry the pollutant-laden water directly to the 

treatment device or facility (municipal sewer line). The plan should indicate how the 

above was accomplished on site well in advance of the commencement of the 

construction activity.  

6.8.1 The Contractor should follow the construction plan as proposed by the Architect 

Consultants/landscape consultant to minimize the site disturbance such as soil 

pollution due to spilling. Use staging and spill prevention and control plan to restrict 

the spilling of the contaminating material on site. Protect top soil from erosion by 

collection storage and reapplication of top soil, constructing sediment basin, contour 

trenching, mulching etc.  

6.8.2 Spill prevention and control plans should clearly state measures to stop the 

source of the spill. Measures to contain the spill and measures to dispose the 
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contaminated material and hazardous wastes. It should also state the designation of 

personnel trained to prevent and control spills. Hazardous wastes include pesticides, 

paints, cleaners and petroleum products.  

6.9 Deleted 

6.9.3Contour trenching is to be provided which an earth embankment or ridge-and-

channel arrangement constructed parallel to the contours, along the face of the slope, 

at regular intervals on the lengths and steep slopes. They are used for reducing run-

off velocity, increasing the distance of overland run-off flow. They are also used to 

hold moisture and minimize sediment loading of surface run-off.  

6.10 Prepare the list of trees to be felled with reference to the tree survey, 

Compensate the loss of vegetation (trees) due to the construction activity by 

compensatory plantation. Replant same native and/or non-invasive species, which 

existed on the site before elimination, in the proportion of 1:3 (as per the suggestion 

of the landscape consultant).  

6.11The contractor shall prepare and submit ‘Spill prevention and control plans’ 

before the start of construction, clearly stating measures to stop the source of the 

spill, to contain the spill, to dispose the contaminated material and hazardous wastes, 

and stating designation of personnel trained to prevent and control spills. Hazardous 

wastes include pesticides, paints, cleaners, and petroleum products.  

6.12 The contractor shall ensure that no construction leaches (Ex: cement slurry) 

is allowed to percolate into the ground. Adequate precautions are to be taken to 

safeguard against this including reduction of wasteful curing processes, collection, 

basic filtering and reuse. The contractor shall follow requisite measures for collecting 

drainage water run-off from construction areas and material storage sites and 

diverting water flow away from such polluted areas. Temporary drainage channels, 

perimeter dike/swale, etc. shall be constructed to carry the pollutant-laden water 

directly to the treatment device or facility (municipal sewer line).  

6.13 All lighting installed by the contractor around the site and at the labour 

quarters during construction shall be CFL bulbs of the appropriate illumination levels. 

This condition is a must, unless specifically prescribed.  

6.14 All paints, adhesives and sealants should comply with the VOC limits 

prescribed by GRIHA, as follows:  

6.15 All the building materials and systems used on site must be as per the 

specifications and approved makes by the consultants.  

6.16 All required certificates explaining the properties of the building 

material/system needs to be obtained from the manufacturer/vendor as required by 

the green building rating authority.  

The final certificates would be produced after the approval of green building 

consultant with necessary due diligence.  
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The purchase orders of all the materials made with the manufacturers/authorized 

vendors should be maintained and shall be provided for the process with due 

diligence upon request.  

6.17 Water saving measures as suggested by the consultants need to be followed 

on site.  

6.18 The contractor / subcontractor shall prepare and submit a Site Management 

Plan (SMP) within 10 days of start, for approval by the Engineer-in-charge. This SMP 

shall indicate the locations of godown, stockpiles, barricading, waste storage, offices, 

vehicular movement routes etc. In short this SMP would comprehensively represent 

how the site activities shall be managed conforming to GRIHA guidelines.  

6.19 Any other site management measures suggested by the Engineer-in-charge / 

green building consultant shall be followed on site.  

6.20 The contractor shall submit to the Engineer-in-Charge after construction of the 

buildings, a detailed as built quantification of the following:  

Total materials used,  

Total top soil stacked and total reused,  

Total earth excavated,  

Total waste generated,  

Total waste reused,  

Total water used,  

Total electricity consumed, and  

Total diesel consumed.  

6.21 The contractor shall submit to the engineer-in-charge, before the start of 

construction, a site plan along with a narrative to demarcate areas on site from which 

top soil has to be gathered, designate area where it will be stored, measures adopted 

for top soil preservation and indicate areas where it will be reapplied after 

construction is complete.  

6.22 Evidence for the implementation of the all the above required measures shall 

be provided to the green building consultant in the form of photographs and 

templates (as provided), which is required for the submission to the green building 

rating authority (GRIHA).  

6.23 Nothing extra shall be payable for above provisions unless otherwise specified 

in Schedule of Quantities. 

6.24 SPECIAL CONDITIONS FOR ENVIRONMENT MANAGEMET PLAN 

A. The contractor shall obtain approval for laying electrical lines from the 

concerned SE of BERC/BSPHCL/SBPDCL and comply with the provisions as per Terms 

and condition for determination of Tariff Regulation, 2007 of for construction purpose 

as well as for final connection. 

http://berc.co.in/media/Regulation/Tariff%20Regl..pdf
http://berc.co.in/media/Regulation/Tariff%20Regl..pdf
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B. The contractor shall ensure taking necessary steps on urgent basis to improve 

the living conditions of the labour at site and provide necessary facility to the labour. 

C. Contractor has to construct housing colony for labour within the site with all 

necessary infrastructure and facilities such as health facility, sanitation facility, and 

fuel for cooking, along with safe drinking water, medical camps, and toilets for 

women, crèche for infants. The housing may be in the form of temporary structures 

to be removed after the completion of the project. Details of provisions should be 

submitted to Engineer In charge for them to submit it to Bihar State Pollution Control 

Board at the time of obtaining Consent to Establish. 

D. During construction period mobile STP of capacity 60 & 20 KLD   shall be 

provided by the contractor for the labour colony. The drains should be of adequate 

capacity and be lined till the final disposal points. Provision for disinfection of 

wastewater after treatment and before reuse to be ensured by the contractor. 

E. All required sanitary and hygienic measures shall be in place before starting 

construction activities. The safe disposal of wastewater and solid waste generated 

during the Construction phase shall be ensured. 

F. All the laborers engaged for construction shall be screened for health and 

adequately treated before engaging them to work at the site. 

G. All the topsoil excavated during the construction shall be stored for    use in 

horticulture/landscape development within the project site. 

H. Disposal of muck during construction   phase shall not create any adverse 

effect on the neighbouring communities and be disposed taking the necessary 

precautions for general safety and health aspects of people only in approved sites 

with approve competent authority. 

I. The contractor to ascertain that, there is no threat to the ground water quality 

by leaching of heavy metals and other toxic contaminants during construction will 

test soil and ground water samples. 

J. Construction spoils, including bituminous material and other hazardous 

materials must not be allowed to contaminate water courses and the dump sites for 

such material must be secured so that they do not leach into the ground water. 

K. The diesel generator sets to be used during construction phase shall be of low-

sulphur­ diesel type and shall conform to Environment (Protection) Rules for air and 

noise emission standards. 

L. Vehicles hired for bringing construction   material and laborers to the site shall 

be in good conditions and shall conform to applicable air and noise emission 

standards and shall be operated during non-peak/approved hours. 

M. Ambient   noise levels shall conform   to residential standards   both during 

day and night. Incremental pollution loads on the ambient air and noise quality shall 

be closely monitored during construction phase. 

N. NOC shall   be obtained   from National   State Disaster   Management   

Authority, · wherever applicable. 
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O. Water demand during construction shall be reduced by the use of pre-mixed 

concrete, curing agents and other best practices. 

P. Total domestic water requirement shall not exceed 94 KLD during construction 

stage. 

Q. Adequate measures shall be taken to reduce air and noise pollution during 

construction as per CPCB norms. 

R. A First Aid Room should be provided at the project site during construction 

phase of the project. 

S. Any hazardous   waste generated   during construction   phase shall   be 

disposed   of as per applicable rules and norms with necessary authorization of the 

BSPCB. 

T. Regular supervision of the above and other measures for monitoring shall be 

done by Engineer In charge throughout the construction phase, so as to avoid 

nuisance to the surroundings. 
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SECTION 7 

C.P.W.D. SAFETY CODES AND RULES 
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1. Suitable scaffolds should be provided for workmen for all works that cannot 

safely be done from the ground, or from solid construction except such short period 

work as can be done safely from ladders. When a ladder is used, an extra mazdoor 

shall be engaged for holding the ladder and if the ladder is used for carrying materials 

as well suitable footholds and hand-hold shall be provided on the ladder and the 

ladder shall be given an inclination not steeper than ¼ to 1(¼ horizontal and 1 

vertical.) 

2. Scaffolding of staging more than 3.6 m (12ft.) above the ground or floor, 

swung or suspended from an overhead support or erected with stationary support 

shall have a guardrail properly attached or bolted, braced and otherwise secured at 

least 90 cm. (3ft.) high above the floor or platform of such scaffolding or staging and 

extending along the entire length of the outside and ends thereof with only such 

opening as may be necessary for the delivery of materials. Such scaffolding or 

staging shall be so fastened as to prevent it from swaying from the building or 

structure. 

3. Working platforms, gangways and stairways should be so constructed that 

they should not sag unduly or unequally, and if the height of the platform or the 

gangway or the stairway is more than 3.6 m (12ft.) above ground level or floor level, 

they should be closely boarded, should have adequate width and should be suitably 

fastened as described in (2) above. 

4. Every opening in the floor of a building or in a working platform shall be 

provided with suitable means to prevent the fall of person or materials by providing 

suitable fencing or railing whose minimum height shall be 90 cm. (3ft.) 

5. Safe means of access shall be provided to all working platforms and other 

working places. Every ladder shall be securely fixed. No portable single ladder shall 

be over 9m. (30ft.) in length while the width between side rails in rung ladder shall 

in no case be less than 29 cm.(11½") for ladder up to and including 3 m. (10 ft.) in 

length. For longer ladders, this width should be increased at least ¼” for each 

additional 30 cm. (1 foot) of length. Uniform step spacing of not more than 30 cm 

shall be kept. Adequate precautions shall be taken to prevent danger from electrical 

equipment. No materials on any of the sites or work shall be so stacked or placed as 

to cause danger or inconvenience to any person or the public. The contractor shall 

provide all necessary fencing and lights to protect the public from accident and shall 

be bound to bear the expenses of defence of every suit, action or other proceedings 

at law that may be brought by any person for injury sustained owing to neglect of 

the above precautions and to pay any damages and cost which may be awarded in 

any such suit; action or proceedings to any such person or which may, with the 

consent of the contractor, be paid to compensate any claim by any such person. 

6. Excavation and Trenching - All trenches 1.2 m. (4ft.) or more in depth, shall 

at all times be supplied with at least one ladder for each 30 m. (100 ft.) in length or 

fraction thereof, Ladder shall extend from bottom of the trench to at least 90 cm. 

(3ft.) above the surface of the ground. The side of the trenches which are 1.5 m. 

(5ft.) or more in depth shall be stepped back to give suitable slope or securely held 

by timber bracing, so as to avoid the danger of sides collapsing. The excavated 
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materials shall not be placed within 1.5 m. (5ft.) of the edges of the trench or half of 

the depth of the trench whichever is more. Cutting shall be done from top to bottom. 

Under no circumstances, undermining or undercutting shall be done. 

7. Demolition - Before any demolition work is commenced and also during the 

progress of the work, 

(i)  All roads and open areas adjacent to the work site shall either be closed or 

suitably protected. 

(ii)  No electric cable or apparatus which is liable to be a source of danger or a 

cable or apparatus used by the operator shall remain electrically charged. (iii) All 

practical steps shall be taken to prevent danger to persons employed from risk of 

fire or explosion or flooding. No floor, roof or other part of the building shall be so 

overloaded with debris or materials as to render it unsafe. 

8. All necessary personal safety equipment as considered adequate by the 

Engineer-in-Charge should be kept available for the use of the person employed on 

the site and maintained in a condition suitable for immediate use, and the contractor 

should take adequate steps to ensure proper use of equipment by those concerned: 

- The following safety equipment shall invariably be provided. 

i)  Those engaged in welding works shall be provided with welder’s protective 

eye-shields. 

ii)  When workers are employed in sewers and manholes, which are in active use, 

the contractors shall ensure that the manhole covers are opened and ventilated at 

least for an hour before the workers are allowed to get into the manholes, and the 

manholes so opened shall be cordoned off with suitable railing and provided with 

warning signals or boards to prevent accident to the public. In addition, the 

contractor shall ensure that the following safety measure are adhered to: - 

a)  Entry for workers into the line shall not be allowed except under 

supervision of the safety officer or any other higher official. 

b)  At least 5 to 6 manholes upstream and downstream should be kept open 

for at least 2 to 3 hours before any man is allowed to enter into the manhole 

for working inside. 

c)  Before entry, presence of Toxic gases should be tested by inserting wet 

lead acetate paper which changes colour in the presence of such gases and 

gives indication of their presence. 

d)  Presence of Oxygen should be verified by lowering a detector lamp into 

the manhole. In case, no Oxygen is found inside the sewer line, workers should 

be sent only with Oxygen kit. 

e)  Safety belt with rope should be provided to the workers. While working 

inside the manholes, such rope should be handled by two men standing outside 

to enable him to be pulled out during emergency. 

f)  The area should be barricaded or cordoned off by suitable means to 

avoid mishaps of any kind. Proper warning signs should be displayed for the 
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safety of the public whenever cleaning works are undertaken during night or 

day. 

g)  No smoking or open flames shall be allowed near the blocked manhole 

being cleaned. 

h)  The malba obtained on account of cleaning of blocked manholes and 

sewer lines should be immediately removed to avoid accidents on account of 

slippery nature of the malba. 

j)  Gas masks with Oxygen Cylinder should be kept at site for use in 

emergency. 

k)  Air-blowers should be used for flow of fresh air through the manholes. 

Whenever called for, portable air blowers are recommended for ventilating the 

manholes. The Motors for these shall be vapour proof and of totally enclosed 

type. Non-sparking gas engines also could be used but they should be placed 

at least 2metres away from the opening and on the leeward side protected from 

wind so that they will not be a source of friction on any inflammable gas that 

might be present. 

m)  The workers shall be provided with Gumboots or non-sparking shoes 

bump helmets and gloves non sparking tools safety lights and gas masks and 

portable air blowers (when necessary). They must be supplied with barrier 

cream for anointing the limbs before working inside the sewer lines. 

n)  Workmen descending a manhole shall try each ladder stop or rung 

carefully before putting his full weight on it to guard against insecure fastening 

due to corrosion of the rung fixed to manhole well. 

o)  If a man has received a physical injury, he should be brought out of the 

sewer immediately and adequate medical aid should be provided to him. 

p)  The extent to which these precautions are to be taken depend on 

individual situation but the decision of the Engineer-in-Charge regarding the 

steps to be taken in this regard in an individual case will be final. 

vi)  The Contractor shall not employ men and women below the age of 18 years 

on the work of painting with products containing lead in any form. Wherever men 

above the age of 18 are employed on the work of lead painting, the following 

precaution should be taken: - 

a)  No paint containing lead or lead products shall be used except in the form of 

paste or readymade paint. 

b)  Suitable face masks should be supplied for use by the workers when paint is 

applied in the form of spray or a surface having lead paint is dry rubbed and 

scrapped. 

c)  Overalls shall be supplied by the contractors to the workmen and adequate 

facilities shall be provided to enable the working painters to wash during and on 

the cessation of work. 
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9. The Contractor shall not employ women and men below the age of 18 on the 

work of painting with product containing lead in any form, wherever men above the 

age of 18 are employed on the work of lead painting, the following principles must 

be observed for such use: 

i)  White lead, sulphate of lead or product containing these pigment, shall not be 

used in painting operation except in the form of pastes or paint ready for use. 

ii)  Measures shall be taken, wherever required in order to prevent danger arising 

from the application of a paint in the form of spray. 

iii)  Measures shall be taken, wherever practicable, to prevent danger arising out 

of from dust caused by dry rubbing down and scraping. 

iv)  Adequate facilities shall be provided to enable working painters to wash during 

and on cessation of work. 

v)  Overall shall be worn by working painters during the whole of working period. 

vi)  Suitable arrangement shall be made to prevent clothing put off during working 

hours being spoiled by painting materials. 

vii)  Cases of lead poisoning and suspected lead poisoning shall be notified and 

shall be subsequently verified by medical man appointed by competent authority. 

viii)  Competent authority may require, when necessary medical examination 

of workers. 

ix)  Instructions with regard to special hygienic precautions to be taken in the 

painting trade shall be distributed to working painters. 

10.  When the work is done near any place where there is risk of drowning, all 

necessary equipment should be provided and kept ready for use and all necessary 

steps taken for prompt rescue of any person in danger and adequate provision, 

should be made for prompt first aid treatment of all injuries likely to be obtained 

during the course of the work. 

11. Use of hoisting machines and tackle including their attachments, anchorage 

and supports shall conform to the following standards or conditions: - 

i)  (a) These shall be of good mechanical construction, sound materials and 

adequate. 

(b) Every rope used in hoisting or lowering materials or as a means of 

suspension shall be of durable quality and adequate strength, and free from 

patent defects. 

ii)  Every crane driver or hoisting appliance operator, shall be properly qualified 

and no person under the age of 21 years should be in charge of any hoisting 

machine including any scaffolding winch or give signals to operator. 

iii)  In case of every hoisting machine and of every chain ring hook, shackle swivel 

and pulley block used in hoisting or as means of suspension, the safe working load 

shall be ascertained by adequate means. Every hoisting machine and all gear 

referred to above shall be plainly marked with the safe working load. In case of a 
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hoisting machine having a variable safe working load each safe working load and 

the condition under which it is applicable shall be clearly indicated. No part of any 

machine or any gear referred to above in this paragraph shall be loaded beyond 

the safe working load except for the purpose of testing. 

iv)  In case of Owner machines, the safe working load shall be notified by the 

Electrical Engineer deputed by the Engineer-in-Charge. As regards contractor’s 

machines the contractors shall notify the safe working load of the machine to the 

Engineer-in-Charge whenever he brings any machinery to site of work and get it 

verified by the Electrical Engineer concerned. 

12.  Motors, gearing, transmission, electric wiring and other dangerous parts of 

hoisting appliances should be provided with efficient safeguards. Hoisting appliances 

should be provided with such means as will reduce to the minimum the risk of 

accidental descent of the load. Adequate precautions should be taken to reduce to 

the minimize the risk of any part of a suspended load becoming accidentally 

displaced. When workers are employed on electrical installations which are already 

energized, insulating mats, wearing apparel, such as gloves, sleeves and boots as 

may be necessary should be provided. The worker should not wear any rings, 

watches and carry keys or other materials which are good conductors of electricity.  

13.  All scaffolds, ladders and other safety devices mentioned or described herein 

shall be maintained in safe condition and no scaffold, ladder or equipment shall be 

altered or removed while it is in use. Adequate washing facilities should be provided 

at or near places of work. 

14.  These safety provisions should be brought to the notice of all concerned by 

display on a notice board at a prominent place at work spot. The person responsible 

for compliance of the safety code shall be named therein by the contractor. 

15. To ensure effective enforcement of the rules and regulations relating to safety 

precautions the arrangements made by the contractor shall be open to inspection by 

Engineer-in-Charge or their representatives. 

16. WARNING/ CAUTION BOARDS: All temporary warning / caution boards / glow 

signage display such as "Construction Work in Progress", "Keep Away", “No Parking”, 

Diversions & protective Barricades etc. shall be provided and displayed during day 

time by the Contractor, wherever required and as directed by the Engineer-in-

Charge. These glow signage and red lights shall be suitably illuminated during night 

also. The Contractor shall be solely responsible for damage and accident caused, if 

any, due to negligence on his part. Also he shall ensure that no hindrance, as far as 

possible, is caused to general traffic during execution of the work. This signage shall 

be dismantled & taken away by the Contractor after the completion of work, only 

after approval of the Engineer – in – Charge. Nothing extra shall be payable on this 

account. 

17. SIGN BOARDS: The Contractor shall provide and erect a display board of size 

and shape as required and paint over it, in a legible and workman like manner, the 

details about the salient features of the project, as required by the Engineer-in-

Charge. The Contractor shall fabricate and put up a sign board in an approved 
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location and to an approved design indicating name of the project, Owner / owner, 

architects, structural consultants, University etc. besides providing space for names 

of other Contractors, Sub-Contractors and specialized agencies. Nothing extra shall 

be payable on this account. Necessary protective and safety equipment shall be 

provided to the Site Engineer, Supervisory staff, labour and technical staff of the 

contractor by the Contractor at his own cost and to be used at site. No inflammable 

materials including P.O.L shall be allowed to be stored in huge quantity at site. Only 

limited quantity of P.O.L may be allowed to be stored at site subject to the compliance 

of all rules / instructions issued by the relevant authorities and as per the direction 

of Engineer -in- Charge in this regard. Also all precautions and safety measures shall 

be taken by the Contractor for safe handling of the P.O.L products stored at site. All 

consequences on account of unsafe handling of P.O.L shall be borne by the 

Contractor. 

18. The PMC of the project has prepared an EHS manual and exhaustive process 

and guidelines for the EHS implementation plan at site. The documents and the 

manual containing these process and guidelines are enclosed separately with the 

tender documents as “EHS Manual”. Contractors are expected to go through all the 

provisions of this EHS manual and apprise themselves of these requirements before 

submitting their tenders as they would be required during the execution of the project 

to strictly adhere to those guidelines, provisions and processes. 
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SECTION 8 

Model Rules for the Protection ofHealth and 

Sanitary Arrangements forWorkers Employed 

by Nalanda University (As per Standard 

Central P.W.D.Procedure)or its Contractors 
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1. APPLICATION 

These rules shall apply to all buildings and construction works in charge of 

Nalanda University (Central Public Works University/ PWD (DA)) in which 

twenty or more workers are ordinarily employed or are proposed to be 
employed in any day during the period during which the contract work is in 

progress. 

 

2. DEFINITION 

 

Work place means a place where twenty or more workers are ordinarily 
employed in connection with construction work on any day during the period 

during which the contract work is in progress. 

 

3. FIRST-AID FACILITIES 

 

(i)  At every work place, there shall be provided and maintained, so as to be easily 

accessible during working hours, first-aid boxes at the rate of not less than one 
box for 150 contract labour or part thereof ordinarily employed. 

(ii)  The first-aid box shall be distinctly marked with a red cross on white back 

ground and shall contain the following equipment: - 

 

(a)  For work places in which the number of contract labour employed does not 

exceed 50- 
Each first-aid box shall contain the following equipment’s: - 

1.  6 small sterilized dressings. 

2. 3 medium size sterilized dressings. 

3.  3 large size sterilized dressings. 

4.  3 large sterilized burn dressings. 

5.  1 (30 ml.) bottle containing a two per cent alcoholic solution of iodine. 
6.  1 (30 ml.) bottle containing salvolatile having the dose and mode of 

administration indicated on the label. 

7.  1 snakebite lancet. 

8. 1 (30 gms.) bottle of potassium permanganate crystals. 

9.  1 pair scissors. 

10.  1 copy of the first-aid leaflet issued by the Director General, Factory Advice 

Service and Labour Institutes, Government of India. 
11.  1 bottle containing 100 tablets (each of 5 gms.) of aspirin. 

12.  Ointment for burns. 

13.  A bottle of suitable surgical antiseptic solution. 

b) For work places in which the number of contract labour exceed 50. 

Each first-aid box shall contain the following equipment’s. 

1.  12 small sterilized dressings. 
2.  6 medium size sterilized dressings. 

3.  6 large size sterilized dressings. 

4.  6 large size sterilized burn dressings. 

5.  6 (15 gms.) packets sterilized cotton wool. 

6.  1 (60 ml.) bottle containing a two per cent alcoholic solution iodine. 

7.  1 (60 ml.) bottle containing salvolatile having the dose and mode of 

Administration indicated on the label. 
8.  1 roll of adhesive plaster. 

9.  1 snake bite lancet. 

10.  1 (30 gms.) bottle of potassium permanganate crystals. 
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11.  1 pair scissors. 

12.  1 copy of the first-aid leaflet issued by the Director General Factory Advice 

Service and Labour Institutes /Government of India. 

13.  A bottle containing 100 tablets (each of 5 gms.) of aspirin. 
14.  Ointment for burns. 

15.  A bottle of suitable surgical antiseptic solution. 

 

(iii) Adequate arrangements shall be made for immediate recoupment of the 

equipment when necessary. 

(iv) Nothing except the prescribed contents shall be kept in the First-aid box. 
(v) The first-aid box shall be kept in charge of a responsible person who shall always 

be readily available during the working hours of the work place. 

(vi) A person in charge of the First-aid box shall be a person trained in First-aid 

treatment in the work places where the number of contract labour employed is 

150 or more. 

(vii) In work places where the number of contract labour employed is 500 or more 
and hospital facilities are not available within easy distance from the works. 

First-aid posts shall be established and run by a trained compounder. The 

compounder shall be on duty and shall be available at all hours when the 

workers are at work. 

(viii) Where work places are situated in places which are not towns or cities, a suitable 

motor transport shall be kept readily available to carry injured person or person 

suddenly taken ill to the nearest hospital. 
 

4. DRINKING WATER 

 

(I)  In every work place, there shall be provided and maintained at suitable places, 

easily accessible to labour, a sufficient supply of cold water fit for drinking. 

(II)  Where drinking water is obtained from an intermittent public water supply, each 
work place shall be provided with storage where such drinking water shall be 

stored. 

(III) Every water supply or storage shall be at a distance of not less than 50 feet 

from any latrine drain or other source of pollution. Where water has to be drawn 

from an existing well which is within such proximity of latrine, drain or any other 

source of pollution, the well shall be properly chlorinated before water is drawn 

from it for drinking. All such wells shall be entirely closed in and be provided 
with a trap door which shall be dust and waterproof. 

 

(IV) A reliable pump shall be fitted to each covered well, the trap door shall be kept 

locked and opened only for cleaning or inspection which shall be done at least 

once a month. 

 
5. WASHING FACILITIES 

 

I. In every work place adequate and suitable facilities for washing shall be 

provided and maintained for the use of contract labour employed therein 

 

II. Separate and adequate cleaning facilities shall be provided for the use of male 
and female workers. 

 

III. Such facilities shall be conveniently accessible and shall be kept in clean and 

hygienic condition 
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6. LATRINES AND URINALS 

 

 
I. Latrines shall be provided in every work place on the following scale namely: - 

 

a. Where female are employed, there shall be at least one latrine for every 25 

females. 

b. Where males are employed, there shall be at least one latrine for every 25 

males 
 

Provided that, where the number of males or females exceeds 100, it shall be 

sufficient if there is one latrine for 25 males or females as the case may be upto 

the first 100, and one for every 50 thereafter. 

 

II. Every latrine shall be under cover and so partitioned off as to secure privacy, 
and shall have a proper door and fastenings. 

III. Construction of latrines: The inside walls shall be constructed of masonry or 

some suitable heat-resisting nonabsorbent materials and shall be cement 

washed inside and outside at least once a year, Latrines shall not be of a 

standard lower than borehole system. 

IV. (A) Where workers of both sexes are employed, there shall be displayed outside 

each block of latrine and urinal, a notice in the language understood by the 
majority of the workers “For Men only” or “For Women Only” as the case may 

be. 

(b) The notice shall also bear the figure of a man or of a woman, as the case may 

be. 

 

V. There shall be at least one urinal for male workers up to 50 and one for female 
workers up to fifty employed at a time, provided that where the number of male 

or female workmen, as the case may be exceeds 500, it shall be sufficient if 

there is one urinal for every 50 males or females up to the first 500 and one for 

every 100 or part thereafter.  

VI. (a) The latrines and urinals shall be adequately lighted and shall be maintained 

in a clean and sanitary condition at all times. 

(b) Latrines and urinals other than those connected with a flush sewage system shall 
comply with the requirements of the Public Health Authorities. 

 

VII. Water shall be provided by means of tap or otherwise so as to be conveniently 

accessible in or near the latrines and urinals. 

VIII. Disposal of excreta: - Unless otherwise arranged for by the local sanitary 

authority, arrangements for proper disposal of excreta by incineration at the 
work place shall be made by means of a suitable incinerator. Alternately excreta 

may be disposed of by putting a layer of night soil at the bottom of a pucca tank 

prepared for the purpose and covering it with a 15 cm. layer of waste or refuse 

and then covering it with a layer of earth for a fortnight (when it will turn to 

manure). 

IX. The contractor shall at his own expense, carry out all instructions issued to him 
by the Engineer-in-Charge to effect proper disposal of night soil and other 

conservancy work in respect of the contractor’s workmen or employees on the 

site. The contractor shall be responsible for payment of any charges which may 



DEVELOPMENT OF PERMANENT CAMPUS (PHASE-I) FOR NALANDA UNIVERSITY 
 

FOR OWNER P a g e  | 229 FOR CONTRACTOR 

be levied by Municipal or Cantonment Authority for execution of such on his 

behalf. 

 

 
7. PROVISION OF SHELTER DURING REST 

 

At every place there shall be provided, free of cost, four suitable sheds, two for meals 

and the other two for rest separately for the use of men and women labour. The 

height of each shelter shall not be less than 3 metres (10 ft.) from the floor level to 

the lowest part of the roof. These shall be kept clean and the space provided shall 
be on the basis of 0.6 sq.m. (6 sft) per head. 

 

Provided that the Engineer-in-Charge may permit subject to his satisfaction, a 

portion of the building under construction or other alternative accommodation to be 

used for the purpose. 

 
 

8. CRECHES 

 

I. At every work place, at which 20 or more women worker are ordinarily 

employed, there shall be provided two rooms of reasonable dimensions for the 

use of their children under the age of six years. One room shall be used as a 

play room for the children and the other as their bedroom. The rooms shall be 
constructed with specifications as per clause 19H (ii) a,b& c. 

II. The rooms shall be provided with suitable and sufficient openings for light and 

ventilation. There shall be adequate provision of sweepers to keep the places 

clean. 

III. The contractor shall supply adequate number of toys and games in the play 

room and sufficient number of cots and beddings in the bed room. 
IV. The contractor shall provide one ayaa to look after the children in the crèche 

when the number of women workers does not exceed 50 and two when the 

number of women workers exceed 50. 

V. The use of the rooms earmarked as creches shall be restricted to children, their 

attendants and mothers of the children. 

 

9. CANTEENS 
 

I. In every work place where the work regarding the employment of contract 

labour is likely to continue for six months and where in contract labour 

numbering one hundred or more are ordinarily employed, an adequate canteen 

shall be provided by the contractor for the use of such contract labour. 

II. The canteen shall be maintained by the contractor in an efficient manner. 
III. The canteen shall consist of at least a dining hall, kitchen, and storeroom, pantry 

and washing places separately for workers and utensils. 

IV. The canteen shall be sufficiently lighted at all times when any person has access 

to it. 

V. The floor shall be made of smooth and impervious materials and inside walls 

shall be lime washed or colour washed at least once in each year. Provided that 
the inside walls of the kitchen shall be lime-washed every four months. 

VI. The premises of the canteen shall be maintained in a clean and sanitary 

condition. 
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VII. Waste water shall be carried away in suitable covered drains and shall not be 

allowed to Accumulate so as to cause a nuisance. 

VIII. Suitable arrangements shall be made for the collection and disposal of garbage. 

IX. The dining hall shall accommodate at a time 30 per cent of the contract labour 
working at a time. 

X. The floor area of the dining hall, excluding the area occupied by the service 

counter and any furniture except tables and chairs shall not be less than one 

square metre (10 sft) per diner to be accommodated as prescribed in sub-Rule 

9. 

XI. (a) A portion of the dining hall and service counter shall be partitioned off and 
reserved for women workers in proportion to their number. 

(b) Washing places for women shall be separate and screened to secure privacy. 

 

XII. Sufficient tables stools, chair or benches shall be available for the number of 

diners to be accommodated as prescribed in sub-Rule 9. 

XIII. (a) 1. There shall be provided and maintained sufficient utensils crockery, 
furniture and any other equipment’s necessary for the efficient running of the 

canteen. 

2. The furniture utensils and other equipment shall be maintained in a clean and 

hygienic condition. 

 

(b) 1. Suitable clean clothes for the employees serving in the canteen shall be 

provided and maintained. 
 

2. A service counter, if provided, shall have top of smooth and impervious material. 

3. Suitable facilities including an adequate supply of hot water shall be provided for 

the cleaning of utensils and equipment’s. 

 

XIV. The food stuffs and other items to be served in the canteen shall be in 
conformity with the normal habits of the contract labour. 

XV. The charges for food stuffs, beverages and any other items served in the 

canteen shall be based on ‘No profit, No loss’ and shall be conspicuously 

displayed in the canteen. 

(xvi)  In arriving at the price of foodstuffs, and other article served in the canteen, 

the following items shall not be taken into consideration as expenditure 

namely:- 
(a)  The rent of land and building. 

(b)  The depreciation and maintenance charges for the building and equipment’s 

provided for the canteen. 

(c) The cost of purchase, repairs and replacement of equipment’s including 

furniture, crockery, cutlery and utensils. 

(d)  The water charges and other charges incurred for lighting and ventilation. 
(e)  The interest and amounts spent on the provision and maintenance of 

equipment’s provided for the canteen. 

(xvii)  The accounts pertaining to the canteen shall be audited once every 12 months 

by registered accountants and auditors. 

 

10. ANTI-MALARIAL PRECAUTIONS 
The contractor shall at his own expense, conform to all anti-malarial instructions 

given to him by the Engineer-in-Charge including the filling up of any borrow 

pits which may have been dug by him. 
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11.  The above rules shall be incorporated in the contracts and in notices inviting 

tenders and shall form an integral part of the contracts. 

 

12. AMENDMENTS 
Government may, from time to time, add to or amend these rules and issue directions 

- it may consider necessary for the purpose of removing any difficulty which 

may arise in the administration thereof. 
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SECTION 9 

 

Nalanda university Contractor’s Labour 

Regulations as per Standard (C.P.W.D.) 

Regulation 
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C.P.W.D. Contractor’s Labour Regulations 
 

1. SHORT TITLE 

These regulations may be called the C.P.W.D./PWD (DA) Contractors Labour 

Regulations. 

 

2. DEFINITIONS 

 

i) Workman means any person employed by the Owner or its contractor directly 
or indirectly through a subcontractor with or without the knowledge of the 

Owner to do any skilled, semiskilled or unskilled manual, supervisory, technical 

or clerical work for hire or reward, whether the terms of employment are 

expressed or implied but does not include any person:- 

a. Who is employed mainly in a managerial or administrative capacity: or 

b. Who, being employed in a supervisory capacity draws wages exceeding five 
hundred rupees per mensem or exercises either by the nature of the duties 

attached to the office or by reason of powers vested in him, functions mainly of 

managerial nature: or3 

c.  Who is an out worker, that is to say, person to whom any article or materials 

are given out by or on behalf of the principal employers to be made up cleaned, 

washed, altered, ornamental finished, repaired adopted or otherwise processed 
for sale for the purpose of the trade or business of the principal employers and 

the process is to be carried out either in the home of the out worker or in some 

other premises, not being premises under the control and management of the 

principal employer. 

No person below the age of 14 years shall be employed to act as a workman. 

 

ii) Fair Wages means wages whether for time or piece work fixed and notified 
under the provisions of the Minimum Wages Act from time to time. 

iii) Contractors shall include every person who undertakes to produce a given 

result other than a mere supply of goods or articles of manufacture through 

contract labour or who supplies contract labour for any work and includes a 

subcontractor. 

iv) Wages shall have the same meaning as defined in the Payment of Wages Act. 
 

3.  

i) Normally working hours of an adult employee should not exceed 9 hours a day. 

The working day shall be so arranged that inclusive of interval for rest, if any, 

it shall not spread over more than 12 hours on any day. 

ii)  When an adult worker is made to work for more than 9 hours on any day or for 
more than 48 hours in any week, he shall be paid over time for the extra hours 

put in by him at double the ordinary rate of wages. 

iii) a) Every worker shall be given a weekly holiday normally on a          Sunday, 

in accordance with the provisions of the Minimum Wages (Central) Rules 1960 

as amended from time to time irrespective of whether such worker is governed 

by the Minimum Wages Act or not. 

b) Where the minimum wages prescribed by the Government under the Minimum 
Wages Act are not inclusive of the wages for the weekly day of rest, the worker 

shall be entitled to rest day wages at the rate applicable to the next preceding 

day, provided he has worked under the same contractor for a continuous period 

of not less than 6 days. 
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c) Where a contractor is permitted by the Engineer-in-Charge to allow a worker to 

work on a normal weekly holiday, he shall grant a substituted holiday to him for 

the whole day on one of the five days immediately before or after the normal 
weekly holiday and pay wages to such worker for the work performed on the 

normal weekly holiday at overtime rate. 

 

4. DISPLAY OF NOTICE REGARDING WAGES ETC. 

The contractor shall before he commences his work on contract, display and correctly 

maintain and continue to display and correctly maintain in a clear and legible 
condition in conspicuous places on the work, notices in English and in the local 

Indian languages spoken by the majority of the workers giving the minimum 

rates of wages fixed under Minimum Wages Act, the actual wages being paid, 

the hours of work for which such wage are earned, wages periods, dates of 

payments of wages and other relevant information as per Appendix ‘III’. 

 
5. PAYMENT OF WAGES 

 

i) The contractor shall fix wage periods in respect of which wages shall be 

payable 

ii) No wage period shall exceed one month. 

iii) The wages of every person employed as contract labour in an establishment or 

by a contractor where less than one thousand such persons are employed shall 
be paid before the expiry of seventh day and in other cases before the expiry 

of tenth day after the last day of the wage period in respect of which the wages 

are payable. 

iv)  Where the employment of any worker is terminated by or on behalf of the 

contractor the wages earned by him shall be paid before the expiry of the second 

working day from the date on which his employment is terminated. 
v)  All payment of wages shall be made on a working day at the work premises and 

during the working time and on a date notified in advance and in case the work 

is completed before the expiry of the wage period, final payment shall be made 

within 48 hours of the last working day. 

vi)  Wages due to every worker shall be paid to him direct or to other person 

authorized by him in this behalf. 

vii)  All wages shall be paid in current coin or currency or in both. 
viii) Wages shall be paid without any deductions of any kind except those specified 

by the Central Government by general or special order in this behalf or 

permissible under the Payment of Wages Act 1956. 

ix)  A notice showing the wages period and the place and time of disbursement of 

wages shall be displayed at the place of work and a copy sent by the contractor 

to the Engineer-in-Charge under acknowledgment. 
x)  It shall be the duty of the contractor to ensure the disbursement of wages in 

the presence of the authorized representative of the Engineer-in-Charge who 

will be required to be present at the place and time of disbursement of wages 

by the contractor to workmen. 

xi)  The contractor shall obtain from the authorized representative of the Engineer-

in-Charge as the case may be, a certificate under his signature at the end of 
the entries in the “Register of Wages” or the “Wage-cum-Muster Roll” as the 

case may be in the following form: - 
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“Certified that the amount shown in column No ......................has been paid to the 

workman concerned in my presence on ........................... at 

........................“ 

 
 

6. FINES AND DEDUCTIONS WHICH MAY BE MADE FROM WAGES 

 

(i)  The wages of a worker shall be paid to him without any deduction of any kind 

except the following: - 

 (a)  Fines 
(b)  Deductions for absence from duty i.e. from the place or the places where by the 

terms of his employment he is required to work. The amount of deduction shall 

be in proportion to the period for which he was absent.  

(c) Deduction for damage to or loss of goods expressly entrusted to the employed 

person for custody, or for loss of money or any other deduction which he is 

required to account, where such damage or loss is directly attributable to his 
neglect or default 

(d)  Deduction for recovery of advances or for adjustment of overpayment of wages, 

advances granted shall be entered in a register. 

(e)  Any other deduction which the Central Government may from time to time 

allow. 

 

(i) No fines should be imposed on any worker save in respect of such acts and 
omissions on his part as have been approved of by the Chief Labour 

Commissioner. 

Note: - An approved list of Acts and Omissions for which fines can be imposed 

is enclosed at Appendix-X 

 

(ii) No fine shall be imposed on a worker and no deduction for damage or loss shall 
be made from his wages until the worker has been given an opportunity of 

showing cause against such fines or deductions. 

(iii) The total amount of fine which may be imposed in any one wage period on a 

worker shall not exceed an amount equal to three paise in a rupee of the total 

wages, payable to him in respect of that wage period. 

(iv) No fine imposed on any worker shall be recovered from him by instalment, or 

after the expiry of sixty days from the date on which it was imposed. 
(v) Every fine shall be deemed to have been imposed on the day of the act or 

omission in respect of which it was imposed. 

 

7. LABOUR RECORDS 

(i) The contractor shall maintain a Register of persons employed on work on 

contract in Form XIII of the CL (R&A) Central Rules 1971 (Appendix IV) 
(ii) The contractor shall maintain a Muster Roll register in respect of all workmen 

employed by him on the work under Contract in Form XVI of the CL (R&A) Rules 

1971 (Appendix V). 

(iii) The contractor shall maintain a Wage Register in respect of all workmen 

employed by him on the work under contract in Form XVII of the CL (R&A) Rules 

1971 (Appendix VI). 
(iv) Register of accident - The contractor shall maintain a register of accidents in 

such form as may be convenient at the work place but the same shall include 

the following particulars: 
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a)  Full particulars of the labourers who met with accident. 

b)  Rate of Wages. 

c)  Sex 

d) Age 
e) Nature of accident and cause of accident. 

f)  Time and date of accident. 

g)  Date and time when admitted in Hospital, 

h)  Date of discharge from the Hospital. 

i)  Period of treatment and result of treatment. 

j)  Percentage of loss of earning capacity and disability as assessed by Medical 
Officer. 

k)  Claim required to be paid under Workmen’s Compensation Act. 

I)  Date of payment of compensation. 

m)  Amount paid with details of the person to whom the same was paid. 

n)  Authority by whom the compensation was assessed. 

o)  Remarks 
 

(v) The contractor shall maintain a Register of Fines in the Form XII of the CL (R&A) 

Rules 1971 (Appendix-XI) 

 

The contractor shall display in a good condition and in a conspicuous place of work 

the approved list of acts and omissions for which fines can be imposed 

(Appendix-X) 
(vi) The contractor shall maintain a Register of deductions for damage or loss in 

Form XX of the CL (R&A) Rules 1971 (Appendix-XII) 

(vii) The contractor shall maintain a Register of Advances in Form XXIII of the CL 

(R&A) Rules 1971 (Appendix-XIII) 

(viii) viii) The contractor shall maintain a Register of Overtime in Form XXIII of the 

CL (R&A) Rules 1971 (Appendix-XIV) 
 

8. ATTENDANCE CARD-CUM-WAGE SLIP 

(i) The contractor shall issue an Attendance card-cum-wage slip to each workman 

employed by him in the specimen form at (Appendix-VII) 

(ii) The card shall be valid for each wage period. 

(iii) The contractor shall mark the attendance of each workman on the card twice 

each day, once at the commencement of the day and again after the rest 
interval, before he actually starts work. 

(iv) The card shall remain in possession of the worker during the wage period under 

reference.  

(v) The contractor shall complete the wage slip portion on the reverse of the card 

at least a day prior to the disbursement of wages in respect of the wage period 

under reference. 
(vi) The contractor shall obtain the signature or thumb impression of the worker on 

the wage slip at the time of disbursement of wages and retain the card with 

himself. 
9. EMPLOYMENT CARD 

 

The contractor shall issue an Employment Card in Form XIV of the CL (R&A) Central 
Rules 1971 to each worker within three days of the employment of the worker 

(Appendix-VIII). 

 

10. SERVICE CERTIFICATE 
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On termination of employment for any reason whatsoever the contractor shall issue 

to the workman whose services have been terminated, a Service certificate in 

Form XV of the CL (R&A) Central Rules 1971 (Appendix-IX) 

 
11. PRESERVATION OF LABOUR RECORDS 

All records required to be maintained under Regulations Nos. 6 & 7 shall be preserved 

in original for a period of three years from the date of last entries made in them 

and shall be made available for inspection by the Engineer-in-Charge or Labour 

Officer or any other officers authorized by the Ministry of Urban Development 

in this behalf. 
 

12. POWER OF LABOUR OFFICER TO MAKE INVESTIGATIONS OR ENQUIRY 

The Labour Officer or any person authorized by Central Government on their behalf 

shall have power to make enquires with a view to ascertaining and enforcing 

due and proper observance of Fair Wage Clauses and the Provisions of these 

Regulations. He shall investigate into any complaint regarding the default made 
by the contractor or subcontractor in regard to such provision. 

 

13. REPORT OF LABOUR OFFICER 

The Labour Officer or other persons authorized as aforesaid shall submit a report of 

result of his investigation or enquiry to the Engineer-in-Charge indicating the 

extent, if any, to which the default has been committed with a note that 

necessary deductions from the contractor’s bill be made and the wages and 
other dues be paid to the labourers concerned. In case an appeal is made by 

the contractor under Clause 13 of these regulations, actual payment to 

labourers will be made by the Engineer-in-Charge after the Competent Authority 

has given his decision on such appeal. 

 

i) The Executive Engineer shall arrange payments to the labour concerned within 
45 days from the receipt of the report form the Labour Officer or the 

Superintending Engineer as the case may be. 

14. APPEAL AGAINST THE DECISION OF LABOUR OFFICER 

Any person aggrieved by the decision and recommendations of the Labour Officer or 

other person so authorized may appeal against such decision to the 

Superintending Engineer concerned within 30 days from the date of decision, 

forwarding simultaneously a copy of his appeal to the Executive Engineer 
concerned but subject to such appeal, the decision of the officer shall be final 

and binding upon the contractor. 

 

15. PROHIBITION REGARDING REPRESENTATION THROUGH LAWYER 

 

i) A workman shall be entitled to be represented in any investigation or enquiry 
under these regulations by: - 

a) An officer of a registered trade union of which he is a member. 

b) An officer of a federation of trade unions to which the trade union referred to in 

clause (a) is affiliated. 

c) Where the employer is not a member of any registered trade union, by an officer 

of a registered trade union, connected with the industry in which the worker is 
employed or by any other workman employed in the industry in which the 

worker is employed. 

ii) An employer shall be entitled to be represented in any investigation or enquiry 

under these regulations by: - 
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a)  An officer of an association of employers of which he is a member. 

b)  An officer of a federation of associations of employers to which association 

referred to in clause (a) is affiliated. 

c)  Where the employers are not a member of any association of employers, by an 
officer of association of employer connected with the industry in which the 

employer is engaged or by any other employer, engaged in the industry in which 

the employer is engaged. 

iii) No party shall be entitled to be represented by a legal practitioner in any 

investigation or enquiry under these regulations. 

 
16. INSPECTION OF BOOKS AND SLIPS 

The contractor shall allow inspection of all the prescribed labour records to any of his 

workers or to his agent at a convenient time and place after due notice is 

received or to the Labour Officer or any other person, authorized by the Central 

Government on his behalf. 

 
17. SUBMISSIONS OF RETURNS 

The contractor shall submit periodical returns as may be specified from time to time. 

 

18. AMENDMENTS 

The Central Government may from time to time add to or amend the regulations and 

on any question as to the application/Interpretation or effect of those 

regulations the decision of the Superintending Engineer concerned shall be final. 
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SECTION 10 

 

LIST OF ACTS AND OMISSONS FOR WHICH 

FINES CAN BE IMPOSED 
 

 

 

  



DEVELOPMENT OF PERMANENT CAMPUS (PHASE-I) FOR NALANDA UNIVERSITY 
 

FOR OWNER P a g e  | 240 FOR CONTRACTOR 

LIST OF ACTS AND OMISSONS FOR WHICH FINES CAN BE 
IMPOSED 

 
In accordance with rule 7(v) of the CPWD Contractor’s Labour Regulations to be 

displayed prominently at the site of work both in English and local Language 

 

1.  Willful insubordination or disobedience, whether alone or in combination with 

other. 

2.  Theft fraud or dishonesty in connection with the contractors beside a business 

or property of CPWD. 

3.  Taking or giving bribes or any illegal gratifications 

4.  Habitual late attendance. 

5.  Drunkenness lighting, riotous or disorderly or indifferent behavior 

6.  Habitual negligence. 

7.  Smoking near or around the area where combustible or other materials are 

locked 

8.  Habitual indiscipline. 

9.  Causing damage to work in the progress or to property of the CPWD or of the 

contractor. 

10.  Sleeping on duty. 

11.  Malingering or slowing down work. 

12.  Giving of false information regarding name, age father’s name, etc. 

13.  Habitual loss of wage cards supplied by the employers. 

14.  Unauthorized use of employer’s property of manufacturing or making of 

unauthorized particles at the work place. 

15.  Bad workmanship in construction and maintenance by skilled workers which is 

not approved by the University and for which the contractors are compelled to 

undertake rectifications. 

16.  Making false complaints and/or misleading statements. 

17.  Engaging on trade within the premises of the establishments. 

18.  Any unauthorized divulgence of business affairs of the employees. 

19.  Collection or canvassing for the collection of any money within the premises 

of an establishment unless authorized by the employer. 

20.  Holding meeting inside the premises without previous sanction of the 

employers. 
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21.  Threatening or intimidating any workman or employer during the working 

hours within the premises. 
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Form H   CHECK LIST FOR BIDDER 

Sr.No. Check Item Yes/No No of 

Pages 

 Received and studied the following 

documents 

  

 Main Tender Document including the NIT, 

General Conditions of Contract, Special 

Conditions of Contract, Technical Specifications 

and Tender Forms & Formats in the soft copy 

.pdf form containing a total number of ----- 

pages excluding the cover page 

  

 Bill of Quantities in the. xlsx format containing 

….. Work sheets in one workbook. The last row 

number with relevant data in various sheets in 

the work book are …... 

  

 Total number of tender drawings received and 

studied are ----- 

  

 Cover letter is complete on the company 

letterhead and signed by the authorized 

signatory and stamped with company seal. 

  

 The tender being filled is in total compliance with 

the terms specified and there is no assumption of 

any special condition in addition to what has been 

specified in the tender documents by the owners 

  

Envelope 1: Earnest Money and E Tender processing 

fee 

  

 EMD for the total amount    

 Demand Draft for E-Tender Processing Fee    

 Envelope marked as Envelope 1 on Top and titled 

as “Earnest Money and E Tender processing fee”  

  

 Envelop 1 is sealed and signed   

 Scanned copy of the EMD and Tender Processing 

fees uploaded on the e-tendering portal 
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Envelope 2 will contain the following documents in two 

separate envelopes 2A, & 2B and will be titled “Eligibility 

Documents” 

  

 Envelope 2: Technical Tender   

 Envelope 2A : Technical Eligibility 

Documents 

  

 Documents certified by a chartered accountant in 

support of Average Annual Financial Turnover 

during the last 3 years, ending 31st March of the 

previous financial year has been submitted and 

the average annual financial turnover is more 

than or equal to 50% of the estimated cost  

  

 Balance sheet duly audited and Certified by a 

Chartered Accountant showing that the bidder 

has not incurred any loss (profit after tax should 

be positive) in more than two (2) years during 

the available last five consecutive financial years, 

ending 31st March 2018.  

  

 Documents in support of having successfully 

completed similar works during last 7 years as 

mentioned below  

Three similar completed works costing not less 

than the amount equal to RS. 9.76 Crores or two 

similar completed works costing not less than the 

amount equal to Rs. 14.64 Crores or one similar 

completed work costing not less than the amount 

equal to Rs. 19.52 Crores. 

  

 Solvency Certificate for at least Rs. 9.76 Crores. 

The certificate shall not be of a date, which is 

more than six months prior to the last date of 

submission of the tender. 
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 Form A to E completed, signed, stamped and put 

together along with all the relevant documentary 

proof solicited in the Form A to H shall be put in 

envelope 2A.  

The ongoing or past 7 years history/list of debarment, 

contesting or defending any legal proceeding 

before a court of law or tribunal or quasi-judicial 

or administrative authority (“Legal 

Proceedings”) and The bidder shall not have been 

black listed by any State/Central Government 

Department or Public Sector Undertaking or any 

autonomous body. The bidder shall submit a duly 

notarized affidavit, stating on oath that the bidder 

has not been blacklisted.  

  

 Envelope marked as Envelope 2A on Top and 

titled as “Technical eligibility documents”  

  

 Envelop 2A is sealed and signed   

 Scanned copy of the Technical eligibility 

documents uploaded on the e-tendering portal 

  

 Envelope 2 B : Signed Tender Documents   

 Signed and stamped all the pages of tender 

documents as uploaded by the University (Notice 

Inviting Tender, summary Schedule of 

Quantities, BOQ, technical specifications and all 

the tender drawings) 

  

 All these documents put together in an envelope 

and Envelope marked as Envelope 2B on Top and 

titled as “Signed Tender Documents” 

  

 Envelop 2B is sealed, signed and stamped   

ENVELOPE 2 FOR TECHNICAL TENDER:     

 Envelope 2A and 2B put together in Envelope for 

Technical Tender and Envelope marked as 

“Technical Tender Document” for the  “TENDER 

FOR DATA, NEWTORKING, CCTV, FAS, & ACS, 

WORKS at Permanent Campus for NU Rajgir, 

Bihar “ 

  

 Envelope for Technical Tender is sealed, signed 

and stamped 
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ENVELOPE 3 FOR FINANCIAL TENDER   

 Bill of Quantities duly filled in and compiled with 

rates quoted as percentage below/above/at par 

with the rates entered in the Schedule of 

quantities, total amounts tendered, (in duplicate) 

and other relevant commercial information 

(tender) signed by authorized signatory shall be 

placed separately in a sealed Envelop 3. Bidder 

must submit a soft copy of BOQ with rates quoted 

as percentage below/above/at par with the rates 

entered in the Schedule of quantities and 

amounts in the envelop 3. Envelop 3 shall be 

super scribed as   “Envelop 3 : Financial 

Tender” and shall be opened only after bidder’s 

eligibility to participate in the tender is 

successfully established and accepted by NU. 

  

 Envelope marked as Envelope for Financial 

Tender on Top and titled as “Financial Tender” for 

the  “TENDER FOR DATA, NEWTORKING, CCTV,  

FAS, & ACS WORKS at the Permanent Campus 

(Phase-I) for NU Rajgir, Bihar” 

  

 Envelop is sealed, signed and stamped   

 All the three envelopes shall be placed in a large 

sealed envelope marked as “TENDER FOR 

DATA, NEWTORKING, CCTV, FAS, & ACS 

WORKS FOR PROPOSED PERMANENT 

CAMPUS (PHASE I) OF NALANDA 

UNIVERSITY, AT RAJGIR, BIHAR” 

  

 

 

 

 


