DEVELOPMENT OF PERMANENT CAMPUS (PHASE-I) FOR NALANDA UNIVERSITY

PACKAGE- 7A

TENDER FOR HORTICULTURE WORKS FOR EAST PART OF PROPOSED
PERMANENT CAMPUS (PHASE I) FOR

NALANDA UNIVERSITY, AT RAJGIR, BIHAR.

NOTICE INVITING TENDER

NALANDA UNIVERSITY, RAJGIR, BIHAR.

Every care has been taken while preparing this document to cover all necessary
information, matters, specifications, general conditions, special conditions &
provisions for smooth and complete execution of works. However, in case of any
omission in the tender/ contract document, the most recent version of correction
slips (as on 15% June 2018) of General Conditions of Contract (GCC) for CPWD

Works, 2014 shall be the reference manual.
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NALANDA UNIVERSITY

Notice Inviting e-Tenders

Nalanda University invites percentage rate online the bids from firms/contractors of
repute in two bid system for the following work:

NIT No: NU/Engg/NIT/79/2018-19/01 dated 18" Sep 2018
Tender ID in CPPP: 2018_NUNIV_385009_1

NAME OF WORK: Horticulture Works for East Part of proposed campus for
Nalanda University consisting of coir geotextile application, vetiver grassing, tree
plantation in campus as well as along roads, shrub plantation along roads,
automated drip-based irrigation system supply and installation, maintenance of
plantation for period of 5 (five) years at Permanent Campus of Nalanda University,
Phase 1, Rajgir, Bihar.

Estimated Cost: Rs. 7,19,25,349/-
Earnest Money: Rs. 14,38,000/-
Period of Completion: 12 Months,

Last time and date of submission of bid: 9" October2018 up to 3.30 pm
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Summary of Scope of work

This tender is invited for Horticulture works for East part of the proposed campus of
Nalanda University:

Coir geotextile application

Vetiver grassing

Tree plantation in campus as well as along roads

Shrub plantation along roads

Automated drip-based irrigation system supply and installation
Maintenance of plantation for period of 5 (five) years

O WNH

Site is located along the Patna - Rajgir Highway and is well connected with the city
of Rajgir, Bihar. Total area of the site is approximately 455 acres ("Site”).

The proposed campus of Nalanda University is planned to be developed on a mostly
flat terrain in the foot hill of Rajgir Hills. The site is located in Gangatic plains area
of Southern Bihar.

Entire campus is planned to be developed in two phases. The first phase will be of
approximately 120 acres area, comprising of eastern part of the campus, for which
this tender is being called. The tentative details for this work are described in the
Brief Particulars of the work. The work also includes maintenance for a period of 5
(five) years.
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SECTION 1

TECHNICAL
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INFORMATION &INSTRUCTIONS TO BIDDERS FOR e-TENDERING

Nalanda University invites online percentage rate tenders from firms/contractors of
repute in two bid system for the following work:

NAME OF WORK: Horticulture Works for East Part of proposed campus for
Nalanda University consisting of coir geotextile application, vetiver grassing, tree
plantation in campus as well as along roads, shrub plantation along roads,
automated drip-based irrigation system supply and installation, maintenance of
plantation for period of 5 (five) years at Proposed Permanent Campus of Nalanda
University, Rajgir, Bihar.

Estimated Cost Rs. 7,19,25,349/-
Rs. 14,38,000/- (to be

Earnest Money refunded after submission of
Performance Guarantee)

Performance Guarantee 5% of Tendered Value.

Security Deposit 2.5% of Tendered Value

e-Tender Processing Fee Rs. 15000 (Fifteen Thousand
Only)

Time Allowed 12 Months

Date of Uploading Notice Inviting Tender 18th Sep 2018

Pre-bid Meeting 25th Sep 2018 at 11.30 AM at
NU Rajgir.

Last Date of Submission of Tender Date &

) 9th October2018 up to 3.30 PM
Time

Date & Time of Opening of Technical Tender

(Eligibility) Documents 10th October 2018 at 3:30 PM

General Information:

1) Pre-bid meeting shall be held with the prospective bidders in the office of
Nalanda University, at Rajgir, on Thursday 25th Sep 2018 at 11.30 AM. The
detailed address of the venue is as follows:

Nalanda University,
Chhabilapur Road, Rajgir, District Nalanda,

Bihar - 803116, India.
The Program of Pre Bid Meeting is as follows.

a) Welcome of the prospective bidders by Nalanda University
b) Introduction

c) Presentation by M/s Vastu Shilpa Consultants (Architect) and their Associate
Consultants regarding Design, Innovative Concepts being tried for this
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Monumental Project and the Scope of the complete Project in General and
regarding the works to be covered under the scope of Present Tender.

d) Discussions on Queries raised by the bidders.

e) Interactive session between the Executives of Nalanda University,
Representatives of the Vastu Shilpa Consultants and the representatives of
Prospective Bidders.

2) Bidders should send all their queries by email, at least two days before pre-bid
conference, addressing the University Engineer, Nalanda University at the e-mail
address: phasel.tender@nalandauniv.edu.in. The bidders’ authorised
representatives are advised to attend the pre-tender meeting. In response to the
queries and clarifications sought by the bidders during the pre-tender meeting,
certain modifications/clarification may be issued to all bidders by the project
manager, as may be deemed necessary through an Addendum and not through the
minutes of the pre-tender meeting and will be uploaded on website hosting the
tender document. No separate communication in this regard shall be sent to the
individual bidders. Bidders are advised to periodically check the website hosting the
tender for any addendum until 2 days before the date of submission of the tender.

3) Technical tender (which essentially covers the documents in support of meeting
the eligibility criteria) of only those bidders shall be opened first on due date and
time as mentioned above who have paid tender fees and deposited earnest money
as prescribed. The time and date of opening of financial tender of only those
bidders qualifying the Technical tender shall be communicated to them at later
date.

Bidders are advised to ensure that they have submitted all requisite documents as
per the list given in the table below. A checklist in this regard as per Form I is to be
completed, signed, sealed and submitted along with the covering letter of the
tender documents.

1 Check list of documents submitted by bidder (Form I) 219

2 Affidavit declaring site visit (Form G) 56

3 Certificate of financial turnover (Form A) 48

4 Bank solvency certificate (Form B) 49

5 Details of eligible works of similar nature completed & 50
project specific work during the last seven years (Form C)
Certificates of Works Experience (Form D). 51
Structure & Organization (Form E). 52
Self-evaluated marking statement of Eligibility for Short 54
listing of Bidders. (Form F).

9 Affidavit for No Blacklisting/ Debarring (Form H) 61
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NOTICE INVITING TENDER

1. Percentage rate tenders (in e-tendering mode) are invited by Nalanda University

from the eligible contractors in two-tender system for the development of its

permanent campus at the Site i.e. Rajgir, Bihar.

. Name of the Work: Horticulture Works for East Part of proposed campus for

Nalanda University consisting of coir geotextile application, vetiver grassing, tree

plantation in campus as well as along roads, shrub plantation along roads,

automated drip-based irrigation system supply and installation, maintenance of

plantation for period of 5 (five) years

(a) The estimated cost of Work is Rs. 7,19,25,349 /-(Rupees Seven Crore

Nineteen Lakh Twenty Five Thousand Three Hundred Fourty Nine only).

(b) Intending bidders is eligible to submit the bid provided he has definite

proof from the appropriate authority, which shall be to the satisfaction of

the competent authority, of having satisfactorily completed similar works

of magnitude specified below: -

1.

FOR OWNER

Three similar works each costing not less than Rs. 2.88 crores
(Rupees Two Crore Eighty Eight Lakh only) or completed two
similar works each costing not less than Rs. 4.31 crores (Rupees
Four Crore Thirty One Lakh only) or completed one similar work
costing not less than Rs. 5.75 crores (Rupees Five Crore Seventy
Five Lakh only) during the last seven (7) years ending previous day
of the last day of submission of Tender. For this purpose cost of work
shall mean gross value of the completed work. This should be certified
by an officer not below the rank of Executive Engineer/Project

Manager or equivalent.

For the purpose of this clause, "“similar work” shall mean
“Satisfactory execution of horticulture development works
comprising of site preparation, grassing, shrubs & tree
plantation along with maintenance, developing & maintaining
irrigation system etc. executed under one agreement, in India,

within last seven years.”.
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The value of executed works shall be brought to current costing level
by enhancing the actual value of work at simple rate of 7% per
annum, calculated from the date of completion to the previous day of
the last day of submission of the Tender.

The bidder should have had average annual financial turnover
(gross) of Rs. 3.59 crores (Rupees Three Crore Fifty Nine lakh
only) of building construction projects or on other construction works
during the immediate last three consecutive financial years balance
sheets, ending 31st March 2018 , duly audited by Charted Accountant.
Year in which no turnover is shown would also be considered for
working out the average.

The bidder should not have incurred any loss (Profit after tax should
be positive) in more than two (2) years during available last five
consecutive financial years balance sheets, ending 31st March 2018 ,
duly certified and audited by the Chartered Accountant.

The bidder shall furnish a solvency certificate of value not less than
Rs. 2.88 crores (Rupees Two Crore Eighty Eight Lakh only)
certified by his bankers. Such certificate shall not be of a date, which
is more than six months prior to the date of submission of tender.

The bidder shall have sufficient number of technical and administrative
employees for proper execution of the Contract. The bidder shall
have to submit a list of these employees stating clearly how these

would be involved in this work within 15 days of award of work.

(c) Intending bidders are advised to ensure that they meet the minimum

eligibility criteria as per the detailed terms and evaluation parameters

enumerated in this document before they submit their tender documents.

3. An agreement shall be executed by and between the NU and the successful

bidder for the “Horticulture Works for East Part of proposed Permanent

campus for Nalanda University” in the given format as per the terms and

conditions stipulated in the tender documents. The percentage rates shall be

quoted by the bidder as per various terms and conditions of this document,

which shall form part of the agreement.

4. The time allowed for carrying out the Work shall be 12 months from the date of

initiation as defined in Schedule -F or from the first date of handing over of the

Site, whichever is later.

FOR OWNER
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5. The Site shall be handed over to the successful bidder at the time of award of
contracton “as is where is” basis.

6. The tender documents consisting of drawings, specifications, schedule of
quantities of the various classes of work to be done and the set of terms &
conditions of contract to be complied with and other necessary documents can

be seen on the website of NU at http://www.nalandauniv.edu.in and also

athttp://www.eprocure.qgov.in/eprocure/app

7. Intending bidders are advised to obtain valid class-II (or appropriate class)
digital signature to participate in tendering.

8. The interested bidders shall upload their e-tenders in

http://www.eprocure.gov.in/eprocure/app and also physically submit the hard
copies of tenders as per the guidelines given on page no. 16& 17 of this
document at Reception of Nalanda University’s Rajgir office both within the
stipulated time and date as indicated above. The detailed address of the Nalanda

University’s Rajgir Office is as follows:

Nalanda University,
Rajgir, District Nalanda,
Bihar - 803116, India.

9. While submitting the revised tender, contractor can revise the percentage rate
offered one or more item(s) any number of times but before last time and date
of submission of tender as notified.

a) Earnest Money Deposit (EMD) shall be accepted only in the form of Demand
Draft drawn in favour of Nalanda University, payable at Rajgir, Bihar from
any scheduled bank. The intending bidder has to scan and upload all the
details such as Banker's name, Demand Draft/ Bank Guarantee number,
amount and date to the e-Tendering website within the period of tender
submission and original should be deposited at project office of Nalanda
University. Alternatively, a part of the EMD is acceptable in the form of bank
guarantee of any scheduled bank having validity for 120 days or more from
the last date of receipt of tenders. In such case, Rs 7,19,000/- (Rupees
Seven Lakh Nineteen Thousand Only) of the EMD shall have to be deposited
in the form of Demand Draft drawn in favour of Nalanda University, payable
at Rajgir, Bihar from any scheduled bank, and balance in the form of Bank

Guarantee of any scheduled bank, which is to be scanned and uploaded by
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the intending bidders. The amount of the EMD can be paid by multiple
Demand Drafts along with Bank Guarantee of any scheduled bank. The bank
guarantee shall be in the format as prescribed in this document.

b) Bank Details of Nalanda university is as follows:
1. Name of Bank: HDFC BANK LTD
2. Name & Address of Branch: DHARAMSHALA ROAD, DIST NALANDA, City
:RAJGIR 803116, State :BIHAR
3. Branch Code: 2059
4. IFSC Code of respective branch :HDFC0002059

c) Interested bidders who wish to participate in the tender shall pay Rs.
15,000/ (Rupees Fifteen Thousand only) as e-Tender Processing Fee of
Nalanda University, Rajgir, Bihar in the form of Demand Draft of any
scheduled bank, a copy of which shall have to be scanned and uploaded to

the e-Tendering website before tender submission
The tender shall be accompanied with the following documents:

a) Demand Draft or combination of Demand Draft and Bank Guarantee against
the EMD and Demand Draft for the-Tender Processing Fee shall be placed in a
sealed enveloped super scribed as "ENVELOPE 1 - Earnest Money and Cost
of e-Tender Processing Fee” with name of Work and due date of opening of
the tender also mentioned thereon.

b) Copies of certificates of work experience and other technical eligibility
documents as specified in the NIT shall be deposited in a sealed envelope
super scribed as " ENVELOPE 2A - Technical Eligibility Documents".

c) All the tender documents (Notice Inviting Tender, Schedule of Quantities,
BOQ, Technical Specifications and Tender drawings) uploaded by the
University shall be duly signed and stamped on each page by the authorized
signatory of the bidder, and placed in a sealed envelope super scribed as
“"ENVELOPE 2B - Signed Tender Documents”. The documents in this
‘ENVELOPE 2B’ is not required to be uploaded in the e-tendering website
(http://www.eprocure.gov.in/eprocure/app). However a declaration must be
uploaded under the relevant packet stating on oath that the signed tender
documents will be submitted physically on or before 03:30 PM on 9t October
2018.

d)Both the envelopes Envelope 2A & 2B shall be put in to a large envelop super
scribed as "ENVELOPE 2 - Technical Tender”.

e) Bill of quantities duly filled in and compiled with rates quoted as percentage
below/above/ at par with the rates entered in the Schedule of quantities, total
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amounts, tendered (in duplicate) duly signed and stamped by authorized
signatory shall be placed separately in a sealed ENVELOPE 3. Bidder must
submit a soft copy of BOQ with rates quoted as percentage below/above/ at
par with the rates entered in the Schedule of quantities and amounts in
editable Format on a CD also in the envelope. Envelope 3 shall be super
scribed as “"ENVELOPE 3 - Price Bid"”. This shall be opened only after
bidder’s technical eligibility to participate in the tender is successfully
established and accepted by NU.

f) All the three envelopes shall be placed in large sealed envelope marked as
“TENDER FOR HORTICULTURE WORKS FOR EAST PART OF PROPOSED
PERMANENT CAMPUS (PHASE I) FOR NALANDA UNIVERSITY, AT
RAJGIR, BIHAR.” with due mention of Name of work, date and time of
opening of tender. The large sealed envelope shall be submitted in the Rajgir
office of Nalanda University up to 03:30 PM on 9% October 2018. The
Technical tender documents submitted shall be opened at 03:30 PM on 10%
October 2018 in presence of intending bidders who chose to remain present.
The large sealed envelope shall be addressed to The Registrar, Nalanda
University, Rajgir, Bihar.

g) Technical tender documents submitted by intending bidders shall be opened
only of those bidders, whose Earnest Money Deposit and e- Tender Processing
Fee and other documents placed in the Envelope 1 are found in order.

h) Opening of e-Tender shall be in the following sequence:

i) EMD and e-Tender Processing Fee of which hard copies are placed in
Envelope 1;
ii) Eligibility documents of which hard copies are placed in Envelope 2;

iii) Financial Tender of which hard copies are placed in Envelope 3, to be
opened only for the bidders fulfilling necessary eligibility criteria per
this tender document and accepted by NU.

10. The tender submitted shall become invalid if:

i) The bidders are found ineligible; or

ii) The bidders fail to upload all the documents (Including GST
Registration/ VAT Registration/ Sales Tax Registration) as stipulated in
this tender document.

iii) If any discrepancy is noticed between the documents as uploaded at
the time of submission of e-Tender and hard copies as submitted
physically in the office of the tender opening authority.

iv) If a tenderer does not quote any percentage above/below on the total
amount of the tender of any section/sub head in percentage rate
tender, the tender shall be treated as invalid and will not be
considered as lowest tenderer.

11. The contractor whose bid is accepted will be required to furnish performance
guarantee of 5% (Five Percent) of the tender amount within the period specified
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in Schedule F. This guarantee shall be in the form of Deposit at Call receipt of
any scheduled bank/Banker's cheque of any scheduled bank/Demand Draft of
any scheduled bank or Government Securities or Fixed Deposit Receipts or
Guarantee Bonds of any Scheduled Bank or the State Bank of India in
accordance with the prescribed form. In case the contractor fails to deposit the
said performance guarantee within the period as indicated in Schedule 'F',
including the extended period if any, the Earnest Money deposited by the
contractor shall be forfeited automatically without any notice to the contractor.
The earnest money deposited along with tender shall be returned after receiving
the aforesaid performance guarantee. The contractor whose tender is accepted
will also be required to furnish either copy of applicable licenses/registrations or
proof of applying for EPFO, ESIC and BOCW Welfare Board including Provident
Fund Code No. if applicable and also ensure the compliance of aforesaid
provisions by the sub-contractors, if any engaged by the contractor for the said
work and Programme Chart (Time and Progress) within the period specified in
Schedule F.

12. Intending bidders must inspect and examine the Site and its surroundings
and satisfy themselves before submitting their tenders as to the nature of the
ground and sub-soil (so far as is practicable), form and nature of the Site, the
means of access to the Site, the accommodation as may be required and in
general, shall obtain all necessary information as to the risks involved,
contingencies and other circumstances which may have a bearing or influence or
affect the decision of submission of tender. A bidder shall be deemed to have full
knowledge of the Site whether or not an inspection has been undertaken by the
bidder or not and no extra charge consequent on any misunderstanding or
otherwise shall be allowed in the amount quoted in the tender. The bidder shall
be responsible for arranging and maintaining cost of all materials, tools & plants,
water, electricity, access, facilities for workers and all other services required for
executing the Work unless otherwise specifically provided for in this document
and/or the agreement and/or any other letter, circular, notification issued or
document released by NU. Submission of a tender by a bidder implies that he
has read this notice and all other contract documents and has made himself
aware of the scope and specifications of the Work to be executed and of
conditions and local conditions and other factors having a bearing on the
execution of the Work. Bidder shall submit the Affidavit for Site Visit in the form
as prescribed in FORM"“G".

13. Owneris not bound to accept the lowest or any other tender and reserves to
itself the right to reject any or all the tenders received without assigning any
reason thereof. Owner also reserves the right to restrict the list of qualified
contractors to any number deemed suitable by it, if too many tenders are
received satisfying the laid down criteria. All tenders in which any of the
prescribed conditions are not fulfilled or any condition including that of
conditional rebate is put forth by the bidder shall be rejected summarily. Tenders
subject to any conditions proposed by the bidder shall not be accepted and shall
be liable to be rejected.
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14. Canvassing either directly or indirectly, in connection with tender is strictly
prohibited and the tenders submitted by the bidders who resort to canvassing
shall be liable to be rejected.

15. Owner reserves the right of accepting the whole or any part of the tender
and the bidders shall be bound to perform the same at the quoted rate.

16. The bidder shall intimate the names of persons who are or were working in
any capacity with the bidder or are subsequently employed by the bidder and
who are or have been an officer in NU.

17. The contractor shall not be permitted to render for this work if his near
relative is employed by Nalanda University in any capacity. He shall also intimate
the names of persons who are working with him in any capacity or are
subsequently employed by him and who are near relatives to any officer in
Nalanda University or in the Ministry of External Affairs. Any breach of this
condition by the contractor would render liable to be debarred from participating
in tender process.

18. No engineer of Gazetted rank or other Gazetted officer employed in
Engineering or Administrative duties in an Engineering department of
Government of India is allowed to work as a contractor for a period of one year
after his retirement from Government service, without the previous permission
of the Government of India in writing. This contract is liable to be cancelled if
either the contractor or any of his employees is found to be such a person who
had not obtained permission of the Government of India as aforesaid before
submission of the tender or engagement in the contractor’s service.

19. The tender for the Work shall remain open for acceptance for a period of
60(sixty) days from the date of opening of Technical tender. In case any bidder
withdraws its tender before the end of ninety days or issue of letter of
acceptance, whichever is earlier, or makes such modifications in the terms and
conditions of the tender which are not acceptable to the Owner, then the Owner
shall, without prejudice to any other right or remedy available under the contract
or law, be at liberty to forfeit 50% of the EMD. Further, such bidder shall be
debarred from participating in the re-tendering process of the Work.

20. This notice-inviting Tender shall form a part of the agreement and shall be
read and construed accordingly. The successful bidder, on acceptance of its
tender by the Owner, shall within 15 days from the stipulated date of initiation of
the Work, execute an agreement consisting of: -

The Notice Inviting Tender, general conditions, all the documents including
additional conditions, specifications, drawings and minutes of pre-tender
meeting, addendums and corrigendum, if any, forming the tender as issued at
the time of invitation of tender and acceptance thereof together with any
correspondence leading thereto.
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Note: Integrity Agreement will be signed and sealed by the Authorised
Representative of bidder as per the format of NIT on bidder's letter head initially.
Formal agreement on stamp paper shall be signed between NU and the successful
bidder only, at the time of Signing of agreement for the work.

INTEGRITY AGREEMENT

On account of the e-tendering process adopted by NU, the bidder does not sign any
document physically and entire tender document is submitted online through digital
signature. However, the bidder shall be required to physically submit a set of
documents in the office of Registrar, NU. In order to maintain transparency and
integrity in the process of awarding contract, it is essential for NU and bidders to
agree and abide by certain principles and policies. NU and bidders agree to
following:

i) NU shall remain committed to follow the principles of transparency, equity
and competitiveness in public procurement;

ii) The Notice Inviting Tender (NIT) is an invitation to offer made on the
condition that the bidder shall sign the Integrity Agreement, which is an integral
part of tender/tender documents, failing which the bidder will stand disqualified
from the tendering process and the tender of the bidder shall be liable to be
rejected summarily.

iii) The bidders agree and acknowledge that the NIT is an invitation to offer
made on the condition that the bidders shall sign an Integrity Agreement in the
format as provided for in this document. Such Integrity Agreement shall form an
integral part of the tender documents. Any failure on the part of any bidder to
execute the Integrity Agreement shall render such bidder disqualified from the
tendering process. The bidder agree and acknowledge that bidding for the Work
as envisaged in this document shall be regarded as an unconditional and
absolute acceptance of the condition of executing the Integrity Agreement.

iv) The bidders acknowledge, agree and confirm acceptance and compliance
with the Integrity Agreement in letter and spirit and further agree that execution
of the Integrity Agreement shall be separate and distinct from the main
agreement, which shall come into existence once tender is finally accepted by
NU. The bidders acknowledge and accept the tenure of the Integrity Agreement,
which shall be in the line with Article 1 of the format of Integrity Agreement as
prescribed herein.

The bidders acknowledge that in the event of failure to sign and accept the
Integrity Agreement, while submitting the tender/tender documents, NU shall have
unqualified, absolute and unfettered right to disqualify the bidder and reject the
tender in accordance with terms and conditions of the tender. In addition to other
components of tender document, the Integrity Pact shall also be signed between
The Registrar, NU and successful bidder after acceptance of tender.
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Sub: Notice Inviting Tender for HORTICULTURE WORKS FOR EAST PART OF
PROPOSED PERMANENT CAMPUS FOR NALANDA UNIVERSITY, AT RAJGIR, BIHAR.

Dear Sir,

It is here by declared that the Nalanda University is committed to follow the
principle of transparency, equity and competitiveness in public procurement.

The subject Notice Inviting Tender (NIT) is an invitation to offer made on the
condition that the Bidder will sign the integrity Agreement, which is an integral part
of tender/tender documents, failing which the bidder will stand disqualified from
the tendering process and the tender of the bidder would be summarily rejected.

This declaration shall form part and parcel of the Integrity Agreement and signing
of the same shall be deemed as acceptance and signing of the Integrity Agreement
on behalf of the NU.

Yours faithfully

Registrar, NU
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INTEGRITY AGREEMENT
To,

The Registrar,

Nalanda University, Rajgir, Bihar

Sub: Submission of Tender for HORTICULTURE WORKS FOR EAST PART OF
PROPOSED PERMANENT CAMPUS FOR NALANDA UNIVERSITY, AT RAJGIR, BIHAR.

Dear Sir,

I/We, ----- (Name of The bidder)-------=============—-mmmmm oo
--------- , acknowledge that the Nalanda University is committed to follow the
principles thereof as enumerated in the Integrity Agreement enclosed with the
tender/tender document.

I/We agree that the Notice Inviting Tender (NIT) is an invitation to offer made on
the condition that I/We will sign the enclosed integrity Agreement, which is an
integral part of tender documents, failing which I/We will stand disqualified from
the tendering process. I/We acknowledge that THE MAKING OF THE TENDER SHALL
BE REGARDED AS AN UNCONDITIONAL AND ABSOLUTE ACCEPTANCE of this
condition of the NIT.

I/We confirm acceptance and compliance with the Integrity Agreement in letter and
spirit and further agree that execution of the said Integrity Agreement shall be
separate and distinct from the main contract, which will come into existence when
tender is finally accepted by NU. I/We acknowledge and accept the duration of the
Integrity Agreement, which shall be in the line with Article 1 of the enclosed
Integrity Agreement.

I/We acknowledge that in the event of my/our failure to sign and accept the
Integrity Agreement, while submitting the tender/tender documents, NU shall have
unqualified, absolute and unfettered right to disqualify the bidder and reject the
tender in accordance with terms and conditions of the tender.

Yours faithfully

(Duly authorized signatory of the Bidder)
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(To be signed by the bidder and the Registrar, NU)

INTEGRITY AGREEMENT
THIS INTEGRITY AGREEMENT is made at ............... on this........... Day of

BETWEEN

The Vice Chancellor, Nalanda University represented through the Registrar,
Nalanda University (hereinafter referred as "NU” or “"Owner” which expression shall
unless repugnant to the context or meaning thereof is deemed to include its
successors & permitted assigns) of the FIRST PART:

AND

. (Name
and Address of the Individual/firm/Company)
through... cereeeenaeneen.. (Hereinafter referred to as
the (Detalls ofduly authorlzed S|gnatory) “Bldder/Contractor” and which expression
shall unless repugnant to the meaning or context hereof include its successors and
permitted assigns) of the SECOND PART

Each of the NU/Owner and Bidder/Contractor individually referred to as the “Party”
and collectively referred to as the “Parties”.

Preamble

WHEREAS the Owner floated a tender for HORTICULTURE WORKS FOR EAST PART
OF PROPOSED PERMANENT CAMPUS FOR NALANDA UNIVERSITY, AT RAJGIR,
BIHAR.("Tender”) and intends to award, under laid down organizational procedure,
contract for HORTICULTURE WORKS FOR EAST PART OF PROPOSED PERMANENT
CAMPUS FOR NALANDA UNIVERSITY, AT RAJGIR, BIHAR, hereinafter referred to
“Contract”.

AND WHEREAS the Owner values full compliance with all applicable laws of the
land, rules, regulations, economic use of resources and of fairness/transparency in
its relation with its bidder(s) and contractor(s).

AND WHEREAS to meet the purpose aforesaid, the Parties have agreed to enter
into this Integrity Agreement (hereinafter referred to as “Integrity Pact” or “Pact”),
the terms and conditions of which shall also be read as integral part and parcel of
the tender documents and Contract between the Parties.

NOW, THEREFORE, in consideration of mutual covenants contained in this
Pact, the Parties hereby agree as follows and this Pact withesses as under:

Article 1: Commitment of the Owner
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1) The Owner commits itself to take all measures necessary to prevent
corruption and to observe the following principles:

(a) No employee of the Owner, personally or through any of his/her family
members, will in connection with the Tender, or the execution of the Contract ,
demand, take a promise for or accept, for self or third person, any material or
immaterial benefit which the personis not legally entitled to.

(b) The Owner will, during the tender process, treat all bidder(s) with equity and
reason. The Owner will, in particular, before and during the tender process,
provide to all bidder(s) the same information and will not provide to any
bidder(s) confidential/additional information through which the bidder(s) could
obtain an advantage in relation to the tender process or the Contract execution.

(c) The Owner shall endeavour to exclude from the tender process any person,
whose conduct in the past has involved any bias of any nature.

2) If the Owner obtains information on the conduct of any of its employees
which is a criminal offence under the Indian Penal Code (IPC) or Prevention of
Corruption Act, 1988 or is in violation of the principles herein mentioned or if
there be a substantive suspicion in this regard, the Owner will be at liberty to
take appropriate disciplinary action or initiate disciplinary proceedings as per its
internal policies and procedures.

Article 2: Commitment of the Bidder(s)/Contractor(s)

1) Each Bidder/Contractor shall be required to (including their respective
officers, employees and agents) adhere to the highest ethical standards and shall
report to the Owner of any suspected acts of fraud or corruption or coercion or
collusion of which it has knowledge or becomes aware, during the tendering
process and throughout the negotiation and award of the Contract.

2) The Bidder(s)/Contractor(s) commits themselves to take all measures
essential to prevent any act of corruption. The Bidders/Contractors commit
themselves to observe the following principles during their participation in the
Tender process and during the execution of the Contract:

a) The Bidder(s)/Contractor(s) will not, directly or through any other person or
firm, offer, promise or give to any of the owner's employees involved in the
Tender process or execution of the Contract, or to any third person any material
or other benefit which such person is not legally entitled to, in order to obtain in
exchange any advantage of any kind whatsoever during the Tender Process or
during the execution of the Contract..

b) The Bidder(s)/Contractor(s) shall not enter with other Bidder(s) in to any
undisclosed agreement or understanding, whether formal or informal. This
applies in particular to prices, specifications, certifications, subsidiary contracts,
submission or non-submission of tenders or any other actions to restrict
competitiveness or to cartelize in the tendering process.
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c) The Bidder(s)/Contractor(s) will not commit any offence under the relevant
Indian Penal Code (IPC)/PC Act. Further the Bidder(s)/Contractor(s) will not use
improperly, (for the purpose of competition or personal gain), or pass on to
others, any information or documents provided by the Owner as part of the
business relationship regarding plans, technical proposals and business details,
including information contained or transmitted electronically or otherwise.

d) The Bidder(s)/Contractor(s) of foreign origin shall disclose the names and
addresses of agents/representatives in  India, if any. Similarly
Bidder(s)/Contractor(s) of Indian nationality shall disclose names and addresses
of foreign agents/representatives, if any. Either the Indian agent on behalf of the
foreign principal or the foreign principal directly can submit tender in the process
of tender, but not both. In cases where an agent participates in the tender on
behalf of one bidder, such agent shall not be permitted to quote on behalf of any
another bidder along with the first manufacturer in a subsequent/parallel tender
for the same item.

e) The Bidder(s)/Contractor(s) will, when presenting tender, disclose any and
all payments made, is committed to make or intends to make to agents, brokers
or any other intermediaries in connection with the award of the Contract.

3) The Bidder(s)/Contractor(s) will not instigate any third person to commit
offences mentioned above or be an accessory to such offences.

4) The Bidder(s)/Contractor(s) will not, directly or through any other person or
firm indulge in fraudulent practice means wilful misrepresentation or omission of
facts or submission of fake/forged documents in order to induce public official to
act in reliance thereof, with the purpose of obtaining unjust advantage by or
causing damage to justified interest of others and/or to influence the
procurement process to the detriment of the interest of the Owner.

5) The Bidder(s)/Contractor(s) will not, directly or through any other person or
firm use coercive practices (means the act of obtaining something, compelling an
action or influencing a decision through intimidation, threat or the use of force
directly or indirectly, where potential or actual injury may befall upon a person,
his/ her reputation or property to influence their participation in the tendering
process).

Article 3: Consequences of Breach

Without prejudice to any rights that may be available to the Owner under law or
the Contract or the Contract or its established policies and laid down procedures,
the Owner shall have the following rights in case of breach of this Integrity Pact by
the Bidder(s)/Contractor(s) and the Bidder/ Contractor accepts and undertakes to
respect and uphold the Owner’s absolute right:

1) If the Bidder(s)/Contractor(s), either before award or during execution of
Contract has committed a transgression through a violation of Article 2 above or
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in any other form, such as to put his reliability or credibility in question, the
Owner after giving 14 days’ notice to the Bidder/Contractor shall have the
powers to disqualify the Bidder(s)/Contractor(s) from the process of Tender or
terminate/determine the Contract, if already executed or exclude the
Bidder/Contractor from future contract award processes. The imposition and
duration of the exclusion will be determined by the severity of transgression and
determined by the Owner. Such exclusion may be forever or for a limited period
as decided by the Owner.

2) Forfeiture of EMD/Performance Guarantee/Security Deposit: If the
Owner has disqualified the Bidder(s) from the Tender process prior to the award
of the Contract or temminated/determined the Contract or has accrued the right
to terminate/determine the Contract according to Article 3(1), the Owner apart
from exercising any legal rights that may have accrued to the Owner, may in its
considered opinion forfeit the entire amount of Earnest Money Deposit,
Performance Guarantee and Security Deposit rendered by the Bidder/Contractor.

3) Criminal Liability: If the Owner obtains knowledge of conduct of a Bidder or
Contractor, or of an employee or a representative or an associate of a Bidder or
Contractor which constitutes corruption within the meaning of the Indian Penal
Code (IPC) Act or if the Owner has substantive suspicion in this regard, the
Owner will forthwith inform the same to any law enforcing agencies for further
investigation..

Article 4: Previous Transgression

1) The Bidder/Contractor declares that no previous transgressions occurred in
the last five (5) years with any other company in any country confirming to the
anti-corruption approach or with the Central Government or State Government
or any other Central/State Public Sector Enterprises in India that could justify its
exclusion from the process of Tender.

2) If the Bidder makes incorrect statement on this subject, he can be
disqualified from the process of Tender or action can be taken for banning of
business dealings/holiday listing of the Bidder/Contractor as deemed fit by the
Owner.

3) If the Bidder/Contractor can prove that he has resorted / recouped the
damage caused by him and has installed a suitable corruption prevention system
the Owner may, at its sole discretion, revoke the exclusion prematurely. .

Article 5: Equal Treatment of all Bidders/Contractors/Subcontractors

1) The Bidder(s)/Contractor(s) undertake(s) to demand from all sub-contractors
a commitment in conformity with this Integrity Pact. The Bidder/Contractor shall
be responsible for any violation(s) of this Integrity Pact by any of its
subcontractors/sub-vendors.
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2) The Owner will enter into such agreements or pacts on identical terms as this
Integrity Pact with all Bidders and Contractors.

3) The Owner will disqualify Bidders, who do not submit the duly signed
Integrity Pact between the owner and the Bidder, along with the Tender or
violate its provisions at any stage of the Tender process, from the Tender
process.

Article 6- Duration of the Pact

This Pact begins when both parties (the Owner and the Bidder/Contractor)
have legally signed it. It expires for the Contractor/Vendor twelve (12) months
after the completion of work under the contract or till the continuation of defect
liability period, whichever is more and for all other Bidders, till the Contract has
been awarded

If any claim is made/lodged during the time, the same shall be binding and
continue to be valid despite the lapse of this Pact as specified above, unless it is
discharged/determined by the Owner.

Article 7- Other Provisions

1) This Integrity Pact is subject to Indian laws and the place of performance
and jurisdiction is the place of office of the Owner/NU who has floated the
Tender.

2) Any change, amendment, modification or supplement or addendum to the
Integrity Pact can only be brought into effect by way of mutual written
agreement between the parties to the Integrity Pact.

3) If the Contractor is a partnership or a consortium, this Pact shall be signed
by all the partners or by one or more partners holding power of attorney signed
by all partners and consortium members. In case the contractor is a company,
the Pact must be signed by a representative duly authorized by board resolution
of such company.

4)Should one or several provisions of this Integrity Pact turn out to be invalid, the
remainder of the Integrity Pact remains valid. In this case, the Parties will strive
to cometo an agreement to their original intensions..

5) It is agreed term and conditions that any dispute or difference arising
between the Parties with regard to the terms of this Integrity Agreement/ Pact,
any action taken by the Owner in accordance with this Integrity Agreement /
Pact or interpretation thereof shall not be subject to arbitration.

Article 8- LEGAL AND PRIOR RIGHTS

All rights and remedies of the Parties hereto shall be in addition to all the other
legal rights and remedies belonging to such Parties under the contract and/or law
and the same shall be deemed to be cumulative and not alternative to such legal
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rights and remedies aforesaid. For the sake of brevity, both the Parties agree that
this Integrity Pact shall have precedence over the Tender/Contact documents with
regard to any of the provisions covered under this Integrity Pact.

IN WITNESS WHEREOF the Parties have signed and executed this Integrity Pact at
the place and date first above mentioned in the presence of following witnesses

(Forand on behalf of Owner)

(Forand on behalf of Bidder/Contractor)

WITNESSES (Signature, name and address)
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FORM OF BANK GUARANTEE FOR EARNEST MONEY

WHEREAS, contractor.. (Name of
contractor) (Herelnafter caIIed “the Co ntractor") has submitted his
tender dated..........coenn o (Date) for construction
of... i i (N@me of work)

(Herelnafter caIIed “the Tender")

KNOW ALL PEOPLE by these presents that We,
our registered office at..
(Hereinafter called "the Bank") are bound unto The Reglstrar NaIanda Unlver5|ty,
Rajgir (hereinafter called “the Owner”) in the sum of Rs.. . (Rs. in
words .......... ) for which
payment well and truIy to be made to the sa|d Owner the Bank blnds itself, his
successors and assigns by these presents.

SEALED with the Common Seal of the said Bank this .................day of.................
20....

The conditions of this obligation are:

(name of bank) having

1) If after opening of the Tender, the Contractor withdraws the Tender during the
period of validity of Tender (including extended validity of the Tender)
specified in the Form of Tender;

2) If the Contractor having been notified of the acceptance of his Tender by the
Owner:

a. fails or refuses to execute the Form of Agreement in accordance with the
instructions to contractor, if required;

or

b. fails or refuses to furnish the Performance Guarantee, in accordance with the
provisions of the Notice Inviting Tender and instructions given to the
Contractor;

or

c. If the contractor withdraws his tender before the expiry of the validity period,
or before the issue of letter of acceptance, whichever is earlier, or makes any
modification in the terms and conditions of the tender, which are not

acceptable to the NU.

We undertake to pay to the Owner, without any protest or demur, an amount equal
to the amount specified in this Bank Guarantee or part thereof upon receipt of the
first written demand received from the Owner, without the Owner having to
substantiate his demand, provided that in his demand the Owner will clearly note
that the amount claimed by him is due to him owing to occurrence of one or any of
the above conditions, specifying the occurred condition or conditions entitling the
Owner to claim the amount under the present Bank Guarantee.

This Guarantee will remain in force up to and including the date ---------- (validity
period of 120 Days from the last date of receipt of the Tender) after the deadline
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for submission of tender as such deadline is stated in the Instructions to contractor
or as it may be extended by the Owner, notice of which extension(s) to the Bank is

hereby waived. Any demand in respect of this Guarantee should reach the Bank not
later than the above date.

DATE: . SIGNATURE OF THE BANK:

SEAL:
WITNESS: ...,
(SIGNATURE, NAME AND ADDRESS)
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(To be executed by and between the Owner and the successful bidder)

FORMAT OF AGREEMENT

This agreement is executed at __~ (place of execution) on the
day of ,20__

BETWEEN

, which expression shall mean and include its
successors and assigns (name and address of the Owner) ("Owner”) of the FIRST
PART
AND

(name and address of the successful bidder) (“*Contractor”) ofthe SECOND PART

The Owner and the Contractor shall be individually referred to as the “Party” and
collectively referred to as the “Parties”

Whereas the Owner is desirous of HORTICULTURE WORKS FOR EAST PART OF
PROPOSED PERMANENT CAMPUS FOR NALANDA UNIVERSITY AT RAJGIR and had
invited tenders by issuing Notice Inviting Tender (“Tender”) for selection of a
contractor for constructing the said campus. The Contractor has submitted its
tender pursuant to the issuing of the Tender by the Owner. WHEREAS the details of
the work proposed to be executed by the Contractor is more particularly specified
in the Tender for HORTICULTURE WORKS FOR EAST PART OF PROPOSED
PERMANENT CAMPUS FOR NALANDA UNIVERSITY AT RAJGIR, BIHAR, ( name and
identification number of Contract) ( “Works”) and the Owner has accepted the
Tender submitted by the Contractor for the execution and completion of the Works
and the remedying of any defects therein, at a contract price of
................................................... (Rupees (inwords))

WHEREAS the Owner is now desirous of laying down the terms and conditions
governing the execution of the Works and has therefore, requested the Contractor
to execute the present Agreement.

NOW THIS AGREEMENT WITNESSETH as under:

1. In this Agreement, words and expressions shall carry the same meanings as are
ascribed to them in the Conditions of Contract as more particularly mentioned in
the Tender. The Parties agree that the Tender shall form an integral part of this
Agreement and shall be read and construed accordingly.
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2. In consideration of the payments to be made by the Owner to the Contractor as
the consideration for execution of the Works (“Consideration”), the Contractor
hereby covenants with the Owner to execute and complete the Works and remedy
the defects therein in conformity in all aspects with the provisions of the Tender
and this Agreement.

3. The Owner hereby covenants to pay the Contractor in consideration of the
execution and completion of the Works and in the remedying the defects wherein
the Contract Price or such other sum as may become payable under the provisions
of the Tender and this Agreement at the times and in the manner prescribed under
the Tender.

4. The following documents shall be deemed to form and be read and construed as
part of this Agreement:
i) Letter of Acceptance;
i) Notice to proceed with the Works;
i) Contractor’s Tender;
iv) Contract Data;
v) Conditions of Contract (including Special Conditions of Contract);
vi) Specifications;
vii) Drawings;
viii) Bill of Quantities; and
ix) Any other documents listed in the Contract Data as forming part of the
Contract.
In witness whereof the Parties have caused this Agreement to be executed on the

day and year first written above.
The Common Seal of

was hereunto affixed in the presence of:

Signed Sealed and Delivered by the said
Eﬂﬁ?n_g— Signature of Owner
Binding Signature of Contractor
in the presence of
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Percentage Rate Tender & Contract for Works

Tender for the work of: -This tender is invited online for the Horticulture Works
for East Part of proposed campus for Nalanda University consisting of coir
geotextile application, vetiver grassing, tree plantation in campus as well as along
roads, shrub plantation along roads, automated drip-based irrigation system supply
and installation, maintenance of plantation for period of 5 (five) years at Permanent
Campus of Nalanda University, Phase 1, Rajgir, Bihar.

i) To be submitted by the bidders in hard copy in the Rajgir office of Nalanda
University,-up to 03:30 PM on 9t October2018.

ii) To be opened in presence of bidders who may be present at 03:30 PM on
10" October 2018 at the Rajgir office of Nalanda University.

TENDER

I/We have read and examined the notice inviting tender, bill of quantity,
Specifications, Drawings & Designs, General Rules and Directions, Conditions of
Contract, clauses of contract, Special conditions& other documents and Rules
referred to in the conditions of contract and all other contents in the tender
document for the work.

I/We hereby tender to execute the work of NU mentioned above and detailed in the
schedule of quantities within the time frame specified in Schedule F of the tender
documents, and in accordance with the specifications, designs, drawing and
instructions/orders of the engineer in charge meeting all the Conditions of Contract
with such materials as are provided for In the drawings, technical specifications or
the schedule of quantities.

I/We agree to keep the tender open and valid for 60 (Sixty) days from the due date
of opening of Technical tender and shall not make any modifications in its terms
and conditions.

A sum of Rs.14,38,000/- is hereby forwarded in the form of a demand draft of a
Scheduled Bank (or combination of a Demand Draft and a Bank Guarantee issued
by a Scheduled Bank) as earnest money. If I/We, fail to furnish the prescribed
performance guarantee within prescribed period and form, I/We agree that NU shall
without prejudice to any other right or remedy, be at liberty to forfeit the said
earnest money absolutely. Further, if I/We fail to commence work as specified,
I/We agree that NU shall without prejudice to any other right or remedy available
in law, be at liberty to forfeit the said earnest money and the performance
guarantee absolutely, otherwise the said earnest money shall be retained by Owner
towards security deposit to execute all the works referred to in the tender
documents upon the terms and conditions contained or referred to those in excess
of that limit at the rates to be determined in accordance with the provision
contained in Clause Deviations/Variations Extent and Pricing of the tender form.
Further, I/We agree that in case of forfeiture of Earnest Money & Performance
Guarantee as aforesaid, I/We shall be debarred from participating in the re-
tendering process of the work.
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I/We hereby declare that I/we shall treat the Tender Documents, drawings and
other records connected with the Work as secret / confidential documents and shall
not communicate nor use any information derived therefrom to any persons other
than a person to whom I/we am/are authorized to communicate the same or use
the information in any manner prejudicial to the interest of Nalanda University.

Dated Signature of Contractor
Witness

NamMme ....coooviiieee e NamMe ..o

Address .....coccoeeeeeeceeeieeeeeee, Address ......cccccveeeiieeiieecce,
Occupation .......ccoveeeieeiiinieeee Telephone ..o,
ACCEPTANCE

The above offer is hereby accepted by me on behalf of The Nalanda University
Rajgir, Bihar. For a sum of RS, -==-=====----omomoemmmoo (Rupees -----------=------—---
————— )

The letters referred to below shall from part of this agreement:

(a)

(b)

(c)

Dated For & on behalf of NU

Signature
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Form of Performance Security (Guarantee) Bank Guarantee Bond

In consideration of the Nalanda University (hereinafter called “the Owner”) having
offered to accept the terms and conditions of the proposed agreement between The

Registrar, Nalanda University and ..o (Hereinafter called “the said
Contractor(s)”) for the WOrK......cooiiiiiiiciiecceceeee e, (Hereinafter called
“the said agreement”) having agreed to production of an irrevocable Bank
Guarantee for Rs. ... (RUpEES i, only) as a

security/guarantee from the contractor(s) for compliance of his obligations in
accordance with the terms and conditions in the said agreement.

1. We, e (hereinafter referred to as "“the Bank”) hereby
undertake to pay to the Owner an amount not exceeding RS. ......ccccccecvvieenen. .
(Rupees................... Only) on demand by the Owner.

2. WE, e (indicate the name of the Bank) do hereby undertake to

pay the amounts due and payable under this guarantee without any demure,
merely on a demand from the Owner stating that the amount claimed as required
to meet the recoveries due or likely to be due from the said contractor(s). Any such
demand made on the bank shall be conclusive as regards the amount due and
payable by the bank under this Guarantee. However, our liability under this
guarantee shall be restricted to an amount not exceeding Rs. ........ccccue...e . (Rupees

3. We, the said bank further undertake to pay to the Owner any money so
demanded notwithstanding any dispute or disputes raised by the contractor(s) in
any suit or proceeding pending before any court or Tribunal relating thereto, our
liability under this present being absolute and unequivocal. The payment so made
by us under this bond shall be a valid discharge of our liability for payment
thereunder and the Contractor(s) shall have no claim against us for making such
payment.

4. WE, .o (indicate the name of the Bank) further agree that the
guarantee herein contained shall remain in full force and effect during the period
that would be taken for the performance of the said agreement and that it shall
continue to be enforceable till all the dues of the Owner under or by virtue of the
said agreement have been fully paid and its claims satisfied or discharged or till
Engineer-in-Charge on behalf of the Owner certified that the terms and conditions
of the said agreement have been fully and properly carried out by the said
Contractor(s) and accordingly discharges this guarantee.

5. We, i (indicate the name of the Bank) further agree with the
Owner that the owner shall have the fullest liberty without our consent and without
affecting in any manner our obligation hereunder to vary any of the terms and
conditions of the said agreement or to extend time of performance by the said
Contractor(s) from time to time or to postpone for any time or from time to time
any of the powers exercisable by the Owner against the said contractor(s) and to
forbear or enforce any of the terms and conditions relating to the said agreement
and we shall not be relieved from our liability by reason of any such variation, or
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extension being granted to the said Contractor(s) or for any forbearance, act of
omission on the part of the Owner or any indulgence by the Owner to the said
Contractor(s) or by any such matter or thing whatsoever which under the law
relating to sureties would, but for this provision, have effect of so relieving us.

6. This guarantee will not be discharged due to the change in the constitution of
the Bank or the Contractor(s).

7. We, i (Indicate the name of the Bank) lastly undertake not to
revoke this guarantee except with the previous consent of the Owner in writing.

8. This guarantee shall be valid up to ......ccccoveevieennnn. unless extended on demand
by the Owner. Notwithstanding anything mentioned above, our liability against this
guarantee is restricted to Rs.

........................ (Rupees ....................) and unless a claim in writing is lodged with us
within six months of the date of expiry or the extended date of expiry of this
guarantee all our liabilities under this guarantee shall stand discharged.

Dated the .................... day of . fOr s (indicate the name of the
Bank)
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Brief Particulars of the Work

Nalanda University was established in November 2010. It came into being by an
Act of the Indian Parliament - a testimony to the important status that Nalanda
University occupies in the Indian intellectual landscape. Nalanda is a standalone
international university unlike any other established in the country. Located in the
town of Rajgir, in the northern Indian State of Bihar, Nalanda University is
mandated to be "“an international institution for the pursuit of intellectual,
philosophical, historical and spiritual studies”. This new university contains within it
a memory of the ancient Nalanda University and is premised on the shared desire
of Member States of the East Asia Summit countries to re-discover and strengthen
“educational co-operation by tapping the East Asia Regions centres of excellence in
education ... [and] to improve understanding and the appreciation of one another’s
heritage and history”

The proposed site for the University is located in the Nalanda district of Bihar and
fronts the State Highway 71. The site for the University is on the South West
outskirts of Rajgir town at a distance of 3.5 kms from the current urban edge of the
town. Rajgir also happens to be the administrative sub division of Nalanda district.

The proposed work for this tender is as given below.

Sr. Facilities Area

No

1 Horticulture Works for East Part of proposed campus | 120 acres
for Nalanda University

However for the purpose of sub-phasing within the present Phase I, the work is to
be completed in a phased manner as indicated in Schedule F - Milestones.

Scope of works under this Tender:

1. Supply and installation of coir geotextile for drains, slopes, etc. and
grassing the same with Vetiver grass slips and development of grass

slips

2. Supply, installation and development of trees in campus and along
roads including digging of pits, fillihng them with soil = manure
mixture, planting trees, developing them for 120 days

3. Supply, installation and development of shrubs in campus and along
roads including digging of pits, filling them with soil -— manure

mixture, planting shrubs, developing them for 120 days
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Supply, installation and operation of automated drip based irrigation

system

GENERAL GUIDELINES FOR BIDDERS

1.

1.1

1.2

1.3

1.4

1.5

GENERAL:

Letter of transmittal and forms, terms and conditions for deciding eligibility
are given in this tender document.

All information called for in the enclosed forms should be furnished against
the relevant columns in the forms. If for any reason, information is furnished
on a separate sheet, this fact should be mentioned against the relevant
column. In case no information is to be provided in a particular column, “nil”
or “no such case” or “not available” entry should be made in that column. If
any particulars/query is not applicable in case of a bidder, “not applicable”
shall be mentioned against such particular/query. The bidders are cautioned
that not giving complete information called for in the application forms or not
giving it in clear terms or making any change in the prescribed forms or
deliberately suppressing the information may result in the tender being
summarily disqualified and rejected entitling the Owner to forfeit the EMD
and e-Tender Processing Fee without any further notice to the bidder.
Tenders made by telegram or telex and including those received late shall
not be entertained and returned unaccepted.

The tender should be type written. The bidder should sign each page of
application. Scanned copies of these signed documents should be uploaded
for online submission.

Over-righting should be avoided. Corrections, if any, should be made by
neatly crossing out, initiating, dating and rewriting. Pages of eligibility
criteria are numbered. Additional sheets, if any added by the bidder, should
also be numbered by him. They should be submitted as a package with
signed letter of transmittal.

References, information and certificates from the respective owners
certifying suitability, technical knowledge or capability of the bidder should
be attested by the first class judicial magistrate or equivalent or Group A

Gazetted officer of Central or any State Government.
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The bidder may furnish any additional information, which he thinks is
necessary to establish his capabilities to successfully complete the envisaged
Work. Bidders are, however, advised not to furnish any superfluous
information. No information shall be entertained after uploading of eligibility

criteria document unless it is called for by the Engineer-in-Charge.

It is desirable that the bidder is not contesting or defending any legal
proceeding before a court of law or tribunal or quasi-judicial or
administrative authority (“Legal Proceedings”). The bidder must submit
information of all on-going Legal Proceedings and for the past seven (7)
years. In the event the bidder has not been subject to any such Legal
Proceedings either in process or in the past seven (7) years, an

affidavit to this effect, duly notarized shall be submitted in original.

Any information furnished by the bidder found to be incorrect either
immediately or at a later date, shall render such bidder liable to be debarred
from tendering/taking up of the Work.

The bidder shall not have been blacklisted by any State/Central Government
Department or Public Sector Undertaking or any autonomous body. The
bidder shall submit a duly notarized affidavit, stating on oath that
the bidder has not been blacklisted. Applications received without
such affidavit in original shall stand automatically rejected. NU shall
be entitled to forfeit the EMD and e-Tender Processing Fee on

account of any such rejection.

DEFINITIONS:

The Contract means the documents forming the tender and acceptance
thereof and the formal agreement executed between the competent
authority on behalf of the President of India and the Contractor, together
with the documents referred to therein including these conditions, the
specifications, designs, drawings and instructions issued from time to time
by the Engineer-in- Charge and all these documents taken together, shall be

deemed to form one contract and shall be complementary to one another.

In this document the following words and expressions shall carry the

meaning hereby assigned to them:
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2.2

2.3

2.4

2.5

2.6

2.7

2.8

2.9
2.10

3.2

3.3

“Owner/Purchaser/Employer/NU” shall mean and refer to the Nalanda
University, Rajgir, Bihar

“Vice Chancellor” shall mean and refer to the Vice Chancellor of NU
“Registrar” shall mean and refer to Registrar of NU

“Project Manager” shall mean and refer to the person/Project Management
Consultants (PMC) nominated as Project Manager by NU and shall report to
Engineer in Charge.

“Architect Consultants” shall mean and refer to the Consultants appointed by
NU as Architect Consultants.

“Engineer in Charge” shall mean and refer to an authorized Engineer Officer
appointed by NU who shall supervise and be In-Charge of the work.

“Bidder” shall mean and refer to an individual, proprietary firm, firm in
partnership, limited company (private or public) or corporation but shall not
include a joint venture and special purpose vehicle.

“Year” means financial year unless stated otherwise.

“Market Rate” shall be the rate as decided by the Engineer-in-Charge on the
basis of the prevailing cost of materials and labour at the site (where the
work is being executed) involved in executing that item plus the percentage
mentioned in Schedule ‘F’ to cover, all overheads and profits, provided that
no extra overheads and profits shall be payable on the part(s) of work
assigned to other agency(s) by the contractoras per terms of contract.
METHOD OF APPLICATION:

If the bidder is an individual, the application for submitting tender shall be
signed by such individual above the full type written name and current
address.

If the bidder is a proprietary concern, the application for submitting tender
shall be signed by the proprietor above full type written name and the full
name of the proprietor firm with its current address.

If the bidder is a partnership firm, the application for submitting tender shall
be signed by all the partners of the partnership firm above their full
typewritten names and current address, or, alternatively, by one or more
partners holding power of attorney for the firm and/or other partners. A
notarized copy of such power of attorney shall be submitted along with the
application and it must be disclosed that the firm is duly registered under the
INDIAN PARTNERSHIP ACT 1932. The application shall also be
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accompanied with a notarized copy of the partnership deed and current
addresses of all the partners of the firm.

3.4 If the bidder is a limited company or a corporation, the application for
submitting tender shall be signed by a duly authorized person holding power
of attorney for signing the application accompanied by a copy of the power of
attorney. The bidder shall also furnish a notarized copy of the Memorandum

and Articles of Association of the company.
4, FINAL DECISION MAKING AUTHORITY

The NU reserves the right to accept or reject any tender and to annul the process
and reject all tenders at any time without assigning any reason thereof or incurring

any liability to the bidders.

5. Particulars of the work given in Brief are to be considered Provisional. They
are liable to change and must be considered only as advance information to assist
the Bidders.

6. SITE VISIT

The bidder shall visit the Site of Work, at his own cost, and examine the Site and
its surroundings to satisfy himself and collect all information that may be
considered necessary for proper assessment of the scope of Work enumerated in
the this tender document. Contact Person at Nalanda University for Coordination of
Site Visit.

Md. Arshad Igbal,
Junior Engineer Civil, Nalanda University, Rajgir.

Email: phasel.tender@nalandauniv.edu.in

Initial CRITERIA FOR ELIGIBILITY (TECHNICAL TENDER)

7.1 The eligibility criteria applicable for the bidders for the present tender in
terms of the scope of Work shall be:

7.1.1 The bidder should have satisfactorily completed Three similar works each
costing not less than Rs. 2.88 crores (Rupees Two Crore Eighty Eight
Lakh only) or completed two similar works each costing not less than Rs.
4.31 crores (Rupees Four Crore Thirty One Lakh only) or completed

one similar work costing not less than Rs. 5.75 crores (Rupees Five
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Crore Seventy Five Lakh only) during the last seven (7) years ending
previous day of the last day of submission of Tender. For this purpose cost of
work shall mean gross value of the completed work. This should be certified
by an officer not below the rank of Executive Engineer/Project Manager or

equivalent.

For the purpose of this clause, “similar work” shall mean “Satisfactory
execution of horticulture development works comprising of site
preparation, grassing, shrubs & tree plantation along with
maintenance, developing & maintaining irrigation system etc.

executed under one agreement, in India, within last seven years."”.

The value of executed works shall be brought to current costing level by
enhancing the actual value of work at simple rate of 7% per annum,
calculated from the date of completion to the previous day of the last day of

submission of the Tender.

7.2. The bidder should have had average annual financial turnover (gross)
of Rs. 3.59 crores (Rupees Three Crore Fifty Nine Lakh only) of
building construction projects or on other construction works during the
immediate last three consecutive financial years balance sheets, ending 31st
March 2018 , duly audited by Charted Accountant. Year in which no turnover
is shownwould also be considered for working out the average.

7.3. The bidder should not have incurred any loss(Profit after tax should be
positive) in more than two (2) years during available last five consecutive
financial years balance sheets, ending 315t March 2018 , duly certified and
audited by the Chartered Accountant.

7.4. The bidder shall furnish a solvency certificate of value not less than Rs.
2.88 crores (Rupees Two Crore Eighty Eight Lakh only) certified by his
bankers. Such certificate shall not be of a date, which is more than six
months prior to the date of submission of tender.

7.5. The bidder shall have sufficient number of technical and administrative
employees for proper execution of the Contract. The bidder shall have to
submit a list of these employees stating clearly how these would be involved

in this work within 15 days of award of work.

8. Evaluation Criteria for Eligibility (Technical Tender)
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8.1 The details submitted by the bidders will be evaluated in the following
manner:

8.1.1.The initial criteria for eligibility prescribed in para 7.0 above in respect of
experience of eligible similar class of works completed, loss, solvency and
financial turn over etc. shall be first scrutinized and the bidder’s eligibility for

the work shall be determined.

The bidders qualifying the initial criteria as set out in Para 7.0 above will be

evaluated for following criteria by scoring method on the basis of details furnished

by such bidders:

(A) Financial strength (Form Maximum 20
\\A" and “B") marks
A Turn over 16
B Solvency 4
(B) Experience in eligible Maximum 20
similar nature of Work marks

during last seven years.
(Form “C"}

(C) Performance on  Works Maximum 20
(time Over run) (Form marks
\\DII)

(D) Performance on quality of Maximum 40
eligible similar works marks

executed (Form “D")

Total 100 Marks

The owner reserves the right to restrict the list of such qualified contractor to any

number deemed suitable by it.

8.1.2 Evaluation of Performance: The NU reserves the right of physical
inspection of completed projects of bidders conducted by a tender evaluation
committee constituted by the Competent Authority, NU for evaluating the
quality of work. The tender evaluation committee may visit and inspect all
the eligible works that have been executed and submitted by the bidders in
the Technical tender. The marks for quality shall be given based on this
inspection, if inspection is carried out. The Committee may also at its

discretion, call for information from owners of eligible works carried out by
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bidders or the works in progress by bidders and evaluate the projects
regarding all submission done by the bidder including litigations. The bidder
shall submit a self-certified self-evaluation calculation sheet for evaluation
parameters mentioned in Form F.

8.1.3 To become eligible for short-listing, the bidder shall secure at least 50 %
marks in each section A, B, C, and D and sixty percent marks in aggregate.
However the qualifying 50% marks must be on both the attributes of section
A separately. In case of eligible similar works being more than one, average
value of performance of works for time overrun and quality shall be taken on
the basis of performance report of these works.

9 FINANCIAL INFORMATION
The bidder shall furnish the Annual Financial Statements for the last five (5)
years ending 315t March 2018 in “"Form A” and Solvency Certificate in "Form
B”.

10 DISCLOSURE OF EXPERIENCE IN SIMILAR WORKS

10.1 The bidder shall furnish the List of eligible similar works successfully
completed during the preceding seven years (ending previous day of the last

day of submission of tenders) in ‘Form C’.

11 ORGANISATION INFORMATION

The bidder shall be required to submit the information in respect of its organization

in Form E.
12. LETTER OF TRANSMITTAL

The bidder shall submit the Letter of Transmittal in the format as prescribed in this

document.
13. OPENING OF THE FINANCIAL TENDER

After evaluation of applications, a list of short listed agencies will be prepared.
Thereafter, the financial tenders of only the qualified and technically acceptable
bidders shall be opened at the notified time, date and place in the presence of the
qualified bidders or their representatives. The validity of the tenders shall be 60
(Sixty) days and shall be reckoned from the date of opening of the Technical

Tender.
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14. AWARD CRITERIA
14.1 The Owner reserves the right, without being liable for any damages or

any obligation to inform the bidder, to:
14.1.1. Amend the scope and value of Work to the bidder.
14.1.2. Reject any or all of the applications without assigning any reason.

14.2 Any effort on the part of the bidder or his agent to exercise any influence
or to pressurize the Owner shall result in rejection of his tender. The
Owner clarifies that any kind of canvassing or any act of similar nature is

expressly prohibited.
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INFORMATION REGARDING ELIGIBILITY CRITERION

LETTER OF TRANSMITTAL

From:

(Name & Address of the Bidder)

To

TheRegistrar,

Nalanda University, Rajgir, Bihar.

Dear Sir,

Subject: Tender for Horticulture work for the East campus including
Grassing, Shrubs, Plantation and Maintenance for 5 years for the
Permanent Campus of Nalanda University (NU) Project.

TENDER NO :

Having examined the details given in Press —Notice and Technical Tender document
for the above work in the subject hereinabove, I/we hereby submit the relevant
information as hereunder:

a.

I/We hereby certify that all the statement made and information supplied in
the enclosed Forms A to E and accompanying statement are true and correct
in all respects and no information has been concealed and misrepresented.

. I/We have furnished all information and details necessary for certifying the

eligibility and that no further pertinent information required to be shared
remains undisclosed.

. I/We hereby submit the requisite certified solvency certificate and authorize

the Vice Chancellor, NU to approach the bank, issuing the solvency certificate
to confirm the correctness and veracity thereof. I/We also authorize Vice
Chancellor, NU to approach individuals, owners, firms and corporations to
verify my/ourcompetence and reputation.

. I/We submit the following certificates in support of my/our suitability,

technical knowledge and capability for having successfully completed the
following works:

Sr.No. Name of Work Certificate from
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Certificate:

It is certified that the information given in the enclosed Eligibility Tender are
correct. It is also certified that I/we shall be liable to be debarred,

disqualified/cancellation of enlistment in case any information furnished by me/us
is found to be incorrect.

Enclosures: Seal of bidder
Date of submission

SIGNATURE (S) OF BIDDER (S)
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FORM A: FINANCIAL INFORMATION

Financial Analysis-Details to be furnished duly supported by figures in balance
sheet/profit & loss account for the last five (5) years duly certified by the
Chartered Accountant, as submitted by the bidder to the Income Tax Department
(copies of all the documents to be attached).

S. |[Description |Year

No.
2013- 2014- 2015- 2016- [2017-
2014 2015 2016 2017 (2018
i) | Gross
Annual
turnover

i) | Turnover on
construction
works

iii) | Profit/Loss

i. Financial arrangements for carrying out the proposed work.

ii. Solvency Certificate from Bankers of bidder in the prescribed Form B

SIGNATURE OF BIDDER (S)

Signature of Chartered Accountant with Seal
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FORM B: SOLVENCY CERTIFICATE

(FORM OF BANKER’S SOLVENCY CERTIFICATE FROM A SCHEDULED BANK)

Solvency Certificate

This is to certify that to the best of our knowledge and information that M/s.

JSRM, having marginally noted address, a customer of our
bank are/is respectable and can be treated as good for any engagement up to a
limit of Rs............... (RUPEES..... .ottt et ettt et e e b e e e e ereee e e ).

This certificate has been issued at the specific request for limited purpose of
submitting the Tender to the Nalanda University, Rajgir, Bihar and shall not be
used for any other purpose whatsoever.

This certificate is issued without any guarantee or responsibility on the bank or any
of our officers and employees.

(Signature)

For the Bank

GENERAL INSTURCTIONS:

(1) Banker’s Solvency Certificate must be on the letterhead of the bank issuing
such certificate, sealed in a coveraddressed to the Vice Chancellor, NU.

(2) In case the Solvency Certificate is issued at the request of a partnership firm,
such certificate must include names of all partners as recorded with the Bank.

(3) The Solvency Certificate shall not be more than 6 months old from the original
date of submission of tender.
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FORM C: DETAILS OF SIMILAR WORKS COMPLETED DURING THE
LAST SEVEN YEARS ENDING PREVIOUS DAY OF LAST DATE OF

SUBMISSION OF TENDER
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*Indicate gross amount claimed and amount awarded by the Arbitrator.

SIGNATURE OF BIDDER (S)

FOR CONTRACTOR
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FORM D: PERFORMANCE REPORT OF WORKS REFERRED TO IN '‘FORM

CI

(On letterhead of respective owners of the Work)

1 Name of work/ Project &
Location

2 Agreement No.

3 Estimated Cost

4 Tendered Cost

5 Date of Start

6 Date of completion

(M

Stipulated Date of Completion

(i)

Actual Date of Completion

7 1M

(i)

Whether case of levy of
compensation for delay
has been decided or not.
If decide, amount of
compensation levied for
delayed completion, if
any

Yes/No

8 Performance Report

1) Quality of Work

Outstanding/Very Good/Good/Poor

2) Financial Soundness

Outstanding/Very Good/Good/Poor

3) Technical Proficiency

Outstanding/Very Good/Good/Poor

4) Resourcefulness

Outstanding/Very Good/Good/Poor

5) General Behaviour

Outstanding/Very Good/Good/Poor

Dated: Signed by Ex. Engineer or equivalent and
attested by first class judicial magistrate
or equivalent or Group A Gazetted officer

Stamp: of Central or any State Government or
equivalent.
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Certified that the above information is complete and that the information furnished
aboveis true, correct and not misleading to my/our knowledge and belief.

FORM E: STRUCTURE & ORGANIZATION

Name & Address of the bidder

Telephone No./Telex No./Fax No./e-mai
address

Legal status of the bidder (attach copies of
original document defining the legal status).

An Individual
a)

b) | A Proprietary Firm

A firm in partnership
b)

A limited company or Corporation

Particulars of registration with various Government bodies (attach attested
photo-copy). (Company Registration, PAN no., GST Registration, PH
Registration, ESI Registration, Registration as a Contractor with
CPWD/MES/State PWD etc. and information about others)

ORGANIZATION/PLACE OF REGISTRATION REGISTRATION No.

1

2

Names and Titles of Directors & Officers with
designation to be deputed for the Works
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6 |[Designation of individuals authorized to act fon
the organization.

7 |Has the bidder or any constituent partner in
case of partnership firm/Limited
Company/Joint Venture, ever been convicted
by a court of law? If so, give details.

8 [In which field of Civil Engineering Construction
the bidder has specialization and interest?

9 |Any other information considered necessary|
but not included above.

Certified that the information mentioned above is complete and no information has
been left undisclosed and that the information furnished above is true, correct and
not misleading to my/ourknowledge and belief.

SIGNATURE OF BIDDER (S)
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FORM F: CRITERIA FOR ELIGIBILITY CRITERION EVALUATION OF
CONTRACTORS

&= e
) T 0 2
0 £ |2¢c 5 @
= S o © o =
3 = S . cH ©
2 - o* £
(o) -
£ 8 | o2 ® e
s ¢ S
=5 w
A | Financial 20 (i) 60% marks for minimum
strength eligibility criteria
1 Average annual | 16 (i) 100% marks for twice the
turnover minimum eligibility
criteria or more
2 Solvency 4 In between (i) & (ii) — on pro-rata
Certificate basis
B Experience of [ 20 (i) 60% marks for minimum
Work during last eligibility criteria (i) 100% marks
seven years. for twice the minimum eligibility
criteria or more In between (i) &
(ii) = on pro-rata basis
C Performance 20
on works
(time over
run)
Parameter - SCORE
Calculation  for If 1 2.0 3.0 >3.5 Maximum
Points TOR Marks (20)
1 Without levy of 20 15 10 10
compensation
2 With  levy  of 10 5 0 -5
compensation
3 Levy of 10 10 0 0
compensation
not decided
TOR (Time Over Run) = AT/ST, where AT=Actual Time; ST=Stipulated Time.
D | Performance 40 (1) Outstanding Quality 40 Marks
of works (2) Very Good Quality 30 Marks
(Quality) (3) Good Quality 20 Marks
(4) Poor Quality 0 Marks
The evaluation will be done by an
expert committee/jury nominated
by the Nalanda University for the
purpose based on documents
submitted and/or other means as
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decided by the committee/jury
who may include visit of the site
of project referred to by the
bidder or any other project
deemed fit by Engineer In
Charge.

The bidder must submit precise
certificate given by the Owner
duly signed by an officer not
below the rank of Executive
Engineer or equivalent preferably
along with photographic evidence
to support evaluation for this
category, in case of absence of
such document Zero (0) marks
shall be awarded for the specific
category of evaluation.

To become eligible for short listing the bidder must secure at least 50% marks in each
section A1,A2, A, B, C, and D and sixty percent marks in aggregate. The Institute
reserves the right to restrict the list of qualified contractors to any number deemed
suitable by it.

*1- Precise certificate issued by the Client/Owner of the respective Project signed by an
officer not below the rank of Executive Engineer or equivalent shall be furnished along
with photographic evidence to support evaluation for this category, in case of absence
of such document Zero (0) marks shall be awarded for the specific category of
evaluation.

*1 - In place of a copy of bill/final bill, The Bidder can also submit a certificate by the
Owner or his authorised representative, stating the quantity of works executed for each
Work Specific items mentioned in qualifying criteria above, in support of his claim
regarding his having executed the work specific items.
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FORM G: AFFIDAVIT FOR SITE VISIT

GENERAL INSTRUCTIONS:

e The affidavit shall be executed on appropriate non-judicial stamp paper of
minimum value as applicable in the State of Bihar and notarized by a Notary
Public;

e Scanned copy of the affidavit shall be uploaded at the time of submission of
the tender in soft copy.

Proforma of Affidavit

I, ,aged ___ vyears, son/daughter of ___ , presently residing
at and authorized by (name of bidder)
(“Bidder”) to solemn this affidavit on behalf of the Bidder, solemnly affirm on oath
as hereunder:

1. The Bidder confirms that the Bidder has duly undertaken the visit of
the proposed project site of Nalanda University, located at Rajgir, Bihar.

2. The Bidder has inspected and examined its surroundings and has satisfied
itself about the site conditions and site logistics. The Bidder confirms that it is
aware of the ground conditions and nature of the site, means of access to the
site and the accommodation area required for establishing the labour camp. The
Bidder agrees and confirms it shall be solely responsible for arranging and
maintaining the afore-mentioned at its own cost including all materials, tools &
plants, water, electricity, access, facilities for workers and all other services
required for executing the Work unless otherwise specifically provided for in the
contract documents.

3. The Bidder confirms and agrees that the submission of the tender implies
that the requisite site visit has already been undertaken and that the Bidder has
acquainted itself with the local conditions and other factors having a bearing on
the execution of the Work.

DEPONENT

VERIFICATION

I, ,aged ___ vyears, son/daughter of ___ , presently residing
at and authorized by Bidder verify that the information mentioned

aboveis true and correctto the best of my knowledge and belief.

DEPONENT
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Requirement of Technical Staff
Technical Staff

The bidder shall deploy sufficient number of technical and administrative employees
for smooth execution of the Work. However Minimum Technical Staff to be
deployed at site at all times during the execution of the work will be as per
following table. The bidder shall submit a list of employees stating clearly the
responsibility to be assigned to each of such employees. Further, the bidder shall
have the capability and resources to arrange at least 50£10% numbers of skilled
and 30£10% numbers of unskilled labourers per day continuously for various
stages of the Work. The bidder shall have to demonstrate the capability to arrange
such workers and additional numbers as per the requirement assessed by the
Engineer-in-Charge for timely completion of various stages of the Work. The
capability as claimed by the bidder shall be supported by the past performance and
an undertaking.

Technical Staff Requirement of Technical staff Minimum
__ experience of
Qualification Number | -gnstruction

work (Years)

Chief Horticulturist | Bachelor’s Degree in Agriculture | 1 15
/ Horticulture / Botany / Ecology

Minimum . . .
o from any recognized University
qualification . . .
in India, copy of certificate to be
enclosed with the Technical Bid,
with field experience of at least
15 years
Horticulturist (Site | Minimum qualification | 2 10
Supervisor) Bachelor’s Degree in Agriculture

/ Horticulture / Botany / Ecology
from any recognized University
in India, copy of certificate to be
enclosed with the Technical Bid,
with field experience of at least
10 years

FOR OWNER Page |57 FOR CONTRACTOR



DEVELOPMENT OF PERMANENT CAMPUS (PHASE-I) FOR NALANDA UNIVERSITY

SECTION 2

PROFORMA OF SCHEDULES: ATO F

FOR OWNER Page |58 FOR CONTRACTOR



DEVELOPMENT OF PERMANENT CAMPUS (PHASE-I) FOR NALANDA UNIVERSITY

SCHEDULE A

SCHEDULE OF QUANTITIES

As per Separate sheet Attached with this NIT
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SCHEDULE B
Schedule of materials to be issued to the Contractor
Sr. Description | Quantity Rates in figures & | Place of issue
No. of item words at which the
material will be
charged to the
contractor
1 2 3 4 5
NIL NIL NIL NIL
SCHEDULE C
Tools and plants to be made available to the Contractor:
Sr. No. Description of item | Quantity
1 2 3
NIL NIL
SCHEDULE D

Extra schedule for specific requirements / documents for the work if any.

The bidder may give additional information other then sought for in the preceding
paragraph.

FOR OWNER Page |60 FOR CONTRACTOR



DEVELOPMENT OF PERMANENT CAMPUS (PHASE-I) FOR NALANDA UNIVERSITY

SCHEDULE E
Reference to General Conditions of Contract.

Name of Work : Horticulture Works for East Part of proposed campus for Nalanda
University consisting of coir geotextile application, vetiver grassing, tree plantation
in campus as well as along roads, shrub plantation along roads, automated drip-
based irrigation system supply and installation, maintenance of plantation for
period of 5 (five) years at Permanent Campus of Nalanda University, Phase 1,
Rajgir, Bihar.

(i) Estimated cost put to Tender (ECPT): Rs. 7,19,25,349/-

(i) Earnest Money: Rs 14,38,000/-

(iii) Performance Guarantee: 5% (Five percent) of tendered value

(iv) Security Deposit: 2.5% (Two Point Five Percent) of tendered
value
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SCHEDULE F (GENERAL RULES & DIRECTIONS)

1. Authority Inviting Tender. - Registrar, Nalanda University, Rajgir,
Bihar.

2. Maximum percentage for quantity of items of work to be executed
beyond which rates are to be determined in accordance with Clauses
“Deviation, Extra items and pricing & Deviation submitted items and
pricing” Please refer below

Definitions:
Sr. No DESCRIPTION DETAILS
1 Owner Hon’ble Vice Chancellor,
Nalanda University, Rajgir,
Bihar
2 Tender Accepting Authority | Registrar, Nalanda University,
Rajgir, Bihar.
3 Engineer In charge Authorized Engineer Officer
appointed by Nalanda
University Rajgir, Bihar
Project Manager Nominated Person/PMC by NU
5 Architect Consultants Consultants, appointed by NU
as Architect Consultants.
6 Percentage on cost of| 15% For Civil works, MEP and
materials and Labour to | Landscape items.
cover all overheads and
profits for Extra Items 20% for Road work Items.
7 Rates considered for | DSR 2016 & Market Rates as
Estimate applicable.
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CLAUSE 1: Performance Guarantee

1 Time allowed for submission| 15 (Fifteen) Days
of Performance Guarantee
Programme Chart (Time and
Progress) and applicable
labour Licenses, Registration
with EPFO, ESIC, and BOCW
Welfare board or proof of
applying therefrom the date
of issue of letter of
acceptance

2 Maximum allowable extension| 15 (Fifteen) Days with late fee @
beyond the period provided in| 0.1% per day of the Performance
1 above Guarantee amount.

CLAUSE 2 and Clause 2 A: Compensation for Delay and Incentive for
early completion

1 Authority for fixing | Vice Chancellor, Nalanda
compensation under its | University, Rajgir, Bihar
clause

2 Incentive for early | Applicable as per detailed
completion Clause.

CLAUSE 5: Time and Extension for Delay

1 Number of days from the| 30 (Thirty) days from the date
date of issue of letter of| of Issuance of Letter of Award
acceptance for reckoning| or the date of handing over of
date of start. the site, whicheveris later.

Milestone(s) as per table given below:-

Though the overall time of completion is 12 months the contractor shall complete
all the buildings/structures such that the buildings are ready for occupation in all
respects, strictly conforming to the time limit specified for such items. Any delay in
achieving specified timeline given in the Milestones (as mentioned below) of these
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building shall invite withholding of payments as indicated against each and every
Milestone:

Project Milestone Schedule:

Sr. Description of Milestone | Time Amount to be

No. (Physical) allowed in| with-held in case
Months of non-
(from date | achievement of
of start) milestone

Milestone of Works (Time duration 12 Months)

1 Completion application of coir | 3-Months 0.5% of tendered
geotextile and grassing of amount
geotextile area with vetiver

2 Completion of tree plantation 6- Months | 0.5% of tendered
amount.
3 Completion of shrub plantation 9 -Months | 0.25% of
tendered amount
4 Completion of irrigation system, | 11-Months | 0.5% of tendered
including Testing, Commissioning amount

and Handing over

5. Final Handing over to Client and | 12- Months | 0.5% of tendered
Start of Maintenance period amount

Note: Withheld amount shall be released if and when subsequent
milestone is achieved.

1 Total Time allowed for| 12 (Twelve) Months
execution of work

2 Authority to decide | Vice Chancellor, Nalanda University,
Extension of Time Rajgir, Bihar
3 Rescheduling of Milestones | Engineer In Charge, and the

Rescheduling is to be approved by Vice
Chancellor, Nalanda University (NU)
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Clause 5
Schedule of handing over of site

Part Portion of site Description

Time Period for handing over
reckoned from date of issue of
letter of intent.

Portion without

Part A any hindrance

Portions with

Part B
encumbrances

Portions
dependent on
work of other

agencies

Part C

Complete site without any
hindrances shall be handed over
along with possession of site.

Schedule of issue of Designs

Time Period for issue of design
Part Portion of Design Description reckoned from date of receipt of
tenders
Part A| Portion already included in NIT Tender Drawings Included in Tender Set
Part B Portions of !.andscape'and Irrigation Working Drawings As per Contractors Time and
Designs to be issued Progress Chart
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Clause 5.4
Schedule of rate of recovery for delay in submission of the modified
program in terms of delay days

V. More than Rs. 5 Crore but | Rs. 2500
less than or equal to Rs 20
Crores

CLAUSE 7: Payment on Intermediate Certificate to be regarded as
Advances

- Gross work to be done together | Minimum Value shall be Rs.
with net payment / adjustment| 50,00,000/- per Running Bill. (this

1 of advances for material | imit of Rs. 50,00,000/- shall not
collected, if any, since the last | apply to the first running bill and
such payment for being eligible | last running bill preceding the final
to interim payment. bill)

Clause 7A
1 Whether Clause 7 A shall| Yes
be applicable

List of Testing Equipment.

1 List of Testing equipment to| As per (Table-1) of Annexure-1
be provided by the | attached.
contractor at site laboratory.

CLAUSE 10B (i) & 10B (ii) : Secured Advance & Mobilization
Advance.

1 Secured advance on Non- | Applicable as per detailed clause.
perishable materials &
Mobilization Advance.

CLAUSE 10CA : Payment due to variation in prices of materials after
receipt of tender
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No.

Materials Covered
under this clause

Nearest Materials
than cement*,
reinforcement: bars, the
structural steel and POL) for
which All India Wholesale

Price Index to be followed:

(other

Base Price and its
corresponding

period of all the
Materials covered
under clause 4.20
As per  Circular
dated 09.08.2018
for Eastern Zone II

Cement

Rs. 6000/ Per M.T. June
2018

Reinforcement Steel
Primary producer

Rs. 41,500/- per M.T.June
2018

Structural steel

Rs. 41,000/- per M.T.
June 2018

POL

Diesel

Rs. 74.714 22" Aug
2018

Clause 10CC: Payment due to Increase/Decrease in Prices/Wages
(excluding materials covered under clause 10CA) after Receipt of
Tender for Works

Schedule of component of other Materials, Labour etc. for price escalation.

Component of civil (except materials covered under clause 10CA) /Electrical
construction Xm = 45 %value of work. -

Component of Labour -expressed as per cent of total value of work.

FOR OWNER

Category of Work Labour
Building 15%
Road Works & Pavements | 5%
External sewerage 10%
External Water Supply 5%
Electrical & Other Services | 5%
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CLAUSE 11: Work to be executed in accordance with Specifications,
Drawings, and Orders etc.

1 Specifications Detailed Specifications and related
IS codes For Civil & MEP works.

CLAUSE 12: Deviations/Variations/ Extent and Pricing
1 Deviation limit beyond| 30 % (Thirty per cent).
clause 4.23 shall apply for
all building work (Above
plinth level).

2 Deviation Limit beyond| 100% (One Hundred per cent)
clauses 4.23 for work up
to plinth level

CLAUSE 16 : Action in casework not done as per Specifications

1 Competent Authority for| Engineer in Charge
deciding reduced rates.

CLAUSE.17 : Contractor Liable for Damages/ Defects during defects
liability period

4 Defects Liability Period 24 months from completion of
the project as a whole.

CLAUSE 4.38: Settlement of Disputes
1 Settlement of Disputes Committee appointed by NU
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Employment of Technical Staff and employees

Requirement of Technical Representative(s) in progressive manner in satisfaction of
Project Manager & Engineer-In-Charge with its recovery Rate.

S. | Minimum Discipline Minimum | Number | Rate at which
Experienc recovery shall be
e made from the
contractor in the
event of not
Representative fulfilling
provision of
clause Figures

No. | Qualification of

Technical

1 Chief Horticulture | Fifteen One Rs. 1,25,000/-
Horticulturist Years
Bachelors Degree
in Agriculture /
Horticulture /
Botany / Ecology
from any
recognized

Universityinindia

p.m.

2. | Horticulturist Horticulture | Ten Years | Two Rs. 75,000/-
(Site Supervisor) p.m.

Degree in
Agriculture /
Horticulture /
Botany / Ecology
from any
recognized

University
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ANNEXURE-1
(TABLE-1)
Equipment for Testing of Materials & Concrete at Site Laboratory

All necessary equipment for conducting all necessary tests shall be provided at the
site laboratory by the Contractor at its own cost. The following minimum
laboratory equipment shall be set up at the Site office laboratory:

Sl ) Numl:_>ers
No. Equipment Re_ql._ured
(Minimum)
1 Shovels, Spades, Forks As req.
2 100 kg small steel roller 1 nos.
3 Electric Rotary lawn mower 1 no.
4 Electric grass shear 1 no
5 Electric Hedge Trimmer 1 nos.
6 Pruning secateurs As req.
7 Thinning Scissors As req.
8 Long Reach Pruners As req.
9 Tree Pruner As req.
10 Pruning saws As req.
11 Hedge Shears As req.
12 Garden Rakes As req.
13 Cultivators As req.
14| Khurpas As req.
15| Sickles As req.
Digital / electronic equipment to test soil & water
pH, electrical conductivity, soil moisture, and sun | 2 nos. of each
16 | light conditions
Any other equipment for site tests as outlined in
17 | BIS and as directed by the Engineer-in-charge.
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SECTION 3

GENERAL RULES & DIRECTIONS
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General Rules & Directions:

1. The Tender shall state the work to be carried out, the date for submitting
and opening tenders and the time allowed for executing the Work, the amount of
earnest money to be deposited with the tender, the amount of the security deposit
and performance guarantee to be deposited by the successful bidder and the
percentage if any, to be deducted from the security deposit. Copies of the
specifications, designs and drawings and any other documents required in
connection with the Work signed for the purpose of identification by the officer
inviting tender shall also be open for inspection by the bidder at the office of NU
during office hours.

2. In the event of the tender being submitted by a firm, it must be signed
separately by each partner thereof or in the event of the absence of any partner, it
must be signed on behalf of such partner by a person holding a valid power of
attorney from such absentee partner specifically for the purposes of the tender.
Such power of attorney shall be produced along with the tender. Any firm
submitting its bid pursuant to the tender shall be duly registered under the Indian
Partnership Act, 1932.

3. Receipts for payment made on account of completed Work, when executed
by a firm, must also be signed by all the partners, except where contractors are
described in their tender as a firm, in which case the receipts must be signed in the
name of the firm by one of the partners, or by some other person having due
authority to give effectual receipts for the firm.

4 A This tender being a Percentage Rate Tender, contractor shall fill up the usual
printed form, stating at what percentage below/above (in figures as well as in
words) the total estimated cost given in Schedule of Quantities at Schedule-A, he
will be willing to execute the work. The tender submitted shall be treated as invalid
if': -

1. The contractor does not quote percentage above/below on the total
amount of tender or any section/sub head of the tender.
2. The percentage above/below is not quoted in figures & words both on the
totalamount of tender or any section/sub head of the tender.
3. The percentage quoted above/below is different in figures & words on the
totalamount of tender or any section/sub head of the tender.
Tenders, which propose any alteration in the work specified in the said form of
invitation to tender, or in the time allowed for carrying out the work, or which
contain any other conditions of any sort including conditional rebates, will be
summarily rejected.

4B In case the lowest tendered amount (estimated cost +/- amount worked on the
basis of percentage above/below) of two or more contractors is same, such lowest
contractors will be asked to submit sealed revised offer in the form of letter
mentioning percentage above/ below on estimated cost of tender including all sub
sections/sub heads as the case may be, but the revised percentage quoted
above/below on tendered cost or on each sub section/ sub head should not be
higher than the percentage quoted at the time of submission of tender. The lowest
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tender shall be decided on the basis of revised offers. In case any of such
contractor refuses to submit revised offer, then it shall be treated as withdrawal of
his tender before acceptance and 50% of earnest money shall be forfeited.

If the revised tendered amount of two more contractors received in revised offer is
again found to be equal, the lowest tender, among such contractors, shall be
decided by draw of lots in the presence of the Tender Evaluation Committee and
any other member nominated by the Competent Authority at NU& the lowest
contractors those have quoted equal amount of their tenders.

In case all the lowest contractors those have quoted same tendered amount, refuse
to submit revised offers, then tenders are to be recalled after forfeiting 50% of
EMD of each contractor.

Contractor(s), whose earnest money is forfeited because of non-submission of
revised offer, shall not be allowed to participate in the re-tendering process of the
work.

5. The NU will open tenders in the presence of any intending contractors who
may be present at the time, and will enter the amounts of the several tenders in a
comparative statement in a suitable form. In the event of a tender being accepted,
a receipt for the earnest money shall there upon be given to the contractor who
shall thereupon for the purpose of identification sign copies of the specifications
and other documents mentioned above. In the event of a tender being rejected,
the earnest money shall thereupon be returned to the respective bidders without
any interest on such earnest money.

6. The NU shall have the right of rejecting all or any of the tenders and shall
not be bound to accept the lowest or any other tender.

7. The receipt of an accountant or clerk for any money paid by the bidder shall
not be considered as an acknowledgment for payment to the NU and the bidder
shall be responsible for ensuring that a receipt signed by the NU or a duly
authorized cashier is obtained for monies paid.

8. The bidders shall sign a declaration under the Officials Secret Act, 1923, for
maintaining secrecy of the tender documents, drawings or other records connected
with the Work awarded to the bidder. The unsuccessful bidders shall return all the
drawings shared during the course of the tender process.

9. Use of correcting fluid, anywhere in tender document shall not be
permitted. Such tender shall be liable to be rejected.
10. This tender being a Percentage Rate Tender, only percentage quoted shall

be considered. Any tender containing item rates is liable to be rejected. Percentage
quoted by the contractor in percentage rate tender shall be accurately filled in
figures and words, so that there is no discrepancy.

11. This tender being a Percentage Rate Tender, the bidder shall quote
percentage below/above (in figures as well as in words) at which he will be willing
to execute the work. He shall also work out the total amount of his offer and the
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same should be written in figures as well as in words in such a way that no
interpolation is possible. In case of figures, the word ‘Rs.’ should be written before
the figure of rupees and word ‘P’ after the decimal figures, e.g. '‘Rs. 2.15P and in
case of words, the word ‘Rupees’ should precede and the word ‘Paisa’ should be
written at the end.

12.

a. The Contractor whose tender is accepted, shall be required to furnish
performance guarantee of 5% (five per cent) of the tendered amount within the
period specified herein. Deposit at Call receipt of any scheduled bank/Banker's
cheque of any scheduled bank/Demand Draft of any scheduled bank or Government
Securities or Fixed Deposit Receipts or Guarantee Bonds of any Scheduled Bank or
the State Bank of India in accordance with the prescribed form.

13. The bidder whose tender is accepted shall be required to furnish by way of
Security Deposit for the fulfilment of the Contract, an amount equal to 2.5% of the
tendered value of the work. The Security Deposit shall be collected by deductions
from the running bills as well as final bill of the Contractor at the rates mentioned
above. The Security Deposit shall also be accepted in cash or in the shape of
Government securities, Fixed deposit receipt of a scheduled bank or State Bank of
India will also be accepted for this purpose provided conformity advice is enclosed.

14. On acceptance of the tender, the name of the accredited representative(s) of
the bidder, responsible for taking instructions from the Engineer-in-Charge, shall be
communicated in writing to the Engineer-in-Charge/Architect Consultants with a
copy to the Owner.

15. GST or any other tax applicable in respect of inputs procured by the
contractor for this contract shall be payable by the contractor and NU will not
entertain any claim whatsoever in respect of the same. However, component of
GST at time of supply of service (as provided in CGST Act 2018) provided by the
contract shall be varied if different from that applicable on the last day of receipt of
tender including extension if any and the same shall be paid by the Contractor to
the concerned department on demand and it shall be reimbursed by the NU on
recommendation of Engineer-in-Charge upon satisfaction that the requisite tax has
been actually and genuinely paid by the Contractor. The applicable and eligible tax
shall be reimbursed preferably within 7 days but not later than 30 days of
submission of documentary proof of payment provided same are in order.

16. The contractor shall give a list of both Nalanda University officials/employees
and/or any other official/employees of the Consultants appointed by NU in regard
to this Project related to him.

17. The tender for the work shall not be witnessed by a contractor or contractors
who himself/ themselves has/have tendered or who may and has/have tendered
for the same work. Failure to observe this condition would render, tenders of the
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contractors tendering, as well as witnessing the tender, liable to summary
rejection.

18. The ESI and EPF contribution on the part of employer in respect of this
contract shall be paid by the contractor. These contributions on the part of the
employer paid by the contractor shall be reimbursed by the Engineer-in-Charge to
the contractor on actual basis. The applicable and eligible amount of EPF & ESI
shall be reimbursed preferably within 7 days but not later than 30 days of
submission of documentary proof of payment provided same are in order.

19. The Contractor shall comply with the provisions of the Apprentices Act, 1961,
and the rules and orders issued there under from time to time. Any failure to so
shall amount to a breach of the Contract and the Owner may in its discretion,
without prejudice to any other right or remedy available in law, cancel the
Contract. The Contractor shall also be liable for any pecuniary liability arising on
account of any violation under the provisions of the Apprentices Act, 1961.
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SECTION 4

GENERAL CONDITIONS OF CONTRACT
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Definitions

The Contract means the documents forming the tender and acceptance thereof
and the formal agreement executed between the Competent Authority, Nalanda
University and the Contractor, together with the documents referred to therein
including these conditions, the specifications, designs, drawings and instructions
issued from time to time by the Engineer-In-Charge/the Competent Authority at NU
and all these documents taken together, shall be deemed to form one contract and
shall be complementary to one another. In the contract, the following expressions
shall, unless the context otherwise requires, have the meanings, hereby
respectively assigned to them:-

Work:

The expression work or works shall, mean unless there be something either in the
subject or context repugnant to such construction the context otherwise requires
be construed and taken to mean the works by or by virtue of the contract
contracted to be executed whether temporary or permanent, and whether original,
altered, substituted or additional.

Site:

The Site shall mean the land/or other places on, into or through which work is to be
executed under the contract or any adjacent land, path or street through which
work is to be executed under the contract or any adjacent land, path or street
which may be allotted or used for the purpose of carrying out the contract.

Contractor:

The Contractor shall mean the individual, firm or company, whether incorporated or
not, undertaking the works and shall include the legal personal representative of
such individual or the persons composing such firm or company, or the successors
of such firm or company and the permitted assignees of such individual, firm or
company.

Owner:
Owner shall mean the Nalanda University, Rajgir, BIHAR.

Project Manager:

Means the authorized Engineer Officer nominated by the Project Management
Consultant appointed by Nalanda University. He will report to the Engineer-In-
Charge and will be responsible for day to day supervision of project execution and
will assist Engineer-in-Charge in Planning, Quality Assurance and Control, Execution
and monitoring the Progress of work.

Architect Consultants:

Architect Consultants shall mean the Architect Consultant appointed by NU
including its associate architects and their authorized consultants and Engineers to
design and assist the Engineer In Charge in monitoring the Architectural,
Structural, Electrical, Plumbing, Acoustic, HVAC, Landscape and Infrastructure
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works and also to check quality, project scheduling, cost control, installation of
systems and equipment in the Works and ensure that the same is done as per the
drawings approved.

Engineer-in-Charge:

Engineer-in-Charge (EIC) shall mean the authorized Engineer Officer appointed by
NU, who shall supervise and be in charge of the work. Engineer-in-Charge will
administer the contract with the assistance of his authorized subordinate Engineers.

Accepting Authority:
Accepting Authority shall mean the authority mentioned in Schedule ‘F’.

Excepted Risk:

Excepted Risk are risk due to riots (other than those on account of Contractor’s
employees), war (whether declared or not) invasion, act of foreign enemies,
hostilities, civil war, rebellion revolution, insurrection, military or usurped power,
any acts of Owner damage from aircraft, acts of God, such as earthquake,
lightening and unprecedented floods and other causes over which the Contractor
has no control and accepted as such by the Accepting Authority (i.e. either the
Owner or an Agency appointed by the Owner) or causes solely due to use or
occupation by Owner of the part of the Work in respect of which a certificate of
completion has been issued or a cause solely due to Owner’s faulty design of
works..

Market Rate:

Market rate shall be the rate as decided by the Engineer-in-Charge in consultation
with Architect Consultants and Project Management Consultant (PMC) on the basis
of the cost of materials and labour at the site where the Work is to be executed
plus the percentage mentioned in Schedule ‘F’ to cover all overheads and profits
of the Contractor and approved by the NU, provided that no extra overheads and
profits shall be payable on the part(s) of work assigned to other agency(s) by the
contractoras per terms of contract.

Tendered value:

Tendered value / Contract value means the value of the entire Work as stipulated
in the letter of award.

Date of commencement of work:

The Date of commencement of work shall be the date when contract comes into
existence i.e. the date the Letter of Acceptance by NU is awarded or the first date
of handing over of the site, whichever is later, in accordance with the phasing if
any, as indicted in the tender document.

Scope & Performance

Where the context so requires, words imparting the singular only also include the
plural and vice versa. Any reference to masculine gender shall whenever required
include feminine gender and vice versa.
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The contractor shall be furnished, free of cost one certified copy of the contract
documents including specifications, Schedule of Rates and such other printed and
published documents, together with all drawings as may be forming part of the
tender papers. None of these documents shall be used for any purpose other than
that of this contract.

Works to be carried out

The Work to be carried out under the Contract shall, except as otherwise provided
in these conditions shall include all labour, materials, tools and plants, equipment
and transport to be provided at the cost and expense of the Contractor which may
be required in preparation of and for and in the full and entire execution and
completion of the Works. The descriptions given in the Schedule of Quantities
(Schedule A) shall unless otherwise stated, be held to include wastage on
materials, carriage and cartage, carrying and return of empties, hoisting, setting,
fitting and fixing in position and all other labours necessary in and for the full and
entire execution and completion of the Works as aforesaid in accordance with good
practice and recognized principles.

Sufficiency of Tender:

The Contractor shall be deemed to have satisfied himself before tendering as to the
correctness and sufficiency of his tender for the works and of the rates and prices
quoted in the Schedule of Quantities and Tender Documents, which rates and
prices shall, except as otherwise provided, cover all its obligations under the
contract and all matters and things necessary for the proper completion and
maintenance of the works.

Discrepancies and Adjustment of Errors:

The several documents forming the Contact are to be taken as mutually
explanatory of one another, detailed drawings being followed in preference to small
scale drawing and figured dimensions in preference to scale and special conditions
in preference to General Conditions.

In the case of discrepancy between the schedule of Quantities, the Specifications
and / or the Drawings, the following order of preference shall be observed:-

I) Description of Schedule of Quantities.

i) Particular Specifications
i) Special Conditions.

iv) Additional Conditions
v) General Conditions

vi) Drawings.

vii) MoRTH Specifications -------------- .

FOR OWNER Page |79 FOR CONTRACTOR



DEVELOPMENT OF PERMANENT CAMPUS (PHASE-I) FOR NALANDA UNIVERSITY

viii)Indian Road Congress Specification

ix) Indian Standard Specifications of BIS.

x) Accepted good Engineering Practice based on experience of Foreign Countries”

Codes.

If there are varying or conflicting provisions made in any one document forming
part of the contract, the Accepting Authority shall be the deciding authority with
regard to the intention of the document and his decision shall be final and binding
on the contractor.

Any error in description, quantity or rate in Schedule of Quantities or any Omission
there from shall not vitiate the Contract or release the Contractor from the
execution of the whole or any part of the works comprised therein according to
drawings and specifications or from any of his obligations under the contract.

Signing of Contract: The successful bidder/contractor, on acceptance of his tender
by the Accepting Authority, shall, within 15 days from the stipulated date of start
of the work, sign the contract consisting of:

i. The notice inviting tender, all the documents including drawings, if any,
forming the tender as issued at the time of invitation of tender and
acceptance thereof together with any correspondence leading thereto.

ii. Standard C.P.W.D. Form as mentioned in Schedule ‘F’ consisting of:

a. Various standard clauses with corrections up to the date stipulated in
Schedule ‘F’ along with annexures thereto.

b. C.P.W.D. Safety Code

c. Model Rules for the protection of health, sanitary arrangements for
workers employed by CPWD or its contractors.

d. CPWD Contractor’s Labour Regulations.

e. List of Acts and omissions for which fines can be imposed.

iii.  No payment for the work done will be made unless contract is signed by the
contractor
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CLAUSES OF CONTRACT

CLAUSE.1 Performance Guarantee

(i)The contractor shall submit an irrevocable Performance Guarantee of 5% (Five
percent) of the tendered amount in addition to other deposits mentioned elsewhere
in the contract for his proper performance of the contract agreement, (not
withstanding and/or without prejudice to any other provisions in the contract)
within period specified in Schedule ‘F’ from the date of issue of letter of
acceptance. This period can be further extended by the Engineer-in-Charge up to a
maximum period as specified in schedule ‘F on written request of the contractor
stating the reason for delays in procuring the Performance Guarantee, to the
satisfaction of the Engineer-in-Charge. This guarantee shall be in the form of
Deposit at Call receipt of any scheduled bank/Bankers Cheque of any scheduled
bank/Demand Draft of any scheduled bank or Government Securities or Fixed
Deposit Receipts or Guarantee Bonds of any Scheduled Bank or the State Bank of
India in accordance with the form annexed hereto. In case a fixed deposit receipt of
any Bank is furnished by the contractor to the Nalanda University as part of the
performance guarantee and the Bank is unable to make payment against the said
fixed deposit receipt, the loss caused thereby shall fall on the contractor and the
contractor shall forthwith on demand furnish additional security to the Nalanda
University to make good the deficit.

(iDThe Performance Guarantee shall be initially valid up to the stipulated date of
completion plus 60 days beyond that. In case the time for completion of work gets
enlarged, the contractor shall get the validity of Performance Guarantee extended
to cover such enlarged time for completion of work. After recording of the
completion certificate for the work by the Engineer In charge, the performance
guarantee shall be returned to the contractor, without any interest.

iii) The Engineer-in-Charge shall not make a claim under the performance
guarantee except for amounts to which the Nalanda University is entitled under
the contract (not withstanding and/or without prejudice to any other provisions in
the contract agreement) in the event of:

(a) Failure by the contractor to extend the validity of the Performance
Guarantee as described herein above, in which event the Engineer-in-Charge
may claim the full amount of the Performance Guarantee.

(b) Failure by the contractor to pay Nalanda University any amount due, either
as agreed by the contractor or determined under any of the Clauses/Conditions
of the agreement, within 30 days of the service of notice to this effect by
Engineer-in-Charge.

(iv) In the event of the contract being determined or rescinded under provision of
any of the Clause/Condition of the agreement, the performance guarantee shall
stand forfeited in full and shall be absolutely at the disposal of the Nalanda
University.
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CLAUSE. 1A. Recovery of Security Deposit

The person/persons whose tender(s) may be accepted (hereinafter called the
contractor) shall permit Nalanda University, at the time of making any payment to
him for work done under the contract to deduct a sum at the rate 2.5% (two
decimal five per cent) of the gross amount of each running and finalbill, till the
sum deducted will amount to security deposit of 2.5 % (two decimal five per cent)
of the tendered value of the work. Such deductions will be made and held by
Nalanda University by way of Security Deposit unless he/they has/have deposited
the amount of Security at the rate mentioned above in the form of Government
Securities or fixed deposit receipt. In case a fixed deposit receipt of any Bank is
furnished by the contractor to the Nalanda University as part of the security
deposit and the Bank is unable to make payment against the said fixed deposit
receipt, the loss caused thereby shall fall on the contractor and the contractor
shall forthwith on demand furnish additional security to the Nalanda University to
make good the deficit.

All compensations or the other sums of money payable by the contractor under
the terms of this contract may be deducted from, or paid by the sale of a
sufficient part of his security deposit or from the interest arising there from, or
from any sums which may be due to or may become due to the contractor by
Owner on any account whatsoever and in the event of his Security Deposit being
reduced by reason of any such deductions or sale as aforesaid, the contractor
shall within 10 days make good in fixed deposit receipt tendered by the State
Bank of India or by Scheduled Banks or Government Securities (if deposited for
more than 12 months) endorsed in favour of the Nalanda University, any sum or
sums which may have been deducted from, or raised by sale of his security
deposit or any part thereof. The security deposit shall be collected from the
running bills and the final bill of the contractorat the rates mentioned above.

The security deposit as deducted above can be released against bank guarantee
issued by a scheduled bank, on its accumulations to a minimum of Rs.5 lac
subject to the condition that amount of such bank guarantee, except last one,
shall not be less than Rs.5 lac. Provided further that the validity of bank
guarantee, including the one given against the earnest money shall be in
conformity with provisions contained in this clause 17 which shall be extended
from time to time depending upon extension of contract granted under provisions
of Clause 2 (Compensationfor delay) Clause 5 (Time and Extension for delay).

No interest shall be paid on the amount retained as Security Deposit by NU.
Security deposit shall be released as follows:

Security deposit shall be released after the completion of the Defects Liability
period.

CLAUSE. 2. Compensation for Delay
If the contractor fails to maintain the required progress in terms of clause 5 (Time
and Extension for delay) or to complete the work and clear the site on or before
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the contract or justified extended date of completionas per clause 5 (excluding
any extension under Clause 5.5) as well as any extension granted under clauses
12 and 15, he shall, without prejudice to any other right or remedy available
under the law to the Owner on account of such breach, pay as agreed
compensation the amount calculated at the rates stipulated below as the authority
specified in schedule-F (whose decision in writing shall be final and binding) may
decide on the amount of tendered value of the work for every completed
day/month (as detemined) that the progress remains below that specified in
Clause 5 (Time and Extension for delay) or that the work remains incomplete.

This will also apply to items or group of items for which a separate period of
completion has been specified.

Compensation for delay of work @ 1 % per month of delay to be computed on per
day basis.

Provided always that the total amount of compensation for delay to be paid under
this Condition shall not exceed 10% (Ten per cent) of the Tendered Value of work
or of the Tendered Value of the Sectional part of work as mentioned in Schedule
‘F’ for which a separate period of completion is originally given.

In case no compensation has been decided by the authority in Schedule ‘F’ during
the progress of work, this shall be no waiver of right to levy compensation by the
said authority if the work remains incomplete on final justified extended date of
completion. If the Engineer In Charge decides to give further extension of time
allowing performance of work beyond the justified extended date, the contractor
shall be liable to pay compensation for such extended period. If any variation in
amount of contract takes place during such extender period beyond justified
extended date and the contractor becomes entitled to additional time under clause
12, the net period for such variation shall be accounted for while deciding the
period for levy of compensation. However, during such further extended period
beyond the justified extender period, if any delay occurs by events under sub
clause 5.2, the contractorshall be liable to pay compensation for such delay.

Provided that compensation during the progress of work before the justified
extended date of completion for delay under this clause shall be for non-
achievement of sectional completion or part handing over of work on
stipulated/justified extended date for such part work or if delay affects any other
works/ services. This is without prejudice to right of action by the Engineer In
Charge under clause 3 for delay in performance and claim for compensation under
that clause.

In case action under clause 2 has not been finalized and the work has been
determined under clause 3, the right of action under this clause shall remain post
determination of contract but levy of compensation shall be for days the progress
is behind the schedule on date of determination, as assessed by the authority in
Schedule ‘F’, after due consideration of justified extension. The compensation for
delay, if not decided before the determination of contract, shall be decided after
determination of contract.
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The amount of compensation may be adjusted or set-off against any sum payable
to the Contractor under this or any other contract with the Nalanda University. In
case, the contractor does not achieve a particular milestone mentioned in
schedule F, or the re-scheduled milestone(s) in terms of Clause 5 (Time and
Extension for delay), the amount shown against that milestone shall be withheld,
to be adjusted against the compensation levied as above. Withholding of this
amount on failure to achieve a milestone shall be automatic without any notice to
the contractor. However, if the contractor catches up with the progress of work on
the subsequent milestone(s), the withheld amount shall be released. In case the
contractor fails to make up for the delay in subsequent milestone(s), amount
mentioned against each milestone missed subsequently also shall be withheld.
However, no interest, whatsoever, shall be payable on such withheld amount.

CLAUSE 2 A Incentive for Early Completion

In case, the contractor completes the work ahead of updated stipulated date of
completion or justified extended date of completion as determined under clause
5.3,12 & 15, a bonus shall be payable to the contractorby the following formula: -

B=Tv x {[Ts + (Fv-Tv) x Ts] - Ta])
5xTs Tv

Where

B = Bonus payable to the contractor in Rs subject to a maximum of 5 percent of
the tendered value

Tv = Tendered Value of the workin Rs

Ts = Time allowed for execution of work as mentioned in schedule F in number of
days.

Ta= Actual time taken to complete the entire work including deviations/variations
in the work and inclusive of all hindrances (for any reason whatsoever) in number
of days

Fv = Value of gross work done as per final bill in Rs subject to a maximum limit of
5% (five per cent) of the tendered value. Provided that justified time for extra
work shall be calculated on pro-rata basis as cost of extra works X
stipulated period/ Tendered Value. The amount of bonus, if payable, shall be
paid along with final bill after completion of work. Provided always that provision of
the Clause 2A shall be applicable only when so provided in 'Schedule F'.

CLAUSE. 3. When Contract can be Determined

Subject to other provisions contained in this clause, the Engineer - in charge may
without prejudice to any other rights or remedy against the Contractor in respect
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of any delay, inferior workmanship or any claims for damages and/or any other
provisions of this contract or otherwise, whether or not the date of completion has
or has not elapsed, by notice in writing, absolutely determine the contract in any
of the following cases:

(i) If the contractor having been given , the Engineer-in-Charge a notice in
writing to rectify, reconstruct or replace any defective work or that the work is
being performed in an inefficient or otherwise improper or un-workman like
manner or shall omit to comply with the requirement of such notice for a period of
seven days thereafter.

(i) If the Contractor has, without reasonable cause suspended the progress
of the Work or has failed to proceed with the work with due diligence and
continues to do so after a notice in writing of seven days from the Engineer-in-
Charge.

(i) If the contractor fails to complete the work or section of work with
individual date of completion on or before the stipulated date or justified
extender date, on or before such date of completion; and the Engineer-in-
Charge without any prejudice to any other right or remedy under any
other provision in the contract has given further reasonable time in a
notice given in writing in that behalf as either mutually agreed or in
absence of such mutual agreement by his own assessment making such
time essence of contract and in the opinion of Engineer-in-charge the
contractor will be unable to complete the same or does not complete the
same within the period specified.

(iv) If the contractor persistently neglects to carry out his obligations under
the contract and/ or commits default in complying with any of the terms and
conditions of the contract and does not remedy it or take effective steps to
remedy it within 7 days after a notice in writing is given to him in that behalf by
the Engineer-in-Charge.

(v) If the contractor shall offer or give or agree to give to any person in
service of Nalanda university or consultants or to any other person on his behalf
any gift or consideration of any kind as an inducement or reward for doing or
forbearing to do or for having done or forborne to do any act in relation to the
obtaining or execution of this or any other contract for Nalanda University.

(vi) If the contractor shall enter into a contract with Owner in connection with
which commission has been paid or agreed to be paid by him or to his knowledge,
unless the particulars of any such commission and the terms of payment thereof
have been previously disclosed in writing to the Engineer-in-Charge

(vii) If the contractor had secured the contract with Owner as a result of
wrong tendering or other non-bonafide methods of competitive tendering or
commits breach of integrity agreement.

(viii) If the contractor being an individual, or if a firm, any partner thereof
shall at any time be adjudged insolvent or have a receiving order or order for
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administration of his estate made against him or shall take any proceedings for
liquidation or composition (other than a voluntary liquidation for the purpose of
amalgamation or reconstruction) under any Insolvency Act for the time being in
force or make any conveyance or assignment of his effects or composition or
arrangement for the benefit of his creditors or purport to do so, or if any
application be made under any Insolvency Act for the time being in force for the
sequestration of his estate or if a trust deed be executed by him for benefit of his
creditors.

(ix) If the Contractor being a company shall pass a resolution or the court
shall make an order that the company shall be wound up or if a receiver, or a
manager on behalf of a creditor shall be appointed, or if circumstances shall arise
which entitle the court or the creditor to appoint a receiver or a manager, or which
entitle the court to make a winding up order.

(x) If the contractor shall suffer an execution being levied on his goods and
allow it to be continued for a period of 21 days.

(xi) If the contractor assigns (excluding part(s) of work assigned to
other agency(s) by the contractor as per terms of contract), transfers,
sublets (engagement of labour on a piece-work basis or of labour with materials
not to be incorporated in the work, shall not be deemed to be subletting) or
otherwise parts with or attempts to assign, transfer, sublet or otherwise parts with
the entire works or any portion thereof without the prior written approval of the
Engineer -in-Charge.

When the Contractor has made himself liable for action under any of the cases
aforesaid, the Engineer-in-Charge on behalf of the Nalanda University shall have
powers:

(a) To detemine the contract as aforesaid so far as performance of work by
the contractor is concerned (of which determination notice in writing to the
contractor under the hand of the Engineer-in-Charge shall be conclusive
evidence). Upon such detemination, the, Security Deposit already recovered
and Performance Guarantee under the contract shall be liable to be forfeited
and shall be absolutely at the disposal of the Owner.

(b) After giving notice to the contractor to measure up the work of the
contractor and to take such whole, or the balance or part thereof, as shall be
un-executed out of his hands and to give it to another contractor to complete
the work. The contractor, whose contract is determined as above, shall not be
allowed to participate in the tendering process for the balance work.

In the event of anyone or more of the above course(s) of action(s) being adopted
by the Engineer-in-Charge the Contractor shall have no right to claim
compensation for any loss sustained by him by reason of his having purchased or
procured any materials or entered into any engagement or made any advances on
account or with a view to the execution of the Work or the performance of the
contract And In case action is taken under any of the provisions aforesaid, the
Contractor shall not be entitled to recover or be paid any sum for any work
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thereof actually performed under this contract unless and until the Engineer-in-
Charge has certified in writing the performance of such Work and the value
payable in respect thereof and the Contractor shall only be entitled to be paid the
value so certified.

CLAUSE 3A. Work cannot be Started Due to Reasons not within the
Control of the Contractor.

In case, the work cannot be started due to reasons not within the control of the
contractor within 1/8th of the stipulated time for completion of work or one month
whichever is higher, either party may close the contract by giving notice to the
other party stating the reasons. In such eventuality, the Performance
Guarantee of the contractorshall be refunded within 30 days.

Neither party shall claim any compensation for such eventuality. This
clause is not applicable for any breach of the contract by either party.

CLAUSE. 4 Contractor Liable to Pay Compensation even if Action not
taken as Clause 3 (When Contract can be determined)

In any case in which any of the powers conferred upon the Engineer-in-Charge by
Clause 3 (when contract can be determined) thereof, shall have become
exercisable and the same are not exercised, the non-exercise thereof shall not
constitute a waiver of any of the conditions hereof and such powers shall
notwithstanding be exercisable in the event of any future case of default by the
contractor and the liability of the contractor for compensation shall remain
unaffected. In the event of the Engineer-in-Charge putting in force all or any of
the powers vested in him under the preceding clause he may, if he so desires
after giving a notice in writing to the contractor, take possession of (or at the sole
discretion of the Engineer-in-Charge which shall be final and binding on the
contractor) use as on hire (the amount of the hire money being also in the final
determination of the Engineer-in-Charge) all or any tools, plant, materials and
stores, in or upon the works, or the site thereof belonging to the contractor, or
procured by the contractor and intended to be used for the execution of the
work/or any part thereof, paying or allowing for the same in account at the
contract rates, or, in the case of these not being applicable, at current market
rates to be certified by the Engineer-in-Charge, whose certificate thereof shall be
final, and binding on the contractor, clerk of the works, foreman or other
authorized agent to remove such tools, plant, materials, or stores from the
premises (within a time to be specified in such notice) in the event of the
contractor failing to comply with any such requisition, the Engineer-in-Charge may
remove them at the contractor’'s expense or sell them by auction or private sale
on account of the contractor and his risk in all respects and the certificate of the
Engineer-in-Charge as to the expenses of any such removal and the amount of
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the proceeds and expenses of any such sale shall be final and conclusive against
the contractor.

CLAUSE. 5 Time and Extension for Delay

The time allowed for execution of the Works as specified in Schedule F or the
extended time in accordance with these conditions shall be the essence of the
contract. The execution of the works shall commence from such time period as
mentioned in Schedule F or from the date of handing over of the site, notified by
the Engineer-in-Charge, whichever is later. However, the handing over of
site by the Engineer in Charge, in full or in part (if so provided in
contract), shall be completed within two months for issue of acceptance
letter.If the Contractor commits default in commencing the execution of the work
as aforesaid, the performance guarantee shall be forfeited by the Engineer
In charge and shall be absolutely at disposal of the Owner without
prejudice to any other right or remedy available in law.

5.1The contractor shall submit within twenty one days of award of work as in
consideration of

a) Schedule of handing over of site as specified in the Schedule ‘F”
b) Schedule of issue of designs as specified in the schedule ‘F’

(i) The contractor shall submit a programme Chart (Time and Progress) for
each mile stone. The Engineer in Charge may within 30 days thereafter, if
required modify, and communicate the program approved to the contractor
failing which the program submitted by the contractor shall be deemed to be
approved by the Engineer-in-Charge. The work programme shall include all
details of balance drawings and decisions required to complete the contract
with specific dates by which these details are required by the contractor
without causing any delay in execution of the work. The Chart shall be
prepared in direct relation to the time stated in the Contract documents for
completion of items of the works. It shall indicate the forecast of the dates
of commencement and completion of various trades of sections of the work
and may be amended as necessary by agreement between the Owner and
the Contractor within the limitations of time imposed in the Contract
documents, and further to ensure good progress during the execution of the
work, the contractor shall in all cases in which the time allowed for any
work, exceeds one month (save for special jobs for which a separate
program has been agreed upon) complete the work as per mile stones given
in Schedule F.

(ii)  In case of non-submission of construction programme by the contractor the
program approved by the Engineer-in-charge shall be deemed to be final.

(iii) The approval by the Engineer-in-charge of such programme shall not relieve
the contractorof any of the obligations under the contract.
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(iv) The contractor shall submit the Time and progress chart and progress report
using mutually agreed software or in other format decided by Engineer-in-
Charge for the work done during previous month to the Engineer-in-charge
on or before 5t day of each month failing which a recovery Rs. 5000/- shall
be made on per week or part basis in case of delay in submission of the
monthly progress report.

5.2 If the work(s) were delayed by: -
(i) Force majeure, or
(i) Abnormally bad weather, or
(iii) Serious loss or damage by fire, or

(iv)Civil commotion, local commotion of workmen, strike or lockout, affecting
any of the trades employed on the work, or

(v) Delay on the part of other contractors or tradesmen engaged by
Engineer-in-Charge in executing work not forming part of the Contract, or

(vi) Any other cause like above which, in the reasoned opinion of the
Engineer-in-Charge is beyond the Contractor’s control.

Then upon the happening of any such event causing delay, the Contractor shall
immediately give notice thereof in writing to the Engineer In Charge for entry
in the hindrance register (physical or web-based as prescribed in
Schedule F)but shall nevertheless use constantly his best endeavours to prevent
the delay in overall completion of the work or make good the delay and shall do
all that may be reasonably required to the satisfaction of the Engineer-in-Charge
to proceed with the works. The contractor shall have no claim of damages
for extension of time granted or rescheduling of milestone/s for evens
listed in sub clause 5.2.

5.3 In case the work is hindered by any reason, in the opinion of the
contractor, by the owner or for someone for whose action the owner is
responsible, the contractor may immediately give notice thereof in
writing to the Engineer in Charge in the same manner as prescribed under
sub clause 5.2 seeking extension of time or reschedule of milestone/s.
The authority as indicated in schedule ‘F’ shall, if justified, give a fair and
reasonable extension of time and reschedule the milestones for
completion of work after due consideration of the same within 30 days of
receipt of such request. In event of non application by the contractor for
extension of time Engineer in Charge after affording opportunity to the
contractor may give, supported with a programme, a fair and reasonable
extension within a reasonable period of occurrence of the event. Such
extension of time or rescheduling of milestone/s shall be without
prejudice to any other right or remedy of the parties in contract or in lay;
provided further that for concurrent delays under this sub clause and sub
clause 5.2 to the extent the delay is coveted under sub clause 5.2 the
contractor shall be entitled to only extension of time and no damages.
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5.3 Request for rescheduling of Mile stones or extension of time, to be
eligible for consideration, shall be made by the Contractor(As per Appendix
XVI) in writing with supporting documents within fourteen days of the
happening of the event causing delay on the prescribed form i.e Form of
application by the contractor for seeking reschedule of milestones
(Appendix-XVI) or form of application by the contractor for seeking
extension of time (Appendix- XVII) respectively to the authority as
indicated in Schedule-F. The contractor shall indicate in such a request
the period by which rescheduling of milestone/s or extension of
time is desired. With every request for rescheduling of milestones,
or if at any time the actual progress of work falls behind the
approved program by more than 10% of the stipulated period of
completion of contract, the contractor shall produce a revised
program which shall include all details of pending drawings and
decisions required to complete the contract and also the target
dates by which these details should be available without causing any
delay in execution of the work. A recovery as specified in Schedule
‘F’ shall be made on per day basis in case of delay in submission of
the revised program.

5.4 In any such case the authority as indicated in Schedule '‘F' may
give a fair and reasonable extension of time for completion of work
or reschedule the mile stones. Such extension or rescheduling of the
milestones shall be communicated to the Contractor by the authority
as indicated in Schedule ‘F’ in writing, within 30 days of the date of
receipt of such request from the Contractor in prescribed form. In
event of non application by the contractor for extension of time E-in-
C after affording opportunity to the contractor, may give, supported
with a program (as specified under 5.4 above), a fair and reasonable
extension within a reasonable period of occurrence of the event.

5.5 In case the work is delayed by any reasons, in the opinion of the
Engineer-in-Charge, by the contractor for reasons beyond the events
mentioned in clause 5.2 or clause 5.3 or clause 5.4 and beyond the
justified extended date; without prejudice to right to take action
under Clause 3, the Engineer-in-Charge may grant extension of time
required for completion of work without rescheduling of milestones.
The contractor shall be liable for levy of compensation for delay for
such extension of time.

CLAUSE. 6. Measurement of Work Done

Engineer-in-Charge shall, except as otherwise provided, ascertain and determine
by measurement the value in accordance with the contract of Work done.
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All measurement of all items having financial value shall be entered in
Measurement Book and/or level field-books complete record is obtained of all
works performed under the contract.

All measurements and levels shall be taken jointly by the Engineer-in-Charge or
his authorized representative and by the Contractor or his authorized
representative from time to time during the progress of the Work and such
measurements shall be signed and dated by the Engineer-in-Charge or their
authorized representative and the Contractor or their authorized representatives
in token of their acceptance. If the Contractor objects to any of the measurements
recorded, a note shall be made to that effect along with reasons and signed by
both the parties.

If for any reason the Contractor or his authorized representative is not available
and the Work of recording measurements is suspended by the Engineer-in-Charge
or his authorized representative, the Engineer-in-Charge and the Owner shall not
entertain any claim from the Contractor for any loss or damages on this account.
If the Contractor or his authorized representative does not remain present at the
time of such measurements after the Contractor or his authorized representative
has been given a notice in writing three (3) days in advance or fails to countersign
or to record objection within a week from the date of the measurement, then such
measurements recorded in his absence by the Engineer-in-Charge or his
representative shall be deemed to be accepted by the Contractor.

The Contractor shall, without any extra charge, provide all assistance with every
appliance, labour and other things necessary for measurements and recording
levels.

Except where any general or detailed description of the Work expressly shows to
the contrary, measurements shall be taken in accordance with the procedure set
forth in the specifications notwithstanding any provision in the relevant Standard
Method of measurement or any general or local custom. In the case of items,
which are not covered by specifications, measurements shall be taken in
accordance with the relevant standard method of measurement issued by the
Bureau of Indian Standards and if for any item no such standard is available then
a mutually agreed method shall be followed.

The Contractor shall give not less than seven days’ notice to the Engineer-in-
Charge or his authorized representative in-charge of the Work before covering up
or otherwise placing beyond the reach of measurement any Work in order that the
same may be measured and correct dimensions thereof may be taken before the
same is so covered up or placed beyond the reach of measurement and shall not
cover up or placed beyond the reach of measurement any Work without the
consent in writing of the Engineer-in-Charge or his authorized representative in
charge of the Work who shall within the aforesaid period of 7 days inspect the
work, and ‘if any Work shall be covered up or be placed beyond the reach of
measurement without such notice having been given or Engineer- in - charge’s
consent being obtained in writing, the same shall be uncovered at Contractor’s
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expense or in default thereof no payment or allowance shall be made for such
Work or of the material with which the same was executed.

Engineer-in-Charge or his authorized representative may cause either themselves
or through another officer of the Authority to check the measurements recorded
jointly or otherwise as aforesaid and all provisions stipulated herein above shall be
applicable to such checking of measurements or levels.

It is also a term of this contract that recording of measurements of any item of
Work in the measurement book and/or its payment in the interim bill, on account
bill or final bill shall not be considered as conclusive evidence as to the sufficiency
of any Work or material to which it relates nor shall it relieve the Contractor from
liabilities from any over measurement or defects noticed till completion of the
defects liability period.

CLAUSE. 6A. Computerized Measurement Book

Engineer-in-Charge shall, except as otherwise provided, ascertain and determine
by measurement the value of work done in accordance with the contract.

All measurements of all items having financial value shall be entered by the
contractor and compiled in the shape of the Computerized Measurement Book
having pages of A-4 size as per the format suggested by the Engineer-in-charge
so that a complete record is obtained of all the items of works performed under
the contract.

All such measurements and levels recorded by the contractor or his authorized
representative from time to time, during the progress of the work, shall be got
checked by the contractor from the Engineer-in-Charge or his authorized
representative as per interval or program fixed in consultation with Engineer-in-
Charge or his authorized representative. After the necessary corrections are made
by the Engineer-in-Charge, the measurement sheets shall be returned to the
contractor for incorporating the corrections and for resubmission to the Engineer-
in- Charge for the dated signatures by the Engineer-in- Charge and the contractor
or their representatives in token of their acceptance.

Whenever bill is due for payment, the contractor would initially submit draft
computerized measurement sheets and these measurements would be got
checked/test checked from the Engineer-in-Charge and/or his authorized
representative. The contractor will, thereafter, incorporate such changes, as may
be done during these checks/test checks in his draft computerized measurements,
and submit to the Engineer in Charge computerized measurement book, duly
bound, and with its pages machine numbered. The Engineer-in- Charge and/or his
authorized representative would thereafter check this MB, and record the
necessary certificates for their checks/test checks.

The final, fair, computerized measurement book given by the contractor, duly
bound, with its pages machine numbered, should be 100% correct, and no cutting
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or over-writing in the measurements would thereafter be allowed. If at all any
error is noticed, the contractor shall have to submit a fresh computerized MB with
its pages duly machine numbered and bound, after getting the earlier MB
cancelled by the Engineer in charge.

The contractor shall also submit to the Engineer in charge separately his
computerized Abstract of Cost and the bill based on these measurements, duly
bound, and its pages machine humbered along with two spare copies of the “bill.
Thereafter, this bill will be processed by the Engineer-in-Charge and allotted a
number as per the computerized record in the same way as done for the
measurement book meant for measurements.

The contractor shall, without extra charge, provide all assistance with every
appliance, labour and other things necessary for checking of measurements/levels
by the Engineer-in- Charge or his representative.

Except where any general or detailed description of the work expressly shows to
the contrary, measurements shall be taken in accordance with the procedure set
forth in the specifications notwithstanding any provision in the relevant Standard
Method of measurement or any general or local custom. In the case of items,
which are not covered by specifications, measurements shall be taken in
accordance with the relevant standard method of measurement issued by the
Bureau of Indian Standards and if for any item no such standard is available then
a mutually agreed method shall be followed.

The contractor shall give not less than seven days’ notice to the Engineer-in-
Charge or his authorized representative in charge of the work before covering up
or otherwise placing beyond the reach of checking and/or test checking the
measurement of any work in order that the same may be checked and/or test
checked and correct dimensions thereof be taken before the same is covered up
or placed beyond the reach of checking and/or test checking measurement and
shall not cover up and place beyond reach of measurement any work without
consent in writing of the Engineer-in-Charge or his authorized representative in
charge of the work who shall within the aforesaid period of seven days inspect the
work, and if any work shall be covered up or placed beyond the reach of checking
and/or test checking measurements without such notice having been given or the
Engineer-in-Charge’s consent being obtained in writing the same shall be
uncovered at the Contractor’s expense, or in default thereof no payment or
allowance shall be made for such work or the materials with which the same was
executed.

Engineer-in-Charge or his authorized representative may cause either themselves
or through another officer of the Authority to check the measurements recorded
by contractor and all provisions stipulated herein above shall be applicable to such
checking of measurements or levels.

It is also a term of this contract that checking and/or test checking the
measurements of any item of work in the measurement book and/or its payment
in the interim, on account of final bill shall not be considered as conclusive

FOR OWNER Page |93 FOR CONTRACTOR



DEVELOPMENT OF PERMANENT CAMPUS (PHASE-I) FOR NALANDA UNIVERSITY

evidence as to the sufficiency of any work or material to which it relates nor shall
it relieve the contractor from liabilities from any over measurement or defects
noticed till completion of the defects liability period.

CLAUSE. 7. Payment on intermediate Certificate to be regarded as
Advances

The interim or running account bills shall be submitted by the contractor for the
work executed on the basis of such recorded measurements on the format of the
Engineer in charge in triplicate on or before the date of every month or as fixed
for the same by the Engineer-in-charge. The contractor shall not be entitled to be
paid any such interim payment if the gross work done together with net payment/
adjustment of advances for material collected, if any, since the last such payment
is less than the amount specified in Schedule-F, in which case the interim bill shall
be prepared on the appointed date of the month after the requisite progress is
achieved. Engineer-in-Charge shall arrange to have the bill verified by taking or
causing to be taken, where necessary, the requisite measurements of the work. In
the event of the failure of the contractor to submit the bills, Engineer-in-Charge
shall prepare or cause to be prepared such bills in which event no claims
whatsoever due to delays on payment including that of interest shall be payable to
the contractor. Payment on account of amount admissible shall be made by the
Engineer-in- Charge certifying the sum to which the contractor is considered
entitled by way of interim payment at such rates as decided by the Engineer-in-
Charge. The amount admissible shall be paid by 15th working day after the day of
presentation of the bill by the Contractor to the Engineer-in-Charge or his Asst.
Engineer together with the account of the material issued by the Owner, or
dismantled materials, if any.

All such interim payments shall be regarded as payment by way of advances
against final payment only and shall not preclude the requiring of bad, unsound
and imperfect or unskilled work to be rejected, removed, taken away and
reconstructed or re-erected. Any certificate given by the Engineer-in-Charge
relating to the work done or materials delivered forming part of such payment,
may be modified or corrected by any subsequent such certificate(s) or by the final
certificate and shall not by itself be conclusive evidence that any work or materials
to which it relates is/are in accordance with the contract and specifications. Any
such interim payment, or any part thereof shall not in any respect conclude,
determine or affect in any way powers of the Engineer-in-Charge under the
contract or any of such payments be treated as final settlement and adjustment of
accounts orin any way vary or affect the contract.

Pending consideration of extension of date of completion, interim payments shall
continue to be made as herein provided without prejudice to the right of the
Owner to take action under the terms of this contract for delay in the completion
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of work, if the extension of date of completion is not granted by the competent
authority.

The Owner in his sole discretion on the basis of a certificate from the Engineer in
Charge to the effect that the work has been completed up to the level in question
make interim advance payments without detailed measurements against work done
up to 75% of the assessed value. The advance payments so allowed shall be
adjusted in the subsequent interim bill by checking the detailed measurement
sheets to be submitted by the contractor within 10 days of the interim payment. In
case of delay in submission of bill by the contractor a simple interest @ 10% per
annum shall be paid to the Government from the date of expiry of prescribed time
limit which will be compounded on yearly basis.

CLAUSE 7A

No running account bill shall be paid for the work till the applicable labour licenses,
registration with EPFO, ESIC and BOCW Welfare board, whatever applicable are
submitted by the contractorto the engineer-in-Charge.

CLAUSE. 8 Completion Certificate and completion plans

Within ten days of the completion of the work, the contractor shall give notice of
such completion to the Engineer-in-Charge and within thirty days of the receipt of
such notice, the Engineer-in-Charge shall inspect the work and if there is no
defect in the work, shall furnish the contractor with a final certificate of
completion, otherwise a provisional certificate of physical completion indicating
defects (a) to be rectified by the contractor and/or (b) for which payment will be
made at reduced rates, shall be issued. But no final certificate of completion shall
be issued, nor shall the work be considered to be complete until the contractor
shall have removed from the premises on which the work shall be executed all
scaffolding, surplus materials, rubbish and all huts and sanitary arrangements
required for his/their work people on the site in connection with the execution of
the works as shall have been erected or constructed by the contractor(s) and
cleaned off the dirt from all wood work, doors, windows, walls, floor or other parts
of the building, in, upon, or about which the work is to be executed or of which he
may have had possession for the purpose of the execution; thereof, and not until
the work shall have been measured by the Engineer-in-Charge. If the contractor
shall fail to comply with the requirements of this Clause as to removal of
scaffolding, surplus materials and rubbish and all huts and sanitary arrangements
as aforesaid and cleaning off dirt on or before the date fixed for the completion of
work, the Engineer-in-Charge may at the expense of the contractor remove such
scaffolding, surplus materials and rubbish etc., and dispose of the same as he
thinks fit and clean off such dirt as aforesaid, and the contractor shall have no
claim in respect of scaffolding or surplus materials as aforesaid except for any
sum actually realized by the sale thereof.
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CLAUSE. 8A Contractor to keep site clean

When any repair or maintenance of works are carried out, the splashes and
droppings from white washing, colour washing, painting etc., on walls, floor,
windows, etc. shall be removed and the surface cleaned simultaneously with the
completion of these items of work in the individual rooms, quarters or premises
etc. where the work is done: without waiting for the actual completion of all the
other items of work in the contract. In case the contractor fails to comply with the
requirements of this clause, the Engineer-in-Charge shall have the right to get this
work done at the cost of the contractor or through any other agency. Before
taking such action, the Engineer-in-Charge shall give ten days’ notice in writing to
the contractor.

CLAUSE 8B Completion plans to be submitted by the contractor

The contractor shall submit completion plan as required vide General
Specifications for Electrical works (Part-I internal) 2005 and (Part-ll External)
1994 as applicable within thirty days of the completion of the work. In case, the
contractor fails to submit the completion plan as aforesaid, he shall be liable to
pay a sum equivalent to 0.1% of the value of the work subject to a ceiling of
Rs.15, 000 (Rs. Fifteen thousand only) as may be fixed by the owner and in this
respect the decision of the Owner shall be final and binding on the contractor.

The contractor shall submit completion plans for Internal and External Civil,
Electrical and Mechanical Services within thirty days of the completion of the work,
provided that the service plans having been issued for execution by the Engineer-
in-Charge, unless the contractor, by virtue of any other provision in the contract, is
required to prepare such plans.

CLAUSE.9 Payment of final bill

The final bill shall be submitted by the contractor in the same manner as specified
in interim bills within three months of physical completion of the work or within
one month of the date of the final certificate of completion furnished by the
Engineer-in-Charge whichever is earlier. No further claims shall be made by the
contractor after submission of the final bill and these shall be deemed to have
been waived and extinguished. Payments of those items of the bill in respect of
which there is no dispute and of items in dispute, for quantities and rates as
approved by Engineer-in-Charge, will, as far as possible be made within the period
of 6 (six) months, the period being reckoned from the date of receipt of the bill by
the Engineer-in-Charge or his authorized representative, complete with account of
materials issued by the Owner and the dismantled materials.

In case of delay in payment of final bills after prescribed time limit, a simple
interest @ 7.5% per annum shall be paid to the contractor from the date of expiry
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of prescribed time limit which will be compounded on yearly basis, provided the
final bill submitted by the contractorfound to be in order.

CLAUSE. 9A Payment of Contractor’s Bills to Banks

Payments due to the contractor may, if so desired by him, be made to his bank,
registered financial, co-operative or thrift societies or recognized financial
institutions instead of direct to him provided that the contractor furnishes to the
Engineer-in-Charge (1) an authorization in the form of a legally valid document
such as a power of attorney conferring authority on the bank; registered financial,
co-operative or thrift societies or recognized financial institutions to receive
payments and (2) his own acceptance of the correctness of the amount made out
as being due to him by the Owner or his signature on the bill or other claim
preferred against the Owner before settlement by the Engineer-in-Charge of the
account or claim by payment to the bank, registered financial, co-operative or
thrift societies or recognized financial institutions. While the receipt given by such
banks; registered financial, co-operative or thrift societies or recognized financial
institutions shall constitute a full and sufficient discharge for the payment, the
contractor shall whenever possible present his bills duly receipted and discharged
through his bank, registered financial, co-operative or thrift societies or
recognized financial institutions.

Nothing herein contained shall operate to create in favour of the bank; registered
financial, co-operative or thrift societies or recognized financial institutions any
rights or equities visa-vis the Owner.

CLAUSE. 10. Materials supplied by the Owner

No material is planned to be procured by the Owner for supply to the contractor
however in case of any subsequent mutual understanding entered into between
the Owner and the Contractor, it is decided that certain materials are to be
supplied by the Owner to the Contractor in to the best interest of the Project, the
modalities for such Owner supplied material shall be as per mutual understanding
between the Owner and the Contractor.

CLAUSE. 10A Materials to be provided by the Contractor

The contractor shall, at his own expense, provide all materials, required for the
works other than those, which are stipulated, to be supplied by the Owner.
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The contractor shall, at his own expense and without delay, submit to the
Engineer-in- Charge samples of materials to be used on the work and shall get
these approved in advance from PMC & Architect Consultants. All such materials
to be provided by the Contractor shall be in conformity with the specifications laid
down or referred to in the contract. The contractor shall, if requested by the
Engineer-in-Charge furnish proof, to the satisfaction of the Engineer-in-Charge/
that the materials so comply. The Engineer-in-Charge shall within thirty days of
submission of samples or within such further period as he may require intimate to
the Contractor in writing whether samples are approved by him or not. If samples
are not approved, the Contractor shall forthwith arrange to supply to the
Engineer-in-Charge for his approval, fresh samples complying with the
specifications laid down in the contract. When materials are required to be tested
in accordance with specifications, approval of the Engineer-in-Charge shall be
issued after the test results are received.

The Contractor shall at his risk and cost submit the samples of materials to be
tested or analysed and shall not make use of or incorporate in the work any
materials represented by the samples until the required tests or analysis have
been made and materials finally accepted by the Engineer-in-Charge. The
Contractor shall not be eligible for any claim or compensation either arising out of
any delay in the work or due to any corrective measures required to be taken on
account of and as a result of testing of materials.

The contractor shall, at his risk and cost, make all arrangements and shall provide
all facilities as the Engineer-in-Charge may require for collecting, and preparing
the required number of samples for such tests at such time and to such place or
places as may be directed by the Engineer-in-Charge and bear all charges and
cost of testing unless specifically provided for otherwise elsewhere in the contract
or specifications. The Engineer in- Charge or his authorized representative shall at
all times have access to the works and to all workshops and places where work is
being prepared or from where materials, manufactured articles or machinery are
being obtained for the works and the contractor shall afford every facility and
every assistance in obtaining the right to such access.

The Engineer-in-Charge shall have full powers to require the removal from the
premises of all materials which in his opinion are not in accordance with the
specifications and in case of default, the Engineer-in-Charge shall be at liberty to
employ at the expense of the contractor, other persons to remove the same
without being answerable or accountable for any loss or damage that may happen
or arise to such materials. The Engineer-in-Charge shall also have full powers to
require other proper materials to be substituted thereof and in case of default, the
Engineer-in-Charge may cause the same to be supplied and all costs which may
attend such removal and substitution shall be borne by the Contractor.

The contractor shall at his own expense, provide a material-testing lab at the site
for conducting routine field tests. The lab shall be equipped at least with the
testing equipment as specified.
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CLAUSE. 10BSecured Advance on Non-perishable Materials

(i)The contractor, on signing an indenture in the form to be specified by the
Engineer-in- Charge, shall be entitled to be paid during the progress of the
execution of the work up to 75% (Seventy Five per cent)of the assessed value of
any materials which are in the opinion of the Engineer in- Charge non-perishable,
non-fragile and non-combustible and are in accordance with the contract and
which have been brought on the site in connection therewith and are adequately
stored and/or protected against damage by weather or other causes but which
have not at the time of advance been incorporated in the works. When materials
on account of which an advance has been made under this sub-clause are
incorporated in the work, the amount of such advance shall be
recovered/deducted from the next payment made under any of the clause or
clauses of this contract.

Such secured advance shall also be payable on other items of perishable nature,
fragile and combustible with the approval of the Engineer-in-Charge provided the
contractor provides a comprehensive insurance cover for the full cost of such
materials. The decision of the Engineer- in-Charge shall be final and binding on
the contractor in this matter. No secured advance, shall however, be paid on high-
risk materials such as ordinary glass, sand, petrol, diesel etc.

Mobilization Advance

(i) Mobilization advance not exceeding 10% (Ten per cent) of the tendered
value may be given, if requested by the contractor in writing within 1[One] month
of the order to commence the work. Such advance shall be in two or more
instalments to be detemmined by the Engineer-in-Charge at his solediscretion. The
first instalment of such advance shall be released by the Owner/Engineer-in-
charge to the contractor on a request made by the contractor to the
Owner/Engineer- in-Charge in this behalf. The second and subsequent instalments
shall be released by the Owner /Engineer- in- Charge only after the contractor
furnishes a proof of the satisfactory utilization of the earlier instalment to the
entire satisfaction of the Engineer-in-Charge.

Before any instalment of advance is released, the contractor shall execute a Bank
guarantee Bond not more than 6 in number (As per the draft given below) from
scheduled Bank for the amount equal to 110% of advance & valid for the period
till recovery of advance. This (Bank Guarantee from Schedule Bank for the
amount equal to 110%of the balance amount of advance) shall be kept renewed
from time to time to cover the balance amount and likely period of complete
recovery, together with interest.
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(iii)  An advance for plant, machinery & shuttering material required for the work
and brought to site by the Contractor may be given if requested by the contractor
in writing within one month of bringing such plant and machinery to site. Such
advance shall be given on such plant and machinery which in the opinion of the
Engineer-in-charge will add to the expeditious execution of work and improve the
quality of work. The amount of advance shall be restricted to 5% percent of the
tender value. In the case of new plant and equipment to be purchased for the
work, the advance shall be restricted to 90% of the price of such new plant and
equipment paid by the contractor for which the contractor shall produce evidence
satisfactory to the Engineer-in-Charge. In the case of second hand and used
plants and equipment, the amount of such advance shall be limited to 50% of the
depreciated value of plant and equipment as may be decided by the engineer in-
Charge. The contractor shall, if so required by the Engineer-in-Charge, submit the
statement of value of such old plant and equipment duly approved by a Registered
Value recognized by the Central Board of Direct Taxes under the Income- Tax Act,
1961. No such advance shall be paid on any plant and equipment of perishable
nature and on any plant and equipment of a value less than Rs. 50,000/- Seventy
five per cent of such amount of advance shall be paid after the plant & equipment
is brought to site and balance twenty five percent on successfully commissioning
the same.

Leasing of equipment shall be considered at par with purchase of equipment and
shall be covered by tripartite agreement with the following:

e Leasing company which gives certificate of agreeing to lease equipment to
the contractor.

e Engineer in Charge, and

e The contractor.

This advance shall further be subject to the condition that such plant and
equipment (a) are considered by the Engineer-in-Charge to be necessary for the
works; (b) and are in working order and are maintained in working order; (c)
hypothecated to the Government as specified by the Engineer-in-Charge before
the payment of advance is released. The contractor shall not be pemitted to
remove from the site such hypothecated plant and equipment without the prior
written permission of the engineer in- Charge. The contractor shall be responsible
for maintaining such plant and equipment in good working order during the entire
period of hypothecation failing which such advance shall be entirely recovered in
lump sum. For this purpose, steel scaffolding and form work shall be treated as
plant and equipment. The contractor shall insure the Plant and Machinery for
which mobilization advance is Sought and given, for a sum sufficient to provide for
their replacement at site. Any amounts not recovered from the insurer will be
borne by the contractor.

(iv) The mobilization advance and plant and machinery advance in (ii) & (iii)
above bear simple interest at the rate of 10% per annum and shall be calculated
from the date of payment to the date of recovery, both days inclusive, on the
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outstanding amount of advance. Recovery of such sums advanced shall be made

by the deduction from the contractors bills commencing after first ten per cent of

the gross value of the work is executed and paid, on pro-rata percentage basis to

the gross value of the work billed beyond 10% in such a way that the entire

advance is recovered by the time eighty per cent of the gross value of the

contract is executed and paid, together with interest due on the entire outstanding

amount up to the date of recovery of the instalment.

(v) If the circumstances are considered reasonable by the Engineer-in-Charge,
the period mentioned in (ii) and (iii) for request by the contractor in writing for
grant of mobilization advance and plant and equipment advance may be extended
in the discretion of the Engineer-in-Charge.

Draft of Bank Guarantee for Mobilization Advance

In consideration of the Vice Chancellor, Nalanda University, Rajgir, Bihar
(hereinafter called “The NU"”) having offered to accept the terms and conditions of
the agreement No._ _~~ dated __ between Nalanda University, Rajgir,
Bihar and M/s. (hereinafter called “the said
Contractor(s)”) for Construction and Development works of Housing Parcel of
Permanent Campus (PHASE I) for Nalanda University at Rajgir, Bihar,(hereinafter
called “the said Agreement”) having agreed to production of an irrevocable Bank
Guarantee for RsS........ccooe..... (Rupees.......cccoovvvveiieieecieen, only) as a guarantee
from the contractor(s) for compliance of his obligations in accordance with the
terms and conditions in the said agreement, in connection with the said
Contractor’s request for Mobilization Advance of Rs. for utilizing it
for the purpose of the said Agreement.

We, (hereinafter referred to as “the Bank”) hereby undertake to pay to the NU an
amount not exceeding Rs. (Rupees. Only) on demand by the NU.

We, e, (indicate the name of the Bank) do hereby undertake to pay the
amounts due and payable under this guarantee without any demure, merely on a
demand from The NU stating that the amount claimed as required to meet the
recoveries due of likely to be due from the said contractor(s). Any such demand
made on the bank shall be conclusive as regards the amount due and payable by
the bank under this Guarantee. However, our liability under this guarantee shall
be restricted to an amount not exceeding Rs. (Rupees. Only)

We, the said bank further undertake to pay The NU any money so demanded
notwithstanding any dispute or disputes raised by the contractor(s) in any suit or
proceeding pending before any court or Tribunal relating thereto, our liability
under this present being absolute and unequivocal.

The payment so made by us under this bond shall be a valid discharge of our
liability for payment there under and the Contractor(s) shall have no claim against
us for making such payment.
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We, (indicate the name of the Bank) further agree that the guarantee herein
contained shall remain in full force and effect during the period that would be
taken for the performance of the said agreement and that it shall continue to be
enforceable till all the dues of The NU under or by virtue of the said agreement
have been fully paid and its claims satisfied of discharged or till Engineer-in-
charge on behalf of The NU certified that the terms and conditions the said
agreement have been fully and properly carried out by the said Contractor(s) and
accordingly discharges this guarantee.

We, e, (Indicate the name of the Bank) further agree with The NU
that the NU shall have the fullest liberty without our consent and without affecting
in any manner our obligation hereunder to vary any of the terms and conditions of
the said agreement or to extend time of performance by the said Contractor(s)
from time to time of to postpone for any time or from time to time any of powers
exercisable by The NU against the said Contractors( s) and to forbear or enforce
any of the terms and conditions relating to the said agreement and we shall not
be relieved from our liability by reason of any such variation, or extension being
granted to the said Contractor(s) or for any forbearance, act of omission on the
part of The NU or any indulgence by The NU to the said Contractor(s) of by any
such matter or thing whatsoever which under the law relating to sureties would,
but for this provision, have effect of so relieving us.

This guarantee will not be discharged due to the charge in the constitution of the
Bank or the Contractor(s).

We.. e (Indicate the name of the Bank) Agree that in case of
encashment of this bank Guarantee, the requisite amount shall be drawn in favour
of Nalanda University, payable at Rajgir, Bihar, Or Any other authority as
demanded by Him and shall be payable by Demand Draft at location specified by
him at such time.

We, (indicate the name of the Bank) lastly undertake not to revoke this guarantee
except with the previous consent of The NU in writing.

This guarantee shall be valid up to .....ccccceeviiiienens Unless extended on demand by
the NU. Notwithstanding anything mentioned above, our liability against this
guarantee is restricted to Rs. (Rupees......... ) and unless a claim in writing is lodged

with us within six months of the date of expiry or the extended date of expiry of
this guarantee all our liabilities under this guarantee shall stand discharged.

Date the .......cccce.e. day of . fOr e (Indicate the name of
the Bank)

CLAUSE. 10C. Payment on Account of Increase in Price/Wages due
to statutory Order(s)

This clause is not applicable since Clause 10 CA and 10 CC are applicable.

FOR OWNER Page | 102 FOR CONTRACTOR



DEVELOPMENT OF PERMANENT CAMPUS (PHASE-I) FOR NALANDA UNIVERSITY

CLAUSE. 10CAPayment due to variation in prices of materials after

receipt of tender
If after submission of the tender, the price of materials specified in
Schedule F increases/ Decreases beyond the base price(s) as indicated in
Schedule F for the work, then the amount of the contract shall
accordingly be varied and provided further that any such variations shall
be effected for stipulated period of Contract including the justified period
extended under the provisions of Clause 5 of the Contract without any
action under Clause 2.

However for work done/during the justified period extended as above, it
will be limited to Indices prevailing at the time of updated stipulated date
of completion considering the effect Of extra work (extra time to be
calculated on pro-rata basis only as cost of extra work x stipulated
period/tendered cost).

The increase/decrease in prices of cement, steel reinforcement, structural
steel and POL shall be determined by the Price indices issued by the
Director General, CPWD. For other Items provided in the Schedule ‘F’, this
shall be determined by the All India Wholesale Price Indices of materials
as published by Economic Advisor to Government of India, Ministry of
Commerce and Industry. Base price for cement, steel reinforcement,
structural steel and POL shall be as issued under the authority of Director
General CPWD applicable for Delhi Including Noida, Gurgaon, Faridabad &
Ghaziabad and for other places as issued under the authority of Zonal
Chief Engineer, CPWD and base price of other materials issued by
concerned Zonal chief Engineer and as indicated in Schedule ‘F’. In case,
price index of a particular material is not issued by Ministry of Commerce
and Industry, then the price index of nearest similar material as indicated
in Schedule ‘F’ shall be followed.

The amount of the contract shall accordingly be varied for all such
materials and will be worked out as per the formula given below for
individual material: -

Adjustment for component of individual material

V=PxQx CI-CIO
CIO

Where,

V = Variation in material costi.e. increase or decrease in the amount of
Rupees to be paid or recovered.

P = Base Price of material as issued under authority of DG, CPWD or
Concerned Zonal Chief Engineer and as indicated in Schedule "F".
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Q= Quantity of material brought at site for bonafide use in the
works since previous bill excluding any such quantity consumed in the
deviated quantity of items beyond deviation I|imit and extra
/substituted item, paid/to be paid at rates derived on the basis of
market rate under clause 12.2.

Clo = Price index for cement, steel reinforcement bars structural steel
and POL as issued by the DG, CPWD and corresponding to the time of
base price of respective material indicated in Schedule ‘F’. For other
items, if any, provided in Schedule ‘F’, All India Wholesale Price Index
for the material as published by the Economic Advisor to Government
of India, Ministry of Industry and Commerce and corresponding to the
time of base price of respective material indicated in Schedule ‘F'.

CI = Price index for cement, steel reinforcement bars, structural steel
and POL as issued under the authority of DG, CPWD for period
under consideration. For other items, if any, provided in
Schedule ‘F’, All India Wholesale Price Index for the material for
period under consideration as published by Economic Advisor to
Government of India, Ministry of Industry and Commerce.

NOTES
I. In respect of the justified period extended under the provisions
of Clause 5 of the contract without any action under clause 2,
the index prevailing at the time of updated stipulated date of
completion considering the effect of extra work (extra time to
be calculated on pro-rata basis only as cost of extra work x
stipulated period/ tendered cost) shall be considered.

Provided always that provisions of the preceding Clause 10 C (as per
GCC 2014 of CPWD) shall not be applicable in respect of Materials
coveredin this Clause.

II. If during progress of work or at the time of
completion of work, it is noticed that any material brought at
site is in excess of requirement, then amount of escalation if
paid earlier on such excess quantity of material shall be
recovered on the basis of cost indices as applied at the time of
payment of escalation or as prevailing at the time of effecting
recovery, whichever is higher.

III. Cement mentioned whereverin this clause includes Cement
component used in RMC brought at site from outside approved
RMC plants, if any.

IV. The date wise record of ready mix concrete shall be keptin a
register and the cement consumption for the same shall be
calculated accordingly.

V. If built-up steel items are brought at site from workshop, then
the variation shall be paid for the structural steel up to the
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period when the built up item/finished productis brought at
site.

CLAUSE.10CC.Payment due to Increase/Decrease in Prices/Wages
(excluding materials covered under clause 10CA after Receipt of
Tender for Works

If the prices of materials (not being materials supplied or services rendered at fixed
prices by the Owner in accordance with clause 10 & 34 thereof) and/or wages of
labour required for execution of the work increase, the contractor shall be
compensated for such increase as per provisions detailed below and the amount of
the contract shall accordingly be varied, subject to the condition that that such
compensation for escalation in prices and wages shall be available only for the work
done during the stipulated period of the contract including the justified period
extended under the provisions of clause 5 of the contract without any action under
clause 2.

No such compensation shall be payable for a work for which the stipulated period of
completion is equal to or less than the time as specified in Schedule F. Such
compensation for escalation in the prices of materials and labour, when due, shall
be worked out based on the following provisions: -

(i) The base date for working out such escalation shall be the last stipulated
date of receipt of tenders including extension, if any.

(i)  The cost of work on which escalation will be payable shall be reckoned as
below

(a) Gross value of work done up to this quarter: (A)
(b) Gross value of work done up to the last quarter :(B)
(©) Gross value of work done since previous quarter (A-B) (C)
(d) Full assessed value of Secured Advance (excluding materials Covered
under Clause 10 CA) fresh paid in this quarter) (D)
(e) Full assessed value of Secured Advance (excluding materials
Covered under Clause 10 CA) recoveredin this quarter :) (E)
(f) Full assessed value of Secured Advance for which escalation Payable
in
this quarter (D-E): (F)
(9) Advance payment made during this quarter: (G)
(h) Advance payment recovered during this quarter: (H)
(i) Advance payment for which escalation is payable in this Quarter
(G-H): (1)

(j) Extra items/deviated quantities of items paid as per Clause 12
Based on prevailing market rates during this quarter: (J)

Then, M = C+F+I-]
N=0.85M

(k)Less cost of material supplied by the department as per
Clause 10 and recovered during the quarter (K)
I) Less cost of services rendered at fixed charges as per Clause
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34 and recovered during the quarter (L)

Cost of work for which escalation is applicable:
W=N-(K+1)

(iii) Components for materials (except cement, reinforcement bars, structural
steel, POL or other materials covered under clause 10 CA) labour, etc. shall be pre-
determined for every work and incorporated in the conditions of contract attached
to the tender papers included in Schedule ‘F’. The decision of the Engineer-in-
Charge in working out such percentage shall be binding on the contractors.

(iv) The compensation for escalation for other materials (excluding cement,
reinforcement bars, structural steel, POL or other materials covered under clause
10 CA) shall be worked as per the formula given below: -

a) Adjustment for civil component (except cement, structural steel,
reinforcement bars, POL and other materials covered under clause 10CA)
/ electrical component of construction ‘Materials’

Vm=W x Xm X MI-MO
100 MIO

Vm = Variation in material cost i.e. increase or decrease in the amount in

Rupees to be paid or recovered.
= Cost of Work done worked out as indicated in sub-para (ii) of Clause
10CC.

Xm = Component of ‘materials’ (except cement, structural steel, reinforcement
bars POL and other materials covered under clause10CA) expressed as
percent of the total value of work.

MI = All India Wholesale Price Index for civil component/electrical
component*of construction material as worked out on the basis of All
India Wholesale Price Index for Individual Commodities/ Group Items for
the period under consideration as published by Economic Advisor to
Govt. of India, Ministry of Industry & Commerce and applying weightages
to the Individual Commodities/Group Items. (In respect of the justified
period extended under the provisions of clause 5 of the contract without
any action under clause 2, the index prevailing at the time of updated
stipulated date of completion considering the effect of extra work (extra
time to be calculated on pro-rata basis only as cost of extra work X
stipulated period/tendered cost, shall be considered.)

Mlo = All India Wholesale Price Index for civil component/electrical
component*of construction material as worked out on the basis of All
India Wholesale Price Index for Individual Commodities/Group Items
valid on the last stipulated date of receipt of tender including extension,
if any, as published by the Economic Advisor to Govt. of India, Ministry of
Industry & Commerce and applying weightages to the Individual
Commodities/Group items.

*Note: relevant component only will be applicable.
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(v) The following principles shall be followed while working out the
Indices mentioned in para (IV) above.

(a)The compensation for escalation shall be worked out at
quarterly intervals and shall be with respect to the cost of work
done as per bills paid during the three calendar months of the
said quarter. The dates of preparation of bills as finally entered
in the Measurement Book by the Assistant Engineer/ date of
submission of bill finally by the contractor to the department in
case of computerized measurement books shall be the guiding
factor to decide the bills relevant to the quarterly interval. The
first such payment shall be made at the end of three months
after the month (excluding the month in which tender was
accepted) and thereafter at three months’ interval. At the time
of completion of the work, the last period for payment might
become less than 3 months, depending on the actual date of
completion.

(b)The index (MI/FI etc.) relevant to any quarter/period for which
such compensation is paid shall be the arithmetical average of
the indices relevant to the three calendar months. If the period
up to date of completion after the quarter covered by the last
such installment of payment, is less than three months, the
index Ml and Fl shall be the average of the indices for the
months falling within that period.

(vi) The compensation for escalation for labour shall be worked out
as per the formula given below: -

Vv L1 - 110

100 L10
VL: Variation in labour cost i.e. amount of increase or decrease
in rupees to be paid orrecovered.
W: Value of work done, worked out as indicated in sub-para

(i) above.

Y: Component of labour expressed as a percentage of the
total value of the work.

LI: Minimum wage in rupees of an unskilled adult male

mazdoor, fixed under any law, statutory rule or order as
applicable on the last date of the quarter previous to the
one under consideration. (In respect of the justified
period extended under the provisions of clause 5 of the
contract without any action under clause 2, the minimum
wage prevailing on the last date of quarter previous to
the quarter pertaining to updated stipulated date of
Completion considering the effect of extra work (extra
time to be calculated on prorata basis only as cost of
extra work x stipulated period/tendered cost, shall be
considered.)
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FOR OWNER

(vii)

(viii)

(ix)

L10: Minimum daily wagein rupees of an unskilled adult male
mazdoor, fixed under any law, statutory rule or order as
on the last stipulated date of receipt of tender including
extension, if any.

The following principles will be followed while working out the
compensation as per subpara (vi) above.

(a)The minimum wage of an unskilled male mazdoor mentioned
in sub-para (vi) above shall be the higher of the wage
notified by Government of India, Ministry of Labour and that
notified by the local administration both relevant to the place
of work and the period of reckoning.

(b)The escalation for labour also shall be paid at the same
quarterly intervals when escalation due to increase in cost of
materials is paid under this clause. If such revision of
minimum wages takes place during any such quarterly
intervals, the escalation compensation shall be payable at
revised rates only for work done in subsequent quarters;

(c) Irrespective of variations in minimum wages of any category
of labour, for the purpose of this clause, the variation in the
rate for an unskilled mazdoor alone shall form the basis for
working out the escalation compensation payable on the
labour component

In the event the price of materials and/or wages of labour
required for execution of the work decrease/s, there shall be a
downward adjustment of the cost of work so that such price of
materials and/or wages of labour shall be deductible from the
cost of work under this contract and in this regard the formula
herein before stated under this Clause 10CC shall mutatis
mutandis apply, provided that:

(a)no such adjustment for the decrease in the price of materials
and/or wages of labour aforementioned would be made in
case of contracts in which the stipulated period of completion
of the work is equal to or less than the time as specified in
Schedule ‘F'.

(b)The Engineer-in-Charge shall otherwise be entitled to lay
down the procedure by which the provision of this sub-clause
shall be implemented from time to time and the decision of
the Engineer-in-Charge in this behalf shall be final and
binding on the contractor.

Provided always that:-
(a)(Where provisions of clause 10CC are applicable, provisions

of clause 10C will not be applicable but provisions of clause
10CA will be applicable.
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(b)Where provisions of clause 10CC are not applicable,
provisions of clause 10C and 10CAwill become applicable.

Note: Updated stipulated date of completion (period of completion plus
extra time for extra work for compensation under clause 10C, 10CA and
10CC, the factor of 1.25 taken into account for calculating the extra time
under clause 12.1 for extra time shall not be considered while calculating
the updated stipulated date of completion for this purpose in clause 10C,
clause 10CA, and clause 10CC.

CLAUSE.10D Dismantled Material Owner’s Property

The contractor shall treat all materials obtained during dismantling of a structure,
excavation of the site for a work, etc. as Owner’s property and such materials
shall be disposed of to the best advantage of Owner according to the instructions
in writing issued by the Engineer-in-Charge.

CLAUSE. 11 Work to be executed in Accordance with Specifications,
Drawings, and Orders etc.

The contractor shall execute the whole and every part of the work in the most
substantial and workmanlike manner both as regards materials and otherwise in
every respect in strict accordance with the specifications. The contractor shall also
conform exactly, fully and faithfully to the design, drawings and instructions in
writing in respect of the work signed by Engineer-In-Charge i and the contractor
shall be furnished free of charge one copy of the contract documents together with
specifications, designs, drawings and instructions as are not included in the
standard specifications of Central Public Works Department specified in Schedule ‘F’
or in any Bureau of Indian Standard or any other, published standard or code or,
Schedule of Rates or any other printed publication referred to elsewhere in the
contract.

The contractor shall comply with the provisions of the contract and with the care
and diligence execute and maintain the works and provide all labour and
materials, tools and plants including for measurements and supervision of all
works, structural plans and other things of temporary or permanent nature
required for such execution and maintenance in so far as the necessity for
providing these, is specified or is reasonably inferred from the contract. The
Contractor shall take full responsibility for adequacy, suitability and safety of all
the works and methods of construction.

CLAUSE. 12Deviations / Variations Extent and Pricing

The Owner shall have power
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(I) To make alteration in, omissions from, additions to or substitutions for the
original specifications, drawings, designs and instructions that may appear to
him to be necessary or advisable during the progress of the Work, and

(II) To omit a part of the Work(s) in case of non-availability of a portion of the
site or for any reasons, and Contractor shall be bound to carry out the Works in
accordance with any instructions given to him in writing signed by the
Engineer-in-Charge and such alterations omissions, additions or substitutions
shall form part of the contract as if originally provided therein and any altered,
additional or substituted Work which the Contractor may be directed to do in
the manner specified above as part of the Works, shall be carried out by the
Contractor on the same conditions in all respects including price on which he
agreed to do the main Work except as hereafter provided.

12.1. The time for completion of the Works shall in the event of any deviations
resulting in additional cost over the Tendered Value sum being ordered, be
extended, if requested by the Contractor, as follows:

(I) in the proportion which the additional cost of the altered, additional or
substituted Work, bears to the original Tendered Value plus

(II) 25% of the time calculated in (i) above or such further additional time as
may be considered reasonable by the Engineer-in-Charge.

12.2Deviation, Extra items and Pricing

In the case of extra items (items that are completely new, and are in addition to
the items contained in the contract) the contractor may within fifteen days of
receipt of order or occurrence of the item(s) claim rates, supported by proper
analysis which shall include invoices, vouchers etc. and Manufacturer’s
specifications for the work failing which the rate approved later by the Engineer-
in-Charge shall be binding and the engineer-in-charge shall within prescribed time
limit of one month of the receipt of the claims supported by analysis, after giving
consideration to the analysis of the rates submitted by the contractor, determine
the rates on the basis of the market rates and the contractor shall be paid in
accordance with the rates so detemmined, failing which it will be deemed to have
been approved.

Deviation, Substituted items, Pricing

In the case of substituted items (items that are taken up with partial substitution
or in lieu of items of work in the contract), the rate for the agreement item (to be
substituted) and substituted item shall also be detemined in the manner as
mentioned in the following para.

(a) If the market rate for the substituted item so determined is more than the
market rate of the agreement item (to be substituted), the rate payable to the
contractor for the substituted item shall be the rate for the agreement item (to be
substituted) so increased to the extent of the difference between the market rates
of substituted item and the agreement item (to be substituted).
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(b) If the market rate for the substituted item so determined is less than the
market rate of the agreement item (to be substituted), the rate payable to the
contractor for the substituted item shall be the rate for the agreement item (to be
substituted) so decreased to the extent of the difference between the market
rates of substituted item and the agreement item (to be substituted).

Deviation, Deviated Quantities, Pricing

In the case of contract items, substituted items, contract cum substituted items,
which exceed the limits laid down in Schedule-F, the contractor may within fifteen
days of receipt of order or occurrence of the excess, claim revision of the rates,
supported by proper analysis for the work in excess of the above mentioned
limits, provided that if the rates so claimed are in excess of the rates specified in
the schedule of quantities, the Engineer-in-Charge shall within prescribed time
limit of receipt of the claims supported by analysis, after giving consideration to
the analysis of the rates submitted by the contractor, determine the rates on the
basis of the market rates and the contractor shall be paid in accordance with the
rates so determined.

12.3 The provisions of the preceding paragraph shall also apply to the decrease in
the rates of items for the work in excess of the limits laid down in Schedule-F, and
the Engineer in-Charge shall after giving notice to the contractor within one month
of occurrence of the excess and after taking into consideration any reply received
from him within fifteen days of the receipt of the notice, revise the rates for the
work in question within one month of the expiry of the said period of fifteen days
having regard to the market rates.

12.4 .The contractor shall send to the Engineer-in-Charge once every three
months, an up to date account giving complete details of all claims for additional
payments to which the contractor may consider himself entitled and of all
additional work ordered by the Engineer-in-Charge which he has executed during
the preceding quarter failing which the contractor shall be deemed to have waived
his right. However, the Owner may authorize consideration of such claims on
merits.

12.5 For the purpose of operation of Schedule-F the following works shall be
treated as works relating to work up to plinth level.

(i) For buildings and basements: All works up to respective plinth level or up
tofloorllevel.

(i)For abutments, piers and well staining: all works up tol.2m above the bed
level:

(i) For retaining wall, wing walls, compound walls, chimneys, overhead
reservoirs/ tanks and other elevated structures: All works up tol.2meter
above the formation ground level

(iv)For reservoirs/tanks (other than overhead reservoirs/tanks): All works up
tol.2meters above the formation ground level:
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v) For basement: All works up to 1.2 m above ground level or up to floor 1 level
whichever is lower.

(vi) For Roads, all items of Excavation and filling including treatment of Sub
base.

12.6 Any operation incidental to or necessarily has to be in contemplation of
bidder while filling tender, or necessary for proper execution of the item included
in the Schedule of quantities or in the schedule of rates mentioned above,
whether or not, specifically indicated in the description of the item and the
relevant specifications, shall be deemed to be included in the rates quoted by the
bidder or the rate given in the said schedule of rates, as the case may be. Nothing
extra shall be admissible for such operations.

CLAUSE.13.Foreclosure of Contract due to Abandonment or
Reduction in Scope of Work(s).

If at any time after acceptance of the tenderor during the progress of work,
the purpose or object for which the work is being done changes due to any
supervening cause and as a result of which the work has to be abandoned
or reduced in scope, the Engineer in-Charge shall give notice in writing to that
effect to the Contractor stating the decision as well as the cause for such
decisionand the Contractor shall act accordingly in the matter. The Contractor
shall have no claim to any payment of compensation or otherwise whatsoever on
account of any profit or advantage which he might have derived from the execution
of the Works in full but which he did not derive in consequence of the foreclosure of
the whole or part of the Works.

The Contractor shall be paid at contract rates for the full amount for Work(s)
executed at site and, in addition, a reasonable amount as certified by the
Engineer-in-Charge for the items hereunder mentioned which could not be utilized
on the Work to the full extentin view of the foreclosures:

i) Any expenditure incurred on preliminary site work, e.g. temporary access
roads, temporary labour huts, staff quarters and site office; storage
accommodation and water storage tanks.

i) The Owner shall have the option to take over Contractor’s materials or any
part thereof either brought to site or of which the Contractor is legally bound
to accept delivery from suppliers (for incorporation in or incidental to the
work) provided, however, the Owner shall be bound to take over the
materials or such portions thereof as the Contractor does not desire to
retain. For materials taken over or to be taken over by the Owner, the cost
of such materials as detailed by Engineer-in-Charge shall be paid. The cost
shall, however, take into account purchase price, cost of transportation and
deterioration or damage which may have been caused to materials whilst in
the custody of the Contractor.
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i) If any materials supplied by Owner are rendered surplus, the same except
normal wastage shall be returned by the contractor to Owner at rates not
exceeding those at which these were originally issued, less allowance for any
deterioration or damage which may have been caused whilst the materials
were in the custody of the contractor. In addition, cost of transporting such
materials from site to Owner stores, if so required by Owner, shall be paid.

Reasonable compensation for transfer of T & P from site to contractor’s
permanent stores or to his other works, whichever is less. If T & P are not
transported to either of the said places, no cost of transportation shall be
payable.

iii) Reasonable compensation for repatriation of contractor's site staff and
imported labour to the extent necessary.

The contractor shall, if required by the Engineer- in-Charge, furnish to him,

books of account, wage books, time sheets and other relevant documents and

evidence as may be necessary to enable him to certify the reasonable amount

payable under this condition.

The reasonable amount of items on (i), (iv) and (v) above shall not be in excess
of 2% of the cost of the work remaining incomplete on the date of closure, i.e.
total stipulated cost of the work as per accepted tender less the cost of work
actually executed under the contract and less the cost of contractor’s materials
at site taken over by the Government as per item (ii) above. Provided always
that against any payments due to the contractor on this account or otherwise,
the Engineer-in-Charge shall be entitled to recover or be credited with any
outstanding balances due from the contractor for advance paid in respect of any
tool, plants and materials and any other sums which at the date of termination
were recoverable by the Government from the contractor under the terms of the
contract.

In the event of action being taken under Clause 13 to reduce the scope of
work, the contractor may furnish fresh Performance Guarantee on the same
conditions, in the same manner and at the same rate for the balance tendered
amount and initially valid up to the extended date of completion or stipulated
date of completion if no extension has been granted plus 60 days beyond that.
Wherever such a fresh Performance Guarantee is furnished by the contractor
the Engineer-in-Charge may return the previous Performance Guarantee.

CLAUSE14. Carrying out part work at risk & cost of contractor.

If Contractor

o At any time makes default during currency of the Work or does not
execute any part of the Work with the due diligence and continues to do so after
a notice in writing of 7 days from the Owner/Engineer-in-Charge; or
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J Commits default in complying with any of the terms and conditions of
the contract and does not remedy it or takes effective steps to remedy it or take
effective steps to remedy it within 7 days even after a notice in writing is given in
that behalf by the Owner/Engineer-in-Charge; or

o Fails to complete the Work(s) or items of Work, with individual dates of
completion, on or before the date(s) so determined and does not complete them
within the period specified in the notice given in writing in that behalf by the
Engineer-in-Charge.

The Engineer- in-Charge without invoking action under clause 3 (when Contract
can be determined) may, without prejudice to any other right or remedy against
the contractor which have either accrued or accrue thereafter to Owner, by a
notice in writing to take the part work / part incomplete work of any item(s) out of
his hands and shall have powersto:

a) Take possession of the site and any materials, constructional plant,
implements, stores, etc. thereon; and/or

b) Carry out the part work/ part incomplete Work of any item(s) by any
means at the risk and cost of the Contractor.

The Engineer-in-Charge shall determine the amount, if any, is recoverable from
the contractor for completion of the part work/ part incomplete work of any
item(s) taken out of his hands and execute at the risk and cost of the contractor,
the liability of contractor on account of loss or damage suffered by Owner because
of action under this clause shall not exceed 10% (Ten per cent) of the tendered
value of the work.

In determining the amount, credit shall be given to the contractor with the value
of work done in all respect in the same manner and at the same rate as if it had
been carried out by the original contractor under the terms of his contract, the
value of contractor's materials taken over and incorporated in the work and use of
plant and machinery belonging to the contractor. The certificate of the Engineer-
in-Charge as to the value of work done shall be final and conclusive against the
contractor provided always that action under this clause shall only be taken after
giving notice in writing to the contractor. Provided also that if the expenses
incurred by the Authority are less than the amount payable to the contractor at
his agreement rates, the difference shall not be payable to the contractor.

Any excess expenditure incurred or to be incurred by Owner in completing the
part work/ part incomplete work of any item(s) or the excess loss of damages
suffered or may be suffered by Owner as aforesaid after allowing such credit shall
without prejudice to any other right or legal remedy available to Owner as per
agreement be recovered from any money due to the contractor on any account,
and if such money is insufficient, the contractor shall be called upon in writing and
shall be liable to pay the same within 30 days.

If the contractor fails to pay the required sum within the aforesaid period of 30
days, the Engineer-in-Charge shall have the right to sell any or all of the
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contractors' unused materials, constructional plant, implements, temporary
building at site etc. and adjust the proceeds of sale thereof towards the dues
recoverable from the contractor under the contract and if thereafter there remains
any balance outstanding, it shall be recovered in accordance with the provisions of
the contract.

In the event of above course being adopted by the Engineer-in-Charge, the
contractor shall have no claim to compensation for any loss sustained by him by
reason of his having purchased or procured any materials or entered into any
engagements or made any advance on any account or with a view to the
execution of the work or the performance of the contract.

CLAUSE.15.Suspension of Work

(i) The Contractor shall, on receipt of the order in writing of the Engineer-in-
Charge (whose decision shall be final and binding on the Contractor) suspend the
progress of the Works or any part thereof for such time and in such manner as the
Engineer-in-Charge may consider necessary so as not to cause any damage, or
injury to the Work already completed or endanger the safety thereof for any of
the following reason:

J On account of any default on the part of the Contractoror;

J For proper execution of the Works or part thereof for reasons other than the
default of the Contractor; or

J For safety of the Works or part thereof.
The Contractor shall, during such suspension, properly protect and secure
the Work(s) to the extent necessary and carry out the instructions given in
that behalf by the Engineer-in-Charge.

(i) If the suspension is ordered for reasons as per (b) and (c) of para (i) above;

J The Contractor shall be entitled to an extension of time equal to the period
of every such suspension plus 25% for completion of the item or group of items of
Work for which a separate period of completion is specified in the contract and of
which the suspended Work forms a part, and;

J If the total period of all such suspensions in respect of an item or group of
items or Work for- which a separate period of completion is specified in the
contract exceeds thirty days, the Contractor shall, in addition to the compensation
payable under the Contract be entitled to such compensation as the Engineer-in-
Charge may consider reasonable in respect of salaries and/or wages paid by the
Contractor to his employees and labour at site, remaining idle during the period of
suspension by adding thereto 2% (to such compensation payable) to cover
indirect expenses of the Contractor; provided the Contractor submits his claim
supported by details to the Engineer-in-Charge within fifteen days of the expiry of
the period of 30 days.
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J If the Works or part thereof is suspended on the orders of the Engineer-in-
Charge for more than three months at a time, except when suspension is ordered
for reason as per para (i) (a) above, the Contractor may after receipt of such
order serve a written notice on the Engineer-in-Charge requiring permission within
fifteen days from receipt by the Engineer-in-Charge of the said notice, to proceed
with the Work or part thereof in regard to which progress has been suspended
and if such permission is not granted within that time, the Contractor, if he
intends to treat the suspension, where it affects only a part of the Works as an
omission of such part by the Owner or where it affects whole of the Works, as an
abandonment of the Works by the Owner, shall within ten days of expiry of such
period of 15 days give notice in writing of his intention to the Engineer-in-Charge.
In the event of the Contractor treating the suspension as an abandonment of the
contract by the Owner, he shall have no claim to payment of any compensation on
account of any profit or advantage which he might have derived from the
execution of Work in full, but which he could not derive in consequence of the
abandonment. He shall, however, be entitled to such compensation, as the
Engineer-in-charge may consider reasonable in respect of salaries and/or wages
paid to his employees and labour at site remaining idle in consequence adding to
the total thereof 2% to cover indirect expenses of the Contractor provided the
Contractor submits his claim supported by details to the Engineer-in-Charge
within 15 days of the expiry of the period of 3 months.

CLAUSE.16.Action in case work not done as per Specifications

All Works under or in course of execution or executed in pursuance of the
Contract shall at all times be open and accessible to the inspection and
supervision of the Engineer-in-charge, his authorized subordinates in charge of
the Work and all superior officers, officer of Quality assurance unit of the Owner
or any organization engaged by the Owner for quality assurance and of the Chief
Technical Examiner’s Office, and the Contractor shall, at all times during the
usual working hours and at all other times at which reasonable notice of the visit
of such officers has been given to the Contractor either himself be present to
receive orders and instructions or have a responsible agent duly accredited in
writing, present for that purpose. Orders given to the Contractor’s agent shall be
considered to have the same force as if they had been given to the Contractor
himself.

If it shall appear to the Engineer-In-Charge or his authorized subordinates in
charge of the Work or to the Chief Engineer in charge of Quality Assurance or his
subordinate officers or the officers of the organization engaged by the Owner for
quality assurance or to the Chief Technical Examiner or his subordinate officers,
that any Work has been executed with unsound, imperfect, or unskilful
workmanship, or with materials or articles provided by him for the execution of
the work which are unsound or of a qualityinferior to that contracted or otherwise
not in accordance with the Contract, the Contractor shall, on demand in writing,
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which shall be made within twelve months of the completion of the Work from
the Engineer-in-Charge specifying the work, materials or articles complained of,
notwithstanding that the same may have been passed, certified and paid for
forthwith rectify, or remove and reconstruct the Work so specified in whole or in
part, as the case may require or as the case may be, remove the materials or
articles so specified and provide other proper and suitable materials or articles at
his own charge and cost. In the event of failing to do so within a period specified
by the Engineer-in- charge in his demand aforesaid, then the Contractor shall be
liable to pay compensation at the same rate as under clause 2 of the Contract
(for non-completion of the work in time) for this default.

In such case the Engineer-in-Charge may not accept the item of Work at the
rates applicable under the contract, but may accept such items at reduced rates
as the Authority specified in Schedule F may consider reasonable during the
preparation of on account bills or final bill, if the item is so acceptable without
detriment to the safety and utility of the item and the structure or he may reject
the work outright without any payment and/or get it and other connected and
incidental items rectified, or remove and re-executed at the risk and cost of the
contractor. Decision of the Engineer-in-Charge to be conveyed in writing in
respect of the same will be final and binding on the contractor.

CLAUSE. 17. Contractor Liable for Damages/ Defects during defects
liability period

If the Contractor or his working people or servants shall break, deface injure or
destroy any part of building in which they may be working, or any building road,
road curb, fence, enclosure, water pipe, cables, drains, electric or telephone post
or wires, trees, grass or grassland, or cultivated ground contiguous to the
premises on which the Work or any part is being executed, or if any damage shall
happen to the Work while in progress, from any cause whatsoever, or if any
defect, shrinkage or other faults appear in the Work within 12 (Twelve) months
after a certificate final or otherwise of its completion shall have been given by the
Engineer-in-charge as aforesaid arising out of defect or improper materials or
workmanship, the Contractor shall upon receipt of a notice in writing on that
behalf by the Engineer-in-Charge make the same good at his own expense or In
default of the Contractor to make such payments, the Engineer-in Charge shall
cause the same to be made good by other workmen and deduct the expense
incurred from any sums that may be due or at any time thereafter may become
due to the Contractor or from his security deposit or the proceeds of sale thereof
or of a sufficient portion thereof. The security deposit of the contractor shall not
be refunded before the expiry of twelve months after the issue of the certificate
final or otherwise, of completion of work, or till the final bill has been prepared
and passed whichever is later. Provided that in the case of road work, if in the
opinion of the Engineer-in-Charge, half of the security deposit is sufficient, to
meet all liabilities of the contractor under this contract, half of the security
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deposit will be refundable after six months and the remaining half after twelve
months of the issue of the said certificate of completion or till the final bill has
been prepared and passed whichever is later.

In case of Maintenance and Operation works of E&M services, the security deposit
deducted from contractors shall be refunded within one month from the date of
final payment or within one month from the date of completion of the
maintenance contract whichever is earlier.

CLAUSE.18.Contractor to provide tools & plants etc.

The contractor shall provide at his own cost all materials (except such special
materials, if any, as may in accordance with the contract be supplied from the
Owner’s store), machinery, tools & plants as specified in Schedule-F. In addition
to this, appliances, implements, other plants, ladders, cordage, tackle, scaffolding
and temporary works required for the proper execution of the work, whether
original, altered or substituted and whether included in the specifications or other
documents forming part of the contract or referred to in these conditions or not,
or which may be necessary for the purpose of satisfying or complying with the
requirements of the Engineer-in-Charge as to any matter as to which under these
conditions he is entitled to be satisfied, or which he is entitled to require together
with carriage therefore to and from the work. The contractor shall also supply
without charge the requisite number of persons with the means and materials,
necessary for the purpose of setting out works, and counting, weighing and
assisting the measurement for examination at any time and from time to time of
the work or materials.

Failing his so doing, the same may be provided by the Engineer-in-Charge at the
expense of the contractor and the expenses may be deducted, from any money
due to the contractor, under this contract or otherwise and/or from his security
deposit or the proceeds of sale thereof, or of a sufficient portions thereof.

CLAUSE.18A.Recovery of Compensation paid to Workmen

In every case in which by virtue of the provisions sub-section (1) of Section 12,
of the Workmen’s Compensation Act, 1923, Owner is obliged to pay
compensation to workman employed by the contractor, in execution of the works,
Owner will recover from the contractor, the amount of the compensation so paid;
and, without prejudice to the rights of the Owner under sub-section (2) of
Section 12, of the said Act, Owner shall be at liberty to recover such amount or
any part thereof by deducting it from the security deposit or from any sum due
by Owner to the contractor whether under this contract or otherwise. Owner shall
not be bound to contest any claim made against it under sub-section (1) of
Section 12, of the said Act, except on the written request of the contractor and
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upon his giving to Owner full security for all costs for which Owner might become
liable in consequence of contesting such claim.

CLAUSE.18B.Ensuring Payment and Amenities to Workers if
Contractor fails

In every case in which by virtue of the provisions of the Contract Labour
(Regulation and Abolition) Act, 1970, and of the Contract Labour (Regulation and
Abolition) Central Rules, 1971, Owner is obliged to pay any amounts of wages to a
workman employed by the contractor in execution of the works, or to incur any
expenditure in providing welfare and health amenities required to be provided
under the above said Act and the rules under Clause 19H or under the C.P.W.D.
Contractor’s Labour Regulations, or under the Rules framed by Government from
time to time for the protection of health and sanitary arrangements for workers
employed by C.P.W.D. Contractors, Owner will recover from the contractor, the
amount of wages so paid or the amount of expenditure so incurred; and without
prejudice to the rights of the Owner under sub-section(2) of Section 20, and sub-
section (4) of Section 21, of the Contract Labour (Regulation and Abolition) Act,
1970, Owner shall be at liberty to recover such amount or any part thereof by
deducting it from the security deposit or from any sum due by Owner to the
contractor whether under this contract or otherwise. Owner shall not be bound to
contest any claim made against it under sub-section (1) of Section 20, sub-section
(4) of Section 21, of the said Act, except on the written request of the contractor
and upon his giving to the Owner full security for all costs for which Owner might
become liable in contesting such claim.

CLAUSE.19 .Labour Laws to be complied with, by the Contractor

The contractor shall obtain a valid license under the Contract Labour (Regulation &
Abolition) Act, 1970, and the Contract Labour (Regulation and Abolition) Central
Rules, 1971, before the commencement of the work, and continue to have a valid
license until the completion of the work. The contractor shall also comply with
provision of the interstate migrant workmen (Regulation of employment &
condition of services) Act 1979. The contractor shall also abide by the provisions
of the Child Labour (Prohibition and Regulation) Act, 1986.

The contractor shall also comply with the provisions of the building and other
Construction Workers (Regulation of Employment & Conditions of Service) Act,
1996 and the building and other Construction Workers Welfare Cess Act, 1996.

Any failure to fulfil these requirements shall attract the penal provisions of this
contract arising out of the resultant non-execution of the work.

CLAUSE 19A Child Labour:
No labour below the age of fourteen years shall be employed on the work.
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CLAUSE 19B Payment of wages:

(i) The contractor shall pay to labour employed by him either directly or through
subcontractors, wages not less than fair wages as defined in the C.P.W.D.
Contractor’s Labour Regulations or as per the provisions of the Contract Labour
(Regulation and Abolition) Act, 1970 and the contract Labour (Regulation and
Abolition) Central Rules, 1971, wherever applicable.

(i) The contractor shall, notwithstanding the provisions of any contract to the
contrary, cause to be paid fair wage to labour indirectly engaged on the work,
including any labour engaged by his sub-contractors in connection with the said
work, as if the labour had been immediately employed by him.

(iii) In respect of all labour directly or indirectly employed in the works for
performance of the contractor’s part of this contract, the contractor shall comply
with or cause to be complied with the Central Public Works Department
contractor’s Labour Regulations made by Government from time to time in regard
to payment of wages, wage period, deductions from wages recovery of wages not
paid and deductions unauthorized made, maintenance of wage books or wage
slips, publication of scale of wages and other terms of employment, inspection and
submission of periodical returns and all other matters of the like nature or as per
the provisions of the Contract Labour (Regulation and Abolition) Act, 1970, and
the Contract Labour (Regulation and Abolition) Central Rules, 1971, wherever
applicable.

(iv) (a) The Engineer-in-Charge concerned shall have the right to deduct from the
moneys due to the contractor any sum required or estimated to be required for
making good the loss suffered by a worker or workers by reason of non-
fulfilment of the conditions of the contract for the benefit of the workers, non-
payment of wages or of deductions made from his or their wages which are not
justified by their terms of the contract or non-observance of the Regulations.

(b) Under the provision of Minimum Wages (Central) Rules, 1950, the
contractor is bound to allow to the labours directly or indirectly employed in the
works one day rest for 6 days continuous work and pay wages at the same rate
as for duty. In the event of default, the Engineer-in-Charge shall have the right
to deduct the sum or sums not paid on account of wages for weekly holidays to
any labours and pay the same to the persons entitled thereto from any money
due to the contractorby the Engineer-in-Charge concerned.

(v) The contractor shall comply with all the Central, State Laws & other statutory
and regulatory provisions and Rules including but not limited to the provisions of
the Payment of Wages Act, 1936, Minimum Wages Act 1948, Minimum Wages
(Central) Rules, 1950, Employees Liability Act, 1938, Workmen’s Compensation
Act, 1923, Industrial Disputes Act, 1947, Maternity Benefits Act, 1961, Child
Labour (Prohibition and Regulation) Act, 1986 and the Contractor’'s Labour
(Regulation and Abolition) Act 1970, or the modifications thereof or any other
laws relating thereto and the rules made there under from time to time.
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(vi) The contractor shall indemnify and keep indemnified Owner against payments
to be made under and for the observance of the laws aforesaid and the C.P.W.D.
Contractor’s Labour Regulations without prejudice to his right to claim indemnity
from his sub-contractors.

(vii) The laws aforesaid shall be deemed to be a part of this contract and any
breach thereof shall be deemed to be a breach of this contract.

(viii) Whatever is the minimum wage for the time being, or if the wage payable is
higher than such wage, such wage shall be paid by the contractor to the workmen
directly without the intervention of Jamadar (head of the labour Gang) and that
Jamadar shall not be entitled to deduct or recover any amount from the minimum
wage payable to the workmen as and by way of commission or otherwise.

(ix) The contractor shall ensure that no amount by way of commission or
otherwise is deducted or recovered by the Jamadar from the wage of workmen.

Clause 19C

In respect of all labour directly or indirectly employed in the work for the
performance of the contractor’s part of this contract, the contractor shall at his
own expense arrange for the safety provisions as per C.P.W.D Safety Code framed
from time to time and shall at his own expense provide for all facilities in
connection therewith. In case the contractor fails to make arrangement and
provide necessary facilities as aforesaid, he shall be liable to pay a penalty of
Rs.200/- for each default and in addition, the Engineer-in- Charge shall be at
liberty to make arrangement and provide facilities as aforesaid and recover the
costsincurred in that behalf from the contractor.

CLAUSE 19D

The contractor shall submit by 4t and 19t of every month, to the Engineer-in-
Charge, a true statement showing in respect of the second half of the preceding
month and the first half of the current month respectively: -

1) The number of laborers employed by him on the work,

2) Their working hours,

3) The wages paid to them,

4) The accidents that occurred during the said fortnight showing the
circumstances under which they happened and the extent of damage and
injury caused by them, and

5) The number of female workers who have been allowed maternity benefit
according to “Leave and pay during leave Clausel9F"” and the amount
paid to them.

Failing which the contractor shall be liable to pay to Owner, a sum not exceeding
Rs.200/- for each default or materially incorrect statement. The decision of the
Engineer in Charge shall be final in deducting from any bill due to the contractor;
the amount levied as fine and is binding on the contractor.

FOR OWNER Page |121 FOR CONTRACTOR



DEVELOPMENT OF PERMANENT CAMPUS (PHASE-I) FOR NALANDA UNIVERSITY

CLAUSE 19E

In respect of all labour directly or indirectly employed in the works for the
performance of the contractor’s part of this contract, the contractor shall comply
with or cause to be complied with all the rules framed by Governmentfrom time to
time for the protection of health and sanitary arrangements for workers employed
by the Owner and its contractors.

CLAUSE 19F Leave and pay during leave:
Leave and pay during leave shall be regulated as follows:

1. Leave:

(i) in the case of delivery - maternity leave not exceeding 8 weeks, 4 weeks
up to and including the day of delivery and 4 weeks following that day,

(i) in the case of miscarriage - up to 3 weeks from the date of miscarriage.
2. Pay:

(i) in the case of delivery - leave pay during maternity leave will be at the
rate of the women’s average daily earnings, calculated on total wages
earned on the days when full time work was done during a period of three
months immediately preceding the date on which she gives notice that she
expects to be confined or at the rate of Rupee one only a day whichever is
greater.

(ii) in the case of miscarriage - leave pay at the rate of average daily
earning calculated on the total wages earned on the days when full time
work was done during a period of three months immediately preceding the
date of such miscarriage.

3. Conditions for the grant of Maternity Leave:

No maternity leave benefit shall be admissible to a woman unless she has been
employed for a total period of not less than six months immediately preceding the
date on which she proceeds on leave.

4. The contractor shall maintain a register of Maternity (Benefit) in the Prescribed
Form as shown in appendix -I and II, and the same shall be kept at the place of
work.

CLAUSE 19G

In the event of the contractor(s) committing a default or breach of any of the
provisions of the Central Public Works Department, Contractor’'s Labour
Regulations and Model Rules for the protection of health and sanitary
arrangements for the workers as amended from time to time or furnishing any
information or submitting or filing any statement under the provisions of the
above Regulations and’ Rules which is materially incorrect, he/they shall, without
prejudice to any other liability, pay to the Owner a sum not exceeding Rs.200/-
for every default, breach or furnishing, making, submitting, filing such materially
incorrect statements and in the event of the contractor(s) defaulting continuously
in this respect, the penalty may be enhanced to Rs.200/- per day for each day of
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default subject to a maximum of 5 per cent of the estimated cost of the work put
to tender. The decision of the Engineer-in-Charge shall be final and binding on the
parties.

Should it appear to the Engineer-in-Charge that the contractor(s) is/are not
properly observing and complying with the provisions of the C.P.W.D. Contractor’s
Labour Regulations and Model Rules and the provisions of the Contract Labour
(Regulation and Abolition) Act 1970, and the Contract Labour (R& A) Central Rules
1971, for the protection of health and sanitary arrangements for work-people
employed by the contractor(s) (hereinafter referred as “the said Rules”) the
Engineer-in-Charge shall have power to give notice in writing to the contractor(s)
requiring that the said Rules be complied with and the amenities prescribed
therein be provided to the work-people within a reasonable time to be specified in
the notice. If the contractor(s) shall fail within the period specified in the notice to
comply with and/observe the said Rules and to provide the amenities to the work-
people as aforesaid, the Engineer-in-Charge shall have the power to provide the
amenities hereinbefore mentioned at the cost of the contractor(s). The
contractor(s) shall erect, make and maintain at his/their own expense and to
approved standards all necessary huts and sanitary arrangements required for
his/their work-people on the site in connection with the execution of the works,
and if the same shall not have been erected or constructed, according to approved
standards, the Engineer-in-Charge shall have power to give notice in writing to
the contractor(s) requiring that the said huts and sanitary arrangements be
remodelled and/or reconstructed according to approved standards, and if the
contractor(s) shall fail to remodel or reconstruct such huts and sanitary
arrangements according to approved standards within the period specified in the
notice, the Engineer-in-Charge shall have the power to remodel or reconstruct
such huts and sanitary arrangements according to approved standards at the cost
of the contractor(s).

CLAUSE 19 H

The contractor(s) shall at his/their own cost provide his/their labour with a
sufficient number of huts (hereinafter referred to as the camp) of the following
specifications on a suitable plot of land to be approved by the Engineer-in-Charge.

(i) (@) The minimum height of each hut at the eaves level shall be 2.10m (7 ft.)
and the floor area to be provided will be at the rate of 2.7 sgm. (30 sq. ft.) For
each memberof the worker’s family staying with the labourer.

(b) The contractor(s) shall in addition construct suitable cooking places having
a minimum area of 1.80m x 1.50m (6'x5") adjacent to the hut for each family.

(c) The contractor(s) shall also construct temporary latrines and urinals for the
use of the labourers each on the scale of not less than four per each one
hundred of the total strength, separate latrines and urinals being provided for
women.
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(d) The contractor(s) shall construct sufficient number of bathing and washing
places, one unit for every 25 persons residing in the camp. These bathing and
washing places shall be suitably screened.

(i) (@) all the huts shall have walls of sun-dried or burnt-bricks laid in mud mortar
or other suitable local materials as may be approved by the Engineer-in-
Charge. In case of sun-dried bricks, the walls should be plastered with mud
gobri on both sides. The floor may be kutcha but plastered with mud gobri and
shall be at least 15 cm (6") above the surrounding ground. The roofs shall be
laid with thatch or any other materials as may be approved by the Engineer-in-
Charge and the contractor shall ensure that throughout the period of their
occupation, the roofs remain watertight.

(b) The contractor(s) shall provide each hut with proper ventilation.

(c) All doors, windows, and ventilators shall be provided with suitable leaves for
security purposes.

(d) There shall be kept an open space of at least 7.2m (8 yards) between the
rows of huts which may be reduced to 6m (20 ft.) according to the availability
of site with the approval of the Engineer-in-Charge. Back to back construction
will be allowed.

(iii) Water Supply - The contractor(s) shall provide adequate supply of water for
the use of labourers. The provisions shall not be less than two gallons of pure and
wholesome water per head per day for drinking purposes and three gallons of
clean water per head per day for bathing and washing purposes. Where piped
water supply is available, supply shall be at stand posts and where the supply is
from wells or river, tanks that may be of metal or masonry, shall be provided. The
contractor(s) shall also at his/ their own cost make arrangements for laying pipe
lines for water supply to his/ their labour camp from the existing mains wherever
available, and shall pay all fees and charges therefore.

(iv) The site selected for the camp shall be high ground, removed from jungle.

(v)Disposal of Excreta - The contractor(s) shall make necessary arrangements
for the disposal of excreta from the latrines by trenching or incineration, which
shall be

According to the requirements lay down by the Local Health Authorities. If
trenching or incineration is not allowed, the contractor(s) shall make
arrangements for the removal of the excreta through the Municipal
Committee/authority and inform it about the number of labourers employed so
that arrangements may be made by such Committee/authority for the removal of
the excreta. All charges on this account shall be borne by the contractor and paid
direct by him to the Municipality/authority. The contractor shall provide one
sweeperfor every eight seats in case of dry system.

(vi) Drainage - The contractor(s) shall provide efficient arrangements for
draining away sullage water so as to keep the camp neat and tidy. The contractor
may provide package type STP plant of required capacity approved by engineer in
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change for treating the sewage water and supply to the Owner free of cost for the
use of gardening. The contractor will carry out maintenance of STP at his own
cost. Contractorwill keep the camp neat and tidy.

(vii) The contractor(s) shall make necessary arrangements for keeping the camp
area sufficiently lighted to avoid accidents to the workers.

(Viii) Sanitation - The contractor(s) shall make arrangements for conservancy
and sanitation in the labour camps according to the rules of the Local Public
Health and Medical Authorities.

CLAUSE 191

The Engineer-in-Charge may require the contractor to dismiss or remove from the
site of the work any person or persons in the contractors’ employ upon the work
who may be incompetent or misconduct himself and the contractor shall forthwith
comply with such requirements. In respect of maintenance/repair or renovation
works etc. where the labour have an easy access to the individual houses, the
contractor shall issue identity cards to the labourers, whether temporary or
permanent and he shall be responsible for any untoward action on the part of
such labour. Engineer-in-charge will display a list of contractors working in the
colony/Blocks on the notice board in the colony and also at the service center, to
apprise the residents about the same.

CLAUSE 19] Occupation of Buildings by Unauthorized persons

It shall be the responsibility of the contractor to see that the building under
construction is not occupied by anybody unauthorized during construction, and is
handed over to the Engineer-in-Charge with vacant possession of complete
building. If such building though completed is occupied illegally, then the
Engineer-in-Charge shall have the option to refuse to accept the said
building/buildings in that position. Any delay in acceptance on this account will be
treated as the delay in completion and for such delay, a levy up to 5% of tendered
value of work may be imposed by the Engineer-in-charge whose decision shall be
final both with regard to the justification and quantum and be binding on the
contractor.

However, the Engineer in charge through a notice may require the contractor to
remove the illegal occupationany time on or before construction and delivery.

CLAUSE 19K Employment of skilled/semi-skilled workers

The contractor shall, at all stages of work, deploy skilled/semi-skilled tradesmen
who are qualified and possess certificate in particular trade from CPWD Training
Institute/Industrial Training Institute/National Institute of construction
Management and Research (NICMAR)/ National Academy of Construction, CIDC or
any similar reputed and recognized Institute managed/ certified by State/Central
Government. The number of such qualified tradesmen shall not be less than 20%
of total skilled/semi-skilled workers required in each trade at any stage of work.
The contractor shall submit number of man days required in respect of each trade,
it's scheduling and the list of qualified tradesmen along with requisite certificate
from recognized Institute to Engineer in charge for approval. Notwithstanding
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such approval, if the tradesmen are found to have inadequate skill to execute the
work of respective trade, the contractor shall substitute such tradesmen within
two days of written notice from Engineer in-Charge. Failure on the part of
contractor to obtain approval of Engineer-in-Charge or failure to deploy qualified
tradesmen will attract a compensation to be paid by contractor at the rate of Rs.
100 per such tradesman per day. Decision of Engineer-in-Charge as to whether
particular tradesman possesses requisite skill and amount of compensation in case
of default shall be final and binding.

CLAUSE 19 L Contribution of EPF and ESI

The ESI and EPF contributions on the part of employer in respect of this contract
shall be paid by the contractor. These contributions on the part of employer paid by
the contractor shall be reimbursed by the Engineer-in-charge to the contractor on
actual basis. The applicable and eligible amount of EPF & ESI shall be reimbursed
preferably within 7 days but not later than 30 days of submission of documentary
proof of payment provided same are in order.

CLAUSE. 20. Minimum Wages Act to be complied with

The contractor shall comply with all the provisions of the Minimum Wages Act,
1948, and Contract Labour (Regulation and Abolition) Act, 1970, amended from
time to time and rules framed there under and other labour laws affecting
contract labour that may be brought into force from time to time.

CLAUSE. 21. Work not to be sublet. Action in case of insolvency

The contract shall not be assigned or sublet without the written approval of the
Engineer-in-Charge. And if the contractor shall assign or sublet his contract, or
attempt to do so, or become insolvent or commence any insolvency proceedings
or make any composition with his creditors or attempt to do so, or if any bribe,
gratuity, gift, loan, perquisite, reward or advantage pecuniary or otherwise, shall
either directly or indirectly, be given, promised or offered by the contractor, or
any of his servants or agent to any officer or person in the employ of Owner or
any of its formally appointed consultants in any way relating to their office or
employment, or if any such officer or person shall become in any way directly or
indirectly interested in the contract, the Engineer-in-Charge on behalf of the
Owner (Nalanda University shall have power to adopt the course specified in
Clause 3 (when contract can be determined) hereof in the interest of Owner and
in the event of such course being adopted, the consequences specified in the said
Clause 3 shall ensue.
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CLAUSE. 22. Compensation

All sums payable by way of compensation under any of these conditions shall be
considered as reasonable compensation to be applied to the use of Owner without
reference to the actual loss or damage sustained and whether or not any damage
shall have been sustained.

CLAUSE. 23. Changes in firm’s Constitution to be intimated

Where the contractor is a partnership firm, the previous approval in writing of the
Engineer-in-Charge shall be obtained before any change is made in the
constitution of the firm. Where the contractor is an individual or a Hindu undivided
family business concern, such approval as aforesaid shall likewise be obtained
before the contractor enters into any partnership agreement where under the
partnership firm would have the right to carry out the works hereby undertaken
by the contractor. If previous approval as aforesaid is not obtained, the contract
shall be deemed to have been assigned in contravention of Clause 21 (Work not
be sublet Action in case of insolvency) hereof and the same action may be taken,
and the same consequences shall ensue as provided in the said Clause 21 (Work
not be sublet. Action in case of insolvency)

CLAUSE. 24. Works to be executed under the Contract

All works to be executed under the contract shall be executed under the direction
and subject to the approval in all respects of the Engineer-in-Charge who shall be
entitled to direct at what point or points and in what manner they are to be
commenced, and from time to time carried on.

CLAUSE.25 .Settlement of disputes & Arbitration

Except where otherwise provided in the contract, all questions and disputes
relating to the meaning of the specifications, design, drawings and instructions
herein before mentioned and as to the quality of workmanship or materials used
on the Work or as to any other question, claim, right, matter or thing whatsoever
in any way arising out of or in relation to the contract, design, drawings,
specification, estimates, instructions, orders or these conditions or otherwise
concerning the Work or the execution or failure to execute the same whether
arising during the progress of the Work or after the cancellation, termination,
completion or abandonment thereof shall be dealt with as mentioned hereinafter

(a) If the Contractor considers any Work demanded of him to be outside the
requirements of the Contract, or disputes any drawings, record or decision
given in writing by the Engineer-in-Charge or if the Engineer in Charge
considers any act or decision of the contracton any matter in connection
with or arising out of the contract or carrying out of the Work to be
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unacceptable he shall promptly within 15 days request the Owner in writing
for written instruction or decision on such matters. Thereupon, the Owner
shall give his written instructions or decisions within a period of one month
from the receipt of the Contractor’s letter.

If the Owner fails to give his instructions or decision in writing within the
aforesaid period or if the Contractor is dissatisfied with the instructions or
decision of the Owner, the Contractor may, within 15 days of the receipt of
the Owner’s decision, give notice to the Owner to appoint an Arbitrator failing
which the said decision shall be final, binding and conclusive and not
referable to adjudication by the Arbitrator. It is a term of contract that each
party invoking arbitration must exhaust the aforesaid mechanism of
settlement of claims/disputes prior to invoking arbitration.

(b)Disputes or difference shall be referred for adjudication through
arbitration by a Tribunal having sole arbitrator where Tendered amount is
Rs. 100 Crore or less. Where Tendered Value is more than Rs. 100 Crore,
Tribunal shall consist of three Arbitrators as above. The requirements of
the Arbitration and Conciliation Act, 1996 (26 of 1996) and any further
statutory modifications or re-enactment thereof and the rules made there
under and for the time being in force shall be applicable.

It is a term of this Contract that the party invoking Arbitration shall give a list of
disputes with amounts claimed there under in respect of each such dispute along
with the notice for appointment of Arbitrator and giving reference to the rejection
by the Owner of the appeal.

It is also a term of this contract that any member of the Arbitration
Tribunal shall be a Graduate Engineer with experience in handling public
works engineering contracts at a level not lower than Chief Engineer (Joint
Secretary level of Government of India). This shall be treated as a
mandatory qualification to be appointed as arbitrator.

Parties, before or at the time of appointment of Arbitral Tribunal may
agree in writing for fast track arbitration as per the Arbitration and
Conciliation Act, 1996 (26 of 1996) as amended in 2015.

Subject to provision in the Arbitration and Conciliation Act, 1996 (26 of
1996) as amended in 2015 whereby the counter claims if any can be
directly filed before the arbitrator without any requirement of reference by
the appointing authority, the arbitrator shall adjudicate on only such
disputes as are referred to him by the appointing authority and give
separate award against each dispute and claim referred to him and in all
cases where the total amount of the claims by any party exceeds Rs.
1,00,000/-, the arbitrator shall give reasons for the award.

It is also a term of the contract that if any fees and other expenses are payable to
the Arbitrator, these shall be paid as per the act.
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The place of arbitration shall be as mentioned in Schedule F. In case there
is no mention of place of arbitration, the arbitral tribunal shall determine
the place of arbitration. The venue of the arbitration shall be such place as
may be fixed by the Arbitral Tribunal in consultation with both the parties.
Failing any such agreement, then the Arbitral Tribunal shall decide the
venue.

CLAUSE. 26. Contractor to indemnify Owner against Patent Rights

The contractor shall fully indemnify and keep indemnified the Owner against any
action, claim or proceeding relating to infringement or use of any patent or design
or any alleged patent or design rights and shall pay any royalties which may be
payable in respect of any article or part thereof included in the contract. In the
event of any claims made under or action brought against Owner in respect of any
such matters as aforesaid, the contractor shall be immediately notified thereof
and the contractor shall be at liberty, at his own expense, to settle any dispute or
to conduct any litigation that may arise there from, provided that the contractor
shall not be liable to indemnify the Owner if the infringement of the patent or
design or any alleged patent or design right is the direct result of an order passed
by the Engineer-in-Charge in this behalf.

CLAUSE 27 Lump sum provision in Tender.

This Clause is deleted.

CLAUSE.28 .Action where no Specifications are specified

In the case of any class of work for which there is no such specifications as
referred to in Clause 11, such work shall be carried out in accordance with the
Bureau of Indian Standards Specifications. In case there are no such specifications
in Bureau of Indian Standards, the work shall be carried out as per manufacturers’
specifications, if not available then as per District Specifications. In case there are
no such specifications as required above, the work shall be carried out in all
respects in accordance with the instructions and requirements of the Engineer-in-
Charge.

CLAUSE. 29. Withholding and lien in respect of sum due from
contractor

(i) Whenever any claim or claims for payment of a sum of money arises out of or
under the contract or against the contractor, the Engineer-in-Charge or the
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Owner shall be entitled to withhold and also have a lien to retain such sum or
sums in whole or in part from the security, if any deposited by the contractor and
for the purpose aforesaid, the Engineer-in-Charge or the Owner shall be entitled
to withhold the security deposit, if any, furnished as the case may be and also
have a lien over the same pending finalization or adjudication of any such claim.
In the event of the security being insufficient to cover the claimed amount or
amounts or if no security has been taken from the contractor, the Engineer-in-
Charge or the Owner shall be entitled to withhold and have a lien to retain to the
extent of such claimed amount or amounts referred to above, from any sum or
sums found payable or which may at any time thereafter become payable to the
contractor under the same contract or any other contract with the Engineer-in-
Charge of the Owner or any contracting person through the Engineer-in-Charge
pending finalization of adjudication of any such claim.

It is an agreed term of the contract that the sum of money or moneys so withheld
or retained under the lien referred to above by the Engineer-in-Charge or the
Owner will be kept withheld or retained as such by the Engineer-in-Charge or
Owner till the claim arising out of or under the contract is determined by the
arbitrator by the competent court, as the case may be and that the contractor will
have no claim for interest or damages whatsoever on any account in respect of
such withholding or retention under the lien referred to above and duly notified as
such to the contractor. For the purpose of this clause, where the contractor is a
partnership firm or a limited company, the Engineer-in-Charge or the Owner shall
be entitled to withhold and also have a lien to retain towards such claimed amount
or amounts in whole or in part from any sum found payable to any partner/limited
company as the case may be, whether in his individual capacity or otherwise.

(ii) Owner shall have the right to cause an audit and technical examination of the
works and the final bills of the contractor including all supporting vouchers,
abstract, etc., to be made after payment of the final bill and if as a result of such
audit and technical examination any sum is found to have been overpaid in
respect of any work done by the contractor under the contract or any work
claimed to have been done by him under the contract and found not to have been
executed, the contractor shall be liable to refund the amount of over-payment and
it shall be lawful for Owner to recover the same from him in the manner
prescribed in sub-clause (i) of this clause or in any other manner legally
permissible; and if it is found that the contractor was paid less than what was due
to him under the contract in respect of any work executed by him under it, the
amount of such under payment shall be duly paid by Owner to the contractor,
without any interest thereon whatsoever.

Provided that the Owner shall not be entitled to recover any sum overpaid, nor
the contractor shall be entitled to payment of any sum paid short where such
payment has been agreed upon between the Engineer-in-Charge on the one hand
and the contractor on the other under any term of the contract permitting
payment for work after assessment by the Engineer-in-Charge.
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CLAUSE. 29A.Lien in respect of claims in other Contracts

Any sum of money due and payable to the contractor (including the security
deposit returnable to him) under the contract may be withheld or retained by way
of lien by the Engineer-in-Charge or the Owner or any other contracting person or
persons through Engineer-in-Charge against any claim of the Engineer-in-Charge
or the Owner or such other person or persons in respect of payment of a sum of
money arising out of or under any other contract made by the contractor with the
Engineer-in-Charge or the Owner or with such other person or persons.

It is an agreed term of the contract that the sum of money so withheld or retained
under this clause by the Engineer-in-Charge or the Owner will be kept withheld or
retained as such by the Engineer-in-Charge or the Owner or till his claim arising
out of the same contract or any other contract is either mutually settled or
determined by the arbitration clause or by the competent court, as the case may
be and that the contractor shall have no claim for interest or damages whatsoever
on this account or on any other ground in respect of any sum of money withheld
or retained under this clause and duly notified as such to the Contractor.

CLAUSE 30. Employment of Coal Mining or Controlled area labour not
permissible.
This clause is not relevant to this work and hence deleted.

CLAUSE. 31 .Unfiltered Water Supply

The Contractor(s) shall make his/their own arrangements for water required for

the work and nothing extra will be paid for the same.. This will be subject to the
following conditions:

(i) That the water used by the contractor(s) shall be fit for construction
purposes to the satisfaction of the Engineer-in-Charge.

(i) The Engineer-in-Charge shall make alternative arrangements for supply of
water at the risk and cost of contractor(s) if the arrangements made by the
contractor(s) for procurement of water are in the opinion of the Engineer-in-
Charge, unsatisfactory.

CLAUSE 31A Departmental Water supply if available.
Water if available may be supplied to the contractor by the Owner subject to the
following conditions.

i) The water charges @ 1 % shall be recovered on gross amount of the
work done.
ii) The contractor shall make his own arrangement of water connection and

laying of pipelines from existing main of source of supply.
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i)

The Owner do not guarantee to maintain uninterrupted supply of water
and it will be incumbent on the contractor to make alternative
arrangements for water at his own cost in the event of any temporary
break down in the Government water main so that the progress of
his/their work is not held up for want of water. No claim of damage or
refund of water charges will be entertained on account of such break
down.

CLAUSE 32. Alternate water arrangements

i)

Where there is no piped water supply arrangement and the water is taken
by the contractor from the wells or hand pump constructed by the Owner,
no charge shall be recovered from the contractor on that account. The
contractor shall, however, draw water at such hours of the day that it
does not interfere with the normal use for which the hand pumps and
wells are intended. He will also be responsible for all damage and
abnormal repairs arising out of his use, the cost of which shall be
recoverable from him. The Engineer-in-Charge shall be the final authority
to determine the cost recoverable from the contractor on this account and
his decision shall be binding on the contractor.

The contractor shall be allowed to construct temporary wells in Owner’s
land for taking water for construction purposes only after he has got
permission of the Engineer-in- Charge in writing. No charges shall be
recovered from the contractor on this account, but the contractor shall be
required to provide necessary safety arrangements to avoid any accidents
or damage to adjacent buildings, roads and service lines. He shall be
responsible for any accidents or damage caused due to construction and
subsequent maintenance of the wells and shall restore the ground to its
original condition after the wells are dismantled on completion of the
work.

CLAUSE. 33. Return of Surplus materials

Notwithstanding anything contained to the contrary in this contract, where any
materials for the execution of the contract are procured with the assistance of
Owner either by issue from the Owner’s stocks or purchase made under orders or
permits or licenses issued by Owner, the contractor shall hold the said materials
economically and solely for the purpose of the contract and not dispose of them
without the written permission of the Owner and return, if required by the
Engineer-in-Charge, all surplus or unserviceable materials that may be left with
him after the completion of the contract or at its termination for any reason
whatsoever on being paid or credited such price as the Engineer-in-Charge shall
determine having due regard to the condition of the materials. The price allowed
to the contractor however shall not exceed the amount charged to him excluding
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the element of storage charges. The decision of the Engineer-in-Charge in this
regard shall be final and conclusive. In the event of breach of the aforesaid
condition, the contractor shall in addition to throwing himself open to action for
contravention of the terms of the license or permit and/or for criminal breach of
trust, be liable to Owner for all moneys, advantages or profits resulting or which in
the usual course would have resulted to him by reason of such breach.

CLAUSE. 34 Hire of Plant & Machinery

This clause is deleted as the Owner cannot supply any Plant and Machinery.
CLAUSE 35. Employment of technical Staff and employees

Contractors Superintendence, Supervision, Technical Staff & Employees

(i) The contractor shall provide all necessary superintendence during execution of
the work and all along thereafter as may be necessary for proper fuffilling of the
obligations under the contract.

The contractor shall immediately after receiving letter of acceptance of the tender
and before commencement of the work, intimate in writing to the Engineer-in-
Charge, the name(s), qualifications, experience, age, address(s) and other
particulars along with certificates, of the principal technical representative to be in
charge of the work and other technical representative(s) who will be supervising
the work. Minimum requirement of such technical representative(s) and their
qualifications and experience shall not be lower than specified in Schedule-F. The
Engineer-in-Charge shall within 3 days of receipt of such communication intimate in
writing his approval or otherwise of such a representative(s) to the contractor. Any
such approval may at any time be withdrawn and in case of such withdrawal, the
contractor shall appoint another such representative(s) according to the provisions
of this clause. Decision of the Tender accepting Authority shall be final and binding
on the contractor in this respect. Such a principal technical representative and
other technical representative(s) shall be appointed by the contractor soon after
receipt of the approval from Engineer-in-charge and shall be available at site before
start of work.

All the provisions applicable to the principal technical representative under the Clause
will also be applicable to other technical representative(s) The principal technical
representative and other technical representative(s) shall be present at the site of
work for supervision at all times when any construction activity is in progress and
also present himself/themselves, as required, to the Engineer-in-Charge and or his
designated representative to take instructions. Instructions given to the principal
technical representative or other technical representative(s) shall be deemed to
have the same force as if these have been given to the contractor. The principal
technical representative and other technical representative(s) shall be actually
available at site fully during all stages of execution of work, during
recording/checking/test checking of measurements of works and whenever so
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required by the Engineer-in-Charge and shall also note down instructions conveyed
by the Engineer-in-Charge or his designated representative(s) in the site order
book and shall affix his/their signature in token of noting down the instructions and
in token of acceptance of measurements/checked measurements/test checked
measurements. The representative(s) shall not look after any other work other
than this project. Substitutes, duly approved by Engineer-in-Charge of the work in
similar manner as aforesaid shall be provided in event of absence of any of the
representative(s) by more than two days.

If the Engineer-in-Charge, whose decision in this respect is final and binding on the
contractor, is convinced that no such technical representative(s) is/are effectively
appointed or is/are effectively attending or fulfilling the provision of this clause, a
recovery (non-refundable) shall be effected from the contractor as specified in
Schedule ‘F’ and decision of the Engineer-in-Charge as recorded in the site order
book and measurement recorded checked/test checked in Measurement Books shall
be final and binding on the contractor. . Further if the contractor fails to appoint
suitable technical Principal technical representative and/or other technical
representative(s) and if such appointed persons are not effectively present or are
absent by more than two days without duly approved substitute or do not
discharge their responsibilities satisfactorily, the Engineer-in-Charge shall have full
powers to suspend the execution of the work until such date as suitable other
technical representative(s) is/are appointed and the contractor shall be held
responsible for the delay so caused to the work. The contractor shall submit a
certificate of employment of the technical representative(s) (in the form of copy of
Form-16 or CPF deduction issued to the Engineers employed by him) along with
every on account bill/final bill and shall produce evidence if at any time so required
by the Engineer-in-Charge.

(i) The contractor shall provide and employ on the site only such technical
assistants as are skilled and experienced in their respective fields and such foremen
and supervisory staff as are competent to give proper supervision to the work.

The contractor shall provide and employ skilled, semiskilled and unskilled labour as
is necessary for proper and timely execution of the work.

The Engineer-in-Charge shall be at liberty to object to and require the contractor to
remove from the works any person who in his opinion misconducts himself, or is
incompetent or negligent in the performance of his duties or whose employment is
otherwise considered by the Engineer-in-Charge to be undesirable. Such person
shall not be employed again at works site without the written permission of the
Engineer-in-Charge and the persons so removed shall be replaced as soon as
possible by competent substitutes.

CLAUSE. 36 .Levy/Taxes payable by Contractor

(i) All statutory taxes, duties, Cess or any other payment or deduction due to be
paid to any of the central, state or local authority including but not limited toGST,
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Building and other Construction Workers Welfare Cess or any other tax, levy or
Cess in respect of input for or output by this contract shall be payable by the
contractor and Owner shall not entertain any claim whatsoever in this respect
except as provided under Clause 38.

(ii) The contractor shall deposit royalty and obtain necessary permit for supply of
the of the red bajri, stone, kankar etc. required for the project from local
authorities.

If pursuant to or under any law, notification or order any royalty, cess or the like
becomes payable by the Government of India and does not any time become
payable by the contractor to the State Government, Local authorities in respect of
any material used by the contractor in the works, then in such a case, it shall be
lawful to the Owner and it will have the right and be entitled to recover the amount
paid in the circumstances as aforesaid from dues of the contractor.

CLAUSE 37 Conditions for Reimbursement of levy/taxes if levied
after receipt of tenders.

a) All tendered rates under the contract shall be inclusive of any tax, levy or
cess application on last stipulated date of receipt of tender including extension if
any. No adjustment i.e. increase or decrease shall be made of any variation in the
rate of GST, Building or other Construction workers Welfare cess or any tax, levy or
cess applicable on Inputs. However, effect of variation in rates of GST of Building
and Other construction Workers Welfare Cess or imposition or repeal of any other
tax, levy or cess applicable on output of the works contract shall be adjusted on
either side, increase or decrease. Provided for Buildings and Other Construction
Workers Welfare Cess or any tax (other than GST), levy or cess varied or imposed
after the last date of receipt of tender including extension if any, any increase shall
be reimbursed to the contractor only if the contractor necessarily and properly pays
such increased amount of taxes/levies/cess. Provided further that such adjustment
including GST shall not be made in the extended period of contract for which the
contractor alone is responsible for delay as determined by authority for extension
of time under Clause 5 of Schedule F.

b) The Contractor shall keep necessary books of accounts and other documents
for the purpose of this condition as may be necessary and required, and shall allow
inspection of the same by a duly authorized representative of the Owner and/or
Engineer-in-Charge and shall also furnish such other information/document as the
Engineer-in-Charge may require from time to time.

C) The Contractor shall, within a period of 30 days of the imposition of any such
further tax or levy or cess, give a written notice thereof to the Engineer-in-Charge
that the same is given pursuant to this condition, together with all necessary
information relating thereto.

CLAUSE. 38 .Termination of Contract on death of contractor
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Without prejudice to any of the rights or remedies under this contract, if the
contractor dies, the Engineer in Charge on behalf of the Owner shall have the
option of terminating the contract without compensation to the contractor if there is
no legal heir or successor of the contractor capable of completing the remaining
work. The decision of the Engineer In charge in this regard shall be final and
binding.

CLAUSE 39 If relative working in Nalanda University then the
contractor not allowed to tender:

The contractor shall not be permitted to tender for the work in Nalanda University
where his near relative is posted as an officer in any capacity. He shall also
intimate the names of persons who are working with him in any capacity or are
subsequently employed by him and who are near relatives to any Officer in the
Nalanda University or in the Ministry of External Affairs. Any breach of this
condition by the contractor would render him liable to be rejected from
participating in this or any other subsequent tender(s).

NOTE: By the term "“near relatives” is meant wife, husband, parents and
grandparents, children and grandchildren, brothers and sisters, uncles, aunts and
cousins and their corresponding in-laws.

CLAUSE 40 No Gazzeted Engineer to work as contractor within one
year of Retirement.

No engineer of gazetted rank or other gazetted officer employed in engineering or
administrative duties in an engineering department of the Government of India
shall work as a contractor or employee of a contractor for a period of one year after
his retirement from government service without the previous permission of
Government of India in writing. This contract is liable to be cancelled if either the
contractor or any of his employees is found at any time to be such a person who
had not obtained the permission of Government of India as aforesaid, before
submission of the tender or engagement in the contractor’'s service, as the case
may be.

CLAUSE 41 Return of material & recovery for excess material issued.

This Clause is deleted as the Owneris not going to supply any materials.

CLAUSE. 42. .Compensation during warlike situations
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The work (whether fully constructed or not) and all materials, machines, tools and
plants, scaffolding, temporary buildings and other things connected therewith shall
be at the risk of the contractor until the work has been delivered to the Engineer-
in-Charge and a certificate from him to that effect obtained. In the event of the
work or any materials properly brought to the site for incorporation in the work
being damaged or destroyed in consequence of hostilities or warlike operation, the
contractor shall when ordered (in writing) by the Engineer-in-Charge to remove any
debris from the site, collect and properly stack or remove in store all serviceable
materials salvaged from the damaged work and shall be paid at the contract rates
in accordance with the provision of this agreement for the work of clearing the site
of debris, stacking or removal of serviceable material and for reconstruction of all
works ordered by the Engineer-in-Charge, such payments being in addition to
compensation up to the value of the work originally executed before being
damaged or destroyed and not paid for. In case of works damaged or destroyed
but not already measured and paid for, the compensation shall be assessed by the
Engineer in Charge. The contractor shall be paid for the damages/destruction
suffered and for restoring the material at the rate based on analysis of rates
tendered for in accordance with the provision of the contract. The certificate of the
Engineer-in-Charge regarding the quality and quantity of materials and the purpose
for which they were collected shall be final and binding on all parties to this
contract.

Provided always that no compensation shall be payable for any loss in consequence
of hostilities or warlike operations (a) unless the contractor had taken all such
precautions against air raid as are deemed necessary by the Engineer-in-Charge
(b) for any material etc. not on the site of the work or for any tools, plant,
machinery, scaffolding, temporary building and other things not intended for the
work.

In the event of the contractor having to carry out reconstruction as aforesaid, he
shall be allowed such extension of time for its completion as is considered
reasonable by the Engineer in Charge.

CLAUSE. 43. Apprentices Act provisions to be complied with

The contractor shall comply with the provisions of the Apprentices Act, 1961 and
the rules and orders issued thereunder from time to time. If he fails to do so, his
failure will be a breach of the contract and the Engineer-in-Charge may, in his
discretion, cancel the contract. The contractor shall also be liable forany pecuniary
liability arising on account of any violation by him of the provisions of the said Act.
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CLAUSE. 44. Release of Security Deposit after labour clearance

Release of Security Deposit of the work shall not be refunded till the contractor
produces a clearance deposit after labour certificate from the Labour Officer. As
soon as the work is virtually complete the contractor shall apply for the clearance
certificate to the Labour Officer under intimation to the Engineer-in-Charge. The
Engineer-in-Charge, on receipt of the said communication, shall write to the Labour
Officer to intimate if any complaint is pending against the contractor in respect of
the work. If no complaint is pending, on record till after 3 months after completion
of the work and/or no communication is received from the Labour Officer to this
effect till six months after the date of completion, it will be deemed to have
received the clearance certificate and the Security Deposit will be released if

otherwise due.
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SECTION 5

SPECIAL CONDITIONS OF CONTRACT
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General instructions:

The tender shall be written in English language. All other information such as
documents and drawings supplied by the bidder shall also be in English language
only. Drawings and design shall be dimensioned according to the metric system of
measurements. Tender shall be forwarded under cover or a letter typewritten on
the bidder’s letterhead and duly signed by the bidder. Signature must be in long
hand, executed in ink by a duly authorized principal/representative of the bidder.
No oral, telegraphic or telephonic tenders or subsequent modifications there to
shall be entertained. If a tender is submitted on behalf of the firm, then all the
partners shall sign the Tender or the Tender may be signed by one of the partners
in whose favour all the remaining partners have given such signing partner a valid
General Power of Attorney. In case of tender submitted by a company, the person
who has been authorized by the Board of Directors of the company through a
resolution shall sign the tender. Copy of power of attorney/resolution as the case
may be, and the authority letter in favour of the person signing must accompany
the tender.

The Bidder shall quote the percentage above/below the total estimated cost given
in Schedule of Quantities. Incomplete offer under the tender shall be liable for
rejection. Quantities shown in the Schedule of Quantities are approximate and can
increase or decrease. No claim shall be entertained for any item of work due to
variation in the quantities.

The tender shall be typed or written in indelible ink and shall be signed by the
bidder or a person(s) duly authorized to sign under a valid Power of Attorney/Board
Resolution on behalf of the Bidder. The person or persons signing the tender shall
initial at all pages of the tender document and an initial shall be affixed at all such
places where any insertions, corrections or amendments are made by hand.

The bidder shall sign at the bottom right hand corner of every page of the tender
documents in token of acceptance of tender conditions and for the purpose of
identification.

The Contractor shall give his address for communication along with telephone/e-
mail address and all communication made by NU to the said address by registered
post acknowledgement due, speed post, courier or any other mode of service shall
be deemed to have been effected provided that communication made by mobile,
telephone or e-mail shall be followed by a written communication through
courier/post. All correspondence addressed to NU shall be in the name of
Registrar, Nalanda University, Rajgir, Bihar.

Submission of a tender by a bidder implies that he has read all the terms and
conditions contained in this document and all other contract documents and has
acquainted himself of the nature, scope and specifications of the Works to be
executed. The Contractor shall also be deemed to have acquainted himself of the
local conditions and other factors, which might have a bearing on the execution of
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the Works. NU shall in no event be held liable for any loss/damage/harm for costs
or otherwise caused to the Contractor due to such non-acquaintance.

Against the loss/damage/ham caused, NU shall not be liable for any act or
omission of the act of the Contractor in so far as any violation of any of the
aforementioned act.

Bidders have to compulsorily submit the entire tender Contract Documents. Every
Bidder shall submit all documents issued to him for the purpose of this tender after
duly filling the same in all respects. Tender Contracts, which are found to be vague,
irrelevant and incomplete, shall be summarily rejected.

Unless otherwise stated, the contract shall be for the whole Work as described in
the “Schedule of items of Works” and under the drawings. The Contractor shall be
bound to complete the whole Work within such stipulated time as set out in the
schedule of items of Works and the drawings, including such additional items as
may be necessary, if any, as per drawings and instructions. The issuance of
certificate of completion, as issued by the Engineer-in-Charge on or by the
Competent Authority at Nalanda University shall be mandatory for indicating the
successful completion of work and such certificate of completion will be conclusive
proof of completion of Work. Such certificate shall be issued only after the
inspection of work by Architects Consultants and obtaining certificate from him that
work is executed as per approved design and specifications

The work to be carried out under the contract shall, except as otherwise provided in
these conditions shall include all labour, materials, tools, plants, equipment,
transport and royalties, taxes, labour cess etc., which may be required in
preparation of the full and entire execution and completion of the Works. The
descriptions given in the Schedule of Quantities shall, unless otherwise stated be
held to include wastage of materials, carrying and all other labour necessary for the
full and entire execution and completion of the Work as aforesaid in accordance
with the specifications, good practice and recognized principles.

The Contractor shall be deemed to have satisfied itself before submission of the
tender as to the correctness and sufficiency of the tender for the Works and of the
rates and prices quoted in the Schedule of Quantities, which rates and prices shall,
except as otherwise provided, cover all his obligations under the Contract and all
matters and things necessary for the proper completion and maintenance of the
Works. Under no circumstances shall the Contractor withdraw from the Contract
once the tender is accepted. In an event of withdrawal or default by the Contractor,
the deposit of earnest money made by the Contractorshall stand forfeited.

No cost payable for preparing tender: The bidder shall not be entitled to claim
any costs, charges, expenses in connection with preparation and submission and
subsequent clarification of its tender in the event of withdrawal of the invitation of
tenders by NU.
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The Contractor shall comply with the provisions of the Apprentices Act, 1961,
Minimum Wages Act, 1948, Workmen’s Compensation Act, 1923, Contract Labour
(Regulation and Abolition) Act, 1970, Payment of Wages Act, 1936, Owner’s
Liability Act, 1938, Maternity Benefits Act, 1961, and the Industrial Disputes Act,
1947 as may be applicable and the rules and regulations issued there under from
time to time. The list of the statutes mentioned above is an indicative list and all
enactments applicable for workmen shall be complied with by the bidder. Any
failure to comply with such statutes shall amount to breach of the Contract and the
Engineer-in-Charge may, at his discretion, terminate the Contract without any prior
notice being furnished to the Contractor. The Contractor shall also be liable for any
pecuniary liability arising on account of violation of any of the said statutes and
shall indemnify and keep the NU indemnified for any loss or damage arising on
account of the same.

The provisions in the Tender documents shall prevail over the contents of the
above paragraphs if there is any contradiction or variation in the conditions
mentioned hereinabove and those contained in the Contract Documents.

Additional Definitions

Nominated Sub-Contractor:

Nominated Sub-Contractor shall mean any person or agency appointed by NU for
the execution of any particular Work or providing any services under the Contract.

Samples:

Samples are physical samples, which illustrate materials, equipment or
workmanship and establish standards by which the Work will be judged.

Shop drawings:

Shop drawings means those drawings or other documents which are specifically
prepared by or on behalf of the Contractor to illustrate details of construction for
the purpose of fabrication or installation or any other construction related works
mentioned in the Tender which required by the Architect Consultants and are
submitted to the Engineer In charge for the approval/suggestion/verification from
Architect Consultants as the Contractor’s intended method of achieving the end
result required by the Contract Drawings and Specifications.

Submittals:

Submittals includes progress schedules, setting out drawings, shop drawings,
testing and inspection reports, and other information required by the Contract
Documents to be submitted by the Contractor for information or approval by the
Engineer in Charge.

Virtual Completion:

Virtual Completion shall mean completion of the Works as per drawings and
specifications to the entire satisfaction of Engineer in Charge/ Architect
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Consultants/ NU whose decision shall be final and binding on the parties in this
regard and particularly the act of securing by the Contractor to get the virtual
completion certificate from the Engineer in charge and submission of the same to
the NU to start the Defect liability period of the contract.

Final Completion:

Final Completion shall mean the completion of the Works and any necessary
rectification directed to be carried out during the Defects Liability Period and any
extension thereof by the Contractor and securing of such final completion certificate
from the Engineer in Charge/ Architect Consultants/ NU, and also obtaining the
final handing overof the Works to the NU, and the acceptance of the same.

Jurisdiction of Courts: The Court at Bihar Sharif/High Court at Patna in the state
of Bihar shall have the Jurisdiction to decide any dispute arising out of or in respect
of the contract for this work.

CLAUSE. 5.1 :EARNEST MONEY

The earnest money is paid by each bidder to enable the NU to ensure that a bidder
does not back out of his tender before its acceptance, or refuse to execute the work
after it has been awarded to him.

Deposit of earnest money

Earnest Money can be paid in the form of a Deposit at Call receipt/ Demand Draft
or Banker's Cheque of any Scheduled Bank drawn in favour of Nalanda University
Rajgir, Bihar along with Bank Guarantee of any Scheduled Bank wherever
applicable. It shall be scanned and uploaded to the e-Tendering website within the
period of tender submission and original should be deposited in office of NU.

A part of earnest money is acceptable in the form of bank guarantee also. In such
case, Rs 7.19 Lakhs of earnest money will have to be deposited in the form of a
Receipt of Deposit at Call receipt/Demand Draft or Banker's Cheque of any
Scheduled Bank drawn in favour of Nalanda University Rajgir, Bihar and balance in
the form of Bank Guarantee of any Scheduled bank, which is to be scanned and
uploaded by the intending bidders.

The intending bidder has to fill all the details such as Banker's name, Demand
Draft/ Banker's Cheque/Bank Guarantee humber, amount and date.

The amount of EMD can be paid by multiple Demand Draft / Banker's Cheque /
along with multiple Bank Guarantee of any Scheduled Bank.

The Earnest Money will be returned to the unsuccessful bidders within a week from
the date of award of tender. Entry of Demand Draft received as earnest money with
the tenders may be kept in the Tender Opening Register, and these need not be
deposited in the bank except for the successful bidder. The Earnest Money will be
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returned to the successful bidder after he furnishes Performance Guarantee and
duly enters into the contract within such time as per Schedule-F, the successful
bidder shall furnish the required Performance Guarantee and attend the office of
the NU for execution of the contract documents.

Forfeiture of earnest money

If any bidder withdraws his tender before the expiry of the validity period, or before
the issue of letter of acceptance, whichever is earlier, or makes any modification in
the terms and conditions of the tender which are not acceptable to the NU, without
prejudice to any other right or remedy, be at liberty to forfeit 50% of the said
earnest money as aforesaid. Further the bidder shall not be allowed to participate
in the retendering process of the work.

If contractor fails to furnish the prescribed performance guarantee within the
prescribed period, the earnest money is absolutely forfeited automatically without
any notice.

In case the bidder fails to commence the work specified in Schedule-F or such time
period as mentioned in letter of award, after the date on which the Engineer-in-
charge issues written orders to commence the work, or from the date of handing
over of the site, whichever is later, the NU shall, without prejudice to any other
right or remedy, be at liberty to forfeit whole of the earnest money absolutely.

If only a part of the work as shown in the tender is awarded, and the contractor
does not commence the work, the amount of the earnest money to be forfeited
should be worked out with reference to the estimated cost of the work so awarded.

In case of forfeiture of earnest money as prescribed in above, the bidder shall not
be allowed to participate in the retendering process of the work.

CLAUSE.5.2 :Sub-Contractors
Where and when the appointment of Sub-Contractors for specialized job (in the

opinion of Engineer In Charge) is indicated, such Sub-Contractors shall be
appointed only with the prior written approval of the Owner upon recommendation

of Engineer-in-Charge/PMC/Architect Consultants on the following conditions:

a) The Contractor shall enter into written agreements with Sub-Contractors
and ensure that the Sub-Contractors perform their Work in accordance with and
subject to the terms and conditions of these Contract Documents. A copy of each

such Agreement shall be furnished to the Engineer-in-Charge and the Owner.

b) The Contractor shall remain fully responsible to the Owner for the
performance and workmanship and all actions of all sub-Contractors and persons

directly or indirectly employed by them.
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C) The Contractor shall supply and permit all Sub-Contractors to avail of site
facilities and services to enable them to complete their Work safely and without
hindrance or delay and conducive to produce the highest quality of Work required.

d) The Contractor shall upon receipt of instruction from the Engineer-in-
Charge, terminate and remove from site forthwith such Sub-Contractor or their

person who’s Work may be considered unsatisfactory.

e) The Contractor shall make regular and prompt payment to each Sub-
Contractor not later than one week after receipt of payment from Owner for their
measured Works certified by the Engineer-in-Charge. If the Contractor fails to
make payments to Sub-Contractors as aforesaid, the Owner may, without any
obligation or prejudice to its rights and with prior intimation to the Contractor may
make direct payments to Sub-Contractors for and on behalf and from the account
of the Contractor and recover such sums from the account of the Contractor out of
the amounts due and payable under the bills raised by the Contractor. Such direct
payments to Sub-Contractors shall be on behalf of the Contractor and shall in no
way relieve the Contractor of his responsibilities or create a contractual relationship

between the Owner and Sub-Contractor.

f) Any Subcontractor that has been approved by the Owner shall neither be
removed nor replaced without the prior written consent of the Owner.

CLAUSE.5.3 : Deleted
CLAUSE. 5.4 : Reinforcement steel and structural steel

Use of Indian standard reinforcement steel and structural steel manufactured by
Primary steel manufacturers only will be allowed for the work under this contract.
For Non-standard steel sections, the steel manufactured by the producers other
than Primary steel manufacturers shall be allowed after prior approval of Engineer
- in = Charge in writing.

CLAUSE. 5.5: Electricity

The Owner shall not provide electrical power. Contractor has to arrange with
necessary permission from relevant authority if any at his own cost electrical
power for construction or for general lighting and other usage

The Contractor shall, at his own cost, provide approved temporary electrical
connections, cables, distribution boards and related equipment for construction, as
required by the Engineer-in-Charge.
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The Contractor shall permit and enable all sub-Contractors to use his power &
distribution facilities. The Sub-Contractor shall pay such amount for the use of
power & distribution facilities as may be determined between the Contractors.

The Contractor shall, at his own cost and in order to prevent interruption of the
Work(s) due to power failures, provide for stand-by diesel generators of sufficient
capacity as per the requirements to supply adequate electricity for the Works and
for other uses.

Disruptions in power supply, whether due to power failures, load shedding,
generator breakdowns, non-availability of Electric Supply or any other reason,
shall not be accepted as a valid reason for delays and deficiencies in the Work or
for claims for additional payments.

The Contractor shall, at his own cost supply the required electrical power supplies
to the Site offices of the Owner as directed by the Engineer-In-Charge.

CLAUSE.5.6 :Fossils:

All fossils, coins, articles of value or antiquity and structures and other remains or
things of geological or archaeological interest discovered on the Site shall, as
between the Owner and the Contractor, be deemed to be the absolute property of
the Owner. The Contractor shall take reasonable precautions to prevent his
workmen or any other persons from removing or damaging any such article or
thing and shall, immediately upon discovery thereof and before removal, acquaint
the Engineer of such discovery and carry out the Engineer’s instructions for dealing
with the same. If, by reason of such instructions, the Contractor suffers delay
and/or incurs costs then the Engineer shall, after due consultation with the Owner
and the Contractor, determine:

CLAUSE.5.7 : Insurance
The Contractor shall at his own expense arrange for all insurance policies, including

workmen compensation policy and Contractor’s All Risk policy (CAR Policy) in the
amount of the Contract effective from the date of commencement of Work(s) and
until final completion of the Work(s) also taking into consideration the defects
liability period, against all of the following risks.

a) Injuries and damage of persons, property, machinery, equipment, vehicles,
animals or things, within or outside the site, arising out of his operations or of any
sub-Contractors, nominated or otherwise, or out of any actions of his employees,
agents or representatives, limited to Rs. 20,00,000 (Rupees Twenty Lakhs) per

accident
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b) Injuries to his or any Sub-Contractor’'s employees.

c) Damage to or loss of the property, equipment, and materials at site, of the
Owner, Contractor and all Sub-Contractors, as a result of natural causes such as

lightning, storm, flood, rain, fire, earthquake, explosion, landslide, etc.

d) Damage and injuries to persons, property and materials arising out of riot
and civil commotion, theft, sabotage malicious acts, terrorist activities, flood, water
logging etc.

The insurance policy or policies to cover risks of every nature shall be in the joint
names of the Owner and Contractor, and the original of such policy/ policies shall
be lodged with the Engineer-in-Charge. The Contractor shall also lodge the
premium receipts with the Engineer-in-Charge, such standing jointly in the names

of the Owner and the Contractor.

If the Contractor fails to arrange the requisite insurance or fails to renew the
policies, the Owner shall arrange for obtaining the requisite insurance policies and
or renew them and recover the cost of all premiums from the Contractor and/or
subsequently deduct such amount from the payments due and payable by the
Owner to the Contractor from the bills raised by the Contractor in respect of the

Work(s) executed.

No certificate of payment shall be issued by the Engineer-in-Charge whether for an
interim or of the final bill raised by the Contractor if the Contractor fails to arrange

for total insurance cover.

The Contractor shall reinstate in a manner approved by the Engineer-in-Charge all
damage of every sort caused entirely at his cost so as to deliver up to the Owner
the whole of the Work(s) complete and perfect in all respects, and so certified by
the Engineer-in-Charge and also make good or otherwise satisfy all claims for
damage to property of third parties.

The Contractor shall be responsible for anything within his control and for all risks

and consequences, which are not included in the purview of the insurance policies.

The insurance cover shall stand extended until final completion of the Works and
the contract and shall also cover the defects liability period.

The Contractor undertakes not to cancel any insurance policy nor reduce its scope

without the written consent of the Engineer-in-Charge.
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The Contractor undertakes to file necessary insurance claims jointly with the Owner

and also to join the Owner in filing any claim the Owner chooses to.

Payments against all insurance claims shall be received in the name of the Owner

and commensurate adjustments shall be made in accounts with the Contractor.

The aforesaid insurance policy/policies shall not be cancelled till the Engineer-in-

Charge has agreed to their cancellation.

The Contractor shall prove to the Engineer-in-Charge from time to time that it has
taken out all insurance policies referred to above and has paid the necessary

premium for keeping the policies alive till the end of the defects liability period.

The Contractor shall ensure that similar insurance policies are taken out by his
Sub-Contractor (if any) and shall be responsible for any claims of losses to the
Owner resulting from their failure to obtain adequate insurance protections in
connection thereof. The Contractor shall also obtain the originals of the policies and
the premium receipts from the Sub-Contractor and shall lodge the same with the
Engineer-in-Charge.

CLAUSE.5.8: Good For Construction Drawings, Details and Clearance
to Construct.
After the acceptance of the Letter of Intent, issued by the Owner - Nalanda

University, The contractor will be issued “Good for construction” drawings
for works up to plinth levels for majority of the buildings, water bodies and
Road works in general. The contractor will arrange to mobilize his resources
in very positive and judicious manner to start work on maximum possible
fronts. The contractor will submit a detailed Construction Plan in the form of
Bar Chart/PERT chart, for the entire project based on the Tendered drawings
and initial GFC drawings. This Construction Plan will be discussed with
Project Management Consultants, Architect Consultants and NU in detail and
will be finalized subject to changes, if any, and will be agreed to by all the
stake holders. The subsequent “Good for Construction” drawings will be
issued in progressive manner as the work progresses as per the detailed
construction plan to be submitted by the contractor. All GFC drawings shall
be issued at least three month in advance of scheduled start date of the

particular activity as per the agreed construction plan. If the contractor fail
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to show reasonable progress for the works for which the drawings and
details are already available, Then the Owner Nalanda University, through
the Engineer In Charge, will take suitable punitive action like withholding the
payments due to contractor, which is equivalent to the amount to be
withheld for completion of nearest mile stone as per this Notice Inviting
Tender. The withheld amount will be released as soon as the corrective

action is taken by the Contractor, for making up the time lost due to delay.

The contractor on receipt of detailed drawings for construction, will be
required to prepare the mock ups for various items of work, as soon as
possible, and get the same approved from the Owner- Nalanda University
and the Architect Consultants. Contractor shall also on receipt of drawing
construct One unit in each type of Faculty/staff Housing and one floor of
each type of Students Hostel as Mock up for approval from the owner -
Nalanda University and the Architect Consultants. This shall be done at the
actual location of each type of unit where the lower most floor should be
finished as mockup. Only after the approval of the mock up, the work of the
same item will be taken up at large scale. The Contractor is expected to
execute entire work of similar nature, exactly similar to the mock up work in
terms of materials used and workmanship desired. The work not matching
to the above criteria will be removed and redone to the entire satisfaction of

the Owner and the Architect Consultants.

CLAUSE.5.9: Protection of Persons, Works and Property

Accident or Injury to Workmen

The Owner shall not be liable for or in respect of any damages or
compensation payable to any workman or other person in the employment of the
Contractor or any Subcontractor, other than death or injury resulting from any act
or default of the Owner, his agents or servants.

Accident Prevention:

a) General:
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In performing this contract, the Contractor shall provide for protecting the
lives and health of employees and other persons preventing damage to or theft or
loss of property, materials, supplies, and equipment; and avoiding Work
interruptions. For these purposes, the Contractor shall- Provide appropriate safety

barricades, signs, and signal lights.

Comply with the standards issued by any statutory bodies having jurisdiction
over occupational health and safety and Ensure that any additional measures as

required by the Engineer-in-Charge for this purpose.
b) Records.

The Contractor shall maintain an accurate record of exposure data on all
accidents taken place incidental to performance of Work(s) under this contract
resulting in death, traumatic injury, occupational disease, or damage to or theft /
loss of property, materials, supplies, or equipment. The Contractor shall report this

data in the manner prescribed by the Engineer-in-Charge.
c) Sub-Contractors:

The Sub-Contractors shall be bound to comply with the clause in the same
manner as complied with by the Contractor. In the event of nhon-compliance by the
Sub-Contractor of such clause, the Contractor shall be responsible for compliance
of the Sub-Contractor.

d) Written program:

Before commencing the Work, the Contractor shall submit to the Engineer-
in-Charge a written proposal for implementing this clause,

Hazardous Material Identification.
a) Notification:

The Contractor shall notify the Engineer-in-Charge in writing of all hazardous
material 5 days before delivery of the material. This obligation applies to all
materials delivered under this contract, which will involve exposure to hazardous

materials or items containing these materials.

b) Responsibility of Contractor:
Neither the requirement of this clause nor any act or failure to act by the Owner
shall relieve the Contractor of any responsibility or liability for the safety of Owner,

Contractor, or Sub-Contractor’s personnel or property.
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c) Compliance with laws:

The Contractor shall comply with applicable laws, including the Public Liability
Insurance Act 1991, Fatal Accident Act 1855, codes, ordinances, and regulations
(Including the obtaining of licenses and permits) in connection with hazardous
materials. Contractor shall pay fees and other expenses for obtaining such

permission or licenses.
d) Sub-Contractors:

The Contractor shall insert these above clauses, relating to hazardous material,
with appropriate changes on entering into contracts or agreements with Sub-
Contractors and the sub-contractors shall be bound and be liable to comply with
the same, and in the event of non-compliance of the same, the Contractor shall be
held liable for damages or otherwise on the acts of the Sub-Contractor in this

regard.
Protection of Property
a) Vegetation, structures and equipment:

The Contractor shall preserve and protect all structures, equipment, and
vegetation on or adjacent to the Work site, and which do not unreasonably
interfere with the Work required under this contract and shall not be removed by
the Contractor. The Contractor shall only remove trees when specifically authorized
to do so, and shall avoid damaging vegetation that will remain in place.

b) Utilities and improvements:

The Contractor shall protect from damage and have all existing
improvements and utilities at or near the Work site and on adjacent property of a
third party, the locations of which are made known to or should be known by the
Contractor. The Contractor shall be liable to repair any damage caused to those
facilities, including those that are the property of a third party, resulting from
failure to comply with the requirements of this contract or failure to exercise
reasonable care in performing the Work. If the Contractor fails or refuses to repair
the damage promptly, the Engineer-in-Charge may have the necessary Work
performed and charge the cost to the Contractor or reduce such amounts from the

bills of the Contractordue and payable by the Owner.
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C) Contractor shall be required to work within specified areas and they
shall be allowed to use only those areas around the works under their scope, for
storage of their materials, construction of site offices, erection of batching plant
etc. at predetermined locations as shown on the plans. The area so demarcated,
shall be barricaded in such a way that the construction activities or the moving
vehicular traffic involved in carriage of construction materials/ construction waste
etc. do not create interference with any other areas within the premises or
activities of the Institute or the activities of other contractor/s working within the

premises.

d) The contractor shall provide suitable barricading approximately 2.0
m high, with suitably painted with three rows of G.I. Sheets about 2'-6” to 3’- 0”
wide (75 cms to 90 cms.) nailed or bolted with wooden poles spaced 2 to 3 meter
apart and each pole 1.6 m to 2 m long 8 cm. to 10 cm. dia. The poles will be
embedded in mobile iron pedestal rings suitably framed for giving stable support as
per direction of the Engineer-in-charge. All management (including watch and
ward) of barricades shall be the full responsibility of the contractor. The barricades
shall be removed only after completion of the work or part of the work. The
contractor’'s rate shall include all above items of work and nothing extra shall be
paid to the contractoroverand above his quoted rates.

e) The positioning of barricading will be reviewed from time to time and
necessary shifting barricading as directed by Engineer - in — charges shall be done
forthwith by the contractor. Payment of initial erection of barricading and the
shifting thereof at a later date as per requirement shall be made under relevant

tender items

f) Contractor will make his own arrangements for making temporary
roads and approaches to various locations of work under their scope and up to
disposal sites marked on the drawing. These internal approaches and temporary
roads shall be made in such a way that they do not affect construction activities of

permanent roads within the premises at any time.
Watchmen and Security

The Contractor shall provide sufficient personnel and materials to provide adequate
protection to the property and personnel at the site, in transit and stored
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goods/materials including but not limited to measures specifically required by and

under the Contract Documents and any security requirements under this contract.
Corrective Action

a) Authority to Stop Work:

The Engineer-in-Charge shall notify the Contractor of any non-compliance
with the safety and property protection measures as required under this contract of
which the Engineer-in-Charge becomes aware and of the corrective action required.
This notice, when delivered to the Contractor or the Contractor’s authorized
representative at the site of the Work shall be deemed sufficient notice of non-
compliance and corrective action required. After receiving the notice, the
Contractor shall immediately take necessary steps to correct the action. If the
Contractor fails or refuses to take corrective action promptly, the Engineer-in-
Charge shall at his discretion after due consultation with the Owner may issue an
order stopping all or part of the Work(s) until satisfactory corrective action has
been taken. The Contractor shall not base any claim or request for equitable
adjustment for additional time or money on any stop Work order issued under

these circumstances.
b) Rectification:

The Contractor shall be solely responsible to make good at his cost any
damage to the Works, property of the Owner and/or any adjacent property, to the
satisfaction of the Engineer-in-Charge. In case the contractor fails to do so within a
reasonable time the Engineer-in-Charge shall get the same executed at the risk &

costof the contractor & deduct the same from his due payments.
CLAUSE.5.10 : Site Security:

The Contractor shall be deemed to be in possession of the Works site and shall be
responsible for its total security, and shall ensure that all materials, sheds,
equipment, plant, tools, etc.; whether his own or belonging to any Sub-Contractor,
are well protected.

a) The Contractor shall at his own cost install and maintain sufficient
security fences and gates and employ full time round-the-clock security personnel
to prevent the Works site from and against the intrusion of the public or any other

unauthorized persons or vehicles.
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b) Total security of the site, property, and materials shall be the sole
responsibility of the Contractor. The presence of his consultants representatives, or
the NU ’s security personnel shall in no way relieve or absolve the Contractor of his
responsibilities in ensuring the security and protection of the site and everything

stored or lying thereon

CLAUSE.5.11 : Warranty/Guarantee

The Contractor shall be responsible for the proper performance of the Work(s),
including installations and systems, as specified under the Contract Documents.

Subject to Clause the Contractor shall, at his own cost and in the shortest possible
time, repair and remove any defect or deficiency in the Works, which may appear
prior to or during the defect liability period, to the satisfaction of the Engineer-in-
Charge.

A guarantee will be given by the Contractor for the complete installation of the
Works including its functioning, replacement of parts etc. as specified under the

Contract Documents.
The defect liability period will be 24 months for the project.

All the Guarantees referred above shall commence from the date of Completion
Certificate.

CLAUSE.5.12 : Contractor’s Responsibilities and Work Control

The Contractor shall have complete control of the Works and shall effectively and
diligently control, direct and supervise his employees, supervisors, subordinates
and Sub-Contractor(s) so as to ensure timely completion of the Works in order and
in conformity with the Contract Documents. It shall be the sole responsibility of
the Contractor for construction means, methods, techniques, sequences and
procedures, and for coordinating the various parts of the Work, whether carried
out by the Contractoror any Sub-Contractor.

The Contractor shall provide adequate, qualified and experienced personnel for the
proper superintendence and execution of the Works until completion. The category
and strength of such personnel shall be determined by the Engineer-in-Charge,

and such approved site organization strength shall be maintained by the
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Contractor at all times until completion of Work(s), and also during defects liability

period and as may be decided by the Engineer-in-Charge.

The Contractor shall be responsible for the design, erection, operation,
maintenance and removal of temporary structures and other facilities at his own
cost during completion of the Works. Any approval sought, given or implied,
regarding sufficiency, stability and safety of temporary staging and facilities, shall
in any way not relieve the Contractorof his responsibility.

a) The Contractor shall study all Contract Documents and promptly report
to the Engineer-in-Charge any non-conformmity, discrepancy, inconsistency or
omission he may discover in the same. In the event of such discovery, the
Contractor shall not proceed with the affected Works until he has received due

corrections and clearances from the Engineer-in-Charge.

b) The Contractor shall be deemed to have thoroughly studied and
satisfied himself regarding Contract Documents and particularly all drawings
before commencement of the Work(s). Should any discrepancy or error be
discovered during execution of parts of the Work(s) necessitating demolition,
repairs or reconstruction, all such remedial measures shall be carried out only with
the approval of the Engineer-in-Charge and entirely at the cost of the Contractor.
In such an event the Contractor shall neither claim any extra payment nor any
extension of time for any delay caused by virtue of such demolition, repairs and

reconstruction.

Any instructions given to the Contractor’s supervisory staff by the Engineer-
in-Charge shall be deemed to have been given to the Contractor. Instructions that
involve any variations in design or specifications and which may have a bearing on
time and cost shall be through a written Change Order by the Engineer-in-Charge
and at rates agreed in writing prior to implementation

The Contractor shall at his own cost, obtain any permits or authorizations
necessary for the execution of the Work and obtaining any permits or approvals
for the works executed by him, from all concerned statutory and Owner
Authorities/Authority’s, including but not limited to Municipal bodies, Electrical

Authority, Fire Service Authorities etc.,
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The Contractor shall not be entitled to claim additional sums on account of
having to work overtime in order to complete an operation that cannot be
interrupted, for working in extended shifts / night shifts /holidays.

In the event the Contractor chooses to work overtime, in extended night
shifts as and by way of overtime either by working extended/night shifts or
morning or holidays in order to complete the Work(s) within the specified period or
on holidays, he shall do so by obtaining prior written approval from the Engineer-
in-Charge at least twenty-four hours in advance. The Contractor moreover shall
ensure that in any of the above circumstances he maintains the full-agreed

strength of his supervisory staff.

The Contractor shall take all necessary precautions to protect the site and
Works, materials, plant and equipment, whether his own or belonging to the
Owner or any Sub-Contractors, against hazards of fire, rains, floods, landslides,

underground water, accidents, etc.

The Contractor shall not be permitted to replace nor remove his Project
Manager/Project Engineer / Site Engineer etc. from the site without the prior

written approval of the Engineer-in-Charge.
Submittals

a) “Shop drawings” means those drawings or other documents, which are
specifically prepared by or on behalf of the Contractor to illustrate details of
construction for the purpose of fabrication or installation and are submitted to the
Owner to indicate the Contractor’s intended method of achieving the end result

required by the Contract Drawings and Specifications.

b) “Project data” includes standard drawings, diagrams, layouts,
schematics, descriptive literature, illustrations, schedules, performance and test
data, and similar materials furnished by the Contractor to explain in detail specific

portions of the Work required by the. Contract.

c) “Samples” are physical examples, which illustrate materials, equipment

or workmanship and establish standards by which the Work will be judged.

d) “Other submittals” includes progress schedules, setting drawings,
testing and inspection reports, and other information required by the Contract
Documents to be submitted by the Contractor for information or approval by the

Owner.
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Schedules of Submittals

Promptly after contract award the Contractor shall submit to the Engineer-in-
Charge the submittal schedule showing when shop drawings, product data, samples
and other submittals required by and under the Tender Documents would be

submitted for the approval of the Engineer-in-Charge.
Review and approval of submittals by Contractor

The Contractor shall co-ordinate and compiles all submittals required by and under
the Contract Documents, and thoroughly check them for accuracy, completeness,
and compliance in accordance with contract requirements and shall indicate his
approval thereon in the form required by the Contract Documents as evidence of
such co-ordination and checking. Submittals to the Engineer-in-Charge without the
approval of the Contractor shall be returned by the Engineer-in-Charge for
resubmission. Submission of shop drawings, product data or samples shall
constitute a representation that the Contractor has agreed to, asserted and
guaranteed that the assemblies, products or materials indicated therein will be
available in a timely manner and in the quantities required for the project as set

out under the Contract Documents.
Submission

All submittals shall be in English language, and any system of dimensions (i.e.;
English or metric) shown shall be consistent with that used in the Contract
Documents. The Contractor shall submit all Submittals in the form and number
required by the Contract Documents within required time limits and sufficiently in
advance of construction requirements to permit adequate review by the Owner for
correction, approval and resubmission if required. No extension of time shall be
allowed on account of any delay by the Owner in approving such submittals, if the
Contractor has failed to act promptly and responsively in making his submissions.

Each submittal shall be identified as required by the Contract Documents.
Action on Submittals

The Engineer-in-Charge will indicate an approval or disapproval of the Submittals
for and on behalf of the Owner requiring approval by the Owner and if not
approved as submitted shall indicate the Owner’s reasons thereof. Approval by the
Engineer-in-Charge shall not relieve the Contractor from responsibility for any

errors or omissions in his submittals, nor from responsibility for complying with the
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requirements of this contract, except with respect to variations described by the
Contractor and approved in accordance with "Variations in Submittals" Clause. The
approval of the Engineer-in-Charge on the submittals will be for general compliance
with the intent of the Contract Documents and with the information given therein,

and shall not be construed
a) As permitting any departure from the contract requirements

b) As relieving the Contractor of responsibilities for any error including details,

dimensions, materials, etc. and

c) As approving departures from details appearing on Contract ‘Drawings and

Specifications.

Where approval of Submittals is required, the Contractor shall perform the Work in
accordance with such approved Submittals. Any Work performed by the Contractor
prior to such approval by the Engineer-in-Charge shall be at the sole risk and

liability of the Contractor.

Variation in Submittals
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If Submittals contain any variations from the contract requirements, other than
those requested on previous submittals, the Contractor shall specifically describe
such variations in writing and the reasons thereof to the Engineer-in-Charge. If the
approval of any such variation affects the Contract Price or the Completion time of
the Contract, the Engineer-in-Charge shall issue an appropriate Contract
modification. Otherwise, the variation may be approved by the Engineer-in-Charge,
only by specific reference thereto in writing. The Contractor shall not be entitled to
rely on general approval of a submittal as an approval of variations of requirements
of the Contractor. If the Contractor fails to describe such variations and shall not be
relieved from the responsibilities of executing the Work in accordance with the
contract, notwithstanding a general approval of such submittals. Nothing contained
herein shall relieve the Contractor of the responsibility of notifying the Engineer-in-
Charge of any part of the Contract Drawings or Specifications, which the Contractor
knows or reasonably should have known which could result in defects under

construction.

Use of submittals

The Owner may duplicate, use, and disclose in any manner and for any purpose

shop drawings, product data and other submittals delivered under this contract.
Placement of Orders

The Contractor shall place orders for items requiring a sample or product data
submittal promptly after receiving the written approval of the submittal by the
Engineer-in-Charge. No such materials or products shall be ordered or used in the
Work until such written approval by the Engineer-in-Charge has been given. In the
event such materials or products pre ordered or used in the Works without the
written approval of the Engineer-in-Charge, the same shall be at the risks,

consequences, liability and costs of the Contractor.
Use and testing of samples
a) Use:

Approved samples not destroyed in testing will be sent to Engineer-in-

Charge. Those samples, which are in good condition, will be marked for
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identification and may be used in the Works. Materials and equipment incorporated
in the Work shall match the approved samples within any specified tolerances.
Other samples not destroyed in testing nor approved will be returned to the
Contractor at the expense of the Contractor if so requested at the time of

submission.
b) Failure of samples to pass specified tests:

Failure of any material to pass the specified tests will be sufficient cause for
refusal to consider, under this contract, any further samples of the same brand or
make of that material or equipment which previously has proved unsatisfactory in

service.
c) Taking and testing of samples:

Samples of various materials or equipment delivered on the site or in place may be
taken by the Engineer-in-Charge for additional testing by the Owner outside of
those found not to have met contract requirements, unless the Engineer-in-Charge
determines it to be in the Owner’s interest to accept the non-conforming materials
or equipment with an appropriate adjustment of the Contract Price/Value as

determined by the Engineer-in-Charge.
d) Costof additional testing:

Unless otherwise specified, when additional tests are made, only one test of
each set of sample proposed for use will be made at the expense of the Contractor.
Samples, which do not meet contract requirements, will be rejected. Further testing
of additional samples, if required, will be made at the expense and costs of the

Contractor.

CLAUSE.5.13: Co-operation with other contractors/specialized
agencies/sub-contractors

1) The Contractor shall take all necessary precautions to prevent any nuisance
or inconvenience to the owners, tenants or occupants of the adjacent properties
and to the public in general .The Contractor shall take all care, as not to damage
any other adjacent property or other services running adjacent to the plot. If any
damage is done, the same shall be made good by the Contractor at his own cost
and to the entire satisfaction of the Engineer-in-Charge. The Contractor shall use

such methodology and equipment for execution of the work, so as to cause
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minimum environmental pollution of any kind during construction, to have
minimum construction time and minimum inconvenience to road users and to the
occupants of the buildings on the adjacent plot and public in general, etc. He shall
make good at his own cost and to the entire satisfaction of the Engineer in Charge
any damage to roads, paths, cross drainage works or public or private property
whatsoever caused, due to the execution of the work or by traffic brought thereon,
by the Contractor. Further, the Contractor shall take all precautions to attendee by
the environmental related restrictions imposed by Govt. of Bihar as well as prevent
any pollution of streams, ravines, river bed and waterways. All waste or
superfluous materials shall be transported by the Contractor, entirely to the
satisfaction of the Engineer-in-Charge. Utmost care shall be taken to keep the
noise level to the barest minimum so that no disturbance as far as possible is
caused to the occupants / users of adjoining buildings. No claim what so ever on
account of site constraints mentioned above or any other site constraints,
inadequate availability of skilled, semi-skilled or unskilled workers in the near
vicinity, non-availability of construction machinery spare parts and any other
constraints not specifically stated here, shall be entertained from the Contractor.

Therefore, the Bidders are advised to visit site and get first-hand information of site

constraints. Accordingly, they should quote their tenders. Nothing extra shall be

payable on this account.

2) The Contractor shall cooperate with and provide the facilities to the sub-
Contractors and other agencies working at site for smooth execution of the work.
The contractor shall indemnify the Owner against any claim(s) arising out of such

disputes. The Contractorshall:
3) Allow use of scaffolding, toilets, sheds etc.
4) Properly co-ordinate their work with the work of other Contractors.

5) Provide control lines and benchmarks to his Sub-Contractors and the other

Contractors.
6) Provide electricity and waterat mutually agreed rates.
7) Provide hoist and crane facilities for lifting material at mutually agreed rates.

8) Co-ordinate with other Contractors for leaving inserts, making chases,

alignment of services etc. at site.
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9) Adjust work schedule and site activities in consultation with the Engineer-in-

Charge and other Contractors to suit the overall schedule completion.

10) Resolve the disputes with other Contractors/ sub-contractors amicably and

the Engineer-in-Charge shall not be made intermediary or arbitrator.

11) The work should be planned in a systematic manner so as to ensure proper
co-ordination of various disciplines viz. sanitary & water supply, drainage, rain
water harvesting, electrical, and firefighting, information technology,

communication & electronics and any other services.

12) Other agencies will also simultaneously execute and install the works of sub-
station / generating sets, air-conditioning, lifts, etc. for the work and the contractor
shall afford necessary facilities for the same. The contractor shall leave such
recesses, holes, openings trenches etc. as may be required for such related works
(for which inserts, sleeves, brackets, conduits, base plates, clamps etc. shall be
supplied free of cost by the Owner unless otherwise specifically mentioned) and the
contractor shall fix the same at time of casting of concrete, stone work and brick

work, if required, and nothing extra shall be payable on this account.

13) The contractor shall conduct his work, so as not to interfere with or hinder
the progress or completion of the work being performed by other contractor(s) or
by the Engineer-In-Charge and shall as far as possible arrange his work and shall
place and dispose of the materials being used or removed so as not to interfere
with the operations of other contractor or he shall arrange his work with that of the
others in an acceptable and in a proper co -ordination manner and shall perform it

in proper sequence to the complete satisfaction of others.
Specialized Agencies

1) The composite tender comprises of two main components: viz. civil work and
Electrical works. The bidder shall select one of the approved Specialized Agencies
for the specified items of the Civil work and for each E & M package for executing
the work and furnish the name of Specialized Agencies for various works within 30
days of issuance of letter of award. The Specialized Agencies selected by the bidder
may attend the pre-tender meeting, after careful study of contract conditions,
specifications, drawings & schedule of quantities for different Packages of work for

meaningful discussion in the meeting.
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2) It shall be the responsibility of main contractor to sort out any dispute /
litigation with the Specialized Agencies without any time & cost overrun to the
Owner. The main contractor shall be solely responsible for settling any dispute /
litigation arising out of his agreement with the Specialized Agencies. The contractor
shall ensure that the work shall not suffer on account of litigation/ dispute between
him and the specialized agencies / sub-contractor(s). No claim of hindrance in the
work shall be entertained from the Contractor on this account. No extension of time
shall be granted and no claim what so ever, of any kind, shall be entertained from
the Contractor on account of delay attributable to the selection/rejection of the

Specialized Agencies.

CLAUSE.5.14 : Percentage Rates
(A) The percentage rates quoted by the Contractor are deemed to be

inclusive of site clearance, setting out work, profile, setting lay out on ground,
establishment of reference bench mark(s), installing various signage, taking spot
levels, survey with total station, construction of all safety and protection devices,
compulsory use of helmet and safety shoes, and other appropriate safety gadgets
by workers, imparting continuous training for all the workers, barriers, preparatory
works, construction of clean, hygienic and well ventilated workers housings in
sufficient numbers as per drawing supplied by Engineer in charge, working during
monsoon or odd season, working beyond nomnal hours, working at all depths,
height, lead, lift, levels and location etc. and any other unforeseen but essential
incidental works required to complete this work. Nothing extra shall be payable on
this account and no extension of time for completion of work shall be granted on

these accounts.

(B) The rates quoted by the bidder, shall be firm and inclusive of all taxes
and levies as applicable (including works contract tax and GST as per Clause 38).
Labour cess applicable as per relevant Central/State laws will be deducted from
every bill of the contractor and deposited to respective Government department.
TDS for Income-tax and Works Contract tax as applicable will be deducted from
contractors’ bills and deposited to respective Government department. The ESI and
EPF contributions on the part of employer in respect of this contract shall be paid
by the contractor. These contributions on the part of the employer paid by the
contractor shall be reimbursed by the Engineer-in-charge to the contractor on

actual basis. Effect of any tax due to new legislation shall be adjusted accordingly
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as per actual on production of documentary proofs of payment of such tax to

concerned Government departments.

(©) No foreign exchange shall be made available by the Owner for
importing (purchase) of equipment, plants, machinery, materials of any kind or any
other items required to be carried out during execution of the work. No delay and
no claim of any kind shall be entertained from the Contractor, on account of
variation in the foreign exchange rate.

(D) All ancillary and incidental facilities required for execution of work like
labour camp, stores, fabrication yard, offices for Contractor, watch and ward,
temporary ramp required to be made for working at the basement level, temporary
structure for plants and machineries, water storage tanks, installation and
consumption charges of temporary electricity, telephone, water etc. required for
execution of the work, liaison and pursuing for obtaining various No Objection
Certificates, completion certificates from local bodies etc., protection works, testing
facilities / laboratory at site of work, facilities for all field tests and for taking
samples etc. during execution or any other activiiy which is necessary (for
execution of work and as directed by Engineer-in-Charge), shall be deemed to be
included in rates quoted by the Contractor, for various items in the schedule of
quantities. Nothing extra shall be payable on these accounts. Before start of the
work, the Contractor shall submit to the Engineer-in-Charge, a site / construction
yard layout, specifying areas for construction, site office, positioning of machinery,
material yard, cement and other storage, steel fabrication yard, site laboratory,

water tank, etc.

(E) For completing the work in time, the Contractor might be required to
work in two or more shifts (including night shifts). No claim whatsoever shall be
entertained on this account, not with-standing the fact that the Contractor may
have to pay extra amounts for any reason, to the laborers and other staff engaged
directly or indirectly on the work according to the provisions of the labour and other
statutory bodies regulations and the agreement entered upon by the Contractor
with them.

(F) All material shall only be brought at site as per program finalized with
the Engineer-in-Charge. Any pre-delivery of the material not required for

immediate consumption shall not be accepted and thus not paid for.
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(G) Rate shall including of Liaison work required, if any, in this regard with
the local bodies. Nothing extra shall be payable on this account. Statutory charges,
fees etc. required to be paid to the local bodies in this connection shall only be
payable by the Owner or shall be reimbursable to the contractor on production of

proof of actual payment made by him.

(H) It is clarified that the contractor shall be responsible for obtaining all
No-objection certificate (NOCs) and relevant licenses for services like lift
installation, electrical installation, fire installation and like. Nothing extra shall be
payable on this account.

CLAUSE.5.15 : Inspection and rectification of Works

Access:

The Owner and their authorized agents and representatives shall at all times have
access to the site and other locations where parts of the Work are under

preparation.
Contractor tests:

The Contractor shall notify the Engineer-in-Charge well in advance, of tests and
inspections to be carried out, and shall obtain his written approval wherever so

stipulated before proceeding with the Works.
Inspections:

The Contractor shall maintain an adequate inspection system and perform such
inspections from time to time as will ensure that the Work called for by this
contract conforms to contract requirements and does not result in any deviation.
The Contractor shall maintain complete inspection records and make them available
to the Owner. All Work shall be conducted under the general direction of the
Contractor and is subject to Owner’s inspection and test at all places and at all
reasonable times before final completion and acceptance with a view to ensure

strict compliance with the terms and conditions of the contract.
Owner’s inspections and tests:

Inspections and tests conducted by or on behalf of the Owner are for the sole

benefit of the Owner and do not: -

(A) Relieve the Contractor of responsibility for providing adequate quality
control measures,
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(B) Relieve the Contractor of responsibility for damage to or loss of the
material before final completion and acceptance of the Work;

(©) Constitute orimply acceptance. Or.

(D) Affect the continuing rights of the Owner after acceptance of completed
Work.

Owner inspectors:

The presence or absence of an Owner’s inspector does not relieve the Contractor
from any of the obligations under the contract nor is the inspector authorized to
change any term or condition of the contract.

Performance of inspections and tests:

The Contractor shall promptly furnish, without an additional charge all facilities,
labour, and material reasonably needed for performing such safe and convenient
inspections and tests as may be required by the Engineer-in-Charge as per the
terms of the Contract. The Owner may charge to the Contractor any additional cost
of inspection or testing when work is not ready at the time specified by the
Contractor for inspection or testing, when prior rejection makes re inspection or
retesting necessary. The Owner shall perform all its inspections and tests in a
manner that will not unnecessarily delay the work. Special, full size, and

performance tests shall be performed as described in the Contract Documents.

The Contractor shall be solely responsible for the protection of all finished surfaces
and Works so as to avoid any repairs and shall deliver to the Owner upon final

completion the Works free of any blemish, defect or damage.

(E) In addition to the provisions of relevant clauses of the contract, the
work shall also be open to inspection by the other agency as and when required by
NU in addition of the Engineer-in-charge and his authorized representative. The
contractor shall at times during the usual working hours and at all times at which
reasonable notices of the intention of the Engineer-in-charge to visit the works shall
have been given to the contractor, either himself be present to receive the orders
and instructions or have a responsible representative duly accredited in writing, to
be present for that purpose.

(F) Inspection of the work by Architect Consultants appointed by the NU.

(i)The Architect Consultants appointed by NU shall be inspecting the works
frequently to ensure that the works are in general being executed according to the

design, drawings and specifications laid down in the contract.
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(iThe Architect Consultants appointed by NU shall certify on completion of
particular building that it has been constructed according to the approved drawings
design and specifications.

CLAUSE.5.16 : Rejected Work
The Architect Consultants and/or Engineer-in-Charge/or Owner shall be authorized

to reject any Work, which in their/his opinion is not in conformity to the
specifications set out in the Contract Documents. The decision of the Architect
Consultants /Engineer-in-Charge in this regard shall be final and binding on the

Contractor.

Defective Work whether caused due to poor workmanship, use of sub-standard
materials, or on account of damage or for any other reason whatsoever, whether
caused by the Contractor and/or the Sub-Contractor may be rejected by the
Architect Consultants/Engineer-in-Charge and shall be demolished by the
Contractor and removed promptly from the site and replaced or re-executed
expeditiously by the Contractor at his own cost. The Owner, Architect Consultants
and the Engineer-in-Charge shall in no event be responsible to bear any

costs/liability arising on account of such defective workmanship.

If in the opinion of the Engineer-in-Charge/ Architect Consultants, it is not
expedient nor feasible to correct the defective Work, the Owner shall be entitled to
deduct from monies due to the Contractor, the difference in value between the
executed Work and that required under the Contract, such amount of which shall

be determined by the Engineer-in-Charge in due consultation with the Owner.

Clause. 5.17 : On Account Payment of Interim Bills

The Owner shall release 75% of the value of the interim bill submitted by the
contractor immediately on adhoc basis on preliminary scrutiny of the bill by
Engineer-in-charge. Such adhoc payment shall be regarded as the advance
payments against the submitted bill. The balance amount shall be released within
15 (Fifteen) working days after the verification in detail by the Engineer-in-charge
and getting certification for the quality of the Work(s) from the Architect
Consultants and Project Management Consultants (PMC) for which the
Contractor shall provide assistance to the Engineer-in-charge in accordance with
their direction. All payment will be subject to statutory or permissible deductions
to be made by the Owner prior to the release of the amountto the Contractor.

Each bill shall be accompanied by the following documents.

Measurements and quantities of items of Work done since last bill.

Physical Progress Report along with relevant Photographs.
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Copies of quality control tests in specified format covering the Work done since
last bill.

Copies of instructions recorded in the site instruction book containing the
instructions and compliance made thereof, covering the Work done since last bill.

Clause. 5.18 : Payment of Final Bill

On the intimation to the Engineer-in-charge by the contractor for the completion
of the work, the Engineer-in-charge shall arrange for the inspection of works by
his representative, PMC and the Architect Consultants. Upon the inspection of
works Engineer-in-charge will hand over a list showing the defects in works, if
there are any, to the contractor. The final Bill shall not be paid till all such defects
are not rectified to the entire satisfaction of the Engineer-in-charge.

The final bill shall be accompanied by:
All-technical documents on the basis of which the Work was carried out.

1. As-built drawings. Three sets of construction and installation drawings for
all Works, and Site development, showing therein modifications, corrections
and additions signed and confirmed by the Engineer-in-Charge to be “as
built” drawings. The entire documentation shall be submitted in Compact Discs
(CD), using latest version of AUTOCAD software.

2. Completion certificates for embedded and covered-up Works issued by the
Engineer-in-Charge.

3. Certificates for tests carried out for various items of Work.

4. Manufacture’s operating and maintenance manuals as well as
guarantee/warrantee papers, commissioning and handing over reports for
whatever equipment/Materials installed.

5. Security Deposit of 2.5% (Two Decimal Five per cent) of the Contract Value
in the form of bank guarantee valid for a Defect liability period from the date of
certificate.

CLAUSE.5.19 : Limit of price Adjustment
Provided that, in determining all such price adjustment in accordance with the

aforesaid sub-clauses:

(a) No account will be taken of any amount by which any cost incurred by
the contractor has been increased by default or negligence of the contractor.

(b) If the contractor fails to complete the work within time for completion,
increase or decrease of cost of specified materials shall be made using either the
indices or prices relating to prescribed time for completion, or the current indices or
prices, relating to prescribed time for completion, or the current indices or prices,

whichever is more favourable to the Owner, provided that if an extension of time is
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granted, the above position shall apply to the adjustment made after expiry of such
extension of time.

(c) On completion of the works and before final payment the contractor
shall give a certificate that he has made full and complete disclosure to the
Engineer-in-Charge of every increase or decrease in price obtained by him on

materials affected by this clause.

CLAUSE.5.20 : Exemption from price Adjustment

The following items shall not be included in the price adjustment calculation:

(A) Liquidated damages:

(B) Retention withheld and released:

(C) Advance payments in the form of loans and their repayments:

(D) The value of any additional or varied work valued at current prices:

CLAUSE.5.21 : Specifications

In the case of any class of work for which there is no such specifications as referred
to in detailed specification, such work shall be carried out in accordance with the
Bureau of Indian Standards Specifications. In case there are no such
specifications in Bureau of Indian Standards, the work shall be carried out as per
manufacturers’ specifications, if not available then as per C.P.W.D. /District/ state
P.W.D. / Specifications. In case there are no such specifications as required above,
the work shall be carried out in all respects in accordance with the instructions and
requirements of the Engineer-in-Charge. Specifications for a type of work are not
covered by the detailed specifications/State P.W.D. specifications/I.S.I
specifications or particular specifications, the same shall be decided by the

engineer-in-charge and shall be binding on the contractor.

The engineer-in-charge shall have the power to insist upon the contractor to
purchase and use such materials of particular approved make which may in this
opinion be necessary for proper and reasonable compliance with the specifications

and execution of work.

FOR OWNER Page | 169 FOR CONTRACTOR



DEVELOPMENT OF PERMANENT CAMPUS (PHASE-I) FOR NALANDA UNIVERSITY

In the event of any variation/discrepancy in the drawings, specification and tender
documents, the decision of the Engineer In charge shall be final, binding and
conclusive on the contractor.

(A) As required by the Engineer-in-charge, the contractor shall provide all
facilities at site or at manufactures work or an approved laboratory for testing of
materials and/or workmanship, all the expenditure in respect of this shall be borne
by the contractor unless specified otherwise in the contract. The contractor shall
when required to do so by the engineer-in-charge submit that the materials have

been tested in accordance with requirements of the specifications.

(B) Neither the confirmation by the engineer-in-charge not to test the
materials nor the production of manufacturer(s) certificate etc. as aforesaid shall
affect the right of the engineer-in-charge to reject, after delivery; the materials

found not in accordance with the specifications.

CLAUSE. 5.22 : Setting Out
The Contractor shall carry out survey of the work area and it's surrounding with

spot levels of the existing ground at every 2.0 mt interval before starting of any
work on ground. Contractor has to submit a soft copy of the drawing in CAD format
showing the spot levels and contour at every 0.5 mt interval with three set of Hard
copy in the same scale of the issued drawing for setting out at his own cost.
Contractor has to carry out setting out the layout of building in consultation with
the Engineer-in-Charge & proceed further for the approval of Architect Consultants.
Any discrepancy between the architectural drawings and actual layout at site shall
be brought to the notice of the Engineer-in-charge. It shall be responsibility of the
Contractor to ensure correct setting out of alignment. Total station survey
instruments etc. shall be used for layout, fixing boundaries, and centerlines, etc.

Nothing extra shall be payable on this account.

The Contractor shall establish, maintain and assume responsibility for grades, lines,
levels and benchmarks. He shall report any errors or inconsistencies regarding
grades, lines, levels, dimensions etc. to the Engineer-in-Charge before commencing
work. Commencement of work shall be regarded as the Contractor’'s acceptance of
such grades, lines, levels, and dimensions and no claim shall be entertained at a
later date for any errors found.

If at any time, any error appears due to grades, lines, levels and benchmarks

during the progress of the work, the Contractor shall, at his own expense rectify
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such error, if so required, to the satisfaction of the Engineer-in-Charge. Nothing

extra shall be payable on this account.

Though the site levels are indicated in the drawings the Contractor shall ascertain
and confirm the site levels with respect to benchmark from the concerned
authorities. If required, contractor will have to make his own temporary/permanent
benchmark to carry out further work at site. The Contractor shall protect and
maintain temporary/permanent benchmarks at the site of work throughout the
execution of work. The Engineer-in-Charge or his authorized representatives shall
check these benchmarks. The work at different stages shall be checked with
reference to bench marks maintained for the said purpose. Nothing extra shall be
payable on this account.

The approval by the Engineer-in-Charge, of the setting out by the Contractor, shall
not relieve the Contractor of any of his responsibilities and obligation to rectify the
errors/ defects, if any, which may be found at any stage during the progress of the
work or after the completion of the work.

The Contractor shall be entirely and exclusively responsible for the horizontal,
vertical and other alignments, the level and correctness of every part of the work
and shall rectify effectively any errors or imperfections therein. Such rectifications
shall be carried out by the Contractor at his own cost to the entire satisfaction of

the Engineer-in-Charge.

The rates quoted by the Contractor are deemed to be inclusive of site clearance,
setting out work (including marking of reference points, center lines of buildings),
construction and maintenance of reference bench mark(s), taking spot levels,
construction of all safety and protection devices, barriers, barricading, signage,
labour safety, labour welfare and labour training measures, preparatory works,
working during monsoon, working at all depths, height and location etc. and any
other incidental works like making temporary approaches to the place of work

required to complete this work. Nothing extra shall be payable on this account.

CLAUSE.5.23 : Contractor shall submit fabrication/ shop drawings
for obtaining approval
The contractor shall submit fabrication drawing based on GA drawings and design

parameters given by the Architect Consultants, in triplicate for obtaining
preliminary approval of the Engineer-in-Charge for all design drawing of structural

steel element already issued to him. One copy of this drawing duly corrected and
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signed wherever necessary by Architect Consultants will be returned to the
contractor for preparing and resubmitting drawing after incorporating the said
corrections again in triplicate for final approval. Along with the completion and
approval of each fabrication drawing the contractor shall also submit the materials
list for checking and approval to the Engineer-in-charge. No drawing shall be
approved finally without material list. Once the drawing, if finally approved no
request for any alternative section will be entertained. The contractor shall submit
to Engineer in Charge 6 copies of all approved drawings out of which 3 copies will
be issued back to the contractor for the execution of work. The contractor shall also
submit copies of design calculations for the designs of joints. All joints shall be
designed for full strength of members, unless otherwise specified. Approval of
fabrication drawings however will not absolve the contractor of his responsibility for

the safety and correctness of the fabrication.

CLAUSE.5.24 : Quality Assurance
(A) The proposed project is a prestigious project and quality of work is of

paramount importance. Contractor shall have to engage well-experienced skilled
labour and deploy modern T&P and other equipment to execute the work. Many
items like double slab structure with exposed finish form works, coarse rubble
stone masonry specialized flooring work, Polysulphide sealant and backer rod fixing
in expansion joints, factory made door- window shutters, proper slope maintaining
in toilet units, sanitary- water supply installation, textured finishing, water proofing
treatment with APP, Extruded Polystyrene insulation boards, china mosaic on
terrace and chemical treatment in toilet drops will specially require engagement of

skilled workers having experience particularly in execution of such items.

(B) The contractor shall ensure quality construction in a planned and time
bound manner. Any sub-standard material / work beyond set out tolerance limit
shall be summarily rejected by the Engineer-in-charge & contractor shall be bound
to replace / remove such sub-standard / defective work immediately. If any
material, even though approved by Engineer-In-Charge is found defective or not
conforming to specifications shall be replaced / removed by the contractor at his

ownrisk & cost.

In addition to the supervision of work by project management consultants,
the Architect Consultants appointed by the NU shall also be carrying out regular

and periodic inspection of the on-going activities in the work and deficiencies,
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shortcomings, inferior workmanship pointed out by them shall be communicated
by engineer in charge to the contractor. Upon receipt of instructions from Engineer
in Charge these are also to be made good by necessary improvement, rectification,
replacement up to his complete satisfaction. Special attention shall be paid
towards line and level of internal and external finishing, exposed smooth surface of
RCC members by providing fresh shuttering plates, rubberized linings to all the
shuttering joints, accurate joinery work in wooden doors and windows, thinnest
joints in stone/ tiling / cladding work, non-hollowness in floor and dado tiles work,
protection of scratches over flooring by impounding layer of plaster of Paris, water
tight pipe linings, proper compaction of filled up earth etc. to achieve an Institution
of International standards and up keeping of quality assurance shall be of

paramount importance, as such.

(C) The Contractor shall submit, within 20 days after the date of award of
work, a detailed and complete method statement for the execution, testing and
Quality Assurance, of such items of works, as directed by the Engineer-in-Charge.
All the materials to be used in the work, to give the finished work complete in all
respects, shall comply with the requirements of the Specifications and shall pass all
the tests required as per specifications as applicable or such specifications /
standards as directed by the Engineer-in-Charge. However, keeping the Quality
Assurance in mind, the Contractor shall submit, on request from the Engineer-in-
Charge, his own Quality Assurance procedures for basic materials and such items,
to be followed during the execution of the work, for approval of the Engineer-in-
Charge.

(D) The Contractor shall procure and provide all the materials from the
manufacturers / suppliers as per the list attached with the tender documents, as
per the item description and particular specifications for the work. The equivalent
brand for any item shall be permitted to be used in the work, only when the
specified make is not available. This is, however, subject to documentary evidence
produced by the contactor for non-availability of the brand specified and also
subject to independent verification by the Engineer-in-Charge. In exceptional
cases, where such approval is required, the decision of Engineer-in-Charge as
regards equivalent make of the material shall be final and binding on the
Contractor. No claim, whatsoever, of any kind shall be entertained from the
Contractor on this account. Nothing extra shall be payable on this account. Also,

the material shall be procured only after written approval of the Engineer-in-
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Charge. All materials shall be got checked by the Engineer-in-Charge or his

authorized supervisory staff on receipt of the same at site before use.

(E) The tests, as necessary, shall be conducted in the laboratory approved
by the Engineer-in- Charge. The samples shall be taken for carrying out all or any
of the tests stipulated in the particular specifications and as directed by the

Engineer-in-Charge or his authorized representative.

(F) The Contractor shall at his own risk and cost make all arrangements
and shall provide all such facilities including material and labour, the Engineer-in-
Charge may require for collecting, preparing, forwarding the required number of
samples for testing as per the frequency of test stipulated in the contract
specifications or as considered necessary by the engineer-in-Charge, at such time
and to such places, as directed by the Engineer-in- Charge. Nothing extra shall be

payable for the above.

(G) The Contractor or his authorized representative shall associate in
collection, preparation, forwarding and testing of such samples. In case he or his
authorized representative is not present or does not associate him, the result of
such tests and consequences thereon shall be binding on the Contractor .The
Contractor or his authorized representative shall remain in contact with the
Engineer-in-Charge or his authorized representative associated for all such
operations. No claim of payment or claim of any other kind, whatsoever, shall be

entertained from the Contractor.

(H) All the hidden items such as water supply lines, drainage pipes,
conduits, sewers etc. are to be properly tested as per the design conditions before
covering and their measurements in computerized measurement book duly test
checked shall be deposited with Engineer in charge or his authorized
representative, prior to hiding these items.

(D The contractor shall give performance test of the entire installation(s)
as per the standing specifications before the work is finally accepted and nothing

extra whatsoevershall be payable to the contractorfor the test.

(J) The Contractor shall maintain all the work in good condition till the
completion of entire work. The Contractor shall be responsible for and shall make
good, all damages and repairs, rendered necessary due to fire, rain, traffic, floods

or any other causes. The Engineer-in- Charge shall not be responsible for any
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claims for injuries to person/workmen or for structural damage to property
happening from any neglect, default, want of proper care or misconduct on the part
of the Contractor or of any other of his representatives, in his employment during
the execution of the work. The compensation, if any, shall be paid directly to the

Department / authority / persons concerned, by the Contractorat his own cost.

CLAUSE.5.25 : Special Condition for Horticulture Works.
1. Scope of Work

Scope of work of the contract shall include, but not limited to, the following items:
1.1. Earthwork - slope stabilization

1.2. Planting areas - mass plantation, filler plantation, display plantation, buffer
plantation, feature plantation

1.3. Landscape services

. Plant nursery establishment and management

. Plantation installation & development

. Automated Irrigation system - extension of existing irrigation system

J Maintenance of complete landscape area and entire variety of plantation for

five years, including preventive care as well as disease management, mortality
replacement and tree transplantation

2. Type of Contract

Contract shall be on Item-Rate basis

3. Site Information

The site is located at Rajgir, Bihar.

2. Acquaintance with site

Applicant shall be deemed to have complete understanding of the site and its
conditions necessary for development of landscape, and shall satisfy himself by
visiting the site, potential material sourcing areas, obtaining and analysing
necessary soil and water samples as well as climatic data for complete
acquaintance with the site.
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4, Design & Details

Contractor has to work as per the designs and lineout details provided by
Landscape Architect. Difficulty on site in execution as per the plan/ design has to
be brought to the notice of Engineer-In-Charge immediately. Any discrepancies in
the design subject to execution hurdles and alteration required should be reported
to site-in-charge and the same should be improvised by the Landscape Architect or
as per instruction of the site-in-charge and contractor shall have to work only after
due approval of the modification.

5. Personnel Required On-Site

Applicant or their specialist sub-contractor should have following staff under full-
time employment ready for deployment on project site as and when required:

5.1. Horticulturist (2 no) - Master’s degree or higher with minimum 15 years’ of
experience in landscaping works, nursery management and estate management of
similar scale and nature in hilly sites with semi-arid climate, especially in and
around Delhi

5.2. Gardener (10 nos) - minimum 15 years of experience in establishment,
maintenance and disease management of landscaping works of similar scale and
nature in hilly sites with semi-arid climate, especially in and around Delhi

6. Equipment required On-site

Applicant or their specialist sub-contractor shall own, or have assured access
(through hire, lease, purchase agreement, other commercial means, or approved
subcontracting) to key items of equipment, in full working order and ready for
deployment on project site as follows:

6.1. Total Station based computerized survey equipment - 2 no.
6.2. Soil moving equipment -tractors/ trucks / dumpsters — minimum 2 no. each
6.3. Hoisting and lifting equipment - 2 nos.

6.4. Plant management equipment including but not limited to - lawn mower,
garden shears, various containers for head-loading and local transit / storage,
hoes, forks, spades, pickaxes, raking tools, grass shear, grass sword, pruning
secateurs, shredders, chainsaws, leaf blowers, aerators, garden rollers, sprays and
pumps, staking equipment, guying equipment (numbers as required for scale of
site works)

6.5. Landscape related soil testing equipment / mini lab capable of generating soil
reports as specified in technical specifications document (3 no.)
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6.6. Weather gauges for temperature, humidity, rainfall, wind (2 no.)

6.7. Miscellaneous tools and equipment for weighing, drying, screening, covering,
etc (numbers as required for scale of site works)

6.8. Equipment required for establishment of permanent site nursery (numbers
as required for scale of site works)

7. Landscape Site Preparation

The landscape site should be free of any construction debris or wild vegetation. It
shall be responsibility of the contractor to ensure that the site is in working
condition as per instruction of the Engineer-In-Charge. The contractor shall also
ensure proper grading of the landscape site in terms of aesthetics as well as
drainage providing mounds and slopes with a gentle slope towards natural drainage
direction. All rubble and debris if any shall be collected and disposed of in the
suitable location possibly in low lying areas as identified by the contractor and
approved by site-in-charge. Contractor shall also provide adequate protection to
area handed over to him including but not limited to garden-net or GI Sheet
fencing along entire area for ensuring complete protection from nearby
construction, stray animals, dust, excessive heat, etc for preventing any
disturbance or inclement weather to affect the handed over area.

8. Soil for planting & regular soil tests

The Soil to be used as Top Soil (Garden Soil/earth) for all plantation works shall be
primarily imported fertile soil consisting of approved lake bed silt, tank silt or from
agriculture fields. All sources must be in conformity with legal and environmental
provisions governing the project and site. All soils to be used for intensive
landscape plantation shall be tested to conform to the following criteria:

ﬁt Parameter Acceptance value
1. | pH Value 7.5
2. | Nitrogen Between 25-60 ppm
3. | Total Soluble Solids 0.01%
4. | Chloride 20 mg/kg
5. | Carbonates Between 1 & 60%
6. | Organic Matter Between 1 & 60%
7. | Phosphorous Between 4 & 5 ppm
8. | Calcium Between 150 & 250 ppm
9 M . Between 11 & 20% / Between 7
. agnesium
and 10 ppm
10. | Salinity Between 420 & 12 Months 0
ppm
11. | Sodium Less than 5%
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12. | Potassium Between 90 & 125 ppm
13. | Sodium Adsorption Ratio ( SAR) Between 12%to 15 %
14. | Sulphur as Sulphate Between 7 & 12 ppm
15. | Iron Between 5 & 20 ppm
16. | Boron Between 0.5 & 1.0ppm
17. | Zinc Between 1.2 & 3.5 ppm
18. | Copper Between 0.3 & 1.0ppm

The contractor should prepare soil test report for each batch imported on site along
with proposed measures, if required, for additives and soil conditioner to maintain
pH value of the soil between 7.0 -7.5 before plantation works. Progressive tri-
monthly soil test reports shall be maintained for random soil samples taken at rate
of one for each hectare of planted area. In addition, the site-in-charge or landscape
architects may, at any point of time, direct the contractor to test soil sample from
plantation area. Also Contractor shall undertake treatment as per advice of the
landscape architects for soil conditioning during the entire maintenance period.

9. Sub-contracting by Applicant

Applicant should separately provide complete information for all sub-contractors as
required in application forms.

10. Defect Liability

The contractor shall provide a defect liability of two years for all equipment
installed, construction undertaken and plantation developed.

The Contractor shall provide a certificate of adherence to all plant sourcing
specifications for each batch of plants imported into the site or developed in the
site nursery. All plants shall also be covered under defect liability and contractor
shall be liable for replacement in all cases of plant mortality except nature based
force-majeure. Any plants deemed dead, dying, exhibiting disease or stunted
growth shall be replaced by Contractorat own cost.

11. Disposal of Waste-General Cleanliness of Landscape Site

The arrangement of transport for disposal of waste, shifting of plants, etc. has to
be made by the contractor. The generated waste has to be disposed off within 48
hrs of generation or as instructed. Failing which arrangement shall be made for
disposal of the same by the employer at risk and cost of the landscape contractor.
It is the contractor's responsibilty to keep the garden healthy and in proper
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condition all the time. Employer will provide place for disposal of garden waste
within premises for Vermi-composting to be compulsorily adopted by the Contractor

12. Provision for Water

Water will be provided by employer at cost fixed in tender document, subject to
availability. In case of employer’'s inability to provide water, contractor should
ensure adequate source of water at own cost. Maintenance of tankers or any
appropriate system shall be integral responsibility of the Contractor to meet the
watering requirements of the Trees, shrubs and lawns under any circumstances.
Water quality should be ensured for irrigation requirement, and regular testing for
water quality should be performed.

13. Reports

The Contractor shall submit daily report on the deployment details as well as work
planned for the day to the Site-In-Charge in prescribed format. All instructions and
activities shall be recorded as per the desired format. Any problem or hindrance
shall be brought to notice in the daily report along with evidence in form of
photographs. Also the contractor shall be required to maintain Stock Register at all
times for the planting material sourced to Employer’s site and Supply for plantation
in the Nursery maintained by the Contractor.

14. Shop Drawings

The Contractor shall submit, well in advance, shop-drawings for items like coir
geotextile installation, geogrid installation, bore well installation.

15. Mock-ups

Contractor is required to erect mock-ups of coir geotextile installation, geogrid
installation.

16. Nursery Maintenance Office Set-up

The Contractor shall be required to set-up Office for its staff and Nursery with good
micro-climate to store the supply of the plants. In case of propagation of the plants
in the nursery, the same shall be used on site only.
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17. Vermi-Composts

Contractor shall mandatorily have Vermi-Composting System developed at
appropriate location where all the pruning wastes, organic wastes shall be dumped
with weeds, weed seeds or bulbs, stones etc., mix it well in the soil in the ratio (
6:1), level as per grade.( point of unloading 0-50m). The process shall be require
approval of the site-In-Charge and periodic maintenance of the activity. Approval of
site in charge prior to dispatch of material for use on site is must.

18. Maintenance

The Landscape Contractor shall maintain the works for a period of five calendar
years. The Employer reserves the right to terminate the maintenance period at any
time, whereby no additional charges are to be made by the Landscape Contractor
to the Employer. The Contractor shall adhere to the maintenance schedule. During
the maintenance period of all the plants, contractor shall be responsible for any
replacement towards mortality and the trees or the area of the plantation under
shrubs/creepers/ground covers etc. should be in healthy condition during the
inspection conducted by the Engineer-In-Charge every month. Contractor shall
maintain daily record of maintenance & operations on site and submit daily report
for all the areas. Contractor shall take note of the observations of the site-in-
Charge or his representative/Horticulturist and seek compliance of the same at the
earliest before nearest schedule.

19. The extent of the landscape to be maintained by the Landscape

Contractor shall be deemed to cover and include all softscape landscape areas
within the overall project boundaries as shown on the drawings including any
existing soft landscape not affected by the Sub-Contract works and retained intact
or nearly so through the end of the Sub-Contract period as well as all the landscape
works covered in the Sub-Contract scope of works. No additional charges will be
allowed unless specifically agreed to by the Landscape Architect in writing.

20. Daily Site Inspections

The Landscape Contractor’'s Horticulturist shall inspect the site every day and shall
submit report to the employer on their actions and closure of the pending works.
Also on weekly basis, the Contractor’s Horticulturist shall prepare a brief schedule
of operations planned for the week with target dates.

21. Daily Reports
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The daily report and the weekly schedule shall be running record of proposed
operations which would be checked at the maintenance inspections every month. If
in the opinion of the Landscape Architect/Site-In-Charge, the maintenance works
have not been satisfactorily carried out according to site conditions and the
specifications, the payment will be withheld until the works have been satisfactorily
carried out besides the penalty as in the penalty clause.

22. Plant Maintenance

The Landscape Contractor shall take all necessary measures to ensure that all pot
plants, trees and shrubs and other plants shall thrive and become established
within this period. All landscape areas will be inspected and list of remedial works
issued after each inspection. All items on the remedial lists are to be carried out by
the time of the next inspection. The Landscape Contractor shall keep the landscape
areas clean and tidy at all times and dispose of all waste materials arising from the
cleaning.

23. If the Landscape Contractors works are found to be unsatisfactory, payment
shall be withheld and the maintenance period extended for the period of time that
the landscapes maintenance has not been satisfactory. All cost associated with the
extension of time shall be borne by the contractor.

24. The Landscape Contractor shall water all trees, palms, shrubs, groundcover,
herbaceous plants and other planting areas as often as necessary or as directed by
site-in-charge to keep the ground moist all around and to the full depth of the
roots, but never to excessively waterthe areas.

25. Complete regular maintenance operations like irrigation, de-weeding,
pruning, preventive care, protection of landscape areas, disease management,
mortality replacement, regular soil testing, weather recording, nursery
management, application of fertilizers and pesticides is included in contractor’s
scope of work for the entire period of maintenance.

BIDDERS TO READ THIS CAREFULLY.

It is in the scope of Contractor to prepare necessary drawing for approval,
submitting to authorities (i.e. Local supply co., pollution control board, Getting
Approval from Authority for the Installation of Diesel Storage Tank, Electrical
Inspector, etc.), getting their approval / sanction and final certificate to energize
the sub-station equipment’s. Filling the necessary application to supply co.
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following up and getting the supply, filling the necessary test report to the supply
co. including required attachments. All official / statutory fees shall be paid by
Owners & all other required expenses shall be borne by the contractors; no extra
payment shall be made to contractorfor said job.

The associate agency shall also to produce No Objection Certificate

CLAUSE. 5.26 : Deleted
CLAUSE. 5.27 : Deleted
CLAUSE. 5.28 : Deleted

CLAUSE. 5.29 : Store :

The site store of the Contractor shall be verified at the end of every month by the
concerned University's officials certifying the level of minimum inventory, as
specified. The Contractor is required to replace the defective equipment within 12
hours of its failure. A monthly breakdown report shall be submitted to the owner.

CLAUSE 5.30 : Inspection:
Bidder/manufacturer shall indicate the various specified sources of the items being
procured. Type of checks, quantum of checks and acceptance normms shall be
intimated and random test and check results should be made available for
inspection whenever so desired.

CLAUSE 5.31 : Pre Dispatch Inspection:

The contractor will intimate to owner well in advance or with sufficient notice
period for readiness of material at manufactures’ works. The Employer/his
representative may carry out stage inspection of the plant/equipment during
manufacturing/ assembling stage. The Employer shall have absolute right to reject
the raw material/ component/ sub-assemblies or complete equipment not found to
be conforming to the specification or being of poor quality/ workmanship. The stage
inspection will particularly include tests specified for any particular plant or
equipment in the technical specification, general routine tests and physical
measurements to be conducted during manufacturing stages as per manufacturer’s
standard practice.

The Bidder/manufacturer shall give fifteen (15) days advance notice to enable the
Employer to arrange for inspection. Inspection and testing shall be conducted at
the place of manufacture. Inspection and testing of any material under this
specification by the Employer shall not relieve the Bidder/manufacturer of his
obligation to supply the plant/equipment in accordance with the specification and
shall not prevent subsequent rejection if it is found to be defective.

The Bidder/manufacturer shall afford the Employer’s representative all reasonable
facilities, without charge, to satisfy him that the plant/ equipment is being
manufactured in accordance with the specifications. The Bidders/manufacturer

FOR OWNER Page | 182 FOR CONTRACTOR



DEVELOPMENT OF PERMANENT CAMPUS (PHASE-I) FOR NALANDA UNIVERSITY

must have adequate set of instruments for conducting tests as per IS specification.
Instruments for testing shall be duly calibrated and calibration certificate should not
be older than one year on the date of inspection. Calibration shall be done by NABL
accredited laboratories. A comprehensive list of testing equipment/ instruments
indicating make, Sr. No, type, class of accuracy, calibrating agency, calibration date
etc. should be furnished, as and when desired. Calibrated instruments shall be duly
sealed by calibrating agency to avoid any tampering with calibration and the details
thereof shall be clearly mentioned in the calibration certificate(s).

CLAUSE 5.32 : Material Supply Lot :

Only Type tested material shall be supplied in compliance of relevant IS. The Type
Test should be issued by NABL or NABL accredited laboratory and it should not be
older than 3 years.

CLAUSE 5.33 : Fake Inspection Call:

In case of fake inspection call announced by the inspecting officer or University’s
authority, a penalty of Rs. 25000/- against Contractor shall be imposed and such
amount shall be deducted from the running bill of the contractor.

CLAUSE.5.34 : Special Conditions For Directives Of Hon'ble National
Green Tribunal 04.12.2014 & 10.04.2015 And EIA Guidance Manual

1. The contractor shall not store/dump construction material or debris on metalled
road.

2. The contractor shall get prior approval from Engineer-in-Charge for the area
where the construction material or debris can be stored beyond the metalled road.
This area shall not cause any obstruction to the free flow of traffic/inconvenience to
the pedestrians. It should be ensured by the contractor that no accidents
occur on account of such permissible storage.

3. The contractor shall take appropriate protection measures like raising wind
breakers of appropriate height on all sides of the plot/area using CGI sheets or
plastic and /or other similar material to ensure that no construction material dust

fly outside the plot area.

4. The contractor shall ensure that all the trucks or vehicles of any kind which are
used for construction purposes/or are carrying construction material like cement,
sand and other allied material are fully covered. The contractor shall take every

necessary precautions that the vehicles are properly cleaned and dust free to
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ensure that en-route their destination, the dust, sand or any other particles are not

released in air/contaminate air.

5. The contractor shall provide mask to every worker working on the construction
site and involved in loading, unloading and carriage of construction material and
construction debris to prevent inhalation of dust particles.

6. The contractor shall provide all medical help, investigation and treatment to the
workers involved in the construction of building and carry of construction material
and debris relatable to dust emission.

7. The contractor shall ensure that C&D waste is transported to the C & D Waste
site only and due record shall be maintained by the contractor.

8. The contractorshall compulsory use of wet jet in grinding and stone cutting.

9. The contractor shall comply all the preventive and protective environmental
steps as stated in the MoEF guidelines, 2010.

10. The contractor shall carry out on-Road- Inspection for black smoke generating
machinery. The contractorshall use cleaner fuel.

11. The contractor shall ensure that all DG sets comply emission norms notified by
MoOEF.

12. The contractor shall use vehicles having pollution under control certificate. The
emissions can be reduced by a large extent by reducing the speed of a vehicle to
20 kmph. Speed bumps shall be used to ensure speed reduction. In cases where
speed reduction cannot effectively reduce fugitive dust, the contractor shall divert

traffic to nearby paved areas.

13. The contractor shall ensure that the construction material is covered by
tarpaulin. The contractor shall take all other precaution to ensure that no dust

particles are permitted to pollute air quality as a result of such storage.

14. The paving of the path for plying of vehicles carrying construction material is
more permanent solution to dust control and suitable for longer duration projects.
The NIT approving authority shall carry out cost benefit ratio analysis of the same.
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SECTION 6

ADDITIONAL CONDITIONS FOR GREEN
BUILDING PRACTICES
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6.1 The campus is proposed to be registered for obtaining GRIHA LD Rating from
GRIHA Secretariat under MNRE scheme. The contractor is required to execute the
work in a befitting manner to obtain the targeted GRIHA rating by Owner.

6.2 Special conditions for GRIHA rating:-

6.2.1 The contractor shall prepare scheme for the approval of Engineer-in-charge
for obtaining GRIHA rating in the criteria relevant to the execution of work.

6.2.2 The contractor shall plan and execute the work in a manner to preserve and
protect the landscape during construction and shall arrange the
materials/equipment and follow the procedure as per criterion 2 of the
GRIHA rating as applicable.

6.2.3 The contractor shall appoint/engage consultant/ consultancies to provide
technical guidance and supervise the work, pertaining to the criterion related
to the execution of work, so that it finally achieves the targeted GRIHA
rating.

The contractor shall preserve the topsoil layer for supporting vegetative growth as
per the guidelines given in chapter 4, Section 1, Part 10, NBC 2005.

The contractor shall comply with NBC norms on construction safety, health and
sanitation as per criterion.

The construction activity shall be done in a befitting manner and the contractor
shall adopt measures to prevent air pollution at site in compliance with criterion 9
of GRIHA rating as applicable.

The contractor shall comply with all the instructions and schemes for execution of
green building.

Nothing shall be paid extra for fulfilment of all these conditions except for the items
existing in the schedule of quantities. For such items work done shall be paid on
the basis of the agreement rates.

6.3 Pre- construction stage
Construction Vehicles, Equipment and Machinery

All vehicles, equipment and machinery to be procured for construction shall
conform to the relevant Bureau of India Standard (BIS) norms.

Emission from the vehicles must conform to environmental norms.

FOR OWNER Page | 186 FOR CONTRACTOR



DEVELOPMENT OF PERMANENT CAMPUS (PHASE-I) FOR NALANDA UNIVERSITY

Dust produced from the vehicular movement and other site activities is to be
mitigated by sprinkling of water. Noise limits for construction equipment shall not
exceed 75 dB(A), measured at one meter from the edge of the equipment in free
area, as specified in the Environment Protection Act, 1986, schedule VI part E, as
amended on 9th May,1993. The maximum noise levels near the construction site
should be limited to 65 dB (A) Leq (5 min) in project area. Contractor has to make
a confined boundary to restrict construction activities within it. Contractor is
required to prepare the Construction waste management plan for segregation,
storage and safe disposal of construction waste for the approval of engineer in
charge.

6.4 Construction Stage
6.4.1 Construction Wastes Disposal

The pre-identified dump locations will be a part of solid waste management plan
OR construction waste management plan or safe handling, storage and recycling
of construction waste to be prepared by the Contractor in consultation with
Engineer-in-charge. Contractor needs to designate the area for construction
waste storage. Inert and hazardous waste should be collected and stored
separately on site.

The other construction waste should be either reused on site or safely dispose
them off to designed agencies for recycling. The procedure of waste disposal
either on-site reuse or selling for recycling purpose should be documented by
photographs / log books / receipt copies and evidences needs to be submitted to
the Engineer In charge. Contractor shall get approved the location of disposal
site prior to commencement of the excavation on any section of the project
location.

Contractor shall ensure that any spoils of material will not be disposed of in any
municipality solid waste collection bins.

6.4.2 Procurement of Construction Materials
All vehicles delivering construction materials to the site shall be covered to avoid
spillage of materials and maintain cleanliness of the roads.

Wheel Tires of all vehicles used by of the contractor, or any of his sub-contractor
or materials supplies shall be cleaned and washed clear of all dust/mud before
leaving the project premises. This shall be done by routing the vehicles through
tire washing tracks.

Contractor shall arrange for regular water sprinkling at least twice a day (i.e.
morning and evening) for dust suppression of the construction sites and unpaved
roads used by his construction vehicles.

6.4.3 Water Pollution
The Contractor shall take all precautionary measures to prevent the wastewater
during construction to accumulate anywhere. The wastewater arising from the
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project is to be disposed of in the manner that is acceptable to the Engineer-in-
charge.

6.4.4 Air and Noise Pollution
Contractor shall use dust screens and sprinkle water around the construction site
to arrest spreading of dust in the air and surrounding areas.

Contractor shall ensure that all vehicles, equipment and machinery used for
construction are regularly maintained and confirm that emission levels comply
with environmental emission standards/norms.

For controlling the noise from Vehicles, Plants and Equipment, the Contractor
shall confirm the following:

All vehicles and equipment used in construction will be fitted with exhaust
silencers.

Servicing of all construction vehicles and machinery will be done regularly and
during routine servicing operations, the effectiveness of exhaust silencers will be
checked and if found defective will be replaced.

Noise emission from compactors (rollers) front loaders, concrete mixers, cranes
(movable), vibrators and saws should be less than 75 dB(A).

As per the standards/guidelines for control of Noise Pollution from Stationary
Diesel Generator (DG) sets, noise emission in dB(A) from DG Set (15-500 KVA)
should be less than 94410 log 10 (KVA). The standards also suggest
construction of acoustic enclosure around the DG Set and provision of proper
exhaust muffler with insertion loss of minimum 25 dB (A) as mandatory.

6.4.5 Personal Safety Measures for Labour

Contractor will provide the following items for safety of workers employed by
contractorand associate agencies:

Protective footwear and gloves to all workers employed for the work on mixing,
cement, ime mortars, concrete etc. and openings in water pipeline/sewer line.
Welders’ protective eye-shields for all workers who are engaged in welding
works.

Safety helmet and Safety harness/ belt.

6.5 The following provisions shall be maintained by the contractor at
site:

6.5.1 Provide adequate sanitation/safety facilities for construction workers to
ensure the health and safety of the workers during construction, with effective
provisions for the basic facilities such as sanitation, drinking water and safety
equipment or machinery.

All the workers should be wearing helmet and shoes all the time on site.

Masks and gloves should be worn whenever and wherever required.

FOR OWNER Page | 188 FOR CONTRACTOR



DEVELOPMENT OF PERMANENT CAMPUS (PHASE-I) FOR NALANDA UNIVERSITY

Adequate drinking water facility should be provided at site, adequate number of
decentralized latrines and urinals to be provided for construction workers.

Full time workers residing on site should be provided with clean and adequate
temporary hutment. Créche/Day-care facility should be provided to young children
of laborers residing on site. Child labour should be banned on site.

First aid facility should also be provided.

Overhead lifting of heavy materials should be avoided. Barrow wheel and hand-lift
boxes should be used to transport materials onsite.

Tobacco and cigarette smoking should be prohibited onsite.

All dangerous parts of machinery are well guarded and all precautions for working
on machinery are taken.

Maintain hoists and lifts, lifting machines, chains, ropes and other lifting tackles in
good condition.

Use of durable and reusable formwork systems to replace timber formwork and
ensure that formwork where used is properly maintained.

Ensure that walking surfaces or boards at height are of sound construction and are
provided with safety rails and belts. Provide protective equipment such as helmets.

Provide measure to prevent fire. Fire extinguisher and buckets of sand to be
provided in fire-prone area and elsewhere.

Provide sufficient and suitable light for working during night.

Ensure that measures to protect workers from materials of construction,
transportation, storage and other dangers and health hazards are taken.

Ensure that the construction firm/division/company have sound safety policies.

Comply with the safety procedure, norms and guidelines (as applicable) as outlined
in NBC 2005 (BIS 2005¢).

Adopt additional best particles and prescribed norms as in NBC 2005 (BIS 2005).

6.5.2 Identify roads on-site that would be used for vehicular traffic. Update
vehicular roads (if these are unpaved) by increasing the surface strength by
improving particle size, shape and mineral type that make up the surface base. Add
surface gravel to reduce source of dust emission. Limit amount of fine particles
(smaller than 0.075mm) to 10-20%. Limit vehicular speed on site 10km/h.

6.5.3 All material storages should be adequately covered and contained so that
they are not exposed to situations where winds on site could lead to
dust/particulate emissions.

6.5.4 Spills of dirt or dusty materials shall be cleaned up promptly so the spilled
material does not become a source of fugitive dust and also to prevent of seepage
of pollutant laden water into the ground aquifers. When cleaning up the spill,
ensure that the clean-up process does not generate additional dust. Similarly,
spilled concrete slurries or liquid wastes should be contained/cleaned up
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immediately before they can infiltrate into the soil/ground or runoff in nearby
areas.

6.5.5 Ensure that water spraying is carried out by wetting the surface by spraying
wateron:

Any dusty material.
Areas where demolition works is carried out.
Any unpaved main-haul road and.

Areas where excavation or earth moving activities is to be carried out.

6.6 The contractor shall ensure the following:
Cover and enclose the site by providing dust screen, sheeting or netting to scaffold
along the perimeter of a building.

Covering stockpiles of dusty material with impervious sheeting.
Covering dusty load on vehicles by impervious sheeting before they leave the site.

Transferring, handling/storing dry loose materials like bulk cement and dry
pulverized fly ash inside a totally enclosed system.

Spills of dirt or dusty materials shall be cleaned up promptly so that the spilled
material does not become a source of fugitive dust and also to prevent seepage of
pollutant-laden water into the ground aquifers. When cleaning up the spill, ensure
that the clean-up process does not generate additional dust. Similarly, spilled
concrete slurries or liquid wastes should be contained/cleaned up immediately
before they can infiltrate into the soil/ground or runoff in nearby areas.

Clear vegetation only from areas where work will start right away.
Vegetate/mulch areas where vehicles do not ply.
Apply gravel/landscaping rock to the areas where mulching/paving is impractical.

6.6.1 Adopt measures to prevent air pollution in the vicinity of the site due to
construction activities. There is no standard reference for this. The best practices
should be followed (as adopted from international best practice documents and
codes).

6.6.2 Provide hoardings of not less than 3m height along the site boundary, next
to a road or other public area.

6.6.3 The contractor shall provide experienced personnel with suitable training
to ensure that these methods are implemented. Prior to the commencement of
any work, the method of working, plant equipment and air pollution control
system to be used on-site should be made available for the inspection and
approval of the Engineer-in-Charge to ensure that these are suitable for the
project.

6.6.4 Employ measures to segregate the waste on-site into inert, chemical or
hazardous wastes. Recycle the unused chemical/hazardous wastes such as oil,

FOR OWNER Page | 190 FOR CONTRACTOR



DEVELOPMENT OF PERMANENT CAMPUS (PHASE-I) FOR NALANDA UNIVERSITY

paint, batteries and asbestos. The inert waste is to be disposed of to Municipal
Corporation/localbodies dump yard and landfill sites.

6.7 Preserve and protect landscape during construction

6.7.1 Following provisions shall be made at site by the contractor to preserve and
protect landscape. Nothing shall be paid on this account unless specifically provided
forin the schedule of quantities.

6.7.2 To preserve the existing landscape and protect it from degradation during
the process of construction. Select proper timing for construction activity to
minimize the disturbance such as soil pollution due to spilling of the construction
material and its mixing with rainwater. The construction management plan
including soil erosion control management plan shall be prepared accordingly for
each month. The application of erosion control measures includes construction of
gravel pits and tyre washing bays of approved size and specification for all
vehicular site entry/ exits, protection of steep slopes. Sedimentation Collection
System and run-off diversion systems shall be in place before the commencement
of construction activity. Preserve and protect the existing vegetation by not
disturbing or damaging to specified site areas during construction. The trees that
are identified to be retained on site are protected during the construction period
using the following measures:

The damage to roots is prevented during trenching, placing backfill, driving or
parking heavy equipment. The dumping of trash, oil, paint and other material is
detrimental to plant health. These activities should be restricted to the areas
outside of the canopy of the trees.

The trees are not used for support; their trunks should not be damaged by cutting
and carving by nailing posters and advertisements or in any other way.

The lighting of fires or carrying out heat or gas emitting construction activity within
the ground covered by canopy of the trees is not permitted.

The young trees of saplings identified for preservation within the construction site
must be protected using tree guards of approved specification.

The grades of soil should be maintained around existing vegetation. Lowering or
raising the levels around the vegetation should not be allowed unless specifically
directed by the Engineer -in — Charge.

Maintenance activities should be performed, as and when needed, to ensure that
vegetation remain healthy.

6.8 Staging is dividing a construction area into two or more sections to minimize
the area of soil that will be exposed at any given time. Staging should be done to
separate undisturbed land from land disturbed by construction activity and material
storage. A vector drawing plan to be submitted identifying the areas of sites, which
shall be disturbed for the construction activity and apart from these other areas on
site should not be disturbed. Measures should be followed for collecting drainage
water run-off from construction areas and material storage sites and diverting
water flow away from such polluted areas. Temporary drainage channels and
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perimeter dike/swale should be constructed to carry the pollutant-laden water
directly to the treatment device or facility (municipal sewer line). The plan should
indicate how the above was accomplished on site well in advance of the
commencement of the construction activity.

6.8.1 The Contractor should follow the construction plan as proposed by the
Architect Consultants/landscape consultant to minimize the site disturbance such as
soil pollution due to spilling. Use staging and spill prevention and control plan to
restrict the spilling of the contaminating material on site. Protect top soil from
erosion by collection storage and reapplication of top soil, constructing sediment
basin, contour trenching, mulching etc.

6.8.2 Spill prevention and control plans should clearly state measures to stop the
source of the spill. Measures to contain the spill and measures to dispose the
contaminated material and hazardous wastes. It should also state the designation
of personnel trained to prevent and control spills. Hazardous wastes include
pesticides, paints, cleaners and petroleum products.

6.9 A soil Erosion and Sedimentation Control Plan (ESCP) should be prepared
prior to construction and should be applied effectively. Measures for
prevention of top soil are given below:

6.9.1 Top Soil should be stripped to a depth of 20 cm from the areas proposed for
buildings, roads, paved areas and external services. It should be stockpiled to a
maximum height of 40 cm in designated areas and reapplied during plantation of
the proposed vegetation. The topsoil should be separated from the sub soil debris
and stones larger than 50 mm in diameter. The stored topsoil may be used as
finished grade for planting areas post construction or cordoned off undisturbed
areas on site. Stockpiled topsoil should not be compacted to help process of
aeration. It should be stabilized on the top by temporary seeding or plastic sheets
to avoid wind and water erosion. During construction period contractor has to
preserve and protect existing nalas or natural drainage channel at site of work.

6.9.2 Sedimentation basin, a temporary dam or basin at the lowest convenient
point of the site should be constructed for collecting, trapping and storing sediment
produced by the construction activities. A flow detention facility must also be
constructed for reducing peak run-off rates. This would also allow most of the
sediments to settle before the run-off is directed towards the outfall.

6.9.3Contour trenching is to be provided which an earth embankment or ridge-
and-channel arrangement constructed parallel to the contours, along the face of
the slope, at regular intervals on the lengths and steep slopes. They are used for
reducing run-off velocity, increasing the distance of overland run-off flow. They are
also used to hold moisture and minimize sediment loading of surface run-off.

6.10 Prepare the list of trees to be felled with reference to the tree survey,
Compensate the loss of vegetation (trees) due to the construction activity by
compensatory plantation. Replant same native and/or non-invasive species, which
existed on the site before elimination, in the proportion of 1:3 (as per the
suggestion of the landscape consultant).
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6.11The contractor shall prepare and submit ‘Spill prevention and control plans’
before the start of construction, clearly stating measures to stop the source of the
spill, to contain the spill, to dispose the contaminated material and hazardous
wastes, and stating designation of personnel trained to prevent and control spills.
Hazardous wastes include pesticides, paints, cleaners, and petroleum products.

6.12 The contractor shall ensure that no construction leaches (Ex: cement slurry)
is allowed to percolate into the ground. Adequate precautions are to be taken to
safeguard against this including reduction of wasteful curing processes, collection,
basic filtering and reuse. The contractor shall follow requisite measures for
collecting drainage water run-off from construction areas and material storage sites
and diverting water flow away from such polluted areas. Temporary drainage
channels, perimeter dike/swale, etc. shall be constructed to carry the pollutant-
laden water directly to the treatment device or facility (municipal sewer line).

6.13 All lighting installed by the contractor around the site and at the labour
quarters during construction shall be CFL bulbs of the appropriate illumination
levels. This condition is a must, unless specifically prescribed.

6.14 All paints, adhesives and sealants should comply with the VOC Ilimits
prescribed by GRIHA, as follows:

6.15 All the building materials and systems used on site must be as per the
specifications and approved makes by the consultants.

6.16 All required certificates explaining the properties of the building
material/system needs to be obtained from the manufacturer/vendor as required
by the green building rating authority.

The final certificates would be produced after the approval of green building
consultant with necessary due diligence.

The purchase orders of all the materials made with the manufacturers/authorized
vendors should be maintained and shall be provided for the process with due
diligence upon request.

6.17 Water saving measures as suggested by the consultants need to be followed
on site.

6.18 The contractor / subcontractor shall prepare and submit a Site Management
Plan (SMP) within 10 days of start, for approval by the Engineer-in-charge. This
SMP shall indicate the locations of godown, stockpiles, barricading, waste storage,
offices, vehicular movement routes etc. In short this SMP would comprehensively
represent how the site activities shall be managed conforming to GRIHA guidelines.

6.19 Any other site management measures suggested by the Engineer-in-charge /
green building consultant shall be followed on site.

6.20 The contractor shall submit to the Engineer-in-Charge after construction of
the buildings, a detailed as built quantification of the following:

Total materials used,
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Total top soil stacked and total reused,
Total earth excavated,

Total waste generated,

Total waste reused,

Total waterused,

Total electricity consumed, and

Total diesel consumed.

6.21 The contractor shall submit to the engineer-in-charge, before the start of
construction, a site plan along with a narrative to demarcate areas on site from
which top soil has to be gathered, designate area where it will be stored, measures
adopted for top soil preservation and indicate areas where it will be reapplied after
construction is complete.

6.22 Evidence for the implementation of the all the above required measures shall
be provided to the green building consultant in the form of photographs and
templates (as provided), which is required for the submission to the green building
rating authority (GRIHA).

6.23 Nothing extra shall be payable for above provisions unless otherwise
specified in Schedule of Quantities.

6.24 SPECIAL CONDITIONS FOR ENVIRONMENT MANAGEMET PLAN

A. The contractor shall obtain approval for laying electrical lines from the
concerned SE of BERC/BSPHCL/SBPDCL and comply with the provisions as per
Terms and condition for determination of Tariff Regulation, 2007 of for construction
purpose as well as for final connection.

B. The contractor shall ensure taking necessary steps on urgent basis to
improve the living conditions of the labour at site and provide necessary facility to
the labour.

C. Contractor has to construct housing colony for labour within the site with all
necessary infrastructure and facilities such as health facility, sanitation facility, and
fuel for cooking, along with safe drinking water, medical camps, and toilets for
women, creche for infants. The housing may be in the form of temporary structures
to be removed after the completion of the project. Details of provisions should be
submitted to Engineer In charge for them to submit it to Bihar State Pollution
Control Board at the time of obtaining Consent to Establish.

D. During construction period mobile STP of capacity 60 & 20 KLD shall be
provided by the contractor for the labour colony. The drains should be of adequate
capacity and be lined till the final disposal points. Provision for disinfection of
wastewater after treatment and before reuse to be ensured by the contractor.

E. All required sanitary and hygienic measures shall be in place before starting
construction activities. The safe disposal of wastewater and solid waste generated
during the Construction phase shall be ensured.
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F. All the laborers engaged for construction shall be screened for health and
adequately treated before engaging them to work at the site.

G. All the topsoil excavated during the construction shall be stored for use in
horticulture/landscape development within the project site.

H. Disposal of muck during construction phase shall not create any adverse
effect on the neighbouring communities and be disposed taking the necessary
precautions for general safety and health aspects of people only in approved sites
with approve competent authority.

I. The contractor to ascertain that, there is no threat to the ground water
quality by leaching of heavy metals and other toxic contaminants during
construction will test soil and ground water samples.

J. Construction spoils, including bituminous material and other hazardous
materials must not be allowed to contaminate water courses and the dump sites for
such material must be secured so that they do not leach into the ground water.

K. The diesel generator sets to be used during construction phase shall be of
low-sulphur- diesel type and shall conform to Environment (Protection) Rules for air
and noise emission standards.

L. Vehicles hired for bringing construction material and laborers to the site
shall be in good conditions and shall conform to applicable air and noise emission
standards and shall be operated during non-peak/approved hours.

M. Ambient noise levels shall conform to residential standards both during
day and night. Incremental pollution loads on the ambient air and noise quality
shall be closely monitored during construction phase.

N. NOC shall be obtained from National State Disaster Management
Authority, - wherever applicable.

0. Water demand during construction shall be reduced by the use of pre-mixed
concrete, curing agents and other best practices.

P. Total domestic water requirement shall not exceed 94 KLD during
construction stage.

Q. Adequate measures shall be taken to reduce air and noise pollution during
construction as per CPCB norms.

R. A First Aid Room should be provided at the project site during construction
phase of the project.

S. Any hazardous waste generated during construction phase shall be
disposed of as per applicable rules and norms with necessary authorization of the
BSPCB.

T. Regular supervision of the above and other measures for monitoring shall be
done by Engineer In charge throughout the construction phase, so as to avoid
nuisance to the surroundings.
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SECTION 7

C.P.W.D. SAFETY CODES AND RULES
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1. Suitable scaffolds should be provided for workmen for all works that cannot
safely be done from the ground, or from solid construction except such short period
work as can be done safely from ladders. When a ladder is used, an extra mazdoor
shall be engaged for holding the ladder and if the ladder is used for carrying
materials as well suitable footholds and hand-hold shall be provided on the ladder
and the ladder shall be given an inclination not steeper than %2 to 1(' horizontal
and 1 vertical.)

2. Scaffolding of staging more than 3.6 m (12ft.) above the ground or floor,
swung or suspended from an overhead support or erected with stationary support
shall have a guardrail properly attached or bolted, braced and otherwise secured at
least 90 cm. (3ft.) high above the floor or platform of such scaffolding or staging
and extending along the entire length of the outside and ends there of with only
such opening as may be necessary for the delivery of materials. Such scaffolding or
staging shall be so fastened as to prevent it from swaying from the building or
structure.

3. Working platforms, gangways and stairways should be so constructed that
they should not sag unduly or unequally, and if the height of the platform or the
gangway or the stairway is more than 3.6 m (12ft.) above ground level or floor
level, they should be closely boarded, should have adequate width and should be
suitably fastened as described in (2) above.

4. Every opening in the floor of a building or in a working platform shall be
provided with suitable means to prevent the fall of person or materials by providing
suitable fencing or railing whose minimum height shall be 90 cm. (3ft.)

5. Safe means of access shall be provided to all working platforms and other
working places. Every ladder shall be securely fixed. No portable single ladder shall
be over 9m. (30ft.) in length while the width between side rails in rung ladder shall
in no case be less than 29 cm.(112") for ladder up to and including 3 m. (10 ft.) in
length. For longer ladders, this width should be increased at least 4" for each
additional 30 cm. (1 foot) of length. Uniform step spacing of not more than 30 cm
shall be kept. Adequate precautions shall be taken to prevent danger from electrical
equipment. No materials on any of the sites or work shall be so stacked or placed
as to cause danger or inconvenience to any person or the public. The contractor
shall provide all necessary fencing and lights to protect the public from accident
and shall be bound to bear the expenses of defence of every suit, action or other
proceedings at law that may be brought by any person for injury sustained owing
to neglect of the above precautions and to pay any damages and cost which may
be awarded in any such suit; action or proceedings to any such person or which
may, with the consent of the contractor, be paid to compensate any claim by any
such person.

6. Excavation and Trenching - All trenches 1.2 m. (4ft.) or more in depth, shall
at all times be supplied with at least one ladder for each 30 m. (100 ft.) in length
or fraction thereof, Ladder shall extend from bottom of the trench to at least 90
cm. (3ft.) above the surface of the ground. The side of the trenches which are 1.5
m. (5ft.) or more in depth shall be stepped back to give suitable slope or securely
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held by timber bracing, so as to avoid the danger of sides collapsing. The
excavated materials shall not be placed within 1.5 m. (5ft.) of the edges of the
trench or half of the depth of the trench whichever is more. Cutting shall be done
from top to bottom. Under no circumstances, undermining or undercutting shall be
done.

7. Demolition - Before any demolition work is commenced and also during the
progress of the work,

(i) All roads and open areas adjacent to the work site shall either be closed or
suitably protected.

(i) No electric cable or apparatus which is liable to be a source of danger or a
cable or apparatus used by the operator shall remain electrically charged. (iii) All
practical steps shall be taken to prevent danger to persons employed from risk of
fire or explosion or flooding. No floor, roof or other part of the building shall be
so overloaded with debris or materials as to render it unsafe.

8. All necessary personal safety equipment as considered adequate by the
Engineer-in-Charge should be kept available for the use of the person employed on
the site and maintained in a condition suitable for immediate use, and the
contractor should take adequate steps to ensure proper use of equipment by those
concerned:- The following safety equipment shall invariably be provided.

i) Workers employed on mixing asphaltic materials, cement and lime mortars
shall be provided with protective footwearand protective goggles.

i) Those engaged in white washing and mixing or stacking of cement bags or
any material which is injurious to the eyes, shall be provided with protective
goggles.

i) Those engaged in welding works shall be provided with welder’s protective
eye-shields.

iv) Stone breaker shall be provided with protective goggles and protective
clothing and seated at sufficiently safe intervals.

v) When workers are employed in sewers and manholes, which are in active
use, the contractors shall ensure that the manhole covers are opened and
ventilated at least for an hour before the workers are allowed to get into the
manholes, and the manholes so opened shall be cordoned off with suitable
railing and provided with warning signals or boards to prevent accident to the
public. In addition, the contractor shall ensure that the following safety measure
are adhered to :-

a) Entry for workers into the line shall not be allowed except under
supervision of the safety officer or any other higher official.

b) At least 5 to 6 manholes upstream and downstream should be kept
open for at least 2 to 3 hours before any man is allowed to enter into the
manhole for working inside.
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c) Before entry, presence of Toxic gases should be tested by inserting
wet lead acetate paper which changes colour in the presence of such gases
and gives indication of their presence.

d) Presence of Oxygen should be verified by lowering a detector lamp
into the manhole. In case, no Oxygen is found inside the sewer line, workers
should be sent only with Oxygen Kkit.

e) Safety belt with rope should be provided to the workers. While
working inside the manholes, such rope should be handled by two men
standing outside to enable him to be pulled out during emergency.

f) The area should be barricaded or cordoned off by suitable means to
avoid mishaps of any kind. Proper warning signs should be displayed for the
safety of the public whenever cleaning works are undertaken during night or
day.

g) No smoking or open flames shall be allowed near the blocked manhole
being cleaned.

h) The malba obtained on account of cleaning of blocked manholes and
sewer lines should be immediately removed to avoid accidents on account of
slippery natureof the malba.

i) Workers should not be allowed to work inside the manhole
continuously. He should be given rest intermittently. The Engineer-in-Charge
may decide the time up to which a worker may be allowed to work
continuously inside the manhole.

i) Gas masks with Oxygen Cylinder should be kept at site for use in
emergency.
k) Air-blowers should be used for flow of fresh air through the manholes.

Whenever called for, portable air blowers are recommended for ventilating the
manholes. The Motors for these shall be vapour proof and of totally enclosed
type. Non-sparking gas engines also could be used but they should be placed
at least 2metres away from the opening and on the leeward side protected
from wind so that they will not be a source of friction on any inflammable gas
that might be present.

) The workers engaged for cleaning the manholes/sewers should be
properly trained before allowing to work in the manhole.

m) The workers shall be provided with Gumboots or non-sparking shoes
bump helmets and gloves non sparking tools safety lights and gas masks and
portable air blowers (when necessary). They must be supplied with barrier
cream for anointing the limbs before working inside the sewerlines.

n) Workmen descending a manhole shall try each ladder stop or rung
carefully before putting his full weight on it to guard against insecure
fastening due to corrosion of the rung fixed to manhole well.
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0) If a man has received a physical injury, he should be brought out of
the sewer immediately and adequate medical aid should be provided to him.

p) The extent to which these precautions are to be taken depend on
individual situation but the decision of the Engineer-in-Charge regarding the
steps to be taken in this regard in an individual case will be final.

The Contractor shall not employ men and women below the age of 18 years

on the work of painting with products containing lead in any form. Wherever men
above the age of 18 are employed on the work of lead painting, the following
precaution should be taken:-

9.

a) No paint containing lead or lead products shall be used except in the form of
paste or readymade paint.

b) Suitable face masks should be supplied for use by the workers when paint is
applied in the form of spray or a surface having lead paint is dry rubbed and
scrapped.

c) Overalls shall be supplied by the contractors to the workmen and adequate
facilities shall be provided to enable the working painters to wash during and on
the cessation of work.

The Contractor shall not employ women and men below the age of 18 on the

work of painting with product containing lead in any form, wherever men above the
age of 18 are employed on the work of lead painting, the following principles must

be

observed for such use :

i)  White lead, sulphate of lead or product containing these pigment, shall not
be used in painting operation except in the form of pastes or paint ready for use.

i) Measures shall be taken, wherever required in order to prevent danger
arising from the application of a paint in the form of spray.

i) Measures shall be taken, wherever practicable, to prevent danger arising out
of from dust caused by dry rubbing down and scraping.

iv) Adequate facilities shall be provided to enable working painters to wash
during and on cessation of work.

v) Overall shall be worn by working painters during the whole of working
period.

vi) Suitable arrangement shall be made to prevent clothing put off during
working hours being spoiled by painting materials.

vii) Cases of lead poisoning and suspected lead poisoning shall be notified and
shall be subsequently verified by medical man appointed by competent
authority.

Viii) Competent authority may require, when necessary medical
examination of workers.

ix) Instructions with regard to special hygienic precautions to be taken in the
painting trade shall be distributed to working painters.
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10. When the work is done near any place where there is risk of drowning, all
necessary equipment should be provided and kept ready for use and all necessary
steps taken for prompt rescue of any person in danger and adequate provision,
should be made for prompt first aid treatment of all injuries likely to be obtained
during the course of the work.

11. Use of hoisting machines and tackle including their attachments, anchorage
and supports shall conform to the following standards or conditions : -

i) (a) These shall be of good mechanical construction, sound materials and
adequate.

(b) Every rope used in hoisting or lowering materials or as a means of
suspension shall be of durable quality and adequate strength, and free from
patent defects.

i) Every crane driver or hoisting appliance operator, shall be properly qualified
and no person under the age of 21 years should be in charge of any hoisting
machine including any scaffolding winch or give signals to operator.

i) In case of every hoisting machine and of every chain ring hook, shackle
swivel and pulley block used in hoisting or as means of suspension, the safe
working load shall be ascertained by adequate means. Every hoisting machine
and all gear referred to above shall be plainly marked with the safe working load.
In case of a hoisting machine having a variable safe working load each safe
working load and the condition under which it is applicable shall be clearly
indicated. No part of any machine or any gear referred to above in this
paragraph shall be loaded beyond the safe working load except for the purpose
of testing.

iv) In case of Owner machines, the safe working load shall be notified by the
Electrical Engineer deputed by the Engineer-in-Charge. As regards contractor’s
machines the contractors shall notify the safe working load of the machine to the
Engineer-in-Charge whenever he brings any machinery to site of work and get it
verified by the Electrical Engineer concerned.

12. Motors, gearing, transmission, electric wiring and other dangerous parts of
hoisting appliances should be provided with efficient safeqguards. Hoisting
appliances should be provided with such means as will reduce to the minimum the
risk of accidental descent of the load. Adequate precautions should be taken to
reduce to the minimize the risk of any part of a suspended load becoming
accidentally displaced. When workers are employed on electrical installations which
are already energized, insulating mats, wearing apparel, such as gloves, sleeves
and boots as may be necessary should be provided. The worker should not wear
any rings, watches and carry keys or other materials which are good conductors of
electricity.

13. All scaffolds, ladders and other safety devices mentioned or described herein
shall be maintained in safe condition and no scaffold, ladder or equipment shall be
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altered or removed while it is in use. Adequate washing facilities should be provided
at or near places of work.

14. These safety provisions should be brought to the notice of all concerned by
display on a notice board at a prominent place at work spot. The person
responsible for compliance of the safety code shall be named therein by the
contractor.

15. To ensure effective enforcement of the rules and regulations relating to
safety precautions the arrangements made by the contractor shall be open to
inspection by Engineer-in-Charge or their representatives.

16. WARNING/ CAUTION BOARDS: All temporary warning / caution boards /
glow signage display such as "Construction Work in Progress", "Keep Away", “No
Parking”, Diversions & protective Barricades etc. shall be provided and displayed
during day time by the Contractor, wherever required and as directed by the
Engineer-in-Charge. These glow signage and red lights shall be suitably illuminated
during night also. The Contractor shall be solely responsible for damage and
accident caused, if any, due to negligence on his part. Also he shall ensure that no
hindrance, as far as possible, is caused to general traffic during execution of the
work. This signage shall be dismantled & taken away by the Contractor after the
completion of work, only after approval of the Engineer - in - Charge. Nothing
extra shall be payable on this account.

17. SIGN BOARDS: The Contractor shall provide and erect a display board of size
and shape as required and paint over it, in a legible and workman like manner, the
details about the salient features of the project, as required by the Engineer-in-
Charge. The Contractor shall fabricate and put up a sign board in an approved
location and to an approved design indicating name of the project, Owner / owner,
architects, structural consultants, Department etc. besides providing space for
names of other Contractors, Sub-Contractors and specialized agencies. Nothing
extra shall be payable on this account. Necessary protective and safety equipment
shall be provided to the Site Engineer, Supervisory staff, labour and technical staff
of the contractor by the Contractor at his own cost and to be used at site. No
inflammable materials including P.O.L shall be allowed to be stored in huge
quantity at site. Only limited quantity of P.O.L may be allowed to be stored at site
subject to the compliance of all rules / instructions issued by the relevant
authorities and as per the direction of Engineer -in- Charge in this regard. Also all
precautions and safety measures shall be taken by the Contractor for safe handling
of the P.O.L products stored at site. All consequences on account of unsafe
handling of P.O.L shall be borne by the Contractor.

18. The PMC of the project has prepared an EHS manual and exhaustive process
and guidelines for the EHS implementation plan at site. The documents and the
manual containing these process and guidelines are enclosed separately with the
tender documents as “EHS Manual”. Contractors are expected to go through all the
provisions of this EHS manual and apprise themselves of these requirements before
submitting their tenders as they would be required during the execution of the
project to strictly adhere to those guidelines, provisions and processes.
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SECTION 8

Model Rules for the Protection ofHealth and
Sanitary Arrangements forWorkers Employed
by Nalanda University (As per Standard
Central P.W.D.Procedure)or its Contractors
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1. APPLICATION

These rules shall apply to all buildings and construction works in charge of
Nalanda University (Central Public Works Department/ PWD (DA) )in which
twenty or more workers are ordinarily employed or are proposed to be
employed in any day during the period during which the contract work is in
progress.

2. DEFINITION

Work place means a place where twenty or more workers are ordinarily
employed in connection with construction work on any day during the period
during which the contractworkis in progress.

3. FIRST-AID FACILITIES

(i) At every work place, there shall be provided and maintained, so as to be
easily accessible during working hours, first-aid boxes at the rate of not less
than one box for 150 contract labour or part thereof ordinarily employed.

(i) The first-aid box shall be distinctly marked with a red cross on white back
ground and shall contain the following equipment: -

(a) Forworkplaces in which the number of contract labour employed does not
exceed 50-

Each first-aid box shall contain the following equipment’s: -

6 small sterilized dressings.

3 medium size sterilized dressings.

3 large size sterilized dressings.

3 large sterilized burn dressings.

1 (30 ml.) bottle containing a two per cent alcoholic solution of iodine.

1 (30 ml.) bottle containing salvolatile having the dose and mode of

administration indicated on the label.

1 snakebite lancet.

1 (30 gms.) bottle of potassium permanganate crystals.

1 pair scissors.

0. 1 copy of the first-aid leaflet issued by the Director General, Factory Advice
Service and Labour Institutes, Government of India.

11. 1 bottle containing 100 tablets (each of 5 gms.) of aspirin.

12. Ointment for burns.

13. A bottle of suitable surgical antiseptic solution.

b) For work places in which the number of contract labour exceed 50.

Each first-aid box shall contain the following equipment’s.

1. 12 small sterilized dressings.

2 6 medium size sterilized dressings.

3 6 large size sterilized dressings.

4. 6 large size sterilized burn dressings.

5. 6 (15 gms.) packets sterilized cottonwool.

6. 1 (60 ml.) bottle containing a two per cent alcoholic solution iodine.

7.

A

8.

9.

auPh,hwWNE

= O 00\

1 (60 ml.) bottle containing salvolatile having the dose and mode of
dministration indicated on the label.

1 roll of adhesive plaster.

1 snake bite lancet.
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10.
11.
12.
13.

14.
15.

(iii)

(iv)
(v)

(vi)

(vii)

1 (30 gms.) bottle of potassium permanganate crystals.

1 pair scissors.

1 copy of the first-aid leaflet issued by the Director General Factory Advice
Service and Labour Institutes /Government of India.

A bottle containing 100 tablets (each of 5 gms.) of aspirin.

Ointment for burns.

A bottle of suitable surgical antiseptic solution.

Adequate arrangements shall be made for immediate recoupment of the
equipment when necessary.

Nothing exceptthe prescribed contents shall be kept in the First-aid box.

The first-aid box shall be kept in charge of a responsible person who shall
always be readily available during the working hours of the work place.

A person in charge of the First-aid box shall be a person trained in First-aid
treatment in the work places where the number of contract labour employed is
150 or more.

In work places where the number of contract labour employed is 500 or more
and hospital facilities are not available within easy distance from the works.
First-aid posts shall be established and run by a trained compounder. The
compounder shall be on duty and shall be available at all hours when the
workers are at work.

(viii) Where work places are situated in places which are not towns or cities, a

suitable motor transport shall be kept readily available to carry injured person
or person suddenly takenill to the nearest hospital.

4. DRINKING WATER

(D

(1I)

(1ID)

(V)

In every work place, there shall be provided and maintained at suitable
places, easily accessible to labour, a sufficient supply of cold water fit for
drinking.

Where drinking water is obtained from an intermittent public water supply,
each work place shall be provided with storage where such drinking water
shall be stored.

Every water supply or storage shall be at a distance of not less than 50 feet
from any latrine drain or other source of pollution. Where water has to be
drawn from an existing well which is within such proximity of latrine, drain or
any other source of pollution, the well shall be properly chlorinated before
water is drawn from it for drinking. All such wells shall be entirely closed in
and be provided with a trap doorwhich shall be dust and waterproof.

A reliable pump shall be fitted to each covered well, the trap door shall be
kept locked and opened only for cleaning or inspection which shall be done at
least once a month.

5. WASHING FACILITIES

In every work place adequate and suitable facilities for washing shall be
provided and maintained for the use of contract labour employed therein
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II. Separate and adequate cleaning facilities shall be provided for the use of male
and female workers.

I11. Such facilities shall be conveniently accessible and shall be kept in clean and
hygienic condition

6. LATRINES AND URINALS

I. Latrines shall be provided in every work place on the following scale namely : -

a. Where female are employed, there shall be at least one latrine for every 25
females.

b. Where males are employed, there shall be at least one latrine for every 25
males

Provided that, where the number of males or females exceeds 100, it shall be
sufficient if there is one latrine for 25 males or females as the case may be
upto the first 100, and one for every 50 thereafter.

II. Every latrine shall be under cover and so partitioned off as to secure privacy,
and shall have a proper doorand fastenings.
III. Construction of latrines: The inside walls shall be constructed of masonry or

some suitable heat-resisting nonabsorbent materials and shall be cement
washed inside and outside at least once a year, Latrines shall not be of a
standard lower than borehole system.

V. (A) Where workers of both sexes are employed, there shall be displayed
outside each block of latrine and urinal, a notice in the language understood
by the majority of the workers “For Men only” or “For Women Only” as the
case may be.

(b) The notice shall also bear the figure of a man or of a woman, as the case may
be.

V. There shall be at least one urinal for male workers upto 50 and one for female
workers upto fifty employed at a time, provided that where the number of
male or female workmen, as the case may be exceeds 500, it shall be
sufficient if there is one urinal for every 50 males or females upto the first 500
and one for every 100 or part thereafter.

VI. (a) The latrines and urinals shall be adequately lighted and shall be
maintained in a clean and sanitary condition at all times.
(b) Latrines and urinals other than those connected with a flush sewage system
shall comply with the requirements of the Public Health Authorities.

VII. Water shall be provided by means of tap or otherwise so as to be conveniently
accessible in or near the latrines and urinals.
VIII. Disposal of excreta: - Unless otherwise arranged for by the local sanitary

authority, arrangements for proper disposal of excreta by incineration at the
work place shall be made by means of a suitable incinerator. Alternately
excreta may be disposed of by putting a layer of night soil at the bottom of a
pucca tank prepared for the purpose and covering it with a 15 cm. layer of
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waste or refuse and then covering it with a layer of earth for a fortnight (when
it will turn to manure).

The contractor shall at his own expense, carry out all instructions issued to
him by the Engineer-in-Charge to effect proper disposal of night soil and other
conservancy work in respect of the contractor’s workmen or employees on the
site. The contractor shall be responsible for payment of any charges which
may be levied by Municipal or Cantonment Authority for execution of such on
his behalf.

7. PROVISION OF SHELTER DURING REST

At every place there shall be provided, free of cost, four suitable sheds, two for
meals and the other two for rest separately for the use of men and women labour.
The height of each shelter shall not be less than 3 metres (10 ft.) from the floor
level to the lowest part of the roof. These shall be kept clean and the space
provided shall be on the basis of 0.6 sq.m. (6 sft) per head.

Provided that the Engineer-in-Charge may permit subject to his satisfaction, a
portion of the building under construction or other alternative accommodation to be
used for the purpose.

8. CRECHES

At every work place, at which 20 or more women worker are ordinarily
employed, there shall be provided two rooms of reasonable dimensions for the
use of their children under the age of six years. One room shall be used as a
play room for the children and the other as their bedroom. The rooms shall be
constructed with specifications as per clause 19H (ii) a,b & c.

The rooms shall be provided with suitable and sufficient openings for light and
ventilation. There shall be adequate provision of sweepers to keep the places
clean.

The contractor shall supply adequate number of toys and games in the play
room and sufficient humber of cots and beddings in the bed room.

The contractor shall provide one ayaa to look after the children in the creche
when the number of women workers does not exceed 50 and two when the
number of women workers exceed 50.

The use of the rooms earmarked as creches shall be restricted to children,
their attendants and mothers of the children.

9. CANTEENS

In every work place where the work regarding the employment of contract
labour is likely to continue for six months and where in contract labour
numbering one hundred or more are ordinarily employed, an adequate
canteen shall be provided by the contractor for the use of such contract
labour.

The canteen shall be maintained by the contractorin an efficient manner.

The canteen shall consist of at least a dining hall, kitchen, and storeroom,
pantry and washing places separately for workers and utensils.
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V. The canteen shall be sufficiently lighted at all times when any person has
access to it.
V. The floor shall be made of smooth and impervious materials and inside walls

shall be lime washed or colour washed at least once in each year. Provided
that the inside walls of the kitchen shall be lime-washed every four months.

VI. The premises of the canteen shall be maintained in a clean and sanitary
condition.
VII. Waste water shall be carried away in suitable covered drains and shall not be
allowed to Accumulate so as to cause a nuisance.
VIII. Suitable arrangements shall be made for the collection and disposal of
garbage.
IX. The dining hall shall accommodate at a time 30 per cent of the contract labour
working at a time.
X. The floor area of the dining hall, excluding the area occupied by the service

counter and any furniture except tables and chairs shall not be less than one
square metre (10 sft) per diner to be accommodated as prescribed in sub-Rule
9.
XI. (a) A portion of the dining hall and service counter shall be partitioned off and
reserved for women workers in proportion to their number.
(b) Washing places for women shall be separate and screened to secure privacy.

XII. Sufficient tables stools, chair or benches shall be available for the number of
diners to be accommodated as prescribed in sub-Rule 9.

XIII. (a) 1. There shall be provided and maintained sufficient utensils crockery,
furniture and any other equipment’s necessary for the efficient running of the
canteen.

2. The furniture utensils and other equipment shall be maintained in a clean and
hygienic condition.

(b) 1. Suitable clean clothes for the employees serving in the canteen shall be
provided and maintained.

2. A service counter, if provided, shall have top of smooth and impervious material.
3. Suitable facilities including an adequate supply of hot water shall be provided for
the cleaning of utensils and equipment’s.

XIV. The food stuffs and other items to be served in the canteen shall be in
conformity with the normal habits of the contract labour.
XV. The charges for food stuffs, beverages and any other items served in the

canteen shall be based on ‘No profit, No loss’ and shall be conspicuously
displayed in the canteen.

(xvi) In arriving at the price of foodstuffs, and other article served in the canteen,
the following items shall not be taken into consideration as expenditure
namely:-

(a) The rent of land and building.

(b) The depreciation and maintenance charges for the building and equipment’s
provided for the canteen.

(c) The cost of purchase, repairs and replacement of equipment’s including
furniture, crockery, cutlery and utensils.

(d) The water charges and other charges incurred for lighting and ventilation.

(e) The interest and amounts spent on the provision and maintenance of
equipment’s provided for the canteen.
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(xvii) The accounts pertaining to the canteen shall be audited once every 12
months by registered accountants and auditors.

10. ANTI-MALARIALPRECAUTIONS

The contractor shall at his own expense, conform to all anti-malarial instructions
given to him by the Engineer-in-Charge including the filling up of any borrow
pits which may have been dug by him.

11. The above rules shall be incorporated in the contracts and in notices inviting
tenders and shall form an integral part of the contracts.

12. AMENDMENTS

Government may, from time to time, add to or amend these rules and issue
directions - it may consider necessary for the purpose of removing any
difficulty which may arise in the administration thereof.
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SECTION 9

Nalanda university Contractor’s Labour
Regulations as per Standard (C.P.W.D.)
Regulation
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C.P.W.D. Contractor’s Labour Regulations

1. SHORTTITLE
These regulations may be called the C.P.W.D./PWD (DA) Contractors Labour
Regulations.

2. DEFINITIONS

i) Workman means any person employed by the Owner or its contractor directly

or indirectly through a subcontractor with or without the knowledge of the

Owner to do any skilled, semiskilled or unskilled manual, supervisory,

technical or clerical work for hire or reward, whether the terms of employment

are expressed orimplied but does not include any person : -

Who is employed mainly in a managerial or administrative capacity : or

Who, being employed in a supervisory capacity draws wages exceeding five

hundred rupees per mensem or exercises either by the nature of the duties

attached to the office or by reason of powers vested in him, functions mainly

of managerial nature: or3

C. Who is an out worker, that is to say, person to whom any article or materials
are given out by or on behalf of the principal employers to be made up
cleaned, washed, altered, ornamental finished, repaired adopted or otherwise
processed for sale for the purpose of the trade or business of the principal
employers and the process is to be carried out either in the home of the out
worker or in some other premises, not being premises under the control and
management of the principal employer.

No person below the age of 14 years shall be employed to act as a workman.

(@ aaye))

ii) Fair Wages means wages whether for time or piece work fixed and notified
under the provisions of the Minimum Wages Act from time to time.

iii) Contractors shall include every person who undertakes to produce a given
result other than a mere supply of goods or articles of manufacture through
contract labour or who supplies contract labour for any work and includes a
subcontractor.

iv) Wages shall have the same meaning as defined in the Payment of Wages Act.

3.

i) Nommally working hours of an adult employee should not exceed 9 hours a
day. The working day shall be so arranged that inclusive of interval for rest, if
any, it shall not spread over more than 12 hours on any day.

i)  When an adult worker is made to work for more than 9 hours on any day or
for more than 48 hours in any week, he shall be paid over time for the extra
hours put in by him at double the ordinary rate of wages.

i) a) Every worker shall be given a weekly holiday normally on a
Sunday, in accordance with the provisions of the Minimum Wages (Central)
Rules 1960 as amended from time to time irrespective of whether such worker
is governed by the Minimum Wages Act or not.

b) Where the minimum wages prescribed by the Government under the Minimum
Wages Act are not inclusive of the wages for the weekly day of rest, the
worker shall be entitled to rest day wages at the rate applicable to the next
preceding day, provided he has worked under the same contractor for a
continuous period of not less than 6 days.
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c) Where a contractor is permitted by the Engineer-in-Charge to allow a worker to
work on a normal weekly holiday, he shall grant a substituted holiday to him
for the whole day on one of the five days immediately before or after the
normal weekly holiday and pay wages to such worker for the work performed
on the normal weekly holiday at overtime rate.

4. DISPLAY OF NOTICE REGARDING WAGES ETC.

The contractor shall before he commences his work on contract, display and
correctly maintain and continue to display and correctly maintain in a clear
and legible condition in conspicuous places on the work, notices in English and
in the local Indian languages spoken by the majority of the workers giving the
minimum rates of wages fixed under Minimum Wages Act, the actual wages
being paid, the hours of work for which such wage are earned, wages periods,
dates of payments of wages and other relevant information as per Appendix
T,

5. PAYMENT OF WAGES

i)  The contractorshall fix wage periods in respect of which wages shall be
payable

ii)  No wage period shall exceed one month.

iii) The wages of every person employed as contract labour in an establishment
or by a contractor where less than one thousand such persons are employed
shall be paid before the expiry of seventh day and in other cases before the
expiry of tenth day after the last day of the wage period in respect of which
the wages are payable.

iv) Where the employment of any worker is terminated by or on behalf of the
contractor the wages earned by him shall be paid before the expiry of the
second working day from the date on which his employmentis terminated.

v) All payment of wages shall be made on a working day at the work premises
and during the working time and on a date notified in advance and in case the
work is completed before the expiry of the wage period, final payment shall be
made within 48 hours of the last working day.

vi) Wages due to every worker shall be paid to him direct or to other person
authorized by him in this behalf.

vii)  All wages shall be paid in current coin or currency or in both.

viii) Wages shall be paid without any deductions of any kind except those specified
by the Central Government by general or special order in this behalf or
permissible under the Payment of Wages Act 1956.

ix) A notice showing the wages period and the place and time of disbursement of
wages shall be displayed at the place of work and a copy sent by the
contractorto the Engineer-in-Charge under acknowledgment.

x) It shall be the duty of the contractor to ensure the disbursement of wages in
the presence of the authorized representative of the Engineer-in-Charge who
will berequired to be present at the place and time of disbursement of wages
by the contractorto workmen.

xi) The contractor shall obtain from the authorized representative of the
Engineer-in-Charge as the case may be, a certificate under his signature at
the end of the entries in the “Register of Wages” or the “Wage-cum-Muster
Roll” as the case may be in the following form:-
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“Certified that the amount shown in column No ......................has been paid to
the workman concerned in my presence ON ....cccevievnveneeneenn..  at

A\Y

6. FINES AND DEDUCTIONS WHICH MAY BE MADE FROM WAGES

(i) The wages of a worker shall be paid to him without any deduction of any kind
except the following: -
(a) Fines

(b) Deductions for absence from duty i.e. from the place or the places where by
the terms of his employment he is required to work. The amount of deduction
shall be in proportion to the period for which he was absent.

(c) Deduction for damage to or loss of goods expressly entrusted to the employed
person for custody, or for loss of money or any other deduction which he is
required to account, where such damage or loss is directly attributable to his
neglect or default

(d) Deduction for recovery of advances or for adjustment of overpayment of
wages, advances granted shall be entered in a register.

(e) Any other deduction which the Central Government may from time to time
allow.

(i) No fines should be imposed on any worker save in respect of such acts and
omissions on his part as have been approved of by the Chief Labour
Commissioner.

Note: - An approved list of Acts and Omissions for which fines can be imposed
is enclosed at Appendix-X

(i) No fine shall be imposed on a worker and no deduction for damage or loss
shall be made from his wages until the worker has been given an opportunity
of showing cause against such fines or deductions.

(iii) The total amount of fine which may be imposed in any one wage period on a
worker shall not exceed an amount equal to three paise in a rupee of the total
wages, payable to him in respect of that wage period.

(iv) No fine imposed on any worker shall be recovered from him by instalment, or
after the expiry of sixty days from the date on which it was imposed.

(v) Every fine shall be deemed to have been imposed on the day of the act or
omission in respect of which it was imposed.

7. LABOUR RECORDS

(i) The contractor shall maintain a Register of persons employed on work on
contractin Form XIII of the CL (R&A) Central Rules 1971 (Appendix IV)

(i) The contractor shall maintain a Muster Roll register in respect of all workmen
employed by him on the work under Contract in Form XVI of the CL (R&A)
Rules 1971 (Appendix V).

(iii) The contractor shall maintain a Wage Register in respect of all workmen
employed by him on the work under contract in Form XVII of the CL (R&A)
Rules 1971 (Appendix VI).

(iv) Register of accident - The contractor shall maintain a register of accidents in
such form as may be convenient at the work place but the same shall include
the following particulars:
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a) Full particulars of the labourers who met with accident.

b) Rate of Wages.

c) Sex

d) Age

e) Nature of accident and cause of accident.

f)  Time and date of accident.

g) Date and time when admitted in Hospital,

h) Date of discharge from the Hospital.

i) Period of treatment and result of treatment.

1) Percentage of loss of earning capacity and disability as assessed by Medical
Officer.

k) Claim required to be paid under Workmen’s Compensation Act.

I) Date of payment of compensation.

m) Amount paid with details of the person to whom the same was paid.

n) Authority by whom the compensation was assessed.

o) Remarks

(v) The contractor shall maintain a Register of Fines in the Form XII of the CL
(R&A) Rules 1971 (Appendix-XI)

The contractorshall display in a good condition and in a conspicuous place of work
the approved list of acts and omissions for which fines can be imposed
(Appendix-X)

(vi) The contractor shall maintain a Register of deductions for damage or loss in
Form XX of the CL (R&A) Rules 1971 (Appendix-XII)

(vii) The contractor shall maintain a Register of Advances in Form XXIII of the CL
(R&A) Rules 1971 (Appendix-XIII)

(viii) viii) The contractor shall maintain a Register of Overtime in Form XXIII of the
CL (R&A) Rules 1971 (Appendix-XIV)

8. ATTENDANCE CARD-CUM-WAGE SLIP

(i) The contractor shall issue an Attendance card-cum-wage slip to each workman
employed by him in the specimen form at (Appendix-VII)

(i) The card shall be valid for each wage period.

(iii) The contractor shall mark the attendance of each workman on the card twice
each day, once at the commencement of the day and again after the rest
interval, before he actually starts work.

(iv) The card shall remain in possession of the worker during the wage period
under reference.

(v) The contractor shall complete the wage slip portion on the reverse of the card
at least a day prior to the disbursement of wages in respect of the wage
period under reference.

(vi) The contractor shall obtain the signature or thumb impression of the worker
on the wage slip at the time of disbursement of wages and retain the card
with himself,

9. EMPLOYMENT CARD

The contractor shall issue an Employment Card in Form XIV of the CL (R&A) Central
Rules 1971 to each worker within three days of the employment of the worker
(Appendix-VIII).

10. SERVICE CERTIFICATE
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On termination of employment for any reason whatsoever the contractor shall issue
to the workman whose services have been terminated, a Service certificate in
Form XV of the CL (R&A) Central Rules 1971 (Appendix-IX)

11. PRESERVATION OF LABOUR RECORDS

All records required to be maintained under Regulations Nos. 6 & 7 shall be
preserved in original for a period of three years from the date of last entries
made in them and shall be made available for inspection by the Engineer-in-
Charge or Labour Officer or any other officers authorized by the Ministry of
Urban Development in this behalf.

12. POWER OF LABOUR OFFICER TO MAKE INVESTIGATIONS OR ENQUIRY

The Labour Officer or any person authorized by Central Government on their behalf
shall have power to make enquires with a view to ascertaining and enforcing
due and proper observance of Fair Wage Clauses and the Provisions of these
Regulations. He shall investigate into any complaint regarding the default
made by the contractoror subcontractorin regard to such provision.

13. REPORT OF LABOUR OFFICER

The Labour Officer or other persons authorized as aforesaid shall submit a report of
result of his investigation or enquiry to the Engineer-in-Charge indicating the
extent, if any, to which the default has been committed with a note that
necessary deductions from the contractor’s bill be made and the wages and
other dues be paid to the labourers concerned. In case an appeal is made by
the contractor under Clause 13 of these regulations, actual payment to
labourers will be made by the Engineer-in-Charge after the Competent
Authority has given his decision on such appeal.

i) The Executive Engineer shall arrange payments to the labour concerned within
45 days from the receipt of the report form the Labour Officer or the
Superintending Engineer as the case may be.

14. APPEAL AGAINST THE DECISION OF LABOUR OFFICER

Any person aggrieved by the decision and recommendations of the Labour Officer
or other person so authorized may appeal against such decision to the
Superintending Engineer concerned within 30 days from the date of decision,
forwarding simultaneously a copy of his appeal to the Executive Engineer
concerned but subject to such appeal, the decision of the officer shall be final
and binding upon the contractor.

15.PROHIBITION REGARDING REPRESENTATION THROUGH LAWYER

i) A workman shall be entitled to be represented in any investigation or enquiry
under these regulations by:-

a) An officer of a registered trade union of which he is a member.

b) An officer of a federation of trade unions to which the trade union referred to
in clause (a) is affiliated.

c) Where the employer is not a member of any registered trade union, by an
officer of a registered trade union, connected with the industry in which the
worker is employed or by any other workman employed in the industry in
which the workeris employed.

ii)  An employer shall be entitled to be represented in any investigation or enquiry
under these regulations by :-
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a) An officer of an association of employers of which he is a member.

b) An officer of a federation of associations of employers to which association
referred to in clause (a) is affiliated.

c) Where the employers is not a member of any association of employers, by an
officer of association of employer connected with the industry in which the
employer is engaged or by any other employer, engaged in the industry in
which the employeris engaged.

iii) No party shall be entitled to be represented by a legal practitioner in any
investigation or enquiry under these regulations.

16. INSPECTION OF BOOKS AND SLIPS

The contractor shall allow inspection of all the prescribed labour records to any of
his workers or to his agent at a convenient time and place after due notice is
received or to the Labour Officer or any other person, authorized by the
Central Government on his behalf.

17. SUBMISSIONS OF RETURNS
The contractor shall submit periodical returns as may be specified from time to
time.

18. AMENDMENTS

The Central Government may from time to time add to or amend the regulations
and on any question as to the application/Interpretation or effect of those
regulations the decision of the Superintending Engineer concerned shall be
final.
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SECTION 10

LIST OF ACTS AND OMISSONS FOR WHICH
FINES CAN BE IMPOSED
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LIST OF ACTS AND OMISSIONS FOR WHICH FINES CAN BE
IMPOSED

In accordance with rule 7(v) of the CPWD Contractor’s Labour Regulations to be
displayed prominently at the site of work both in English and local Language

1. Willful insubordination or disobedience, whether alone or in combination with
other.
2. Theft fraud or dishonesty in connection with the contractors beside a

business or property of CPWD.

3. Taking or giving bribes or any illegal gratifications

4, Habitual late attendance.

5. Drunkenness lighting, riotous or disorderly or indifferent behavior

6. Habitual negligence.

7. Smoking near or around the area where combustible or other materials are
locked

8. Habitual indiscipline.

9. Causing damage to work in the progress or to property of the CPWD or of
the contractor.

10. Sleeping on duty.

11. Malingering or slowing downwork.

12. Giving of false information regarding name, age father’s name, etc.

13. Habitual loss of wage cards supplied by the employers.

14. Unauthorized use of employer's property of manufacturing or making of
unauthorized particles at the work place.

15. Bad workmanship in construction and maintenance by skilled workers which
is not approved by the Department and for which the contractors are
compelled to undertake rectifications.

16. Making false complaints and/or misleading statements.

17. Engaging on trade within the premises of the establishments.

18. Any unauthorized divulgence of business affairs of the employees.

19. Collection or canvassing for the collection of any money within the premises
of an establishment unless authorized by the employer.

20. Holding meeting inside the premises without previous sanction of the

employers.

21. Threatening or intimidating any workman or employer during the working

hours within the premises.
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Form I CHECKLIST FOR BIDDER

Sr.
No.

Check Item

Yes/No

No of
Pages

Received and studied the following
documents

Main Tender Document including the NIT,
General Conditions of Contract, Special
Conditions of Contract, Technical Specifications
and Tender Forms & Formats in the soft copy
.pdf form containing a total number of -----
pages excluding the cover page

Bill of Quantities in the .xlsx format containing
..... Work sheets in one workbook. The last row
number with relevant data in various sheets in
the work book are ......

Total number of tender drawings received and
studied are -----

Cover letter is complete on the company
letterhead and signed by the authorized
signatory and stamped with company seal.

The tender being filled is in total compliance
with the temms specified and there is no
assumption of any special condition in addition
to what has been specified in the tender
documents by the owners

Envelope 1: Earnest Money and E-Tender
processing fee

EMD for the totalamount

Demand Draft for E-Tender Processing Fee

Envelope marked as Envelope 1 on Top and
titled as “Earnest Money and E Tender
processing fee”

Envelop 1 is sealed and signed

Scanned copy of the EMD and Tender
Processing fees uploaded on the e-tendering
portal
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Envelope 2 will contain the following documents in two
separate envelopes 2A, & 2B and will be titled “Eligibility
Documents”

Envelope 2: Technical Tender

Envelope 2A : Technical Eligibility
Documents

Documents certified by a chartered accountant
in support of Average Annual Financial Turnover
during the last 3 years, ending 315t March of the
previous financial year has been submitted and
the average annual financial turnover is more
than or equal to 50% of the estimated cost

Balance sheet duly audited and Certified by a
Chartered Accountant showing that the bidder
has not incurred any loss (profit after tax should
be positive) in more than two (2) years during
the available last five consecutive financial
years, ending 31stMarch 2018.

Documents in support of having successfully
completed similar works during last 7 years as
mentioned below

Three similar completed works costing not less
than the amount equal to RS. 2.88 Crores or
two similar completed works costing not less
than the amount equal to Rs. 4.31 Crores or
one similar completed work costing not less
than the amount equal to Rs. 5.75 Crores.

Solvency Certificate for at least Rs. 2.88 Crores.
The certificate shall not be of a date, which is
more than six months prior to the last date of
submission of the tender.

Form A to H completed, signed, stamped and
put together along with all the relevant
documentary proof solicited in the Form A to H
shall be put in envelope 2A

Envelope marked as Envelope 2A on Top and
titled as “Technical eligibility documents”
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Envelop 2A is sealed and signed

Scanned copy of the Technical eligibility
documents uploaded on the e-tendering portal

Envelope 2 B : Sighed Tender Documents

Signed and stamped all the pages of tender
documents as uploaded by the University
(Notice Inviting Tender, summary Schedule of
Quantities, BOQ, technical specifications and all
the tender drawings)

All these documents put together in an envelope
and Envelope marked as Envelope 2B on Top
and titled as “Signed Tender Documents”

Envelop 2B is sealed, signed and stamped

ENVELOPE 2 FOR TECHNICAL TENDER:

Envelope 2A and 2B put together in Envelope
for Technical Tender and Envelope marked as
“Technical Tender Document” for the “Tender
for Horticulture work for East part of Permanent
Campus for NU Rajgir, Bihar *

Envelope for Technical Tender is sealed, sighed
and stamped

ENVELOPE 3 FOR FINANCIAL TENDER

Bill of Quantities duly filled in and compiled with
rates quoted as percentage below/above/at par
with the rates entered in the Schedule of
quantities, total amounts tendered, (in
duplicate) and other relevant commercial
information (tender) signed by authorized
signatory shall be placed separately in a sealed
Envelope 3. Bidder must submit a soft copy of
BOQ with rates quoted as percentage
below/above/at par with the rates entered in
the Schedule of quantities and amounts in
editable Format on a CD also in the envelop 3.
Envelop 3 shall be super scribed as "“Envelop
3 : Financial Tender” and shall be opened
only after bidder’s eligibility to participate in the
tender is successfully established and accepted
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by NU.

Envelope marked as Envelope for Financial
Tender on Top and titled as “Financial Tender”
for the "“Tender for Horticulture work for East

part of Permanent Campus (Phase-I) for NU
Rajgir, Bihar”

Envelop is sealed, signed and stamped

All the three envelopes shall be placed in a large
sealed envelope marked as “Tender for
HORTICULTURE WORK FOR EAST PART OF
PROPOSED PERMANENT CAMPUS (PHASE
I) FOR NALANDA UNIVERSITY, AT RAJGIR,
BIHAR.”

Signature Not Verified

Digitally signed by JOY
Date: 2018.09.18 16:1g¢*
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