
                                                 

1 | P a g e  
 

Rajgir, District: Nalanda, Bihar – 803 116 

Ph. No: 06112 255330 

Web: www.nalandauniv.edu.in 

Open Tender (urgently required under specialised work category) 

 

No. NU/NIT/ARC/2025/19/2025-26/01                                   Date: 22.12.2025     

    

 

Registration with M/s ITI Ltd: - Intending bidders are requested to register themselves 

with M/s ITI Ltd (if not registered earlier) through https://nalandauniv.ewizard.in/ for 

obtaining user-id, by paying a registration fee (As given in the e-portal), online tender 

processing fee etc. Bidders are also required to obtain Digital Signature for participating in 

the e-tender. 

 

E-Tender Processing Fee (As given in the e-portal), pay to “ITI LTD”. Through e-

payment gateway.  

 

For participating in the e-Tendering process of Nalanda University, Rajgir, Bihar, the 

contractor shall have to get them registered on the site https://nalandauniv.ewizard.in/ by 

making required payment through only online payment mode so that they will get user ID 

and Password. This will enable them to access the website, 

https://nalandauniv.ewizard.in/ with the help of Digital Signature by which they can 

participate in e-Tender of Nalanda University, Rajgir, Bihar. For this intending bidder may 

contact following e-Wizard Helpdesk numbers. 

  

 

E-Wizard Helpdesk  

301-302, 3rd Floor, 

The Cloverleaf, Plot no.37, 

Sector-11, Dwarka, 

New Delhi - 110075 

Tel: 011-49606060, 8448288980, 8448288984, 8448288982 

 

 

The bid forms and other details can be obtained from the website 

https://nalandauniv.edu.in/tenders/ and 

https://nalandauniv.ewizard.in/ 

 

 

 

 

 

 

 

 

 

 

 

http://www.nalandauniv.edu.in/
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To 

The Eligible Bidders 
 

Dear Sir(s)/Madam/ (M/s) 

 

Nalanda University, Rajgir, Bihar invites open e-tender from the eligible to submit the 

bid/tender for Supply Installation Testing and Commissioning (Henceforth SITC) of 
High End Research Grade Trinocular Research Polarizing Microscope for 

Transmitted Light for Qualitative, quantitative polarization, Digital Camera 
System and accessories in the archaeology lab at Main campus of Nalanda 

University at Rajgir, Bihar as per the Schedule of Quantities enclosed herein below as 
Annexure I and as per the Terms & Conditions specified here under:  

    

1. A brief details of this Tender are as follows:  

Name of the Job 

High End Research Grade Trinocular Research 

Polarizing Microscope for 

Transmitted Light for Qualitative, quantitative 
polarization, Digital Camera System and 

accessories. 

Type of Tender Open: Two Bid System  

Earnest Money Deposit 

Rs. 50,000/- (Fifty Thousand Only) MSME 

registered agency/firms in the same domain 

/category are Exempted 

E-Tender  or Form Fee   5,000/- (RTGS/NEFT) plus GST 18% = Rs 5,900/- in favor 
of Nalanda University  

Tender Processing Fee 
As given in the e-portal pay to “ITI LTD”. Through 

e-payment gateway. 

Security Deposit 2.5% of Tender Value 

Performance Security  5% of Tender Value 

Time of Completion of Job 30 days from issuance of Letter Of Award  

Tender Publishing Date/Date of 

uploading of Tender/Tender submission 

start date 

22nd December 2025 

Last Date & Venue of Submission of 

Tender 
12 January 2026,  1500 Hours , online  

Date & Time of opening Technical Part 
(Eligibility Documents) 

12 January 2026,  1530 Hours , online 

Tender download from www.nalandauniv.edu.in and e-wizard   

Estimated Cost (Approximately) 20.00 Lacs 

 

 

2. Online bid documents submitted by intending bidders shall be opened only of those bidders, 

whose EMD is deposited through NEFT/RTGS or NEFT/RTGS and other documents scanned and 

uploaded are found in order. 

3. Venue for Submission -Online, & opening of Tender: Project site office of Nalanda 

University, Vill-Pilkhi ,Rajgir, District – Nalanda, Bihar – 803116.    

 

http://www.nalandauniv.edu.in/
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4. Earnest Money Deposit: Rs. 50,000.00/- (Rupees Fifty Thousand Only) through DD from 

any Scheduled bank in favour of “Nalanda University”, payable at Rajgir. The tender fee 

exempted for MSME registered supplier in the same category. Payment of Bid Security 

(Earnest Money Deposit):- Rs. 50,000/- to be submitted through NEFT or RTGS in favour of 

Nalanda University to the following bank account – 

A/c Name : Nalanda University, 

 Bank : State Bank of India  

Account No. : 37646810882 

 Branch  : Rajgir Branch IFSC CODE : SBIN0003499 

5. Processing of Tenders:- The concerned Committee as appointed by the Competent Authority at 

Nalanda University will evaluate and process the tenders as done in the conventional tenders and 

the decisions will be communicated to the bidder online. Any correspondences or queries related 

to this tender shall be submitted to the University in the email address –  

electrical.electronics@nalandauniv.edu.in  only. 

6. Price Bid opening:-The Price bid will be opened online by the Committee at the specified date and 

time and the result will be displayed on the website www.nalandauniv.edu.in/tenders and 

https://nalandauniv.ewizard.in/ , which can be seen by all the bidders who participated in the 

tender. 

7. Payment of performance Guarantee: -The bidder shall submit irrevocable performance guarantee 

of 5% (five percent) of the tendered amount in addition to other deposits mentioned elsewhere in 

the contract for his proper performance of the contract. This guarantee shall be in the form of 

Banker Cheque / pay order / FDR / guarantee bonds of any scheduled bank in favour of Nalanda 

University, payable at Rajgir. 100% of the performance guarantee shall be released after 

completion of work .However, the Performance Bank Guarantee will be kept valid time to time by 

the bidder as per the direction of Engineer-in-charge. 

8. Participation of Bidders at the time of opening of bids - Bidders have two options to participate in 

tendering process at the time of opening of Bids as stated below – 

8.1 Bidders can come at the place of opening of bids (electronically) by the Tender Opening 

Committee as done in the conventional tender process. 

8.2 Bidders can attend the process online. 

9. Signing of agreement: -After the award of the contract, an agreement will be signed as done in 
Conventional Tenders. 

Sd/- Registrar 

Nalanda University 

 

 

10. (I) Sealed item rate tenders are invited by the Nalanda University, from 

reputed eligible bidders should have satisfactorily completed 

10.1  three similar job each costing not less than Rs 8.0 Lacs (40% of 

Estimated Cost)  OR  

10.2 reputed eligible contractors completed two similar job  each costing not 

less than Rs 12 Lacs (60% of estimated Cost) OR 

10.3  reputed eligible contractors Completed one similar job costing not less 

than Rs 16 Lacs (80% of Estimated Cost)  

 

mailto:tosabanta.padhan@nalandauniv.edu.in
mailto:tosabanta.padhan@nalandauniv.edu.in
http://www.nalandauniv.edu.in/tenders
https://nalandauniv.ewizard.in/
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During the last seven (7) years ending 11.01.2026, the works 

completed up to Previous day of last day of submission of Tender shall 

be considered.  

For the purpose of this clause, “similar work/job” shall mean any project for 

Supply, Installation, Testing and Commissioning of Microscope.  

 

The value of executed works shall be brought to current costing level by 

enhancing the actual value of work at simple rate of 7% per annum, calculated 

from the date of completion to Last date of submission of bid/tender. The 

work completion certificate shall be issued from the rank not below Executive 

Engineer.    

(4.I.a) The bidder shall have minimum gross average annual financial turnover as 

not less than 10.00 Lacs (50% of the ECPT).  

   (4.I.b) Financial Information for reputed eligible contractors: Financial 

Analysis-Details to be furnished duly supported by figures in balance sheet/profit & 

loss account for the last five (5) years duly certified by the Statutory Auditors/ a 

chartered accountant (in case the appointment of a statutory auditor is not 

applicable), as submitted by the tenderer to the Income Tax Department (copies of 

all the documents to be attached). 

S. No.  

 

Description Years 

 2020-2021 2021-2022 2022-2023 2023-2024 2024-2025 

(i) Gross 

Annual 

turnover  

     

(ii) Turnover 

on 

microscope 

/ electronic 

Labs  

     

(iii) Profit/Loss       

Check List 

 

Envelope (Technical Bid): 01 

 

Under Pre-Qualifying Envelope 1A:  

1. Copy of NEFT /DDs/FDRs/MSME Registered valid Certificates   

 

Under Pre-Qualifying Envelope 1B: 

2. Copy of the PAN, GST, ITR , Audit Reports duly certified by Chater 

Accountants©, Turnover along with profit and loss certificates duly certified 

by the CA.  

3. Similar Job completed certificates as per NIT, Manufacturer Authorization 

Form(MAF) 

 

Envelope: 02 (Price Bid) 
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SIGNATURE OF TENDERER (S) 

Signature of Chartered Accountant with Seal 
 

 

 

 

 

 

FORM C 

DETAILS OF ALL WORKS OF SIMILAR NATURE COMPLETED & PROJECT 

SPECIFIC WORK DURING THE LAST SEVEN YEARS ENDING 11 January 2026 
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Certified that the above list of works is complete and no work has been left undisclosed 

and that the information furnished above is true, correct and not misleading to my/our 

knowledge and belief. 

 

 

SIGNATURE OF TENDERER (S) 

Seal of tenderer 

Date of submission  

FORM E (On respective owner’s letterhead) 

PERFORMANCE REPORT OF WORKS REFERRED TO IN FORMS C  

1 Name of work/ Project & Location 

 

 

2 Agreement No.   
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3 Estimated Cost   

4 Tendered Cost   

5 Date of Start   

6 Date of completion   

 i) Stipulated Date of Completion  

 ii) Actual Date of Completion  

7 Amount of compensation levied for  

Delayed completion, if any.  

 

8 Amount of reduced rate items, if 

any.  

 

9 Performance Report   

 1) Quality of Work  Very Good/Good/Fair/Poor  

 2) Financial Soundness  Very Good/Good/Fair/Poor  

 3) Technical Proficiency  Very Good/Good/Fair/Poor  

 4) Resourcefulness  Very Good/Good/Fair/Poor  

 5) Company / Personal 

establishment during work. 

Very Good/Good/Fair/Poor  

 6) General Behavior Very Good/Good/Fair/Poor  

 

 

 

Certified that the above information is complete and that the information furnished above 

is true, correct and not misleading to my/our knowledge and belief. 

 

 

 

 

 

Dated:  

 

Stamp: 

 

 

Signed by Ex. Engineer or equivalent and 

attested by first class judicial magistrate 

or equivalent or Group A Gazetted officer 

of Central or any State Government or 

equivalent. 



                                                 

7 | P a g e  
 

 

 

 

 

 

 

 

 

 

11.  Intending bidders are advised to ensure that they meet the minimum pre-

qualification as well as technical eligibility criteria as per the detailed terms and 

evaluation parameters enumerated in this document before they submit their tender 

documents.   

The tender shall be accompanied with the following self-certified documents 

with seal and signature: 

a. Sealed Envelope -1; marked as "Eligibility Documents" with name of Work,  

shall contain the following :   

i. Demand Draft against the EMD  

ii. The Tender Processing Fee  

iii. In order to acceptance this NIT entire page dully sealed and signed by the 

bidders along with affidavit-(for affidavit format being provided below in this 

NIT).  

iv. Copy of Certificates of PAN card, GST registration  

b. Sealed Envelope -2; marked as " Financial Bid" with name of Work, shall 

contain the following :  

I. Price bid in provided online format under percentage rate tender on e-

tender wizard and this envelope shall be opened only after fulfilment of the 

eligibility document as listed in envelope-1 and accepted by Nalanda 

University.   

 

 

12. Mode of Submission:  As per online portal  

a. Envelope 1 : 

 

I. Online: The scanned documents must be uploaded and the same uploaded 

EMD & Tender processing Fee related Financial Instruments like DDs/FDRs 

hardcopy by the last date of the submission.  

II. Mandatorily Online and Preferably Off-line: Eligibility documents  

 

Envelope –II: 

 

Price Bid- Online in the provided excel sheet is mandatory. The Evaluation will be as 

per the online record.  

 

The bid may be sent by post or may be dropped in the Box of the Nalanda University, 

Rajgir, placed in the Reception, on or before due date & time of receipt of offer as 
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indicated above. Tender which do not reach this office latest by 3:00 PM on the due 

date, will not be opened and will be summarily rejected.  The Nalanda University will 

not be responsible for any delay in receipt of quotation by post whatsoever may be 

the reason. 

 

 

 

The sealed cover shall be super scribed with “High End Research Grade Trinocular 

Research Polarizing Microscope for Transmitted Light for Qualitative, quantitative 
polarization, Digital Camera System and accessories.”  

 
The bid shall be signed by a person legally authorized to enter into commitment on 

behalf of the Bidder. Bidder shall submit Power of Attorney in favour of the person 
who is authorized to enter into commitments on behalf of the Bidder. If the bidder is 

an individual, the tender documents along with the NIT shall be signed by such 

individual above the full type written name and current address.  
 

Copy of Certificates of PAN card, GST registration and valid electrical licence/work 
registration in State/central Electricity departments are to be submitted along with 

the tender.  
 

NALANDA UNIVERSITY will not be bound by any Power of Attorney granted by the 
Bidder or changes in the constitution of the firm made subsequent to submission of 

the bid or after the award of the contract. The University may, however, recognize 

such Power of Attorney and changes after obtaining proper legal advice, the cost of 
which will be borne by the Bidder.   

 

The cancellation of any document such as Power of Attorney, Partnership Deed etc. 

should be communicated by the Bidder to the NALANDA UNIVERSITY in writing well 
in time, failing which NALANDA UNIVERSITY shall have no responsibility or liability 

for any action taken by NALANDA UNIVERSITY on the strength of the said 

documents.  
 

 
13. Validity of Tender:  

 The offer shall be kept valid for a period of 90 days (Ninety days) from the date of 

opening of price bid. 

 

14. Prices: 

As per online price-bid format. The amount for each item should be worked out and 

entered. The amount for the work including any taxes applicable as extra shall be 

entered in the quotation both in figures and in words. The price part shall be duly 

signed and stamped on each page. Prices shall be quoted in Indian National Rupees 

(INR) only. 

 

15. Billing & Payments: 

The Contractor shall submit the bill(s) / invoice(s) in a format to be decided 

between the NALANDA UNIVERSITY and the Contractor. The NALANDA UNIVERSITY 

shall release the payments within 30 Days from the date of receipt of the Bill(s)/ 

invoice(s) duly certified by Engineer in charge  along with necessary supporting 

documents, if found in order. However, the sequence for releasing payments shall 

be as detailed below: 

TERMS OF PAYMENT: The payment to the contractor for the performance of the 

works under the contract will be made by the owner as per the guidelines and 

conditions specified herein. All payment during the contract shall be made through 
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account payee cheque only. The final payment will be made on completion of all the 

works and on fulfilment by the contractor of all his liabilities under the contract.  

Currency of Payment: - All payment under the contract shall be in Indian Rupees 

only. The payment of contract price shall be made by the Finance Section (Bills) of 
NU on approval from competent authority, after completion of all contractual 

formalities as per given schedule hereunder below in all respect.  All invoices in 
triplicate will be submitted to the Engineer In charge of   NU, Rajgir.  

Payment Schedule:  The following percentage of contract rates excluding AMC 

cost, if any, along with Taxes as quoted by the bidder in the bid shall be payable 

against the stages of work shown herein: 

Stage of Work Transformer All Other Items 

After Initial Inspection (Wherever 

Specified) & delivery at Site in good 
condition along with manufacturers test 

reports, on pro-rata basis. 

 

 
80 % 

 

 
75 % 

On completion of pro-rata installation  10 % 15% 

Commissioning & completion of 

successful running in observation 

period of 15 days.  
 

10% 10% 

i)  Variation in Duties & Taxes: As applicable as per GoI.  

ii) The security deduction shall be applicable as mention in this documents. 

iii)   The tentative quantities are given in SOQ as Annexure –I. However the actual 

joint measurement of work done will be acceptable for payments of bills 

submitted. 

 

16. Time Schedule: 

The time stipulated for completion of works in all respect Supply Installation Testing 

and Commissioning High End Research Grade Trinocular Research Polarizing Microscope 

for 

Transmitted Light for Qualitative, quantitative polarization, Digital Camera System and 

accessories is 30 days from issuance of letter of award. However, desirable is 15 days 

to conduct the laboratory activities by the students.  
          

17. Nalanda University’s Rights: 

(i) NALANDA UNIVERSITY reserves the right to accept a tender other than the 

lowest and to accept or reject any quotation in whole or part, or to reject all the 

Tender received with or without assigning any reasons. 

(ii)  University reserves right to stop the work or cancel the contract or part of the 

contract without assigning any reason.  

18. Quantity variation and Extension Order: As per the Nalanda University.  

19. Acceptance: 

It is not binding to the University to accept the lowest or any. The Nalanda University 

reserves the right to accept or reject any offer at its option or place order with more 

than one supplier for full or part quantity of this enquiry without assigning any reason 

and the same shall be binding on suppliers unless otherwise stated in the offer. No 

correspondence shall be entertained on this account. 

20. Disputes: 

All disputes, if any, out of or in respect of this enquiry are to be settled at Rajgir or be 

tribunal only in any competent court situated at Rajgir, Bihar.  Stated specifically to the 

contrary, it shall be deemed that you have agreed to all terms and conditions 

mentioned in the enquiry and the same shall be binding on you. 

21. GENERAL CONDITIONS OF CONTRACT 

In line with the CPWD, General Conditions of Contract of 2023 with 

amendments up to the last date of submission of bids, however the main 
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terminologies are described below:-  

15.1: DEFINITIONS: 

 

15.1.1 The Contract means the documents forming the tender and acceptance 

thereof and the formal agreement executed between the Competent Authority on 

behalf of the Nalanda University and the Contractor, together with the documents 

referred to therein including these conditions, the specifications, designs, drawings 

and instructions issued from time to time by the Engineer-in- Charge and all these 

documents taken together, shall be deemed to form one contract and shall be 

complementary to one another. 

15.1.2 In the contract, the following expressions shall, unless the context otherwise 

requires, have the meanings, hereby respectively assigned to them: 

 

a. Work: The expression work or works shall, mean unless there be something 

either in the subject or context repugnant to such providing and fixing of DTR 

set/electrification   the context otherwise requires be construed and taken to 

mean the works by or by virtue of the contract contracted to be executed 

whether temporary or permanent, and whether original, altered, substituted or 

additional. 

b. Site: The Site shall mean the land, adjacent land, path, street or other places, 

the exclusive right and/or the ownership of which vests with Nalanda University 

through which work is to be executed under the contract and which may be 

allotted or used for the purpose of carrying out the work(s) under the contract. 

c. Contractor: The Contractor shall mean the individual, firm or company, whether 

incorporated or not, undertaking the works and shall include the legal personal 

representative of such individual or the persons composing such firm or 

company, or the successors of such firm or company and the permitted 

assignees of such individual, firm or company. 

d. Owner/ Owner: Owner shall mean Nalanda University, Rajgir, Bihar. 

e. Engineer-in-Charge: Engineer-in-Charge (EIC) shall mean the authorized 

representative appointed by the Owner, who shall supervise and be in charge of 

the work. Engineer-in-Charge will administer the contract with the assistance of 

his authorized subordinate Engineers.  

f. Accepting Authority: Accepting Authority shall mean the Vice Chancellor, 

Nalanda University, Rajgir, and Bihar. 

g. Excepted Risk: Excepted Risk are risk due to riots (other than those on account 

of Contractor‟s employees), war (whether declared or not) invasion, act of 

foreign enemies, hostilities, civil war, rebellion revolution, insurrection, military 

or usurped power, any acts of Owner damage from aircraft, acts of God, such 

as earthquake, lightening and unprecedented floods and other causes over 

which the Contractor has no control and accepted as such by the Accepting 

Authority (i.e. either the Owner or an Agency appointed by the Owner) or 

causes solely due to use or occupation by Owner of the part of the Work in 

respect of which a certificate of completion has been issued or a cause solely 

due to Owner‟s faulty design of works. 

h. Tendered value: Tendered value / Contract value means the value of, the entire 

Work as stipulated in the letter of award. 

i. Date of commencement of work: The Date of commencement of work shall be 

the date when contract comes into existence i.e. the date the Letter of 

Acceptance by NU is awarded or the first date of handing over of the site, 

whichever is later, in accordance with the phasing if any, as indicted in the 

tender document.  
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j. Samples: Samples are physical samples, which illustrate materials, equipment 

or workmanship and establish standards by which the Work will be judged. 

k. Shop drawings: Shop drawings means those drawings or other documents 

which are specifically prepared by or on behalf of the Contractor to illustrate 

details of Supply, Installation, Testing and commissioning of Silent DTR and 

other electrification related works mentioned in the Tender which required by 

the owner and are submitted to the Engineer In charge for the 

approval/suggestion/verification from Design Consultant as the Contractor‟s 

intended method of achieving the end result required by the Contract Drawings 

and Specifications. 

l. Submittals: Submittals includes progress schedules, setting out drawings, shop 

drawings, testing and inspection reports, and other information required by the 

Contract Documents to be submitted by the Contractor for information or 

approval by the Engineer in Charge. 

m. Virtual Completion: Virtual Completion shall mean completion of the Works as 

per drawings and specifications to the entire satisfaction of Engineer in 

Charge/Nalanda University whose decision shall be final and binding on the 

parties in this regard and particularly the act of securing by the Contractor to 

get the virtual completion certificate from the Engineer in charge and 

submission of the same to the Nalanda University to start the Defect liability 

period of the contract. 

n. Final Completion: Final Completion shall mean the completion of the Works and 

any necessary rectification directed to be carried out during the Defects Liability 

Period and any extension thereof by the Contractor and securing of such final 

completion certificate from the Engineer in Charge/ Nalanda University, and 

also obtaining the final handing over of the Works to the Nalanda University, 

and the acceptance of the same. 

o. Works to be carried out: The Work to be carried out under the Contract shall, 

except as otherwise provided in these conditions shall include all labour, 

materials, tools and plants, equipment and transport to be provided at the cost 

and expense of the Contractor which may be required in preparation of and for 

and in the full and entire execution and completion of the Works. The 

descriptions given in the Schedule of Quantities shall unless otherwise stated, 

be held to include wastage on materials, carriage and cartage, carrying and 

return of empties, hoisting, setting, fitting and fixing in position and all other 

labours necessary in and for the full and entire execution and completion of the 

Works as aforesaid in accordance with good practice and recognized principles. 

p. Sufficiency of Tender: The Contractor shall be deemed to have satisfied himself 

before tendering as to the correctness and sufficiency of his tender for the 

works and of the rates and prices quoted in the Schedule of Quantities and 

Tender Documents, which rates and prices shall, except as otherwise provided, 

cover all its obligations under the contract and all matters and things necessary 

for the proper completion and maintenance of the works. 

q. Discrepancies and Adjustment of Errors: The several documents forming the 

Contact are to be taken as mutually explanatory of one another, detailed 

drawings being followed in preference to small scale drawing and figured 

dimensions in preference to scale and special conditions in preference to 

General Conditions. 

In the case of discrepancy between the schedule of Quantities, the Specifications 

and / or the Drawings, the following order of preference shall be observed:- 

I) Description and Technical Specifications. 

ii) Particular Specification and Special Condition, if any. 
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iii) Drawings. 

iv) Specifications. 

v) Latest Indian Standard, Specifications of B.I.S., etc.  

 If there are varying or conflicting provisions made in any one document forming 

part of the contract, the Accepting Authority shall be the deciding authority 

with regard to the intention of the document and his decision shall be final and 

binding on the contractor.  

 Any error in description, quantity or rate in Schedule of Quantities or any 

Omission there from shall not vitiate the Contract or release the Contractor 

from the execution of the whole or any part of the works comprised therein 

according to drawings and specifications or from any of his obligations under 

the contract. 

 

15.2: CLAUSES OF CONTRACT: 

a. EARNEST MONEY: The earnest money is paid by each tenderer to enable the Owner 

to ensure that a tenderer does not back out of his tender before its acceptance, or 

refuse to execute the work after it has been awarded to him and after completion of 

the execution since performance guaranty is not asked.  

b. DEPOSIT OF EARNEST MONEY: Earnest Money can be paid in the form of a 

Receipt of Treasury Challan/Deposit at Call receipt/ Demand Draft/FDR or Pay order 

or Banker‟s Cheque of any Scheduled bank drawn in favour of „‟Nalanda University‟‟ 

payable at Rajgir. 

(1) Definitions: 

Sr. No DESCRIPTION DETAILS 

1 Owner Vice Chancellor, Nalanda University, 

Rajgir, Bihar 

2 Engineer In charge Authorized representative appointed 

by Nalanda University RAJGIR, 

BIHAR 

3 Accepting Authority Vice Chancellor, Nalanda University 

Rajgir, Bihar 

4 Percentage on cost of 
materials and Labour to 

cover all overheads and 
profits 

As per the Govt/Tender  

5 Rates considered for 

Estimate 

 Market Rates as applicable. 

6 NU Nalanda University, Rajgir District 

Nalanda(Bihar)  

7 CPWD  Central Public Works Department 

(Govt. of India) 

(2) Compensation for Delay  
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1 Authority for fixing 

compensation under its 

clause 

VC, Nalanda University, 

Rajgir, District Nalanda 

(Bihar) 

 

 

c. Forfeiture of earnest money: If any tenderer withdraws his tender before 

the expiry of the validity period, or before the issue of letter of acceptance, 

whichever is earlier, or makes any modification in the terms and conditions of the 

tender which are not acceptable to the Nalanda University, without prejudice to 

any other right or remedy, be at liberty to forfeit 50% of the said earnest money 

as aforesaid. Further the tenderer shall not be allowed to participate in the 

retendering process of the work. 

If the contractor fails to furnish the prescribed performance guarantee within the 

prescribed period, the earnest money is absolutely forfeited automatically without 

any notice. 

In case the tenderer fails to commence the work specified in Schedule-F or such 

time period as mentioned in letter of award, after the date on which the Engineer-

in-charge issues written orders to commence the work, or from the date of 

handing over of the site, whichever is later, the NU shall, without prejudice to any 

other right or remedy, be at liberty to forfeit whole of the earnest money 

absolutely. 

If only a part of the work as shown in the tender is awarded, and the contractor 

does not commence the work, the amount of the earnest money to be forfeited 

should be worked out with reference to the estimated cost of the work so 

awarded. 

In case of forfeiture of earnest money as prescribed in above, the tenderer shall 

not be allowed to participate in the retendering process of the work. 

e. Security Deposit: 

The person/persons whose tender(s) may be accepted (hereinafter called the 

contractor) shall permit Nalanda University, at the time of making any payment 

to him for work done under the contract to deduct a sum at the rate 2.5% (Two 

and Half Percent) of the gross amount of each running bill, till the sum along 

with the sum already deposited as earnest money. 

The security deposit as deducted above can be released against bank guarantee 

issued by a scheduled bank. Provided further that the validity of bank guarantee, 

including the one given against the earnest money shall be in conformity with 

provisions contained in this clause which shall be extended from time to time 

depending upon extension of contract granted under provisions of clause (Time 

and Extension for delay). 

No interest shall be paid on the amount retained as Security Deposit by Nalanda 

University. 

Security deposit shall be released as follows:  

Security deposit shall be released after the completion of the Defects Liability 

period of one year.  
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f. Compensation for Delay:  

If the contractor fails to maintain the required progress in terms of clause (Time 

and Extension for delay) or to complete the work and clear the site on or before 

the contract or extended date of completion, he shall, without prejudice to any 

other right or remedy available under the law to the Owner on account of such 

breach, pay as agreed compensation the amount calculated at the rates 

stipulated below as the authority specified in General Rules & Directions (whose 

decision in writing shall be final and binding) may decide on the amount of 

tendered value of the work for every completed day/month (as applicable) that 

the progress remains below that specified in Clause (Time and Extension for 

delay) or that the work remains incomplete.  

This will also apply to items or group of items for which a separate period of 

completion has been specified. 

Compensation for delay of work @ 1.0 % per month of delay to be computed on 

per day basis. 

Provided always that the total amount of compensation for delay to be paid 

under this Condition shall not exceed 10% (Ten Percent) of the Tendered Value 

of work or of the Tendered Value of the item or group of items of work for which 

a separate period of completion is originally given. 

The amount of compensation may be adjusted or set-off against any sum 

payable to the Contractor under this or any other contract with the Nalanda 

University. In case, the contractor does not achieve a particular milestone 

mentioned in General Rules & Directions, or the re-scheduled milestone(s) in 

terms of Clause (Time and Extension for delay), the amount shown against that 

milestone shall be withheld, to be adjusted against the compensation levied at 

the final grant of Extension of Time. Withholding of this amount on failure to 

achieve a milestone shall be automatic without any notice to the contractor. 

However, if the contractor catches up with the progress of work on the 

subsequent milestone(s), the withheld amount shall be released. In case the 

contractor fails to make up for the delay in subsequent milestone(s), amount 

mentioned against each milestone missed subsequently also shall be withheld. 

However, no interest, whatsoever, shall be payable on such withheld amount.  

In the event of any default of non-payment of such compensation by the 

Contractor, the Owner shall be fully authorized and entitled to recover such 

amount of compensation from the bill amounts due payable by the Owner to the 

Contractor. 

The completion period of the entire work shall be as stipulated in the schedule. 

The time limit specified above and as approved in writing by Nalanda University, 

shall be strictly adhered to and followed. In case of delay, Liquidated Damages 

will be applicable, item wise and against item wise time schedules. Accordingly 

the Damages will be based on the value of the Item for which delay has 

occurred.   

The penalty shall be recoverable from the Security Deposit provided by the 

Contractor and if the Security Deposit is not sufficient, then from the 

Performance Bank Guarantee or any sum payable to the Contractor under this 

Contract with the Nalanda University. 

a. When Contract can be Determined 

Subject to other provisions contained in this clause, the Nalanda University may 

without prejudice to any other rights or remedy contained in this Agreement 
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against the Contractor in respect of any delay, inferior workmanship or any 

claims for damages and/or any other provisions of this contract or otherwise, 

whether or not the date of completion has or has not elapsed, may determine 

the contract by notice in writing absolutely in any of the following cases: 

(i) If the contractor having been given by the Engineer-in-Charge a notice in 

writing to rectify, re-electrification or replace any defective work or that the work 

is being performed in an inefficient or otherwise improper or un workman like 

manner or shall omit to comply with the requirement of such notice for a period 

of seven days thereafter. 

(ii) If the Contractor has, without reasonable cause suspended the progress of 

the Work or has failed to proceed with the work with due diligence so that in the 

opinion of the Engineer-in-Charge (whose decision shall be final and binding) he 

will be unable to secure completion of the work by the date of completion and 

continues to do so even after a notice in writing of seven days from the 

Engineer-in-Charge. 

(iii) If the contractor fails to complete the work within the stipulated date or 

items of work with individual date of completion, if any stipulated, on or before 

such date(s) of completion and does not complete them within the period 

specified in a notice given in writing in that behalf by the Engineer-in-Charge. 

(iv) If the contractor persistently neglects to carry out his obligations under the 

contract and/ or commits default in complying with any of the terms and 

conditions of the contract and does not remedy it or take effective steps to 

remedy it within 7 days after a notice in writing is given to him in that behalf by 

the Engineer-in-Charge. 

(v) If the contractor shall offer or give or agree to give to any person in 

service or to any other person on his behalf any gift or consideration of any kind 

as an inducement or reward for doing or forbearing to do or for having done or 

forborne to do any act in relation to the obtaining or execution of this or any 

other contract. 

(vi) If the contractor shall enter into a contract with Owner in connection with 

which commission has been paid or agreed to be paid by him or to his 

knowledge, unless the particulars of any such commission and the terms of 

payment thereof have been previously disclosed in writing to the Engineer-in-

Charge. 

(vii) If the contractor shall obtain a contract with Owner as a result of wrong 

tendering or other non-bonfire methods of competitive tendering or commits 

breach of integrity pact. 

(viii) If the contractor being an individual, or if a firm, any partner thereof shall 

at any time be adjudged insolvent or have a receiving order or order for 

administration of his estate made against him or shall take any proceedings for 

liquidation or composition (other than a voluntary liquidation for the purpose of 

amalgamation or re-electrification) under any Insolvency Act for the time being 

in force or make any conveyance or assignment of his effects or composition or 

arrangement for the benefit of his creditors or purport to do so, or if any 

application be made under any Insolvency Act for the time being in force for the 

sequestration of his estate or if a trust deed be executed by him for benefit of his 

creditors. 

(ix) If the Contractor being a company shall pass a resolution for winding-up, 

or the court shall make an order that the company shall be wound up or if a 

receiver, or a manager on behalf of a creditor shall be appointed, or if 

circumstances shall arise which entitle the court or the creditor to appoint a 

receiver or a manager, or which entitle the court to make a winding up order. 
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(x) If the contractor shall suffer an execution being levied on his goods and 

allow it to be continued for a period of 21 days. 

(xi) If the contractor assigns, transfers, sublets (engagement of labour on a 

piece-work basis or of labour with materials not to be incorporated in the work, 

shall not be deemed to be subletting) or otherwise parts with or attempts to 

assign, transfer, sublet or otherwise parts with the entire works or any portion 

thereof without the prior written approval of the Engineer -in-Charge. 

When the Contractor has made himself liable for action under any of the cases 

aforesaid, the Engineer-in-Charge on behalf of the Nalanda University shall have 

powers: 

(i) To determine the contract as aforesaid (of which termination notice in 

writing to the contractor under the hand of the Engineer-in-Charge shall be 

conclusive evidence). Upon such determination, the Earnest Money Deposit, 

Security Deposit already recovered and Performance Guarantee under the 

contract shall be liable to be forfeited and shall be absolutely at the disposal of 

the Owner. 

(ii) After giving notice to the contractor to measure up the work of the 

contractor and to take such whole, or the balance or part thereof, as shall be un-

executed out of his hands and to give it to another contractor to complete the 

work. The contractor, whose contract is determined as above, shall not be 

allowed to participate in the tendering process for the balance work. 

In the event of any one or more of the above course(s) of action(s) being 

adopted by the Engineer-in-Charge the Contractor shall have no right to claim 

compensation for any loss sustained by him by reason of his having purchased or 

procured any materials or entered into any engagement or made any advances 

on account or with a view to the execution of the Work or the performance of the 

contract. In the event action is taken under any of the provisions aforesaid, the 

Contractor shall neither be entitled to recover nor be paid any sum for any work 

thereof actually performed under this contract unless and until the Engineer-in-

Charge has certified in writing the performance of such Work and the value 

payable in respect thereof and the Contractor shall only be entitled to be paid the 

value so certified. 

 

b. Work cannot be Started Due to Reasons not Within the Control of the 

Contractor. 

In case, the work cannot be started due to reasons not within the control of the 

contractor within 1/8th of the stipulated time for completion of work, either party 

may close the contract. In such eventuality, the Earnest Money Deposit and the 

Performance Guarantee of the contractor shall be refunded, but no payment on 

account of interest, loss of profit or damages etc. shall be payable at all. 

 

c. Contractor Liable to Pay Compensation even if Action not taken as Clause 

(Work cannot be Started Due to Reasons not Within the Control of the Contractor. 

In any case in which any of the powers conferred upon the Engineer-in-Charge 

by Clause (when contract can be determined) thereof, shall have become 

exercisable and the same are not exercised, the non-exercise thereof shall not 

constitute a waiver of any of the conditions hereof and such powers shall 

notwithstanding be exercisable in the event of any future case of default by the 

contractor and the liability of the contractor for compensation shall remain 
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unaffected. In the event of the Engineer-in-Charge putting in force all or any of 

the powers vested in him under the preceding clause he may, if he so desires 

after giving a notice in writing to the contractor, take possession of (or at the 

sole discretion of the Engineer-in-Charge which shall be final and binding on the 

contractor) use as on hire (the amount of the hire money being also in the final 

determination of the Engineer-in-Charge) all or any tools, plant, materials and 

stores, in or upon the works, or the site thereof belonging to the contractor, or 

procured by the contractor and intended to be used for the execution of the 

work/or any part thereof, paying or allowing for the same in account at the 

contract rates, or, in the case of these not being applicable, at current market 

rates to be certified by the Engineer-in-Charge, whose certificate thereof shall be 

final, and binding on the contractor, clerk of the works, foreman or other 

authorized agent to remove such tools, plant, materials, or stores from the 

premises (within a time to be specified in such notice) in the event of the 

contractor failing to comply with any such requisition, the Engineer-in-Charge 

may remove them at the contractor‟s expense or sell them by auction or private 

sale on account of the contractor and his risk in all respects and the certificate of 

the Engineer-in-Charge as to the expenses of any such removal and the amount 

of the proceeds and expenses of any such sale shall be final and conclusive 

against the contractor. 

d. Time and Extension for Delay 

The time allowed for execution of the Works as specified in the time frame or the 

extended time in accordance with these conditions shall be the essence of the 

Contract. The execution of the works shall commence from such time period as 

mentioned in tender or from the date of handing over of the site whichever is 

later. If the Contractor commits default in commencing the execution of the work 

as aforesaid, Owner shall without prejudice to any other right or remedy 

available in law, be at liberty to forfeit the earnest money & performance 

guarantee absolutely. 

As soon as possible after the Contract is concluded, the Contractor shall submit a 

Time and Progress Chart for each milestone and get it approved by the Engineer 

in charge. The Chart shall be prepared in direct relation to the time stated in the 

Contract documents for completion of items of the works. It shall indicate the 

forecast of the dates of commencement and completion of various trades of 

sections of the work and may be amended as necessary by agreement between 

the Owner and the Contractor within the limitations of time imposed in the 

Contract documents, and further to ensure good progress during the execution of 

the work, the contractor shall in all cases in which the time allowed for any work, 

exceeds one month (save for special jobs for which a separate programmed has 

been agreed upon) complete the work as per mile stones given in tender. 

If the work(s) were delayed by: - 

(i) Force majeure, or 

(ii) Abnormally bad weather, or 

(iii) Serious loss or damage by fire, or 

(iv) Civil commotion, local commotion of workmen, strike or lockout, affecting 

any of the trades employed on the work, or 

(v) Delay on the part of other contractors or tradesmen engaged by Engineer-in-

Charge in executing work not forming part of the Contract, or 
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(vi) Any other cause which, in the absolute discretion of the Engineer-in-Charge 

is beyond the Contractor‟s control.  

Then upon the happening of any such event causing delay, the Contractor shall 

immediately give notice thereof in writing to the authority as indicated in tender. 

The contractor shall nevertheless use constantly his best endeavours to prevent 

the delay in overall completion of the work or make good the delay and shall do 

all that may be reasonably required to the satisfaction of the Engineer-in-Charge 

to proceed with the works. 

Request for rescheduling of Mile stones and extension of time, to be eligible for 

consideration, shall be made by the Contractor in writing within fourteen days of 

the happening of the event causing delay on the prescribed form to the authority 

as indicated in Schedule-F. The Contractor may also, if practicable, indicate in 

such a request the period for which extension is desired. 

In any such case the authority as indicated in General Rules & Directions may 

give a fair and reasonable extension of time and reschedule the milestones for 

completion of work. Such extension shall be communicated to the Contractor by 

the engineer in charge /authority as indicated in tender in writing, within 3 

months of the date of receipt of such request. Non-application by the contractor 

for extension of time shall not be a bar for giving a fair and reasonable extension 

by the engineer in authority as indicated in Schedule-F and this shall be binding 

on the contractor. 

g. Measurement of Work Done 

Engineer-in-Charge shall, except as otherwise provided, ascertain and determine 

by measurement the value of Work done. 

All measurement of all items having financial value shall be entered in 

Measurement Book and/or level field-books complete record is obtained of all 

works performed under the contract. 

All measurements and levels shall be taken jointly by the Engineer-in-Charge or 

his authorized representative and by the Contractor or his authorized 

representative from time to time during the progress of the Work and such 

measurements shall be signed and dated by the Engineer-in-Charge or their 

authorized representative and the Contractor or their authorized representatives 

in token of their acceptance. If the Contractor objects to any of the 

measurements recorded, a note shall be made to that effect along with reasons 

and signed by both the parties. 

If for any reason whatsoever, the Contractor or his authorized representative is 

not available and the Work of recording measurements is suspended by the 

Engineer-in-Charge or his authorized representative, the Owner shall not 

entertain any claim from the Contractor for any loss or damages on this account. 

If the Contractor or his authorized representative does not remain present at the 

time of such measurements after the Contractor or his authorized representative 

has been given a notice in writing three (3) days in advance or fails to 

countersign or to record objection within a week from the date of the 

measurement, then such measurements recorded in his absence by the 

Engineer-in-Charge or his representative shall be deemed to be accepted by the 

Contractor. 

The Contractor shall, without any extra charge, provide all assistance with every 

appliance, labour and other things necessary for measurements and recording 

levels. 
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Except where any general or detailed description of the Work expressly shows to 

the contrary, measurements shall be taken Generally in accordance with the 

mode of Measurements stipulated in IS 1200/applicable as per CPWD guidelines 

with their latest revision for all items of works and with the procedure set forth in 

the specifications notwithstanding any provision in the relevant Standard Method 

of measurement or any general or local custom. In the case of items, which are 

not covered by specifications, measurements shall be taken in accordance with 

the relevant standard method of measurement issued by the Bureau of Indian 

Standards and if for any item no such standard is available then a mutually 

agreed method shall be followed. 

The Contractor shall give notice of not less than seven days in writing to the 

Engineer-in-Charge or his subordinate in-charge of the Work before covering up 

or otherwise placing beyond the reach of measurement any Work in order that 

the same may be measured and correct dimensions thereof may be taken before 

the same is so covered up or placed beyond the reach or measurement and shall 

not cover up any Work without the consent in writing of the Engineer-in-Charge 

or his subordinate in charge of the Work and „if any Work shall be covered up  or 

be placed beyond the reach of measurement without such notice having been 

given or consent obtained, the same shall be uncovered at Contractor‟s expense 

or in default thereof no payment or allowance shall be made for such Work or of 

the material with which the same was executed. 

Engineer-in-Charge or his authorized representative may cause either 

themselves or through another officer of the Authority to check the 

measurements recorded jointly or otherwise as aforesaid and all provisions 

stipulated herein above shall be applicable to such checking of measurements or 

levels. 

It is also a term of this contract that recording of measurements of any item of 

Work in the measurement book and/or its payment in the interim bill, on account 

bill or final bill shall not be considered as conclusive evidence as to the 

sufficiency of any Work or material to which it relates nor shall it relieve the 

Contractor from liabilities from any over measurement or defects noticed till 

completion of the defects liability period. 

 

h. Computerized Measurement Book 

Engineer-in-Charge shall, except as otherwise provided, ascertain and determine 

by measurement the value of work done in accordance with the contract. All 

measurements of all items having financial value shall be entered by the 

contractor and compiled in the shape of the Computerized Measurement Book 

having pages of A-4 size as per the format suggested by the Engineer in charge 

so that a complete record is obtained of all the items of works performed under 

the contract. 

All such measurements and levels recorded by the contractor or his authorized 

representative from time to time, during the progress of the work, shall be got 

checked by the contractor from the Engineer-in-Charge or his authorized 

representative as per interval or program fixed in consultation with Engineer-in-

Charge or his authorized representative. After the necessary corrections are 

made by the Engineer-in-Charge, the measurement sheets shall be returned to 

the contractor for incorporating the corrections and for resubmission to the 

Engineer-in- Charge for the dated signatures by the Engineer-in- Charge and the 

contractor or their representatives in token of their acceptance. 
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Whenever bill is due for payment, the contractor would initially submit draft 

computerized measurement sheets and these measurements would be got 

checked/test checked from the Engineer-in-Charge and/or his authorized 

representative. The contractor will, thereafter, incorporate such changes, as may 

be done during these checks/test checks in his draft computerized 

measurements, and submit to the Engineer in Charge computerized 

measurement book, duly bound, and with its pages machine numbered. The 

Engineer-in- Charge and/or his authorized representative would thereafter check 

this MB, and record the necessary certificates for their checks/test checks. 

The final, fair, computerized measurement book given by the contractor, duly 

bound, with its pages machine numbered, should be 100% correct, and no 

cutting or over-writing in the measurements would thereafter be allowed. If at all 

any error is noticed, the contractor shall have to submit a fresh computerized MB 

with its pages duly machine numbered and bound, after getting the earlier MB 

cancelled by the Engineer in charge.  

The contractor shall also submit to the Engineer in charge separately his 

computerized Abstract of Cost and the bill based on these measurements, duly 

bound, and its pages machine numbered along with two spare copies of the “bill. 

Thereafter, this bill will be processed by the Engineer in Charge and allotted a 

number as per the computerized record in the same way as done for the 

measurement book meant for measurements. 

The contractor shall, without extra charge, provide all assistance with every 

appliance, labour and other things necessary for checking of 

measurements/levels by the Engineer-in- Charge or his representative. 

Except where any general or detailed description of the work expressly shows to 

the contrary, measurements shall be taken in accordance with the procedure set 

forth in the specifications notwithstanding any provision in the relevant Standard 

Method of measurement or any general or local custom. In the case of items, 

which are not covered by specifications, measurements shall be taken in 

accordance with the relevant standard method of measurement issued by the 

Bureau of Indian Standards and if for any item no such standard is available then 

a mutually agreed method shall be followed. 

The contractor shall give not less than seven days‟ notice to the Engineer-in-

Charge or his authorized representative in charge of the work before covering up 

or otherwise placing beyond the reach of checking and/or test checking the 

measurement of any work in order that the same may be checked and/or test 

checked and correct dimensions thereof be taken before the same is covered up 

or placed beyond the reach of checking and/or test checking measurement and 

shall not cover up and place beyond reach of measurement any work without 

consent in writing of the Engineer-in-Charge or his authorized representative in 

charge of the work who shall within the aforesaid period of seven days inspect 

the work, and if any work shall be covered up or placed beyond the reach of 

checking and/or test checking measurements without such notice having been 

given or the Engineer-in-Charge‟s consent being obtained in writing the same 

shall be uncovered at the Contractor‟s expense, or in default thereof no payment 

or allowance shall be made for such work or the materials with which the same 

was executed. 

Engineer-in-Charge or his authorized representative may cause either 

themselves or through another officer of the Authority to check the 

measurements recorded by contractor and all provisions stipulated herein above 

shall be applicable to such checking of measurements or levels. 
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It is also a term of this contract that checking and/or test checking the 

measurements of any item of work in the measurement book and/or its payment 

in the interim, on account of final bill shall not be considered as conclusive 

evidence as to the sufficiency of any work or material to which it relates nor shall 

it relieve the contractor from liabilities from any over measurement or defects 

noticed till completion of the defects liability period. 

 

i. Payment on intermediate Certificate to be regarded as Advances 

The interim or running account bills shall be submitted by the contractor for the 

work executed on the basis of such recorded measurements on the format of the 

Engineer in charge in triplicate on or before the date of every month or as fixed 

for the same by the Owner. The contractor shall not be entitled to be paid any 

such interim payment if the gross work done together with net payment/ 

adjustment of advances for material collected, if any, since the last such 

payment is less than the amount specified in Schedule-F, in which case the 

interim bill shall be prepared on the appointed date of the month after the 

requisite progress is achieved. Engineer-in-Charge shall arrange to have the bill 

verified by taking or causing to be taken, where necessary, the requisite 

measurements of the work. In the event of the failure of the contractor to submit 

the bills, Engineer-in-Charge shall prepare or cause to be prepared such bills in 

which event no claims whatsoever due to delays on payment including that of 

interest shall be payable to the contractor. Payment on account of amount 

admissible shall be made by the Engineer-in- Charge certifying the sum to which 

the contractor is considered entitled by way of interim payment at such rates as 

decided by the Engineer-in-Charge. The amount admissible shall be paid by 10th 

working day after the day of presentation of the bill by the Contractor to the 

Engineer-in-Charge with the account of the material issued by the Owner, or 

dismantled materials, if any. In the case of works outside the headquarters of 

the Engineer- in-Charge, the period of ten working days will be extended to 

fifteen working days. 

All such interim payments shall be regarded as payment by way of advances 

against final payment only and shall not preclude the requiring of bad, unsound 

and imperfect or unskilled work to be rejected, removed, taken away and re-

electrification or re-erected. Any certificate given by the Engineer-in-Charge 

relating to the work done or materials delivered forming part of such payment, 

may be modified or corrected by any subsequent such certificate(s) or by the 

final certificate and shall not by itself be conclusive evidence that any work or 

materials to which it relates is/are in accordance with the contract and 

specifications. Any such interim payment, or any part thereof shall not in any 

respect conclude, determine or affect in any way powers of the Engineer-in-

Charge under the contract or any of such payments be treated as final 

settlement and adjustment of accounts or in any way vary or affect the contract. 

Pending consideration of extension of date of completion, interim payments shall 

continue to be made as herein provided without prejudice to the right of the 

Owner to take action under the terms of this contract for delay in the completion 

of work, if the extension of date of completion is not granted by the competent 

authority. 

The Owner will normally on the basis of a certificate from the Engineer in Charge 

to the effect that the work has been completed up to the level in question make 

interim advance payments without detailed measurements against work done up 

to 75% of the running bill. The advance payments so allowed shall be adjusted in 
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the subsequent interim bill by taking detailed measurements thereof. The 

balance amount shall be released within 15 (Fifteen) working days after the 

verification in detail by the Engineer-in-charge and getting certification for the 

quality of the Work(s) from the Design Consultant for which the Contractor shall 

provide assistance to the Engineer-in-charge in accordance with their direction. 

All payment will be subject to statutory or permissible deductions to be made by 

the Owner prior to the release of the amount to the Contractor.  

Each bill shall be accompanied by the following documents. 

 Measurements and quantities of items of Work done since last bill. 

 Physical Progress Report along with relevant Photographs. 

 Copies of quality control tests in specified format covering the Work done since 

last bill.  

 Copies of instructions recorded in the site instruction book containing the 

instructions and compliance made thereof, covering the Work done since last bill. 

 

j. Completion Certificate and completion plans 

Within ten days of the completion of the work, the contractor shall give notice of 

such completion to the Engineer-in-Charge and within thirty days of the receipt 

of such notice, the Engineer-in-Charge shall inspect the work and if there is no 

defect in the work, shall furnish the contractor with a final certificate of 

completion, otherwise a provisional certificate of physical completion indicating 

defects (a) to be rectified by the contractor and/or (b) for which payment will be 

made at reduced rates, shall be issued. But no final certificate of completion shall 

be issued, nor shall the work be considered to be complete until the contractor 

shall have removed from the premises on which the work shall be executed all 

scaffolding, surplus materials, rubbish and all huts and sanitary arrangements 

required for his/their work people on the site in connection with the execution of 

the works as shall have been erected or constructed by the contractor(s) and 

cleaned off the dirt from all wood work, doors, windows, walls, floor or other 

parts of the building, in, upon, or about which the work is to be executed or of 

which he may have had possession for the purpose of the execution; thereof, 

and not until the work shall have been measured by the Engineer-in-Charge. If 

the contractor shall fail to comply with the requirements of this Clause as to 

removal of scaffolding, surplus materials and rubbish and all huts and sanitary 

arrangements as aforesaid and cleaning off dirt on or before the date fixed for 

the completion of work, the Engineer-in-Charge may at the expense of the 

contractor remove such scaffolding, surplus materials and rubbish etc., and 

dispose of the same as he thinks fit and clean off such dirt as aforesaid, and the 

contractor shall have no claim in respect of scaffolding or surplus materials as 

aforesaid except for any sum actually realized by the sale thereof. 

 

k. Contractor to keep site clean 

When any repair or maintenance of works are carried out, the splashes and 

droppings from white washing, colour washing, painting etc., on walls, floor, 

windows, etc. shall be removed and the surface cleaned simultaneously with the 

completion of these items of work in the individual rooms, quarters or premises 

etc. where the work is done: without waiting for the actual completion of all the 

other items of work in the contract. In case the contractor fails to comply with 

the requirements of this clause, the Engineer-in-Charge shall have the right to 

get this work done at the cost of the contractor or through any other agency. 
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Before taking such action, the Engineer-in-Charge shall give ten days‟ notice in 

writing to the contractor. 

 

l. Payment of final bill 

The final bill shall be submitted by the contractor in the same manner as 

specified in interim bills within three months of physical completion of the work 

or within one month of the date of the final certificate of completion furnished by 

the Engineer-in-Charge whichever is earlier. No further claims shall be made by 

the contractor after submission of the final bill and these shall be deemed to 

have been waived and extinguished. Payments of those items of the bill in 

respect of which there is no dispute and of items in dispute, for quantities and 

rates as approved by Engineer-in-Charge, will, as far as possible be made within 

the period of 3 months, the period being reckoned from the date of receipt of the 

bill by the Engineer-in-Charge, complete with account of materials issued by the 

Owner and the dismantled materials. 

The final bill shall be accompanied by: 

All-technical documents on the basis of which the Work was carried out. 

1. Completion certificates for embedded and covered-up Works 

issued by the Engineer-in-Charge. 

2. Certificates for tests carried out for various items of Work. 

3. Manufacture‟s operating and maintenance manuals as well as 

guarantee/warrantee papers, commissioning and handing over 

reports for whatever equipment/Materials installed. 

4. Security Deposit of 2.5% (Two and Half percent) of the Contract 

Value in the form of bank guarantee/FDR/DD/as per NIT valid for a 

Defect liability period of one year from the date of completion 

certificate. However the warranty period of material shall be 

applicable as per manufacturer or defect liability period which ever 

will be on later. 

 

m. Materials supplied by Owner 

No material is planned to be procured by the Owner for supply to the contractor 

however in case of any subsequent mutual understanding entered into between 

the Owner and the Contractor, it is decided that certain materials are to be 

supplied by the Owner to the Contractor in to the best interest of the Project, the 

modalities for such Owner supplied material shall be as per mutual 

understanding between the Owner and the Contractor.  

 

n. Materials to be provided by Contractor 

The contractor shall, at his own expense, provide all materials, required for the 

works other than those, which are stipulated, to be supplied by the Owner. 

The contractor shall, at his own expense and without delay, submit to the 

Engineer-in- Charge samples of materials to be used on the work and shall get 

these approved in advance from Design consultants. All such materials to be 

provided by the Contractor shall be in conformity with the specifications laid 

down or referred to in the contract. The contractor shall, if requested by the 
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Engineer-in-Charge furnish proof, to the satisfaction of the Engineer-in-Charge/ 

that the materials so comply. The Engineer-in-Charge shall within ten days of 

submission of samples or within such further period as he may require intimate 

to the Contractor in writing whether samples are approved by him or not. If 

samples are not approved, the Contractor shall forthwith arrange to supply to the 

Engineer-in-Charge for his approval, fresh samples complying with the 

specifications laid down in the contract. When materials are required to be tested 

in accordance with specifications, approval of the Engineer-in-Charge shall be 

issued after the test results are received. 

The Contractor shall at his risk and cost submit the samples of materials to be 

tested or analysed and shall not make use of or incorporate in the work any 

materials represented by the samples until the required tests or analysis have 

been made and materials finally accepted by the Engineer-in-Charge. The 

Contractor shall not be eligible for any claim or compensation either arising out 

of any delay in the work or due to any corrective measures required to be taken 

on account of and as a result of testing of materials. 

The contractor shall, at his risk and cost, make all arrangements and shall 

provide all facilities as the Engineer-in-Charge may require for collecting, and 

preparing the required number of samples for such tests at such time and to 

such place or places as may be directed by the Engineer-in-Charge and bear all 

charges and cost of testing unless specifically provided for otherwise elsewhere 

in the contract or specifications. The Engineer in- Charge or his authorized 

representative shall at all times have access to the works and to all workshops 

and places where work is being prepared or from where materials, manufactured 

articles or machinery are being obtained for the works and the contractor shall 

afford every facility and every assistance in obtaining the right to such access. 

The Engineer-in-Charge shall be empowered to order the removal from the 

premises of all materials which in his opinion are not in accordance with the 

specifications and in case of default, the Engineer-in-Charge shall be at liberty to 

employ at the expense of the contractor, other persons to remove the same 

without being answerable or accountable for any loss or damage that may 

happen or arise to such materials. The Engineer-in-Charge shall also have full 

powers to require other proper materials to be substituted thereof and in case of 

default, the Engineer-in-Charge may cause the same to be supplied and all costs 

which may attend such removal and substitution shall be borne by the 

Contractor. 

The contractor shall at his own expense, provide a material-testing lab at the site 

for conducting routine field tests. The lab shall be equipped at least with the 

testing equipment as specified. 

o. Mobilization Advance 

No mobilization advance shall be paid for this work. 

 

15.3 Payment on Account of Increase in Prices/Wages due to Statutory Order(s):  

                 If after submission of the tender, the price of any material incorporated 

in the works (excluding the materials covered under Clause (Payment due to 

variation in prices of materials after receipt of tender) here below and not being a 

material supplied from the Engineer in-Charge‟s stores and/or wages of labour 

increases as a direct result of the coming into force of any fresh law, or statutory 

rule or order (but not due to any changes of rate in sales tax/VAT, Central/State 

Excise/Custom Duty) beyond the prices/wages prevailing at the time of the last 
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stipulated date of receipt of tenders including extensions, if any, for the work during 

contract period including the justified period extended under the provisions of clause 

(Time and Extension for Delay) of the contract without any action under clause 

(Compensation for delay), then the amount of the contract shall accordingly be 

varied and provided further that any such increase shall be limited to the 

price/wages prevailing at the time of updated stipulated date of completion 

considering effect of extra work (extra time to be calculated on prorata basis only as 

cost of extra work x stipulated period/tendered amount). 

If after submission of the tender, the price of any material incorporated in the works 

(excluding the materials covered under Clause (Payment due to variation in prices of 

materials after receipt of tender) here below and not being a material supplied from 

the Engineer in-Charge‟s stores and/or wages of labour as prevailing at the time of 

last stipulated date of receipt of tender including extensions, if any, is decreased as 

a direct result of the coming into force of any fresh law or statutory rules or order 

(but not due to any changes of rate in sales tax/VAT, Central/State Excise/Custom 

Duty), Government shall in respect of materials incorporated in the works (excluding 

the materials covered under Clause (Payment due to variation in prices of materials 

after receipt of tender) here below and not being material supplied from the 

Engineer-in-Charge‟s stores and/or labour engaged on the execution of the work 

after the date of coming into force of such law statutory rule or order be entitled to 

deduct from the dues of the contractor, such amount as shall be equivalent to the 

difference between the prices of the materials and/or wages as prevailed at the time 

of the last stipulated date for receipt of tenders including extensions if any for the 

work and the prices of materials and/or wages of labour on the coming into force of 

such law, statutory rule or order. This will be applicable for the contract period 

including the justified period extended under the provisions of clause (Time and 

Extension for Delay) of the contract without any action under clause (Compensation 

for delay). 

Engineer-in-Charge may call books of account and other relevant documents from 

the contractor to satisfy himself about reasonability of increase in prices of materials 

and wages. 

The contractor shall, within a reasonable time of his becoming aware of any 

alteration in the price of any such materials and/or wages of labour, give notice 

thereof to the Engineer-in-Charge stating that the same is given pursuant to this 

condition together with all information relating thereto which he may be in position 

to supply. 

The service tax shall be paid by the contractor, if any and that shall be reimbursed 

to the contractor by finance department of NU after submission of valid and 

applicable proof of service tax deposited.    

15.4 Dismantled Material Owner’s Property 

The contractor shall treat all materials obtained during dismantling of a structure, 

excavation of the site for a work, etc. as Owner‟s property and such materials shall 

be disposed of to the best advantage of Owner according to the instructions in 

writing issued by the Engineer-in-Charge. 

 

15.5 Work to be executed in Accordance with Specifications, Drawings, and 

Orders etc. 

The contractor shall execute the whole and every part of the work in the most 

substantial and workmanlike manner both as regards materials and otherwise in 
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every respect in strict accordance with the specifications. The contractor shall also 

conform exactly, fully and faithfully to the design, drawings and instructions in 

writing given by Engineer-In-Charge in respect of the work and the contractor shall 

be furnished free of charge one copy of the contract documents together with 

specifications, designs, drawings and instructions. 

The contractor shall comply with the provisions of the contract and with the care and 

diligence execute and maintain the works and provide all labour and materials, tools 

and plants including for measurements and supervision of all works, structural plans 

and other things of temporary or permanent nature required for such execution and 

maintenance in so far as the necessity for providing these, is specified or is 

reasonably inferred from the contract. The Contractor shall take full responsibility for 

adequacy, suitability and safety of all the works and methods of electrification. 

 

15.6  Carrying out part work at risk & cost of contractor.  

If Contractor 

i. At any time makes default in processing the Work(s) or any part of the Work with 

the due diligence and continues to do so after a notice in writing of 7 days from the 

Owner/Engineer-in-Charge; or 

ii. Commits default in complying with any of the terms and conditions of the contract 

and does not remedy it or takes effective steps to remedy it within 7 days after a 

notice in writing is given to him in that behalf by the Owner/Engineer-in-Charge; or 

iii. Fails to complete the Work(s) or items of Work, with individual dates of 

completion, on or before the date(s) of completion assigned to them, and does not 

complete them within the period specified in a notice given in writing in that behalf 

by the Engineer-in-Charge. 

The Engineer- in-Charge without invoking action under clause (when Contract can be 

determined) may, without prejudice to any other right or remedy against the 

contractor which have either accrued or accrue thereafter to Owner, by a notice in 

writing to take the part work / part incomplete work of any item(s) out of his hands 

and shall have powers to:  

a) Take possession of the site and any materials, Electrification plant, implements, 

stores, etc. thereon and/or  

b) Carry out the part work/ part incomplete Work of any item(s) by any means at 

the risk and cost of the Contractor. 

The Engineer-in-Charge shall determine the amount, if any, is recoverable from the 

contractor for completion of the part work/ part incomplete work of any item(s) 

taken out of his hands and execute at the risk and cost of the contractor, the liability 

of contractor on account of loss or damage suffered by Owner because of action 

under this clause shall not exceed 10% (Ten Percent) of the tendered value of the 

work. 

In determining the amount, credit shall be given to the contractor with the value of 

work done in all respect in the same manner and at the same rate as if it had been 

carried out by the original contractor under the terms of his contract, the value of 

contractor's materials taken over and incorporated in the work and use of plant and 

machinery belonging to the contractor. The certificate of the Engineer-in-Charge as 

to the value of work done shall be final and conclusive against the contractor 

provided always that action under this clause shall only be taken after giving notice 
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in writing to the contractor. Provided also that if the expenses incurred by the 

Authority are less than the amount payable to the contractor at his agreement rates, 

the difference shall not be payable to the contractor. 

Any excess expenditure incurred or to be incurred by Owner in completing the part 

work/ part incomplete work of any item(s) or the excess loss of damages suffered or 

may be suffered by Owner as aforesaid after allowing such credit shall without 

prejudice to any other right or legal remedy available to Owner as per agreement be 

recovered from any money due to the contractor on any account, and if such money 

is insufficient, the contractor shall be called upon in writing and shall be liable to pay 

the same within 30 days. 

If the contractor fails to pay the required sum within the aforesaid period of 30 days, 

the Engineer-in-Charge shall have the right to sell any or all of the contractors' 

unused materials, Electrification plant, implements, temporary building at site etc. 

and adjust the proceeds of sale thereof towards the dues recoverable from the 

contractor under the contract and if thereafter there remains any balance 

outstanding, it shall be recovered in accordance with the provisions of the contract. 

In the event of above course being adopted by the Engineer-in-Charge, the 

contractor shall have no claim to compensation for any loss sustained by him by 

reason of his having purchased or procured any materials or entered into any 

engagements or made any advance on any account or with a view to the execution 

of the work or the performance of the contract. 

Where the Contract is rescinded, the security deposit shall be forfeited and the 

Performance Guarantee shall be enchased and balance work shall be got done 

independently without risk and cost of the failed contractor. The failed contractor 

shall be debarred from participating in the tender for executing balance work and 

any other work for NU. 

In the event of above course being adopted by the Engineer-in-Charge, the 

contractor shall have no claim to compensation for any loss sustained by him by 

reason of his having purchased or procured any materials or entered into any 

engagements or made any advance on any account or with a view to the execution 

of the work or the performance of the contract. 

15.7 Suspension of Work 

(i) The Contractor shall, on receipt of the order in writing of the Owner/Engineer-in-

Charge (whose decision shall be final and binding on the Contractor) suspend the 

progress of the Works or any part thereof for such time and in such manner as the 

Engineer-in-Charge may consider necessary so as not to cause any damage, harm 

or injury to the Work already completed or endanger the safety thereof for any of 

the following reason: 

1. On account of any default on the part of the Contractor or; 

2. For proper execution of the Works or part thereof for reasons other than the 

default of the Contractor; or 

3. For safety of the Works or part thereof. 

    The Contractor shall, during such suspension, properly protect and secure the 

Work(s) to the extent necessary and carry out the instructions given in that 

behalf by the Engineer-in-Charge. 

          Provided, further, that the Contractor shall not be entitled to claim any 

compensation from NU for the loss suffered by him on account of delay by NU in the 
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supply of materials where such delay is covered by difficulties relating to the supply 

of wagons, force majeure including non-allotment of such materials by controlling 

authorities, acts of God, acts of enemies of the state/country or any reasonable 

cause beyond the control of the Owner. 

(iv) The contractor has to be co-ordination with Lab In charge  for the execution of work 

irrespective of guidelines, specification, Supervision etc. And if required then the 

contractor has to take certification from Central Electricity Authority before charging 

the system.  

 

15.8  Action in case work not done as per Specifications 

All Works under or in course of execution or executed in pursuance of the Contract 

shall at all times be open and accessible to the inspection and supervision of the 

Engineer-in-charge, their authorized subordinates in charge of the Work and the 

Contractor shall at all times during the usual working hours and at all other times 

prior to a reasonable notice of the visit of such officers has been given to the 

Contractor either himself be present to receive orders and instructions or have a 

responsible agent duly accredited in writing, present for that purpose. Orders given 

to the Contractors agent shall be considered to have the same force as if they had 

been given to the Contractor himself. 

 

15.9 Contractor Liable for Damages/ Defects during defects liability period 

In the event the Contractor or his working people or servants shall break, deface 

injure or destroy any part of building in which they may be working, or any building 

road, road curb, fence, enclosure, water pipe, cables, drains, electric or wires, trees, 

grass or grassland, or cultivated ground contiguous to the premises on which the 

Work any part is being executed, or if any damage shall happen to the Work while in 

progress, from any cause whatsoever, or if any defect, shrinkage or other faults 

appear before completion of scoped work after a certificate final or otherwise of its 

completion has been given by the Engineer-in charge as aforesaid arising out of 

defect or improper materials or workmanship, the Contractor shall upon receipt of a 

notice in writing on that behalf by the Engineer-in-Charge make the same good at 

his own expense. In default of the Contractor to make such payments, the Engineer-

in Charge shall cause the same to be made good by other workmen and deduct the 

expense incurred from any sums that may be due and payable to the Contractor 

either from the bills due and payable to the Contractor or from his security deposit. 

The security deposit of the contractor shall not be refunded before the expiry of 

defects liability period after the issue of the certificate final or otherwise, of 

completion of work, or till the final bill has been prepared and passed whichever is 

later.  

In case of Maintenance and Operation works of E&M services, the security deposit 

deducted from contractors shall be refunded within one month from the date of final 

payment or within one month from the date of completion of the maintenance 

contract whichever is earlier. 

15.10 Contractor to provide tools & plants etc. 

The contractor shall provide at his own cost all materials (except such special 

materials, if any, as may in accordance with the contract be supplied from the 

Owner), machinery, tools & plants as specified in Schedule-F. In addition to this, 

appliances, implements, other plants, ladders, cordage, tackle, scaffolding and 

temporary works required for the proper execution of the work, whether original, 

altered or substituted and whether included in the specifications or other documents 



                                                 

29 | P a g e  
 

forming part of the contract or referred to in these conditions or not, or which may 

be necessary for the purpose of satisfying or complying with the requirements of the 

Engineer-in-Charge as to any matter as to which under these conditions he is 

entitled to be satisfied, or which he is entitled to require together with carriage 

therefore to and from the work. The contractor shall also supply without charge the 

requisite number of persons with the means and materials, necessary for the 

purpose of setting out works, and counting, weighing and assisting the 

measurement for examination at any time and from time to time of the work or 

materials. 

Failing his so doing, the same may be provided by the Engineer-in-Charge at the 

expense of the contractor and the expenses may be deducted, from any money due 

to the contractor, under this contract or otherwise and/or from his security deposit 

or the proceeds of sale thereof, or of a sufficient portions thereof. 

15.11 Recovery of Compensation paid to Workmen 

In every case in which by virtue of the provisions sub-section (1) of Section 12, of the 

Workmen‟s Compensation Act, 1923, Owner is obliged to pay compensation to 

workman employed by the contractor, in execution of the works, Owner will recover 

from the contractor, the amount of the compensation so paid; and, without prejudice 

to the rights of the Owner under sub-section (2) of Section 12, of the said Act, Owner 

shall be at liberty to recover such amount or any part thereof by deducting it from the 

security deposit or from any sum due by Owner to the contractor whether under this 

contract or otherwise. Owner shall not be bound to contest any claim made against it 

under sub-section (1) of Section 12, of the said Act, except on the written request of 

the contractor and upon his giving to Owner full security for all costs for which Owner 

might become liable in consequence of contesting such claim. 

15.12 Ensuring Payment and Amenities to Workers if Contractor fails 

ln every case in which by virtue of the provisions of the Contract Labour (Regulation 

and Abolition) Act, 1970, and of the Contract Labour (Regulation and Abolition) 

Central Rules, 1971, Owner is obliged to pay any amounts of wages to a workman 

employed by the contractor in execution of the works, or to incur any expenditure in 

providing welfare and health amenities required to be provided under the above said 

Act and the rules under Clause 19H or under the C.P.W.D. Contractor‟s Labour 

Regulations, or under the Rules framed by Government from time to time for the 

protection of health and sanitary arrangements for workers employed by C.P.W.D. 

Contractors, Owner will recover from the contractor, the amount of wages so paid or 

the amount of expenditure so incurred; and without prejudice to the rights of the 

Owner under sub-section(2) of Section 20, and sub-section (4) of Section 21, of the 

Contract Labour (Regulation and Abolition) Act, 1970, Owner shall be at liberty to 

recover such amount or any part thereof by deducting it from the security deposit or 

from any sum due by Owner to the contractor whether under this contract or 

otherwise. Owner shall not be bound to contest any claim made against it under sub-

section (1) of Section 20, sub-section (4) of Section 21, of the said Act, except on the 

written request of the contractor and upon his giving to the Owner full security for all 

costs for which Owner might become liable in contesting such claim. 

15.13 Labour Laws to be complied with, by the Contractor 

The contractor shall obtain a valid license under the Contract Labour (Regulation & 

Abolition) Act, 1970, and the Contract Labour (Regulation and Abolition) Central Rules, 

1971, before the commencement of the work, and continue to have a valid license 

until the completion of the work. The contractor shall also abide by the provisions of 

the Child Labour (Prohibition and Regulation) Act, 1986.  
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15.14 Minimum Wages Act to be complied with 

The contractor shall comply with all the provisions of the Minimum Wages Act, 1948, 

and Contract Labour (Regulation and Abolition) Act, 1970, amended from time to time 

and rules framed there under and other labour laws affecting contract labour that may 

be brought into force from time to time. 

15.15 Works to be executed under the Contract 

All works to be executed under the contract shall be executed under the direction and 

subject to the approval in all respects of the Engineer-in-Charge who shall be entitled 

to direct at what point or points and in what manner they are to be commenced, and 

from time to time carried on. 

15.16 Settlement of disputes & Arbitration 

Except where otherwise provided in the contract, all questions and disputes relating to 

the meaning of the specifications, design, drawings and instructions herein before 

mentioned and as to the quality of workmanship or materials used on the Work or as 

to any other question, claim, right, matter or thing whatsoever in any way arising out 

of or in relation to the contract, design, drawings, specification, estimates, 

instructions, orders or these conditions or otherwise concerning the Work or the 

execution or failure to execute the same whether arising during the progress of the 

Work or after the cancellation, termination, completion or abandonment thereof shall 

be dealt with as mentioned hereinafter.  

15.16.1 If the Contractor considers any Work demanded of him to be 

outside the requirements of the Contract, or disputes any drawings, 

record or decision given in writing by the Engineer-in-Charge on 

any matter in connection with or arising out of the contract or 

carrying out of the Work to be unacceptable he shall promptly 

within 15 days request the Owner in writing for written instruction 

or decision on such matters. Thereupon, the Owner shall give his 

written instructions or decisions within a period of one month from 

the receipt of the Contractor‟s letter. 

If the Owner fails to give his instructions or decision in writing within the aforesaid 

period or if the Contractor is dissatisfied with the instructions or decision of the 

Owner, the Contractor may, within 15 days of the receipt of the Owner‟s decision, 

give notice to the Owner to appoint an Arbitrator failing which the said decision 

shall be final, binding and conclusive and not referable to adjudication by the 

Arbitrator. 

15.16.2 Except where the decision has become final, binding and 

conclusive in terms of Sub Para (A) above disputes or differences 

other than those, which have become final binding and conclusive 

shall be referred for adjudication through Arbitration.  

 It is a term of this Contract that the party invoking Arbitration shall give a list of 

disputes with amounts claimed there under in respect of each such dispute along 

with the notice for appointment of Arbitrator and giving reference to the rejection 

by the Owner of the appeal. 

It is also a term of this contract that If the Contractor does not make any demand 

for appointment of an Arbitrator in respect of any claims in writing as aforesaid 

within 120 days of receiving the claim of the Engineer-in-Charge, that the final bill 

is ready for payment, the claim of the Contractor shall be deemed to have been 

waived and absolutely barred and the Owner shall be discharged and released of all 

liabilities under the contract in respect of these claims.  
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All disputes, differences or disagreements arising out of, in connection with or in 

relation to this Agreement, which cannot be amicably settled, shall be referred to 

arbitration in accordance with the provisions of the Arbitration and Conciliation Act, 

1996 (26 of 1996) or any statutory modification or re-enactment thereof and rules 

made there under from time to time. Both parties shall be entitled to appoint an 

arbitrator each and such arbitrators shall jointly appoint a third arbitrator to be 

known as the Sole Arbitrator.  

 

The venue of arbitration shall be Rajgir, Bihar or such other place as may be 

mutually agreed between the parties and the language of arbitration shall be 

English. The award shall be rendered in English language. 

It is also a term of this contract that the Arbitrators shall adjudicate on only such 

disputes as are referred to them and shall give separate award against each dispute 

and claim referred to them, and in all cases where the total amount of the claims by 

any party exceeds Rs.1, 00,000/- the Arbitrators shall give reasons for the award 

so made. 

It is also a term of the contract that if any fees and other expenses payable to the 

Arbitrator shall be borne and paid equally by both the parties. 

It is also a term of the contract that the arbitrators shall be deemed to have 

entered on the reference on the date he issues notice to both the parties calling 

them to submit their statement of claims and counter statement of claims. The 

fees, if any, of the arbitrators shall, if required to be paid before the award is made 

and published, be paid half by each of the parties. The cost of the reference and of 

the award (including the fees, if any, of the arbitrator) shall be in the discretion of 

the arbitrator who may direct to any by whom and in what manner, such costs or 

any part thereof shall be paid and fix or settle the amount of costs to be so paid. 

15.17 Contractor to indemnify Owner against Patent Rights 

The contractor shall fully indemnify and keep indemnified the Owner against any 

action, claim or proceeding relating to infringement or use of any patent or design 

or any alleged patent or design rights and shall pay any royalties which may be 

payable in respect of any article or part thereof included in the contract. In the 

event of any claims made under or action brought against Owner in respect of any 

such matters as aforesaid, the contractor shall be immediately notified thereof and 

the contractor shall be at liberty, at his own expense, to settle any dispute or to 

conduct any litigation that may arise there from, provided that the contractor shall 

not be liable to indemnify the Owner if the infringement of the patent or design or 

any alleged patent or design right is the direct result of an order passed by the 

Engineer-in-Charge in this behalf. 

15.18 Action where no Specifications are specified 

In the case of any class of work for which there is no such specifications as referred 

to in Clause, such work shall be carried out in accordance with the Bureau of Indian 

Standards Specifications. In case there are no such specifications in Bureau of Indian 

Standards, the work shall be carried out as per manufacturers‟ specifications, if not 

available then as per District Specifications. In case there are no such specifications 

as required above, the work shall be carried out in all respects in accordance with 

the instructions and requirements of the Engineer-in-Charge. 

15.19 Withholding and lien in respect of sum due from contractor 

(i) Whenever any claim or claims for payment of a sum of money arises out of or 

under the contract or against the contractor, the Engineer-in-Charge may suggest 
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Owner to withhold and also have a lien to retain such sum or sums in whole or in 

part from the security, if any deposited by the contractor and for the purpose 

aforesaid, the Engineer in- Charge may suggest Owner to withhold the security 

deposit, if any, furnished as the case may be and also have a lien over the same 

pending finalization or adjudication of any such claim. In the event of the security 

being insufficient to cover the claimed amount or amounts or if no security has been 

taken from the contractor, the Owner shall be entitled to withhold and have a lien to 

retain to the extent of such claimed amount or amounts referred to above, from any 

sum or sums found payable or which may at any time thereafter become payable to 

the contractor under the same contract or any other contract with the Owner or any 

contracting person through the Engineer- in-Charge pending finalization of 

adjudication of any such claim. 

It is an agreed term of the contract that the sum of money or moneys so withheld or 

retained under the lien referred to above by the Owner will be kept withheld or 

retained as such by the Owner till the claim arising out of or under the contract is 

determined by the arbitrator or by the competent court, as the case may be and that 

the contractor will have no claim for interest or damages whatsoever on any account 

in respect of such withholding or retention under the lien referred to above and duly 

notified as such to the contractor.  

(ii) Owner shall have the right to cause an audit and technical examination of the 

works and the final bills of the contractor including all supporting vouchers, abstract, 

etc., to be made after payment of the final bill and if as a result of such audit and 

technical examination any sum is found to have been overpaid in respect of any 

work done by the contractor under the contract or any work claimed to have been 

done by him under the contract and found not to have been executed, the contractor 

shall be liable to refund the amount of over-payment and it shall be lawful for Owner 

to recover the same from him in the manner prescribed in sub-clause (i) of this 

clause or in any other manner legally permissible; and if it is found that the 

contractor was paid less than what was due to him under the contract in respect of 

any work executed by him under it, the amount of such under payment shall be duly 

paid by Owner to the contractor, without any interest thereon whatsoever. 

Provided that the Owner shall not be entitled to recover any sum overpaid, nor the 

contractor shall be entitled to payment of any sum paid short where such payment 

has been agreed upon between the Engineer in Charge on the one hand and the 

contractor on the other under any term of the contract permitting payment for work 

after assessment by the Engineer in Charge. 

15.20 Lien in respect of claims in other Contracts 

Any sum of money due and payable to the contractor (including the security deposit 

returnable to him) under the contract may be withheld or retained by way of lien by 

the Owner through Engineer-in-Charge against any claim of the Owner or such other 

person or persons in respect of payment of a sum of money arising out of or under 

any other contract made by the contractor with the Owner. 

It is an agreed term of the contract that the sum of money so withheld or retained 

under this clause by the Owner will be kept withheld or retained as such by the 

Owner or till his claim arising out of the same contract or any other contract is either 

mutually settled or determined by the arbitration clause or by the competent court, 

as the case may be and that the contractor shall have no claim for interest or 

damages whatsoever on this account or on any other ground in respect of any sum 

of money withheld or retained under this clause and duly notified as such to the 

Contractor. 
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15.21 Unfiltered Water Supply 

Contractor shall make his/their own arrangements for water supply and storage at 

site(s)/ location(s) required for all purposes i.e. for construction, drinking, washing, 

domestic requirement for workers etc. at no cost to owner. This will be subject to 

the following conditions. 

That the water used by the contractor(s) shall be fit for construction purposes to the 

satisfaction of the Engineer-in-Charge. 

The Engineer-in-Charge shall make alternative arrangements for supply of water at 

the risk and cost of contractor(s) if the arrangements made by the contractor(s) for 

procurement of water are in the opinion of the Engineer-in- Charge, unsatisfactory. 

The Contractor shall permit all Sub-Contractors to use his water storage and 

distribution facilities for their respective Work. Any additional or special 

arrangements needed by Sub-Contractors shall be made by them at their own cost. 

Upon completion of the Works, the Contractor shall remove temporary storage 

tanks, piping network built or installed on the site so as to restore the site back to its 

original condition. 

Insufficiency or non-availability of water shall not be cited by the Contractor as an 

excuse for delays, or deficiencies in the Work or a reason for claiming extra 

payments.  

The Contractor shall, in all eventualities incorporate in his costing for making 

arrangements with necessary approval from relevant authority if any for the water 

requirements to be used for Electrification at his own cost at the time of tendering. 

15.22 Return of Surplus materials 

Notwithstanding anything contained to the contrary in this contract, where any 

materials for the execution of the contract are procured with the assistance of Owner 

either purchase made under orders or permits or licenses issued by Owner, the 

contractor shall hold the said materials economically and solely for the purpose of the 

contract and not dispose of them without the written permission of the Owner and 

return, if required by the Engineer-in-Charge, all surplus or unserviceable materials 

that may be left with him after the completion of the contract or at its termination for 

any reason whatsoever on being paid or credited such price as the Engineer-in-

Charge shall determine having due regard to the condition of the materials. The price 

allowed to the contractor however shall not exceed the amount charged to him 

excluding the element of storage charges. The decision of the Engineer-in-Charge in 

this regard shall be final and conclusive. In the event of breach of the aforesaid 

condition, the contractor shall in addition to throwing himself open to action for 

contravention of the terms of the license or permit and/or for criminal breach of trust, 

be liable to Owner for all moneys, advantages or profits resulting or which in the 

usual course would have resulted to him by reason of such breach.  

15.23 Employment of technical Staff and employees 

Contractors Superintendence, Supervision, Technical Staff & Employees 

(i) The contractor shall provide all necessary superintendence during execution of the 

work and all along thereafter as may be necessary for proper fulfilling of the 

obligations under the contract. 

The contractor shall immediately after receiving letter of acceptance of the tender 

and before commencement of the work, intimate in writing to the Engineer-in-

Charge, the name(s), qualifications, experience, age, address(s) and other particulars 

along with certificates, of the principal technical representative to be in charge of the 
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work and other technical representative(s) who will be supervising the work. 

Minimum requirement of such technical representative(s) and their qualifications and 

experience shall not be lower than specified in Schedule-F. The Engineer-in-Charge 

shall within 3 days of receipt of such communication intimate in writing his approval 

or otherwise of such a representative(s) to the contractor. Any such approval may at 

any time be withdrawn and in case of such withdrawal, the contractor shall appoint 

another such representative(s) according to the provisions of this clause. Decision of 

the Engineer-in-Charge shall be final and binding on the contractor in this respect. 

Such a principal technical representative and other technical representative(s) shall 

be appointed by the contractor soon after receipt of the approval from Engineer-in-

charge and shall be available at site before start of work. 

All the provisions applicable to the principal technical representative under the Clause 

will also be applicable to other technical representative(s) The principal technical 

representative and other technical representative(s) shall be present at the site of 

work for supervision at all times when any Electrification activity is in progress and 

also present himself/themselves, as required, to the Engineer-in-Charge and or his 

designated representative to take instructions. Instructions given to the principal 

technical representative or other technical representative(s) shall be deemed to have 

the same force as if these have been given to the contractor. The principal technical 

representative and other technical representative(s) shall be actually available and 

the decision of the Engineer-in-Charge as recorded in the site order book and 

measurement-recorded checked/test checked in Measurement Books shall be final 

and binding on the contractor. Further if the contractor fails to appoint suitable 

technical Principal technical representative and/or other technical representative(s) 

and if such appointed persons are not effectively present or are absent by more than 

two days without duly approved substitute or do not discharge their responsibilities 

satisfactorily, the Engineer-in-Charge shall have full powers to suspend the execution 

of the work until such date as suitable other technical representative(s) is/are 

appointed and the contractor shall be held responsible for the delay so caused to the 

work. The contractor shall submit a certificate of employment of the technical 

representative(s) along with every on account bill/final bill and shall produce evidence 

if at any time so required by the Engineer-in-Charge at site fully during all stages of 

execution of work, during recording/checking/test checking of measurements of 

works and whenever so required by the Engineer-in-Charge and shall also note down 

instructions conveyed by the Engineer-in-Charge or his designated representative(s) 

in the site order book and shall affix his/their signature in token of noting down the 

instructions and in token of acceptance of measurements/checked 

measurements/test checked measurements. The representative(s) shall not look after 

any other work other than this project. Substitutes, duly approved by Engineer-in-

Charge of the work in similar manner as aforesaid shall be provided in event of 

absence of any of the representative(s) by more than two days. 

If the Engineer-in-Charge, whose decision in this respect is final and binding on the 

contractor, is convinced that no such technical representative(s) is/are effectively 

appointed or is/are effectively attending or fulfilling the provision of this clause, a 

recovery (non-refundable) shall be effected from the contractor as specified in 

Schedule „F‟ and decision of the Engineer-in-Charge as recorded in the site order 

book and measurement recorded checked/test checked in Measurement Books shall 

be final and binding on the contractor.  

(ii) The contractor shall provide and employ on the site only such technical assistants as 

are skilled and experienced in their respective fields and such foremen and 

supervisory staff as are competent to give proper supervision to the work. 
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The contractor shall provide and employ skilled, semiskilled and unskilled labour as is 

necessary for proper and timely execution of the work. 

The Engineer-in-Charge shall be at liberty to object to and require the contractor to 

remove from the works any person who in his opinion misconducts himself, or is 

incompetent or negligent in the performance of his duties or whose employment is 

otherwise considered by the Engineer-in-Charge to be undesirable. Such person shall 

not be employed again at works site without the written permission of the Engineer-

in-Charge and the persons so removed shall be replaced as soon as possible by 

competent substitutes. 

15.24 Levy/Taxes payable by Contractor 

(i) All statutory taxes, duties, Cess or any other payment or deduction due to be paid to 

any of the central, state or local authority including but not limited to GST , Building 

and other Electrification Workers Welfare Cess or any other tax or Cess in respect of 

this contract shall be payable by the contractor and Owner shall not entertain any 

claim whatsoever in this respect. However, in respect of service tax, same shall be 

paid by the contractor to the concerned department on demand and it will be 

reimbursed to him by the Owner after satisfying that it has been actually and 

genuinely paid by the contractor. 

. 

(ii) The contractor shall deposit royalty and obtain necessary permit for supply of the all 

kind of stone required for the project from local authorities. 

 

Reimbursement of levy/taxes payable by Contractor:- 

a) All Tendered rates under the Contract shall be inclusive of all taxes and levies 

payable under respective statutes. However, pursuant to the Constitution (46th 

Amendment) Act, 1982, if any further tax or levy is imposed by statute after the 

last stipulated date for the receipt of tender including extensions, if any and the 

Contractor thereupon necessarily and properly pays such taxes/levies, the 

Contractor shall be reimbursed the amount so paid, provided such payments, if 

any, is not in the opinion of the Engineer-in-Charge (whose decision shall be final 

and binding on the Contractor) attributable to delay in execution of Work within 

the control of the Contractor.  

b) The Contractor shall keep necessary books of accounts and other documents for 

the purpose of this condition as may be necessary and required, and shall allow 

inspection of the same by a duly authorized representative of the Owner and 

further shall furnish such other information/document as the Engineer-in-Charge 

may require from time to time. 

c) The Contractor shall, within a period of 20 days of the imposition of any such 

further tax or levy, give a written notice thereof to the Engineer-in-Charge that 

the same is given pursuant to this condition, together with all necessary 

information relating thereto. 

15.25 Termination of Contract on death of contractor 

Without prejudice to any of the rights or remedies under this contract, if the 

contractor dies, the Engineer in Charge on behalf of the Owner shall have the option 

of terminating the contract without compensation to the contractor if there is no 

legal heir or successor of the contractor capable of completing the remaining work. 

The decision of the Engineer In charge in this regard shall be final and binding. 
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15.26 : Compensation during warlike situations 

The work (whether fully constructed or not) and all materials, machines, tools and 

plants, scaffolding, temporary buildings and other things connected therewith shall be 

at the risk of the contractor until the work has been delivered to the Engineer-in-

Charge and a certificate from him to that effect obtained. In the event of the work or 

any materials properly brought to the site for incorporation in the work being 

damaged or destroyed in consequence of hostilities or warlike operation, the 

contractor shall when ordered (in writing) by the Engineer-in-Charge to remove any 

debris from the site, collect and properly stack or remove in store all serviceable 

materials salvaged from the damaged work and shall be paid at the contract rates in 

accordance with the provision of this agreement for the work of clearing the site of 

debris, stacking or removal of serviceable material and for re-Electrification  of all 

works ordered by the Engineer-in-Charge, such payments being in addition to 

compensation up to the value of the work originally executed before being damaged 

or destroyed and not paid for. In case of works damaged or destroyed but not already 

measured and paid for, the compensation shall be assessed by the Engineer in 

Charge. The contractor shall be paid for the damages/destruction suffered and for 

restoring the material at the rate based on analysis of rates tendered for in 

accordance with the provision of the contract. The certificate of the Engineer-in-

Charge regarding the quality and quantity of materials and the purpose for which they 

were collected shall be final and binding on all parties to this contract.  

Provided always that no compensation shall be payable for any loss in consequence of 

hostilities or warlike operations (a) unless the contractor had taken all such 

precautions against air raid as are deemed necessary by the Engineer-in-Charge (b) 

for any material etc. not on the site of the work or for any tools, plant, machinery, 

scaffolding, temporary building and other things not intended for the work.  

In the event of the contractor having to carry out reconstruction as aforesaid, he shall 

be allowed such extension of time for its completion as is considered reasonable by 

the Engineer in Charge. 

15.31:  Guarantee:  

The entire installation shall be guaranteed for a period of one year from the date of taking 

over by the department. Against unsatisfactory performance and/or break down due to 

defective design, workmanship or material, Any equipment or part thereof found defective 

during this   period will be replaced/repaired free of cost, to the satisfaction/decision of the 

Engineer-in-Charge per of Engineer-in-Charge. In case  the  department  feels  that  

undue  delay  is being  caused  by the contractor in   doing so,    Engineer-in-Charge issue 

a Notice to the contractor giving him reasonable time (reasonable time will be  decided by   

Engineer-in-Charge) for   rectification. In case of the contractor still does not respond the 

same will be got done by the department at the risk & cost of the contractor. 

Nothing extra shall be paid on this account. 

The bid shall guarantee among other things, the following : 

Quality, strength and performance of the materials used as per manufacturers standards. 

Safe mechanical and electrical stress on all parts under all specified conditions of operation. 

Satisfactory operation during the maintenance period. 

22. Technical Specification : 
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Annexure I 

 

TS Cum SoQ 

Sr. No. Instrument 

1 High End Research Grade Trinocular Research Polarizing Microscope for Transmitted Light for Qualitative, quantitative polarization, Digital Camera System and accessories. 

 
 Type  Polarizing Microscope with TL and RL illumination for Orthoscopic/Conoscopic 

1 Stand  Research Microscope stand with an in built toggle buttons for Illumination , 

status bar indicator and image capture button or TFT monitor to display 

Microscope should work as a stand alone system without PC or with PC .  

2 Optical System  (Infinity-corrected Optical System) or better  

3 Illumination System LED illumination with Lamp housing for the LED illumination with constant color 

temperature with automatic light intensity manager for transmitted and 

Reflected light 

 4 Focusing Mechanism Manual Height adjustable focus knobs with coarse / medium / fine  or Motorised  

5 Nosepiece: Encoded Quintuple or Encoded sextuple  centrable Revolving nosepiece. Each 

individual objective position must be centrable 

5 Conoscopy Module  Bertrand lens module for orthoscopic/conoscopic observations  

7 Analyzer 360° rotatable  

                 

8 

Polarizer for TL  Separate polarizer for transmitted light and reflected light with green 

mirror filter of diameter Ø45 for POL 

                 

9 

Compensator Lamda ,  

quarter lambdaplate  

10 Stage  Stage: 360° rotating stage with Object Guide Stage for holding sample.  

11 XY movement  Object guide for moving sample  

 

12 Condenser Condenser suitable for Bright field, Polarization with switchable condenser head, 

with color coding for fast and easy adjustment of the aperture diaphragm, for 

brightfield and qualitative polarization. 

13 Objective Lenses(Pol grade) 1 High resolution objective:  High Resolution Pol Objectives, 

1.Planchromat Pol 2.5x/4x/5xobjective  
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2. Planchromat Pol  10x/0.25 

3.PlanachromaPol20x/0.40,  

4.SemiPlanapochromatPol40x/50x  

5.Planachromat pol 63x /0.80 

6. Planachromat pol 100x /0.85 

14 Eyepiece (Pol Grade ) pair  10x/22 (one with reticule for pol) – focusable & adjustable   

15 Camera & software High Resolution CMOS Digital Camera System - for dedicated microscopy use - 

with 12 Mpixels resolution or more  Pixels size – 1.5µm x 1.5µm or better Colour 

Filter – RGB (Bayer), Colour Depth: 30 bits, Exposure time - 107µsec – 2.0 sec, 

A/D converter: 10bit, Frame rate –60 frames per sec or better.  

Imaging software should also possess features such as movieacquisition, 

basic measurement and counting. 

16 Optional items   

 1.  Reflected light attachment for opaque samples = Attachment should include 

encoded four position turret for reflector, polarizers for reflected light 

application 

 2.  Tilting Compensator upto 4th or higher order  

 3.  Tilting Compensator upto 30th order 

 4.  Compensator Half lambda  

 

 5.  Quartz Wedge  

17 Computer System The appropriate computer system should be provided along with system  

18 Warranty 1yr  

19 Compliance A compliance is must to provide along with technical documents 

 

20 Prices  Prices should be FOR destination  

Prices should be quoted Items wise against each part no in price bid 

including all taxes  
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21 Scope of Supply A detail technical quote with detail technical description should be 

provided along with part Nos  as the scope of supply 

22 Authorized Distributor, Dealers, Manufacturer, Authorized Agents etc can quote Authorization should be attach from the principals or manufacturers with 

Tender No,   If two authorize parties quote the same product, Only sole 

authorize agent from the principals will be consider  

 

 

 

 

 

 

 

 

 

 

 

2 Stereo Zoom Microscope with camera and software  

    

1 Stand  Stand for Incident light and Transmitted along with complete apochromatic body  

2 Optical System Complete Apochromatic systems Greenough or CMO  

3 Zoom Ratio  9: 1 or more  

 4 Magnification with 1.0x objective and 10x eyepiece  55x or more  

5 Objectives  1. 1.0X Apochromatic objective with working distance of 120 mm or better 
2. 1.6x  Apochromatic objective  

       6 Eyepices  1. 10x/23 
2. 20x/12mm or more   

7 Photo Tube  Trinocular with 50/50 or 80/20 

8 Resolution: 250lp/mm or better  

9 Focus column: The microscope should have a focus column of height 500 mm or more, max. focus travel ranges 450 -480 mm or 

greater, with adjustable focus drive and focus drive should have fine and coarse knobs.  
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10 Incident Light Illumination   LED with ring light illumination, for bright and uniform illumination having following features: 

 a) With integrated control panel and CAN bus for Panel and intensity management as desired. b) With 
switchable segments to identify and control 4 different quadrants of a ring-light in full, half and quarter 
segments with indication and control by indicator LEDs for active segments. 

 c) Power LEDs having 5600K color temperature. LED service life of 50000 hours or better.  
External Reflected light LED with Spotlight illumination, 2-arm Gooseneck with 300 mm or better length, with 2 Hi-

Power LEDs having 5600K color temperature, control panel with separate gooseneck, LED service life of 50000 

hours or better. 

11 Transmitted light illumination:  Standalone transmitted light illumination must consist of 36 integrated LEDs for bright illumination and built-in 

diffuser disk ensures high homogeneity of the light with a large object field diameter  The illumination can be 

combined with standard baseplates with a recess having a diameter of 120mm or better and can be used as an 

independent instrument without a baseplate 

12 Camera: Digital high-resolution colour camera: 12 Megapixels or more CMOS HD / CCD with USB attachment facility to work 

standalone without computer, Live image on HDMI Monitor @ 60 fps 

13 Software:  Imaging software with basic image acquisition, Imaging parameter recall, HDR acquisition, image 
processing tools, visual comparison view, Basic measurements, and annotations. Additional measurements 
like area, angle, perimeter, radius, diameter etc and video recording to be measure or execute without PC. 
Image capture and analysis should be possible with only HDMI monitor and the computer must not be 
necessary  

 

14 Optional Items   
1. Auxiliary Objectives: Apochromatic objective 0.5x and 2.0x  

2. Boom stand to analysis large samples must consists : Horizontal arm with length more than 550 mm , 
vertical arm with length 450 mm or more and mountable focus column 

15 Computer System  Intel Pentium i7 Processor, Windows 7,  64 bit,8GB RAM with 2TB GB HDD,  DVD Writer, N videa graphics 

card, 24” TFT Monitor, key board wireless mouse 

16 System Integration  All the system like Microscope, Digital camera and software from the same manufacture for the better integration 

and for future up gradation 

17 Warranty 1yr  

18 Compliance A compliance is must to provide along with technical documents 

19 Scope of Supply A detail technical quote with detail technical description should be provided with partNos  as the scope of 

supply 

20 Authorised Distributor, Dealers , Manufacturer, Authorised Agents etc can 

quote 

Authorization should be attach from the principals or manufacturers with TenderNo,   If two authorize 

parties quote the same product, Only sole authorize agent from the principals will be consider  

3 Automatic Point Counting Stage with complete software  

1 STEPPING STAGE   Automated, digitally controlled, fully motorized and high precision 

2 Maximum countable channels 
 

94 or more  
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3  Size of applicable slides From 2"⨯1" (5cm ⨯ 2.5cm) upto 3"⨯2" (7.5cm ⨯ 5cm) 

4 Controller A Control Box is there for communication between the Stepping Stage and Computer. 

5 Connector and adapters  Mains power lead, AC adapter, USB 2.0 cable, Serial to USB converter , Retaining screws for stepping 

stage , adapters for small slides  

6  Software  A complete Operating Software should be provided along with the instrument 

7 Carrying case Custom built, metallic finish, foam padded carrying case. 

8 Compatibility Compatible with all standard makes and models of polarizing microscopes  like Zeiss , Leica , Olympus , 

Nikon  

9 Warranty  1yr  

10 Compliance  A compliance is must to provide along with technical documents  

11 Technical quote A detail technical quote should be provided with partNos along with the scope of supply  

12 Authorised Distributor, Dealers , Manufacturers , Authorised Agents 

etc can quote 

Authorization should be attach from the principals or manufacturers with Tender No, If two 

authorize parties quote the same product, Only sole authorize agent from the principals will be 

consider   
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MANUFACTURER AUTHORISATION FORMAT (MAF) 

(On manufacturer‟s letterhead) 

 

 

Date: 

 

To, 

The Registrar, 

 

Nalanda University,  

District Rajgir,  

Bihar 

 

Subject: Manufacturer   authorization   towards   tender   no.   _________   for   

supply,   installation, commissioning and on-site support for IT equipment for setting up 

of NALANDA UNIVERSITY in Rajgir, Bihar. 

 

Dear Sir, 

 

We, M/s ______________ (Name of the manufacturer) having registered office at 

________________ (address of the manufacturer) by virtue of being manufacturer for 

________________ (Name of the product/s), here by authorize M/s _________ (Name 

of the bidder) having their office at ____________ (Address of bidder) to submit quote, 

negotiate, supply, install and provide after sales support for our range of products 

quoted by them to meet the above mentioned tender requirements. 

 

M/s _____________ (Name of the manufacturer) within the scope of requirement as 

per the tender mentioned above through its authorized partner M/s ______________ 

(Name of the bidder) shall provide support & product warranty services for a minimum 

period of Seven years from the date of installation and commissioning. 

 

The undersigned is authorized to issue such authorization on behalf of M/s 

______________ (Name of the manufacturer). 

 

For M/s _________ (Name of the manufacturer) 

 

 

Signature & company seal 

Name 

 

Designation 

 

Email 

Mobile No. 

 

 

 

 

Note: Bidder may provide Manufacturer Authorization in the Format of Original 

Equipment Manufacturer. 
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The Notice Inviting Tender, general conditions, all the documents including 

additional 

conditions, specifications, drawings and minutes of pre-tender meeting, 

addendums and corrigendum, if any, forming the tender as issued at the time 

of invitation of tender and acceptance thereof together with any 

correspondence leading thereto. 

 

Note : Integrity Agreement will be signed and sealed by the Authorized Representative 

of bidder as per the format of NIT on bidder's letter head initially. Formal agreement on 

stamp paper shall be signed between NU and the successful bidder only, at the time of 

Signing of agreement for the work. 

INTEGRITY AGREEMENT 

On account of the e-tendering process adopted by NU, the bidder does not sign any 

document physically and entire tender document is submitted online through digital 

signature. However, the bidder shall be required to physically submit a set of 

documents in the office of Registrar, NU. In order to maintain transparency and 

integrity in the process of awarding contract, it is essential for NU and bidders to agree 

and abide by certain principles and policies. NU and bidders agree to following: 

i) NU shall remain committed to follow the principles of transparency, equity and 

competitiveness in public procurement; 

ii) The Notice Inviting Tender (NIT) is an invitation to offer made on the condition that 

the bidder shall sign the Integrity Agreement, which is an integral part of tender/tender 

documents, failing which the bidder will stand disqualified from the tendering process and 

the tender of the bidder shall be liable to be rejected summarily. 

iii)  The bidders agree and acknowledge that the NIT is an invitation to offer made on 

the condition that the bidders shall sign an Integrity Agreement in the format as provided 

for in this document. Such Integrity Agreement shall form an integral part of the tender 

documents. Any failure on the part of any bidder to execute the Integrity Agreement shall 

render such bidder disqualified from the tendering process. The bidder agree and 

acknowledge that bidding for the Work as envisaged in this document shall be regarded as 

an unconditional and absolute acceptance of the condition of executing the Integrity 

Agreement. 

iv) The bidders acknowledge, agree and confirm acceptance and compliance with the 

Integrity Agreement in letter and spirit and further agree that execution of the Integrity 

Agreement shall be separate and distinct from the main agreement, which shall come into 

existence once tender is finally accepted by NU. The bidders acknowledge and accept the 

tenure of the Integrity Agreement, which shall be in the line with Article 1 of the format of 

Integrity Agreement as prescribed herein. 

The bidders acknowledge that in the event of failure to sign and accept the Integrity 

Agreement, while submitting the tender/tender documents, NU shall have unqualified, 

absolute and unfettered right to disqualify the bidder and reject the tender in 

accordance with terms and conditions of the tender. In addition to other components of 

tender document, the Integrity Pact shall also be signed between The Registrar, NU and 

successful bidder after acceptance of tender.  

To, 

……………………….., 

……………………….., 
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Sub: Notice Inviting Tender for Supply, Installation, Testing & Commissioning 

of Audio and Video System for all the Priority Building at the Permanent 

Campus ofNalanda University (NU), Nalanda, Rajgir, Bihar. 

Dear Sir, 

It is here by declared that the Nalanda University is committed to follow the principle of 

transparency, equity and competitiveness in public procurement. 

The subject Notice Inviting Tender (NIT) is an invitation to offer made on the condition 

that the Bidder will sign the integrity Agreement, which is an integral part of 

tender/tender documents, failing which the bidder will stand disqualified from the 

tendering process and the tender of the bidder would be summarily rejected. 

This declaration shall form part and parcel of the Integrity Agreement and signing of 

the same shall be deemed as acceptance and signing of the Integrity Agreement on 

behalf of the NU. 

 

Yours faithfully 

Registrar, NU 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

(TO BE SUBMITTED ON BIDDERS LETTER HEAD) 

INTEGRITY AGREEMENT 

To, 

The Registrar, 

Nalanda University,  

Rajgir, Bihar 

 

Sub: Supply, Installation, Testing & Commissioning of Audio and Video System 

etc for all the Priority Building at the Permanent Campus of Nalanda University 

(NU), Nalanda, Rajgir, Bihar. 

Dear Sir, 

I/We, -----(Name of The bidder)--------------------------------------------------------------

----, acknowledge that the Nalanda University is committed to follow the principles 

thereof as enumerated in the Integrity Agreement enclosed with the tender/tender 

document. 

I/We agree that the Notice Inviting Tender (NIT) is an invitation to offer made on the 

condition that I/We will sign the enclosed integrity Agreement, which is an integral part 

of tender documents, failing which I/We will stand disqualified from the tendering 

process.  
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I/We acknowledge that THE MAKING OF THE TENDER SHALL BE REGARDED AS AN 

UNCONDITIONAL AND ABSOLUTE ACCEPTANCE of this condition of the NIT. 

I/We confirm acceptance and compliance with the Integrity Agreement in letter and 

spirit and further agree that execution of the said Integrity Agreement shall be separate 

and distinct from the main contract, which will come into existence when tender is 

finally accepted by NU. I/We acknowledge and accept the duration of the Integrity 

Agreement, which shall be in the line with Article 1 of the enclosed Integrity 

Agreement. 

I/We acknowledge that in the event of my/our failure to sign and accept the Integrity 

Agreement, while submitting the tender/tender documents, NU shall have unqualified, 

absolute and unfettered right to disqualify the bidder and reject the tender in 

accordance with terms and conditions of the tender. 

Yours faithfully 

(Duly authorized signatory of the Bidder) 

(To be signed by the bidder and the Registrar, NU) 

INTEGRITY AGREEMENT 

THIS INTEGRITY AGREEMENT is made at ............... on this........... Day of 

...........2018 

BETWEEN 

The Vice Chancellor, Nalanda University represented through the Registrar, Nalanda 

University (hereinafter referred as “NU” or “Owner” which expression shall unless 

repugnant to the context or meaning thereof is deemed to include its successors & 

permitted assigns) of the FIRST PART: 

AND 

..................................................................................................... (Name and 

Address of the Individual/firm/Company) 

through.................................................................... (Hereinafter referred to as the 

(Details of duly authorized signatory) “Bidder/Contractor” and which expression shall 

unless repugnant to the meaning or context hereof include its successors and permitted 

assigns) of the SECOND PART 

Each of the NU/Owner and Bidder/Contractor individually referred to as the “Party” and 

collectively referred to as the “Parties”.                                     

Preamble  

WHEREAS the Owner floated a tender for Supply, Installation, Testing & 

Commissioning of Audio and Video System etc for all the Priority Building at 

the Permanent Campus of Nalanda University (NU), Nalanda, Rajgir, Bihar. 

(“Tender”) and intends to award, under laid down organizational procedure, contract for 

…………………………………………. (Name of Work) hereinafter referred to “Contract”. 

AND WHEREAS the Owner values full compliance with all applicable laws of the land, 

rules, regulations, economic use of resources and of fairness/transparency in its 

relation with its bidder(s) and contractor(s). 

AND WHEREAS to meet the purpose aforesaid, the Parties have agreed to enter into 

this Integrity Agreement (hereinafter referred to as “Integrity Pact” or “Pact”), the 

terms and conditions of which shall also be read as integral part and parcel of the 

tender documents and Contract between the Parties. 

NOW, THEREFORE, in consideration of mutual covenants contained in this 

Pact, the Parties hereby agree as follows and this Pact witnesses as under: 

Article 1: Commitment of the Owner  

1)  The Owner commits itself to take all measures necessary to prevent 

corruption and to observe the following principles: 

(a)  No employee of the Owner, personally or through any of his/her family 

members, will in connection with the Tender, or the execution of the Contract, 
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demand, take a promise for or accept, for self or third person, any material or 

immaterial benefit which the person is not legally entitled to. 

(b)  The Owner will, during the tender process, treat all bidder(s) with equity 

and reason. The Owner will, in particular, before and during the tender process, 

provide to all bidder(s) the same information and will not provide to any bidder(s) 

confidential/additional information through which the bidder(s) could obtain an 

advantage in relation to the tender process or the Contract execution. 

 

(c)  The Owner shall Endeavour to exclude from the tender process any person, 

whose conduct in the past has involved any bias of any nature. 

2)  If the Owner obtains information on the conduct of any of its employees 

which is a criminal offence under the Indian Penal Code (IPC) or Prevention of 

Corruption Act, 1988 or is in violation of the principles herein mentioned or if there 

be a substantive suspicion in this regard, the Owner will be at liberty to take 

appropriate disciplinary action or initiate disciplinary proceedings as per its internal 

policies and procedures. 

Article 2: Commitment of the Bidder/Contractor 

1)  Each Bidder/Contractor shall be required to (including their respective 

officers, employees and agents) adhere to the highest ethical standards and shall 

report to the Owner of any suspected acts of fraud or corruption or coercion or 

collusion of which it has knowledge or becomes aware, during the tendering 

process and throughout the negotiation and award of the Contract. 

2)  The Bidder/Contractor commits themselves to take all measures essential to 

prevent any act of corruption. The Bidders/Contractors commit themselves to 

observe the following principles during their participation in the Tender process and 

during the execution of the Contract: 

a)  The Bidder/Contractor will not, directly or through any other person or firm, 

offer, promise or give to any of the owner‟s employees involved in the Tender 

process or execution of the Contract, or to any third person any material or other 

benefit which such person is not legally entitled to, in order to obtain in exchange 

any advantage of any kind whatsoever during the Tender Process or during the 

execution of the Contract. 

b) The Bidder/Contractor shall not enter with other Bidder(s) in to any 

undisclosed agreement or understanding, whether formal or informal. This applies 

in particular to prices, specifications, certifications, subsidiary contracts, submission 

or non-submission of tenders or any other actions to restrict competitiveness or to 

cartelize in the tendering process. 

c)  The Bidder/Contractor will not commit any offence under the relevant Indian 

Penal Code (IPC)/PC Act. Further the Bidder(s)/Contractor(s) will not use 

improperly, (for the purpose of competition or personal gain), or pass on to others, 

any information or documents provided by the Owner as part of the business 

relationship regarding plans, technical proposals and business details, including 

information contained or transmitted electronically or otherwise. 

d) The Bidder/Contractor of foreign origin shall disclose the names and addresses 

of agents/representatives in India, if any. Similarly, Bidder(s)/Contractor(s) of 

Indian nationality shall disclose names and addresses of foreign 

agents/representatives, if any. Either the Indian agent on behalf of the foreign 

principal or the foreign principal directly can submit tender in the process of tender, 

but not both. In cases where an agent participates in the tender on behalf of one 

bidder, such agent shall not be permitted to quote on behalf of any another bidder 

along with the first manufacturer in a subsequent/parallel tender for the same 

item. 
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e)  The Bidder/Contractor will, when presenting tender, disclose any and all 

payments made, is committed to make or intends to make to agents, brokers or 

any other intermediaries in connection with the award of the Contract. 

3)  The Bidder/Contractor will not instigate any third person to commit offences 

mentioned above or be an accessory to such offences. 

4)  The Bidder/Contractor will not, directly or through any other person or firm 

indulge in fraudulent practice means willful misrepresentation or omission of facts 

or submission of fake/forged documents in order to induce public official to act in 

reliance thereof, with the purpose of obtaining unjust advantage by or causing 

damage to justified interest of others and/or to influence the procurement process 

to the detriment of the interest of the Owner. 

5)  The Bidder/Contractor will not, directly or through any other person or firm 

use coercive practices (means the act of obtaining something, compelling an action 

or influencing a decision through intimidation, threat or the use of force directly or 

indirectly, where potential or actual injury may befall upon a person, his/ her 

reputation or property to influence their participation in the tendering process). 

Article 3: Consequences of Breach 

Without prejudice to any rights that may be available to the Owner under law or the 

Contract or the Contract or its established policies and laid down procedures, the Owner 

shall have the following rights in case of breach of this Integrity Pact by the 

Bidder(s)/Contractor(s) and the Bidder/ Contractor accepts and undertakes to respect 

and uphold the Owner‟s absolute right: 

1)  If the Bidder/Contractor, either before award or during execution of 

Contract has committed a transgression through a violation of Article 2 above or in 

any other form, such as to put his reliability or credibility in question, the Owner 

after giving 14 days‟ notice to the Bidder/Contractor shall have the powers to 

disqualify the Bidder(s)/Contractor(s) from the process of Tender or 

terminate/determine the Contract, if already executed or exclude the 

Bidder/Contractor from future contract award processes. The imposition and 

duration of the exclusion will be determined by the severity of transgression and 

determined by the Owner. Such exclusion may be forever or for a limited period as 

decided by the Owner. 

2)  Forfeiture of EMD/Performance Guarantee/Security Deposit: If the 

Owner has disqualified the Bidder from the Tender process prior to the award of 

the Contract or  terminated/determined the Contract or has accrued the right to 

terminate/determine the Contract according to Article 3(1), the Owner apart from 

exercising any legal rights that may have accrued to the Owner, may in its 

considered opinion forfeit the entire amount of Earnest Money Deposit, 

Performance Guarantee and Security Deposit rendered by the Bidder/Contractor. 

3)  Criminal Liability: If the Owner obtains knowledge of conduct of a Bidder 

or Contractor, or of an employee or a representative or an associate of a Bidder or 

Contractor which constitutes corruption within the meaning of the Indian Penal 

Code (IPC) Act or if the Owner has substantive suspicion in this regard, the Owner 

will forthwith inform the same to any law enforcing agencies for further 

investigation. 

Article 4: Previous Transgression 

1)  The Bidder/Contractor declares that no previous transgressions occurred in 

the last five (5) years with any other company in any country confirming to the 

anti-corruption approach or with the Central Government or State Government or 

any other Central/State Public Sector Enterprises in India that could justify its 

exclusion from the process of Tender. 

2)  If the Bidder makes incorrect statement on this subject, he can be 

disqualified from the process of Tender or action can be taken for banning of 
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business dealings/holiday listing of the Bidder/Contractor as deemed fit by the 

Owner. 

3)  If the Bidder/Contractor can prove that he has resorted / recouped the 

damage caused by him and has installed a suitable corruption prevention system 

the Owner may, at its sole discretion, revoke the exclusion prematurely. 

Article 5: Equal Treatment of all Bidders/Contractors/Subcontractors 

1)  The Bidder/Contractor undertake(s) to demand from all sub-contractors a 

commitment in conformity with this Integrity Pact. The Bidder/Contractor shall be 

responsible for any violation(s) of this Integrity Pact by any of its 

subcontractors/sub-vendors. 

2)  The Owner will enter into such agreements or pacts on identical terms as 

this Integrity Pact with all Bidders and Contractors. 

3)  The Owner will disqualify Bidders, who do not submit the duly signed 

Integrity Pact between the owner and the Bidder, along with the Tender or violate 

its provisions at any stage of the Tender process, from the Tender process. 

Article 6- Duration of the Pact 

This Pact begins when both parties (the Owner and the Bidder/Contractor have legally 

signed it.It expires for the Bidder/Contractor/Vendor after twelve (12) months of the 

completion of work under the contract or till the continuation of defect liability period, 

whichever is more and for all other Bidders, till the Contract has been awarded 

 If any claim is made/lodged during the time, the same shall be binding and continue to 

be valid despite the lapse of this Pact as specified above, unless it is 

discharged/determined by the Owner. 

Article 7- Other Provisions 

1)  This Integrity Pact is subject to Indian laws and the place of performance 

and jurisdiction is the place of office of the Owner/NU who has floated the Tender. 

2)  Any change, amendment, modification or supplement or addendum to the 

Integrity Pact can only be brought into effect by way of mutual written agreement 

between the parties to the Integrity Pact.  

3)  If the Contractor is a partnership or a consortium, this Pact shall be signed 

by all the partners or by one or more partners holding power of attorney signed by 

all partners and consortium members. In case the contractor is a company, the 

Pact must be signed by a representative duly authorized by board resolution of 

such company. 

4) Should one or several provisions of this Integrity Pact turn out to be invalid, 

the remainder of the Integrity Pact remains valid. In this case, the Parties will 

strive to come to an agreement to their original intensions. 

5)  It is agreed term and conditions that any dispute or difference arising 

between the Parties with regard to the terms of this Integrity Agreement/ Pact, any 

action taken by the Owner in accordance with this Integrity Agreement / Pact or 

interpretation thereof shall not be subject to arbitration. 

Article 8- LEGAL AND PRIOR RIGHTS 

All rights and remedies of the Parties hereto shall be in addition to all the other legal 

rights and remedies belonging to such Parties under the contract and/or law and the 

same shall be deemed to be cumulative and not alternative to such legal rights and 

remedies aforesaid. For the sake of brevity, both the Parties agree that this Integrity 

Pact shall have precedence over the Tender/Contact documents with regard to any of 

the provisions covered under this Integrity Pact. 

IN WITNESS WHEREOF the Parties have signed and executed this Integrity Pact at the 

place and date first above mentioned in the presence of following witnesses 

:............................................................... 

(For and on behalf of Owner) 

................................................................. 
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(For and on behalf of Bidder/Contractor) 

WITNESSES (Signature, name and address) 

1 .............................................. 

2 ............................................... 

Place: 

Dated: 
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FORMAT OF AGREEMENT  

(To be executed by and between the Owner and the successful bidder) 

 

This agreement is executed at ______ (place of execution) on the 

___________________________   day of ______________________, 20__ 

BETWEEN 

 

 __________________________________________________________ 

__________________________, which expression shall mean and include its 

successors and assigns (name and address of the Owner) (“Owner”) of the FIRST PART 

AND 

______________________________________________________________________

___ 

______________________________________________________________________

________________,  

(name and address of the successful bidder) (“Contractor”) of the SECOND PART 

 

The Owner and the Contractor shall be individually referred to as the “Party” and 

collectively referred to as the “Parties” 

 

Whereas the Owner is desirous of Supply, Installation, Testing & Commissioning 

of Audio and Video System etc for all the Priority Building at the Permanent 

Campus of Nalanda University (NU), Nalanda, Rajgir, Bihar and had invited 

tenders by issuing Notice Inviting Tender (“Tender”) for selection of a contractor for 

constructing the said campus. The Contractor has submitted its tender pursuant to the 

issuing of the Tender by the Owner. WHEREAS the details of the work proposed to be 

executed by the Contractor is more particularly specified in the Tender  for Supply, 

Installation, Testing & Commissioning of Audio and Video System etc for all 

the Priority Building at the Permanent Campus of Nalanda University (NU), 

Nalanda, Rajgir, Bihar, (name and identification number of Contract) ( “Works”) and 

the Owner has accepted the Tender submitted by the Contractor for the execution and 

completion of the Works and the remedying of any defects therein, at a contract price 

of 

Rs.......................................................................................................................

............................................. (Rupees _____________________(in words)) 

 

WHEREAS the Owner is now desirous of laying down the terms and conditions 

governing the execution of the Works and has therefore, requested the Contractor to 

execute the present Agreement.  

 

NOW THIS AGREEMENT WITNESSETH as under: 

 

1. In this Agreement, words and expressions shall carry the same meanings as are 

ascribed to them in the Conditions of Contract as more particularly mentioned in the 

Tender. The Parties agree that the Tender shall form an integral part of this Agreement 

and shall be read and construed accordingly. 

 

2. In consideration of the payments to be made by the Owner to the Contractor as the 

consideration for execution of the Works (“Consideration”), the Contractor hereby 

covenants with the Owner to execute and complete the Works and remedy the defects 

therein in conformity in all aspects with the provisions of the Tender and this 

Agreement. 
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3. The Owner hereby covenants to pay the Contractor in consideration of the execution 

and completion of the Works and in the remedying the defects wherein the Contract 

Price or such other sum as may become payable under the provisions of the Tender and 

this Agreement at the times and in the manner prescribed under the Tender. 

 

4. The following documents shall be deemed to form and be read and construed as part 

of this Agreement: 

i)  Letter of Acceptance; 

ii) Notice to proceed with the Works; 

iii)  Contractor‟s Tender; 

iv) Contract Data; 

v)  Conditions of Contract (including Special Conditions of Contract); 

vi)  Specifications; 

vii)  Drawings (if any); 

viii) Bill of Quantities; and 

ix)  Any other documents listed in the Contract Data as forming part of the Contract. 

In witness whereof the Parties have caused this Agreement to be executed on the day 

and year first written above. 

The Common Seal of 

______________________________________________________________________

______________________________________________________________________

______________________________________________________________________ 

was hereunto affixed in the presence of: 

 

Signed Sealed and Delivered by the said 

____________________________________________________ 

______________________________________________________________________

____ 

______________________________________________________________________

____ 

Binding Signature of Owner 

____________________________________________________________ 

Binding Signature of Contractor 

___________________________________________________________ 

in the presence of 

______________________________________________________________________

____ 
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Sincerely  

 

On Behalf of the Registrar                                                                                                        

                                                                                        Nalanda University, Rajgir 


